



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposals bids will be downloaded from Bid Express immediately after the above stated letting date & time and taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or SurePathNetwork, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>
Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>
Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>
Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)232-5070 for more information.

Published: December 19, 2018

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 111

Fort Wayne District

Contract R -30443-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
0710322	0710322	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES ALLEN COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE CITY OF FORT WAYNE

Completion Date May 30, 2020

DBE Goal: 14.00

Qualifications: B(A) C(B) E(E)

Call 131

Vincennes District

Contract R -34555-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1006084	1006084	BIKE AND PEDESTRIAN FACILITIES VANDERBURGH COUNTY - ALONG THE MID LEVEE CORRIDOR OF PIGEON CREEK GREENWAY

Completion Date November 01, 2019

DBE Goal: 12.00

Qualifications: C(B)

Call 141

Fort Wayne District

Contract R -35100-A FDR, SMALL STRUCTURE REPLACEMENT AND ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1296478	129647800ST2	FULL DEPTH RECLAMATION STEUBEN COUNTY - ON SR 327 FROM SR 4 TO US 20 (RP 015+0055 TO 023+0087)
1383644	138364400ST2	SMALL STRUCTURE REPLACEMENT CV 020-076-137.31 CULVERT STEUBEN COUNTY - ON US 20 OVER PIGEON CREEK, 3.45 MILES EAST OF SR 327 (RP 137+0026 TO 137+0036)
1600129	160012900ST2	ASPHALT RESURFACE STEUBEN COUNTY - ON SR 327 FROM US 20 TO 2.05 MILES NORTH OF SR 120 (RP 023+0089 TO 031+0093)

Completion Date May 29, 2020

DBE Goal: 9.00

Qualifications: B(A) 0271

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 151

Greenfield District

Contract R -36343-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
0710021	0710021	ROAD RECONSTRUCTION HOWARD COUNTY - ON JUDSON ROAD FROM MORGAN STREET TO DIXON ROAD

Completion Date June 15, 2020

DBE Goal: 10.00

Qualifications: B(A) C(B)

Call 161

Crawfordsville District

Contract R -37635-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400790	140079000LC1	ROAD RECONSTRUCTION BOONE COUNTY - ON INDIANAPOLIS AVENUE FROM HENDRICKS DRIVE TO SR 32

Completion Date June 30, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

Call 171

Fort Wayne District

Contract R -37648-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400995	140099500LC2	BIKE AND PEDESTRIAN FACILITIES ELKHART COUNTY - ALONG NINTH STREET FROM COLLEGE AVE TO PURL STREET

Completion Date August 30, 2019

DBE Goal: 12.00

Qualifications: A(B) B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 181

LaPorte District

Contract R -37726-A NEW INTERCHANGE CONSTRUCTION AND NEW BRIDGE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383614	138361400ST4	NEW INTERCHANGE CONSTRUCTION LAPORTE COUNTY - ON US 20 AT SR 2 (RP 056+0053)
1601711	160171100ST4	NEW BRIDGE 020-46-10223 PRESTRESSED CONCRETE I BEAM LAPORTE COUNTY - ON US 20 OVER SR 2 (RP 056+0006)

Completion Date May 29, 2020

DBE Goal: 12.00

Qualifications: A(A) B(A) C(A)

Call 191

LaPorte District

Contract R -37732-A SMALL STRUCTURE MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383719	138371900ST4	SMALL STRUCTURE MAINTENANCE AND REPAIR CV 030-064-27.80 CULVERT PORTER COUNTY - ON US 30, 1.44 MILES EAST OF SR 49 (RP 027+0008)

Completion Date June 15, 2019

DBE Goal: 12.00

Qualifications: C(B) E(E)

Call 201

LaPorte District

Contract R -37735-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298302	129830200ST4	INTERSECTION IMPROVEMENT, ROUNDABOUT PORTER COUNTY - ON SR 2 AT CR 100S, 4.32 MILES WEST OF US 30 (RP 031+0042)
1298312	129831200ST4	OTHER INTERSECTION IMPROVEMENT PORTER COUNTY - ON SR 2 AT CR 500W, 6.79 MILES WEST OF US 30 (RP 028+0095)

Completion Date November 01, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 211

Greenfield District

Contract R -37755-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400811	140081100LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT HAMILTON COUNTY - ON 136TH STREET AND CYNTHEANNE ROAD IN THE CITY OF FISHERS

Completion Date September 27, 2019

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

Call 221

Greenfield District

Contract R -38240-A ADDED TRAVEL LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401702	140170200LC3	ADDED TRAVEL LANES HAMILTON COUNTY - ON 146TH STREET FROM SHELBORNE ROAD TO TOWNE ROAD

Completion Date June 01, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 231

Greenfield District

Contract R -38245-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401714	140171400LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT HAMILTON COUNTY - ON 186TH STREET AND CUMBERLAND RD IN THE CITY OF NOBLESVILLE

Completion Date November 15, 2019

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 241

Greenfield District

Contract R -38248-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401727	140172700LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT MARION COUNTY - ON FRANKLIN ROAD AT THOMPSON RD IN THE CITY OF INDIANAPOLIS
1401728	140172800LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT MARION COUNTY - ON FRANKLIN ROAD AT EDGEWOOD AVE IN THE CITY OF INDIANAPOLIS

Completion Date November 01, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) C(B)

Call 251

Greenfield District

Contract R -38530-A SMALL STRUCTURE PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400022	140002200ST3	SMALL STRUCTURE PIPE LINING CV 027-081-10.87 CULVERT UNION COUNTY - ALONG US 27, 2.998 MILES NORTH OF SR 44 (RP 010+0087)

Completion Date June 01, 2019

DBE Goal: 12.00

Qualifications: 0290

Call 261

Greenfield District

Contract R -39109-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592996	159299600LC3	BIKE AND PEDESTRIAN FACILITIES DELAWARE COUNTY - ALONG SR 32 OVER WHITE RIVER AND BUNCH BLVD

Completion Date September 25, 2020

DBE Goal: 14.00

Qualifications: C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 271

Vincennes District

Contract R -39381-A SMALL STRUCTURE PIPE LINING AND DRAINAGE
DITCH CORRECTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592890	159289000ST6	DRAINAGE DITCH CORRECTION SPENCER COUNTY - ALONG SR 62, 0.15 MILE EAST OF US 231 (RP 065+0090 TO 066+0010)
1600043	160004300ST6	SMALL STRUCTURE PIPE LINING CV 161-019-33.20 CULVERT DUBOIS COUNTY - ALONG SR 161, 1.90 MILES NORTH OF I-64 (RP 033+0020)
1600044	160004400ST6	SMALL STRUCTURE PIPE LINING CV 161-019-35.73 CULVERT DUBOIS COUNTY - ALONG SR 161, 2.50 MILES SOUTH OF SR 64 (RP 035+0073)
1600050	160005000ST6	SMALL STRUCTURE PIPE LINING CV 070-062-11.36 CULVERT PERRY COUNTY - ALONG SR 70, 1.60 MILES EAST OF SR 37 (RP 011+0036)
1600051	160005100ST6	SMALL STRUCTURE PAVED INVERT CV 070-062-15.44 CULVERT PERRY COUNTY - ALONG SR 70, 5.75 MILES EAST OF SR 37 (RP 015+0044)
1600052	160005200ST6	SMALL STRUCTURE REPLACEMENT CV 070-062-11.57 CULVERT PERRY COUNTY - ALONG SR 70, 1.80 MILES EAST OF SR 37 (RP 011+0057)
1600135	160013500ST6	SMALL STRUCTURE PIPE LINING CV I64-013-91.99 CULVERT CRAWFORD COUNTY - ALONG I-64, 0.21 MILE WEST OF SR 66 (RP 091+0091)
1600136	160013600ST6	SMALL STRUCTURE PIPE LINING CV 037-062-05.52 CULVERT PERRY COUNTY - ALONG SR 37, 0.22 MILE NORTH OF SR 145 (RP 005+0052)
1600139	160013900ST6	SMALL STRUCTURE PIPE LINING CV 037-062-16.38 CULVERT PERRY COUNTY - ALONG SR 37, 5.50 MILES WEST OF SR 70 (RP 016+0038)
1600158	160015800ST6	SMALL STRUCTURE PIPE LINING CV 237-013-32.74 CULVERT CRAWFORD COUNTY - ALONG SR 237, 3.15 MILES NORTH OF I-64 (RP 032+0074)

Completion Date August 31, 2020

DBE Goal: 7.00

Qualifications: 0290

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 281

Vincennes District

Contract R -39411-A SMALL STRUCTURE PIPE LINING AND PAVED INVERT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600105	160010500ST6	SMALL STRUCTURE PIPE LINING CV 041-026-29.70 CULVERT GIBSON COUNTY - ALONG US 41, 6.47 MILES NORTH OF SR 168 (RP 029+0070)
1600123	999928000ST6	SMALL STRUCTURE PIPE LINING CV 041-042-69.16 CULVERT KNOX COUNTY - ALONG US 41, 4.63 MILES NORTH OF SR 550 (RP 069+0016)
1600142	999929800ST6	SMALL STRUCTURE PIPE LINING CV 041-042-56.50 CULVERT KNOX COUNTY - ALONG US 41 NORTH RAMP FROM US 50W (RP 056+0050)
1600143	999929900ST6	SMALL STRUCTURE PAVED INVERT CV 041-042-60.15 CULVERT KNOX COUNTY - ALONG US 41, 2.22 MILES NORTH OF SR 67 (RP 060+0015)

Completion Date August 30, 2019

DBE Goal: 12.00

Qualifications: 0290

Call 291

Fort Wayne District

Contract R -39422-A SMALL STR. REPLACEMENT, PIPE LINING AND BRIDGE
DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383554	138355400ST2	SMALL STRUCTURE REPLACEMENT CV 109-092-26.97 PRECAST REINF CONCRETE BOX STRUCTURE WHITLEY COUNTY - ON SR 109 OVER COLE DITCH, 4.41 MILES NORTH OF US 30 (RP 026+0097)
1600208	160020800ST2	BRIDGE DECK OVERLAY 013-43-06726 REINFORCED CONCRETE SLAB KOSCIUSKO COUNTY - ON SR 13 OVER TURKEY CREEK, 2.0 MILES SOUTH OF US 6 (RP 110+0067)
1600222	160022200ST2	BRIDGE DECK OVERLAY 013-43-01863 REINFORCED CONCRETE ARCH KOSCIUSKO COUNTY - ON SR 13 OVER TIPPECANOE RIVER, 8.02 MILES NORTH OF US 30 (RP 101+0063)
1600241	160024100ST2	SMALL STRUCTURE PIPE LINING CV 030-043-90.54 CULVERT KOSCIUSKO COUNTY - ON US 30 OVER HICKMAN DITCH, 0.20 MILE EAST OF SR 15 (RP 090+0054)

Completion Date November 06, 2019

DBE Goal: 12.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 301

Crawfordsville District

Contract R -39597-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1601121	160112100LC1	BIKE AND PEDESTRIAN FACILITIES HENDRICKS COUNTY - ALONG RONALD REAGAN PKWY FROM 1.04 MILES S OF US 36 TO US 36

Completion Date October 15, 2020

DBE Goal: 14.00

Qualifications: B(A) C(B)

Call 311

Seymour District

Contract R -39976-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1601851	160185100LC5	BIKE AND PEDESTRIAN FACILITIES MONROE COUNTY - ALONG 2ND STREET, 2.1 MILES EAST OF SR 37

Completion Date October 18, 2019

DBE Goal: 14.00

Qualifications: B(A) C(B) E(A)

Call 321

LaPorte District

Contract R -40386-A SMALL STRUCTURE PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298567	129856700ST4	SMALL STRUCTURE PIPE LINING CV I65-045-259.95 CULVERT LAKE COUNTY - ALONG I-65 OVER LITTLE CALUMET RIVER, 0.17 MI N OF I-80/I-94 (RP 259+0090)

Completion Date October 18, 2019

DBE Goal: 7.00

Qualifications: 0290

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 331

Seymour District

Contract R -40400-A SIDEWALK IMPROVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701585	170158500ST5	SIDEWALK IMPROVEMENTS FRANKLIN COUNTY - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date May 17, 2019

DBE Goal: 14.00

Qualifications: E(F)

Call 341

Fort Wayne District

Contract R -40917-A ASPHALT RESURFACE AND CONCRETE PAVEMENT
RESTORATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600116	999927300ST2	ASPHALT RESURFACE KOSCIUSKO COUNTY - ON SR 14 FROM 0.56 MILE EAST OF SR 15 TO SR 13 (RP 088+0024 TO 095+0046)
1600210	160021000ST2	CONCRETE PAVEMENT RESTORATION KOSCIUSKO COUNTY - ON SR 15 FROM 1.97 MILES S OF US 30 TO 0.50 MILE S OF US 30 (RP 057+0018 TO 058+0065)

Completion Date October 21, 2019

DBE Goal: 12.00

Qualifications: A(B) B(A) E(Q)

Call 351

Greenfield District

Contract R -41785-A ENVIRONMENTAL MITIGATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802099	180209900ST3	ENVIRONMENTAL MITIGATION HAMILTON COUNTY - ALONG 96TH STREET IN THE CITY OF FISHERS

Completion Date April 15, 2019

DBE Goal: 12.00

Qualifications: C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 381

Vincennes District

Contract RS-39210-C CONCRETE PAVEMENT RESTORATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592587	159258700ST6	CONCRETE PAVEMENT RESTORATION LAWRENCE COUNTY - ON SR 37 FROM 0.62 MILE SOUTH OF SR 60 TO US 50 (RP 066+0093 TO 074+0014)
1600581	160058100ST6	CONCRETE PAVEMENT RESTORATION LAWRENCE COUNTY - ON US 50 FROM 0.04 MILE W OF SR 37 TO 0.08 MILE S OF US 50S (RP 063+0007 TO 063+0010)

Completion Date November 01, 2019

DBE Goal: 8.00

Qualifications: A(B) E(Q) 0085

Call 391

Greenfield District

Contract RS-39252-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593197	159319700ST3	ASPHALT RESURFACE MADISON COUNTY - ON SR 32 FROM LAYTON ROAD TO SR 9 (RP 100+0043 TO 105+0056)

Completion Date October 15, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 401

Greenfield District

Contract RS-39258-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593208	159320800ST3	ASPHALT RESURFACE MARION COUNTY - ON US 31 FROM BEECHWOOD LANE TO 1.55 MILES SOUTH OF I-465 (RP 102+0055 TO 105+0062)

Completion Date September 15, 2019

DBE Goal: 12.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 411

Greenfield District

Contract RS-39275-A ASPHALT RESURFACE AND REPLACE
SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1297988	129798800ST3	ASPHALT RESURFACE MIAMI COUNTY - ON US 31 FROM 2.3 MILES SOUTH OF SR 18 TO SR 18 (RP 167+0069 TO 169+0099)
1593243	159324300ST3	REPLACE SUPERSTRUCTURE 031-52-05754 CONTINUOUS STEEL BEAM MIAMI COUNTY - ON US 31N OVER S FORK DEER CREEK, 0.43 MILE SOUTH OF SR 18 (RP 168+0068 TO 168+0069)
1593244	159324400ST3	REPLACE SUPERSTRUCTURE 031-52-05754 CONTINUOUS STEEL BEAM MIAMI COUNTY - ON US 31S OVER S FORK DEER CREEK, 0.43 MILE SOUTH OF SR 18 (RP 168+0070 TO 168+0071)

Completion Date October 18, 2019

DBE Goal: 9.00

Qualifications: B(A)

Call 421

Vincennes District

Contract RS-39389-A ASPHALT RESURFACE AND BRIDGE THIN DECK
OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592777	159277700ST6	ASPHALT RESURFACE GIBSON COUNTY - ON SR 165 FROM 0.10 MILE S OF I-64 TO 0.47 MILE W OF SR 65 (RP 005+0000 TO 016+0069)
1600053	160005300ST6	BRIDGE THIN DECK OVERLAY 165-26-07129 REINFORCED CONCRETE SLAB GIBSON COUNTY - ON SR 165 OVER STUNKEL DITCH, 5.60 MILES SOUTH OF SR 65 (RP 011+0059)
1600054	160005400ST6	BRIDGE THIN DECK OVERLAY 165-65-05212 CONTINUOUS STEEL BEAM POSEY COUNTY - ON SR 165 OVER I-64, 0.86 MILE NORTH OF SR 68 (RP 005+0066 TO 005+0072)

Completion Date September 01, 2019

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 431

Seymour District

Contract RS-39407-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592931	159293100ST5	ASPHALT RESURFACE DEARBORN COUNTY - ON SR 48 FROM 2.3 MILES WEST OF US 50 TO US 50 (RP 060+0013 TO 062+0044)

Completion Date October 31, 2019

DBE Goal: 10.00

Qualifications: B(A)

Call 435

Greenfield District

Contract RS-39782-C ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593204	159320400ST3	ASPHALT RESURFACE MADISON COUNTY - ON SR 9 FROM 4.07 MILES SOUTH OF SR 128 TO SR 28 (RP 080+0006 TO 084+0013)

Completion Date July 15, 2019

DBE Goal: 11.00

Qualifications: B(A)

Call 441

Fort Wayne District

Contract RS-40918-A ASPHALT RESURFACE AND SMALL STRUCTURE
REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1296075	129607500ST2	SMALL STRUCTURE REPLACEMENT CV 001-017-186.87 CULVERT DEKALB COUNTY - ON SR 1 OVER JOHN SMITH DITCH, 3.13 MILES NORTH OF US 6 (RP 186+0087)
1600175	160017500ST2	ASPHALT RESURFACE DEKALB COUNTY - ON SR 327 FROM SR 205 TO SR 8 (RP 000+0000 TO 003+0004)
1600180	160018000ST2	ASPHALT RESURFACE DEKALB COUNTY - ON SR 8 FROM 3.07 MILES EAST OF I-69 TO 4.06 MILES E OF SR 1 (RP 065+0012 TO 077+0050)

Completion Date October 01, 2019

DBE Goal: 12.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 451

Seymour District

Contract RS-40944-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592907	159290700ST5	ASPHALT RESURFACE MORGAN COUNTY - ON SR 39 FROM SR 67S TO SR 67N (RP 018+0008 TO 021+0042)
1592997	159299700ST5	ASPHALT RESURFACE MORGAN COUNTY - ON SR 67 FROM SR 39N TO 2.57 MILES SOUTH OF SR 144 (RP 086+0000 TO 093+0048)
1600295	160029500ST5	ASPHALT RESURFACE MORGAN COUNTY - ON SR 67 FROM 1.06 MILES SOUTH OF SR 39 TO SR 39S (RP 081+0047 TO 082+0048)
1602163	160216300ST5	ASPHALT RESURFACE MORGAN COUNTY - ON SR 144 FROM SR 67 TO SR 37 (RP 000+0000 TO 007+0023)
1700137	170013700ST5	ASPHALT RESURFACE MORGAN COUNTY - ON SR 67 FROM 2.57 MILES SOUTH OF SR 144 TO SR 144 (RP 093+0037 TO 095+0109)

Completion Date October 31, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 461

Fort Wayne District

Contract RS-41603-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600182	160018200ST2	ASPHALT RESURFACE NOBLE COUNTY - ON SR 8 FROM 0.71 MILE EAST OF SR 9 TO SR 3 (RP 043+0057 TO 052+0012)

Completion Date July 31, 2019

DBE Goal: 11.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 481

LaPorte District

Contract B -37697-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383712	138371200ST4	BRIDGE REPLACEMENT 114-37-01725 REINFORCED CONCRETE ARCH JASPER COUNTY - ON SR 114 OVER SAYLER DITCH, 0.41 MILE EAST OF I-65 (RP 017+0025)

Completion Date June 15, 2019

DBE Goal: 8.00

Qualifications: D(A) 0103

Call 491

Greenfield District

Contract B -37751-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400033	140003300ST3	BRIDGE REPLACEMENT 052-30-00520 REINFORCED CONCRETE SLAB HANCOCK COUNTY - ON US 52 OVER WEST LITTLE SUGAR CRK, 7.72 MILES WEST OF SR 9 (RP 099+0031)

Completion Date October 30, 2020

DBE Goal: 9.00

Qualifications: D(A)

Call 501

Seymour District

Contract B -37776-A BRIDGE REHABILITATION AND REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400025	140002500ST5	BRIDGE REHABILITATION 258-36-06064 CONTINUOUS PRESTRESSED CONCRETE I-BEAM JACKSON COUNTY - ON SR 258 OVER INDIAN CREEK, 3.67 MILES WEST OF SR 11 (RP 009+0016)
1400029	140002900ST5	BRIDGE REPLACEMENT 058-36-06415 PRECAST REINFORCED CONCRETE 3-SIDED STRUCTURE JACKSON COUNTY - ON SR 58 OVER BRUSHY CREEK, 0.80 MILE WEST OF SR 258 (RP 105+0088)

Completion Date October 31, 2019

DBE Goal: 6.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 511

Greenfield District

Contract B -39238-A BRIDGE REHABILITATION AND PAINTING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593123	159312300ST3	BRIDGE PAINTING I65-114-05367 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER 21ST STREET, 4.16 MILES N OF I- 70 (RP 114+0026 TO 114+0027)
1593125	159312500ST3	BRIDGE PAINTING I65-115-04913 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER DR. MLK DRIVE, 5.68 MILES NORTH OF I-70 (RP 115+0078 TO 115+0079)
1593126	159312600ST3	BRIDGE PAINTING I65-116-04915 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER WHITE RIVER PKWY, 5.94 MILES SOUTH OF I-465 (RP 116+0085 TO 116+0086)
1700825	170082500ST3	BRIDGE REHABILITATION I65-120-04842 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65S OVER LAFAYETTE ROAD, 2.00 MILES SOUTH OF I-465 (RP 120+0078)
1700843	170084300ST3	BRIDGE REHABILITATION I65-118-04839 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 KESSLER BLVD, OVER I-65 WB/EB AND 38TH ST, 4.75 M (RP 118+0007)
1700855	170085500ST3	BRIDGE REHABILITATION I65-117-08314 PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON I-65 OVER COLD SPRING ROAD, 5.36 MILES SOUTH OF I-465 (RP 117+0041)
1700866	170086600ST3	BRIDGE REHABILITATION I65-121-04843 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER WEST 52ND STREET, 1.47 MILES SOUTH OF I-465 (RP 121+0044)
1801880	180188000ST3	BRIDGE REHABILITATION I65-120-04842 CONTINUOUS STEEL BEAM MARION COUNTY - ON I-65 OVER LAFAYETTE ROAD, 2.00 MILES SOUTH OF I-465 (RP 120+0078)

Completion Date October 15, 2019

DBE Goal: 14.00

Qualifications: D(B) E(C) E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 521

Greenfield District

Contract B -39246-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593189	159318900ST3	BRIDGE DECK OVERLAY 135-49-05404 REINFORCED CONCRETE GIRDER MARION COUNTY - ON SR 135 OVER LITTLE BUCK CREEK, 1.45 MILES SOUTH OF I-465 (RP 137+0012 TO 137+0013)

Completion Date July 31, 2019

DBE Goal: 8.00

Qualifications: D(A)

Call 531

Greenfield District

Contract B -39248-A BRIDGE MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593218	159321800ST3	BRIDGE MAINTENANCE AND REPAIR 213-80-06368 REINFORCED CONCRETE SLAB TIPTON COUNTY - ON SR 213 OVER ROUND PRAIRIE DITCH, 4.8 MILES NORTH OF SR 28 (RP 016+0051)

Completion Date June 28, 2019

DBE Goal: 3.00

Qualifications: E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 551

Vincennes District

Contract B -39391-A BRIDGE THIN DECK OVERLAY AND SMALL
STRUCTURE PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600045	160004500ST6	SMALL STRUCTURE PAVED INVERT CV 062-082-21.23 CULVERT VANDERBURGH COUNTY - ALONG SR 62, 11.24 MILES EAST OF SR 69 (RP 021+0023)
1600046	160004600ST6	SMALL STRUCTURE PIPE LINING CV 062-065-13.53 CULVERT POSEY COUNTY - ALONG SR 62, 3.57 MILES EAST OF SR 69 (RP 013+0053)
1600047	160004700ST6	SMALL STRUCTURE PAVED INVERT CV 062-082-21.70 CULVERT VANDERBURGH COUNTY - ALONG SR 62, 11.74 MILES EAST OF SR 69 (RP 021+0070)
1600048	160004800ST6	SMALL STRUCTURE PIPE LINING CV 062-065-04.88 CULVERT POSEY COUNTY - ON SR 62, 0.01 MILE EAST OF SR 69 (RP 004+0088)
1600049	160004900ST6	SMALL STRUCTURE PIPE LINING CV 062-082-18.92 CULVERT VANDERBURGH COUNTY - ON SR 62, 8.94 MILES EAST OF SR 69 (RP 018+0092)
1600097	160009700ST6	SMALL STRUCTURE PIPE LINING CV I69-082-020.14 CULVERT VANDERBURGH COUNTY - ALONG I-69, 1.46 MILES NORTH OF SR 57 (RP 020+0014)
1600102	160010200ST6	SMALL STRUCTURE PIPE LINING CV I69-026-020.62 CULVERT GIBSON COUNTY - AONG I-69, 1.94 MILES NORTH OF SR 57 (RP 020+0062)
1600106	160010600ST6	SMALL STRUCTURE PIPE LINING CV 066-087-43.66 CULVERT WARRICK COUNTY - ALONG SR 66, 2.07 MILES EAST OF SR 61 (RP 043+0066)
1600126	160012600ST6	SMALL STRUCTURE PIPE LINING CV 061-087-03.28 CULVERT WARRICK COUNTY - ALONG SR 61, 3.28 MILES NORTH OF SR 66 (RP 003+0028)
1600127	160012700ST6	SMALL STRUCTURE PIPE LINING CV 061-087-04.25 CULVERT WARRICK COUNTY - ALONG SR 61, 4.25 MILES NORTH OF SR 66 (RP 004+0025)
1600128	160012800ST6	SMALL STRUCTURE PIPE LINING CV 061-087-05.45 CULVERT WARRICK COUNTY - ALONG SR 61, 5.45 MILES NORTH OF SR 66 (RP 005+0045)
1600155	160015500ST6	SMALL STRUCTURE PIPE LINING CV 066-082-31.60 CULVERT VANDERBURGH COUNTY - ALONG SR 66, 0.20 MILE WEST OF I-69 (RP 031+0060)
1700940	170094000ST6	BRIDGE THIN DECK OVERLAY 069-65-03111 CONTINUOUS PRESTRESSED CONCRETE I-BEAM POSEY COUNTY - ON SR 69 OVER BEAVER DAM CREEK, 3.53 MILES SOUTH OF SR 62 (RP 004+0070)
1702058	170205800ST6	SMALL STRUCTURE PIPE LINING CV 062-065-00.37 CULVERT POSEY COUNTY - ALONG SR 62, 0.37 MILE EAST OF INDIANA EDGE, WABASH RIVER (RP 000+0037)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Completion Date June 01, 2020

DBE Goal: 7.00

Qualifications: 0290

Call 561

Seymour District

Contract B -39866-A COVERED BRIDGE REHABILITATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1601821	160182100ST5	COVERED BRIDGE REHABILITATION P000-07-07101 TIMBER BRIDGE BROWN COUNTY - ON PARK ROAD OVER FORK OF SALT CREEK, 0.1 MILE S OF SR 46

Completion Date May 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A) 0101

Call 571

Greenfield District

Contract B -40309-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298193	129819300ST3	BRIDGE REPLACEMENT I465-132-09971 PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON DITCH ROAD OVER I-465, 1.50 MILES WEST OF US 31 (RP 029+0016)

Completion Date September 30, 2019

DBE Goal: 6.00

Qualifications: D(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 581

Seymour District

Contract B -40335-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400096	140009600ST5	SMALL STRUCTURE REPLACEMENT CV 031-036-53.00 CULVERT JACKSON COUNTY - ON US 31 OVER UNT TO MUTTON CRK DITCH, 2.57 MILES N OF US 50 (RP 053+0000)

Completion Date July 31, 2019

DBE Goal: 14.00

Qualifications: C(B) E(E)

Call 591

Crawfordsville District

Contract B -40517-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701413	170141300ST1	BRIDGE THIN DECK OVERLAY 234-83-07152 STEEL GIRDER VERMILLION COUNTY - ON SR 234 OVER WABASH RIVER, 1.68 MILES EAST OF SR 63 (RP 006+0026)
1701470	170147000ST1	BRIDGE THIN DECK OVERLAY 641-84-08398 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VIGO COUNTY - ON SR 641N OVER HONEY CREEK, 1.9 MILES NORTH OF US 41 (RP 001+0091)
1701471	170147100ST1	BRIDGE THIN DECK OVERLAY 641-84-08398 PRESTRESSED CONCRETE I BEAM VIGO COUNTY - ON SR 641S OVER HONEY CREEK, 1.9 MILES NORTH OF US 41 (RP 001+0095)
1702136	170213600ST1	BRIDGE THIN DECK OVERLAY 040-84-07132 REINFORCED CONCRETE SLAB VIGO COUNTY - ON US 40 OVER SNAKE CREEK, 0.51 MILE WEST OF SR 340 (RP 016+0011)

Completion Date August 31, 2019

DBE Goal: 10.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 601

Fort Wayne District

Contract B -40916-A REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500362	150036200ST2	REPLACE SUPERSTRUCTURE 020-44-03825 REINFORCED CONCRETE SLAB LAGRANGE COUNTY - ON US 20 OVER TURKEY CREEK, 1.18 MILES EAST OF SR 3 (RP 129+0071)

Completion Date September 15, 2019

DBE Goal: 12.00

Qualifications: D(A)

Call 611

Crawfordsville District

Contract B -41454-A BRIDGE MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801691	180169100ST1	BRIDGE MAINTENANCE AND REPAIR (421)39-12-01793 STEEL PONY TRUSS CLINTON COUNTY - ON US 421 OVER KILMORE CREEK, 0.31 MILE SOUTH OF SR 38 (RP 128+0075)

Completion Date May 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A)

Call 621

Seymour District

Contract M -40748-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702356	170235600ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date October 11, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 631

Seymour District

Contract M -40749-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702357	170235700ST5	ROADSIDE MAINTENANCE, MOWING RIPLEY COUNTY - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date November 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 641

Seymour District

Contract M -40751-A ROADSIDE MAINTENANCE, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702365	170236500ST5	ROADSIDE MAINTENANCE, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date October 18, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 651

Seymour District

Contract M -40905-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801250	180125000ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE AURORA SUBDISTRICT

Completion Date November 30, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 661

Seymour District

Contract M -40907-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801251	180125100ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE MADISON SUBDISTRICT

Completion Date October 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 671

Seymour District

Contract M -40910-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801252	180125200ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FALLS CITY SUBDISTRICT

Completion Date October 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 681

Seymour District

Contract M -41666-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801878	180187800ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date October 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 691

Seymour District

Contract M -41667-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801874	180187400ST5	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE COLUMBUS SUBDISTRICT

Completion Date November 30, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 701

Vincennes District

Contract M -41704-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801989	180198900ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date November 30, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

Call 711

Vincennes District

Contract M -41723-A ROADSIDE MAINTENANCE, MOWING AND LITTER
REMOVE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802014	180201400ST6	ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVE VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT VINCENNES DISTRICT

Completion Date October 11, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 721

Vincennes District

Contract M -41725-A ROADSIDE MAINTENANCE, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802018	180201800ST6	ROADSIDE MAINTENANCE, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date January 03, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 731

Vincennes District

Contract M -41726-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802021	180202100ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LINTON SUBDISTRICT

Completion Date November 08, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 741

Vincennes District

Contract M -41727-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802023	180202300ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date November 08, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 751

Vincennes District

Contract M -41728-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802024	180202400ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date November 08, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 761

Vincennes District

Contract M -41729-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802027	180202700ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE TELL CITY SUBDISTRICT

Completion Date November 08, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 771

Vincennes District

Contract M -41730-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802028	180202800ST6	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date November 08, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 781

Greenfield District

Contract M -41741-A ROADSIDE MAINTENANCE, MOWING AND LITTER
REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802032	180203200ST3	ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 791

Greenfield District

Contract M -41742-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802033	180203300ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 801

Greenfield District

Contract M -41744-A ROADSIDE MAINTENANCE, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802035	180203500ST3	ROADSIDE MAINTENANCE, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 811

Greenfield District

Contract M -41745-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802036	180203600ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE INDIANAPOLIS SUBDISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 821

Greenfield District

Contract M -41746-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802037	180203700ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 831

Greenfield District

Contract M -41747-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802038	180203800ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CAMBRIDGE SUBDISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 841

Greenfield District

Contract M -41748-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802039	180203900ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE TIPTON SUBDRICIT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 851

Greenfield District

Contract M -41749-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802040	180204000ST3	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE ALBANY SUBDISTRICT

Completion Date January 16, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 04, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 861

LaPorte District

Contract M -41791-A GUARDRAIL, MAINTENANCE OR REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802110	180211000ST4	GUARDRAIL, MAINTENANCE OR REPAIR VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date February 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(K)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 901

LaPorte District

Contract T -39015-A SIGNING INSTALLATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592274	159227400LC4	SIGNING INSTALLATION LAKE COUNTY - ALONG ERIE LACKAWANNA AND PRAIRIE DUNELAND TRAILS

Completion Date October 30, 2019

DBE Goal: 8.00

Qualifications: E(D) 0300

Call 911

Vincennes District

Contract T -39982-A RAISED PAVEMENT MARKINGS, REFURBISHED

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602160	160216000ST6	RAISED PAVEMENT MARKINGS, REFURBISHED VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date June 11, 2019

DBE Goal: 4.00

Qualifications: E(G) 0320

Call 921

Vincennes District

Contract T -39984-A CURVE SIGN VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602161	160216100ST6	CURVE SIGN VISIBILITY IMPROVEMENTS VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE VINCENNES DISTRICT

Completion Date October 11, 2019

DBE Goal: 2.00

Qualifications: E(D) 0300

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 931

Crawfordsville District

Contract T-40021-A RAISED PAVEMENT MARKINGS, REFURBISHED

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700234	170023400ST1	RAISED PAVEMENT MARKINGS, REFURBISHED VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date September 20, 2019

DBE Goal: 10.00

Qualifications: E(G) 0320

Call 941

Crawfordsville District

Contract T-40023-A CENTERLINE RUMBLE STRIPES INSTALLATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700237	170023700ST1	CENTERLINE RUMBLE STRIPES INSTALLATION VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date August 31, 2019

DBE Goal: 7.00

Qualifications: E(G) 0230

Call 951

Seymour District

Contract T-40084-A TRAFFIC SIGNALS MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700143	170014300ST5	TRAFFIC SIGNALS MODERNIZATION CLARK COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date October 11, 2019

DBE Goal: 5.00

Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: January 16, 2019 at 10:00 am

Call 961

Seymour District

Contract T-41379-A TRAFFIC SIGNALS MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801599	180159900LC5	TRAFFIC SIGNALS MODERNIZATION CLARK COUNTY - ON EASTERN BOULEVARD AT VARIOUS LOCATIONS

Completion Date August 02, 2019

DBE Goal: 2.00

Qualifications: E(A)
