

Schedule of Pay Items Letting Date May 9, 2019 Letting ID 190509

Call: 624

Contract: B -40619-A

Section No.: 1 BRIDGE DECK OVERLAY

Line			
Item No	Item Code	Description	Quantity Unit
0001	105-06845	CONSTRUCTION ENGINEERING	1.00 LS
0002	109-08359	LIQUIDATED DAMAGES	1.00 DOL
0003	109-08360	CONTRACT LIENS	1.00 DOL
0004	109-08440	QUALITY ADJUSTMENTS, HMA	1.00 DOL
0005	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00 DOL
0006	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00 DOL
0007	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.00 DOL
0008	109-09489	PAYMENT ADJUSTMENT PG ASPHALT BINDER	1.00 DOL
0009	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00 LS
0010	202-02240	PAVEMENT REMOVAL	1584.00 SYS
0011	202-91840	FENCE, CHAIN. LINK, REMOVE	300.00 LFT
0012	202-93741	GUARDRAIL, END TREATMENT, REMOVE	7.00 EACH
0013	203-02000	EXCAVATION, COMMON	383.00 CYS
0014	207-09935	SUBGRADE TREATMENT, TYPE IC	36.00 SYS
0015	302-07455	DENSE GRADED SUBBASE	247.00 CYS
0016	306-08034	MILLING, ASPHALT, 1 1/2 IN.	2090.00 SYS
0017	306-08041	MILLING, PCCP	7251.00 SYS
0018	306-08041	MILLING, PCCP	2139.00 SYS
0019	401-07335	QC/QA-HMA, 4, 76, SURFACE, 9.5 mm	333.00 TON
0020	401-07404	QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm	322.00 TON
0021	401-08364	QC/QA-HMA, 4, 64, BASE, 19.0 mm	375.00 TON
0022	401-10258	JOINT ADHESIVE, SURFACE	2200.00 LFT
0023	401-10259	JOINT ADHESIVE, INTERMEDIATE	1800.00 LFT
0024	401-11785	LIQUID ASPHALT SEALANT	2200.00 LFT
0025	406-05520	ASPHALT FOR TACK COAT	4.00 TON
0026	408-12028	CRACKS IN ASPHALT PAVEMENT, FILL	1.00 TON
0027	501-06323	QC/QA-PCCP, 12 IN.	94.00 SYS
0028	503-05240	D-1 CONTRACTION JOINT	28.00 LFT
0029	503-05310	TERMINAL JOINT	28.00 LFT
0030	503-12173	TERMINAL JOINT, POLYMER MODIFIED ASPHALT	2157.00 LFT
0031	506-06333	PCCP PATCHING, FULL DEPTH	214.00 SYS

0032	601-02241	GUARDRAIL, REMOVE	3220.00	LFT
0033	601-06035	GUARDRAIL, RESET	250.00	LFT
0034	601-12281	GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING	618.75	LFT
0035	601-12284	GUARDRAIL, MGS W-BEAM, DOUBLE FACED 6 FT 3 IN SPACING	487.50	LFT
0036	601-12289	GUARDRAIL MGS, HEIGHT TRANSITION	10.00	EACH
0037	601-12289	GUARDRAIL MGS, HEIGHT TRANSITION	5.00	EACH
0038	601-12292	GUARDRAIL MGS TRANSITION WITHOUT CURB	28.00	EACH
0039	601-12294	GUARDRAIL, MGS, W-BEAM, CABLE TERMINAL ANCHOR	10.00	EACH
0040	601-94689	GUARDRAIL, END TREATMENT, OS	3.00	EACH
0041	601-94690	GUARDRAIL, END TREATMENT, MS	5.00	EACH
0042	603-01159	FENCE, CHAIN LINK, PVC COATED, 42 IN.	180.00	LFT
0043	603-01159	FENCE, CHAIN LINK, PVC COATED, 42 IN.	120.00	LFT
0044	609-06257	REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.	96.60	SYS
0045	609-06259	REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	911.40	SYS
0046	609-06259	REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	388.00	SYS
0047	616-06405	RIPRAP, REVETMENT	12.00	TON
0048	616-06451	RIPRAP, UNIFORM	24.00	TON
0049	616-12249	GEOTEXTILE FOR RIPRAP TYPE 2B	50.00	SYS
0050	619-98427	CLEAN DRAINS	12.00	EACH
0051	628-09402	FIELD OFFICE, B	24.00	MOS
0052	628-11976	COMPUTER SYSTEM EQUIPMENT	1.00	EACH
0053	702-51863	FIELD DRILLED HOLE IN CONCRETE	64.00	EACH
0054	702-93722	CONCRETE, C,	1.00	CYS
0055	703-01540	THREADED TIE BAR ASSEMBLY	509.00	EACH
0056	703-06029	REINFORCING BARS, EPOXY COATED	93143.00	LBS
0057	706-11620	CONCRETE BRIDGE RAILING TRANSITION, TFC	27.00	EACH
0058	709-04647	FIBER WRAP CONCRETE CASING SYSTEM	1.00	LS
0059	709-51821	SURFACE SEAL	1.00	LS
0060	709-51821	SURFACE SEAL	1.00	LS
0061	709-51821	SURFACE SEAL	1.00	LS
0062	709-51821	SURFACE SEAL	1.00	LS
0063	709-51821	SURFACE SEAL	1.00	LS
0064	709-51821	SURFACE SEAL	1.00	LS
0065	709-51821	SURFACE SEAL	1.00	LS
0066	709-51821	SURFACE SEAL	1.00	LS
0067	709-51821	SURFACE SEAL	1.00	LS
0068	709-51821	SURFACE SEAL	1.00	LS

0069	709-51821	SURFACE SEAL	1.00	LS
0070	709-51821	SURFACE SEAL	1.00	LS
0071	709-51821	SURFACE SEAL	1.00	LS
0072	709-51821	SURFACE SEAL	1.00	LS
0073	709-51821	SURFACE SEAL	1.00	LS
0074	709-51821	SURFACE SEAL	1.00	LS
0075	709-51821	SURFACE SEAL	1.00	LS
0076	709-51821	SURFACE SEAL	1.00	LS
0077	709-51821	SURFACE SEAL	1.00	LS
0078	709-51821	SURFACE SEAL	1.00	LS
0079	709-51821	SURFACE SEAL	1.00	LS
0080	709-51821	SURFACE SEAL	1.00	LS
0081	709-51821	SURFACE SEAL	1.00	LS
0082	709-51821	SURFACE SEAL	1.00	LS
0083	709-51821	SURFACE SEAL	1.00	LS
0084	709-51821	SURFACE SEAL	1.00	LS
0085	709-51821	SURFACE SEAL	1.00	LS
0086	709-51821	SURFACE SEAL	1.00	LS
0087	710-09158	PATCHING CONCRETE STRUCTURES	1.00	SFT
0088	718-06531	OUTLET PROTECTOR, 3	17.00	EACH
0089	722-12381	BRIDGE DECK OVERLAY, LMC-VE	7251.00	SYS
0090	722-12381	BRIDGE DECK OVERLAY, LMC-VE	2139.00	SYS
0091	722-12382	TRANSVERSE GROOVING	7232.00	SYS
0092	722-12382	TRANSVERSE GROOVING	2037.00	SYS
0093	722-51852	BRIDGE DECK PATCHING, PARTIAL DEPTH	5574.00	SFT
0094	724-04163	STRUCTURAL EXPANSION JOINT SEAL, REPLACE	572.00	LFT
0095	724-04163	STRUCTURAL EXPANSION JOINT SEAL, REPLACE	1200.00	LFT
0096	724-04163	STRUCTURAL EXPANSION JOINT SEAL, REPLACE	776.00	LFT
0097	724-12103	PRE-COMPRESSED FOAM JOINT	2346.00	LFT
0098	727-90308	EPOXY INJECTION, CRACK PREPARATION	142.00	LFT
0099	738-09456	POLYMERIC CONCRETE BRIDGE DECK OVERLAY	29881.00	SYS
0100	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	90.00	EACH
0101	801-04308	ROAD CLOSURE SIGN ASSEMBLY	3.00	EACH
0102	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	192222.00	LFT
0103	801-06218	TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.	44.00	LFT
0104	801-06625	DETOUR ROUTE MARKER ASSEMBLY	28.00	EACH
0105	801-06640	CONSTRUCTION SIGN, A	447.00	EACH

0106	801-06710	FLASHING ARROW SIGN	412.00	DAY
0107	801-06775	MAINTAINING TRAFFIC	1.00	LS
0108	801-07118	BARRICADE, III-A	444.00	LFT
0109	801-08508	TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2	5960.00	LFT
0110	801-12042	TRUCK MOUNTED ATTENUATOR	370.00	DAY
0111	804-06770	DELINEATOR POST	7.00	EACH
0112	808-06702	LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.	1675.00	LFT
0113	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	6700.00	LFT
0114	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	12032.00	LFT
0115	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	13077.00	LFT
0116	808-06716	LINE, REMOVE	56059.00	LFT
0117	808-10033	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	60420.00	LFT
0118	808-10034	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	60420.00	LFT
0119	808-10054	LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.	15108.00	LFT
0120	808-11959	LINE, PAINT, DOTTED, WHITE, 8 IN.	400.00	LFT
0121	808-75001	LINE, PAINT, BROKEN, WHITE, 5 IN.	1539.00	LFT
0122	808-75008	LINE, PAINT, SOLID, WHITE, 8 IN.	1365.00	LFT
0123	808-75035	LINE, PAINT, SOLID, WHITE, 24 IN.	368.00	LFT
0124	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	6700.00	LFT
0125	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	901.00	EACH
0126	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	901.00	EACH

Call: 660

Contract: M -41268-B

Section No.: 1 , GUARDRAIL MAINTENANCE OR REPAIR

Line			
Item No	Item Code	Description	Quantity Unit
0001	109-08359	LIQUIDATED DAMAGES	1.00 DOL
0002	109-08360	CONTRACT LIENS	1.00 DOL
0003	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00 DOL
0004	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00 DOL
0005	202-93741	GUARDRAIL, END TREATMENT, REMOVE	8.00 EACH
0006	601-01522	GUARDRAIL, TRANSITION, TYPE TGB	5.00 EACH
0007	601-01625	GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1	2.00 EACH
0008	601-01626	GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2	1.00 EACH
0009	601-02211	GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED	25.00 EACH
0010	601-02241	GUARDRAIL, REMOVE	100.00 LFT
0011	601-02241	GUARDRAIL, REMOVE	100.00 LFT
0012	601-03452	EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END SECTION LABOR ONLY	2.00 EACH
0013	601-03456	GUARDRAIL POST, WOOD TYPE W5	10.00 EACH
0014	601-03463	GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY	2.00 EACH
0015	601-03467	ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S	1.00 EACH
0016	601-03471	CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES ABOVE GROUND COMPONENTS ONLY	5.00 EACH
0017	601-03683	COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY	60.00 HRS
0018	601-05856	CAT	2.00 EACH
0019	601-05856	CAT	3.00 EACH
0020	601-05856	CAT	2.00 EACH
0021	601-05856	CAT	3.00 EACH
0022	601-05856	CAT	5.00 EACH
0023	601-05856	CAT	2.00 EACH
0024	601-05856	CAT	5.00 EACH
0025	601-06035	GUARDRAIL, RESET	1000.00 LFT
0026	601-06037	GUARDRAIL, END TREATMENT, I	3.00 EACH
0027	601-06053	GUARDRAIL	10.00 EACH
0028	601-06273	GUARDRAIL, END TREATMENT, SKT-350	20.00 EACH
0029	601-06273	GUARDRAIL, END TREATMENT, SKT-350	5.00 EACH
0030	601-06273	GUARDRAIL, END TREATMENT, SKT-350	10.00 EACH
0031	601-06273	GUARDRAIL, END TREATMENT, SKT-350	5.00 EACH

0032	601-06273	GUARDRAIL, END TREATMENT, SKT-350	5.00 EACH
0033	601-06273	GUARDRAIL, END TREATMENT, SKT-350	20.00 EACH
0034	601-06728	GUARDRAIL, WR-BEAM	100.00 LFT
0035	601-06777	GRAVEL BARREL ARRAY	10.00 EACH
0036	601-06854	GUARDRAIL, W-BEAM, NESTED	10.00 EACH
0037	601-07607	IMPACT ATTENUATOR	1.00 EACH
0038	601-07607	IMPACT ATTENUATOR	1.00 EACH
0039	601-07607	IMPACT ATTENUATOR	1.00 EACH
0040	601-07607	IMPACT ATTENUATOR	1.00 EACH
0041	601-07607	IMPACT ATTENUATOR	1.00 EACH
0042	601-07607	IMPACT ATTENUATOR	1.00 EACH
0043	601-07607	IMPACT ATTENUATOR	1.00 EACH
0044	601-07607	IMPACT ATTENUATOR	1.00 EACH
0045	601-07607	IMPACT ATTENUATOR	1.00 EACH
0046	601-07607	IMPACT ATTENUATOR	1.00 EACH
0047	601-07607	IMPACT ATTENUATOR	1.00 EACH
0048	601-07607	IMPACT ATTENUATOR	1.00 EACH
0049	601-07607	IMPACT ATTENUATOR	1.00 EACH
0050	601-07607	IMPACT ATTENUATOR	1.00 EACH
0051	601-07607	IMPACT ATTENUATOR	1.00 EACH
0052	601-07607	IMPACT ATTENUATOR	1.00 EACH
0053	601-07607	IMPACT ATTENUATOR	1.00 EACH
0054	601-07607	IMPACT ATTENUATOR	1.00 EACH
0055	601-07607	IMPACT ATTENUATOR	1.00 EACH
0056	601-07607	IMPACT ATTENUATOR	1.00 EACH
0057	601-07607	IMPACT ATTENUATOR	1.00 EACH
0058	601-07607	IMPACT ATTENUATOR	1.00 EACH
0059	601-07607	IMPACT ATTENUATOR	1.00 EACH
0060	601-07607	IMPACT ATTENUATOR	1.00 EACH
0061	601-09238	HAND DIG GUARDRAIL POST HOLES	1.00 EACH
0062	601-12281	GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING	375.00 LFT
0063	601-12287	GUARDRAIL, MGS, LONG SPAN, TYPE 1	1.00 EACH
0064	601-12288	GUARDRAIL, MGS, LONG SPAN, TYPE 2	1.00 EACH
0065	601-12289	GUARDRAIL MGS, HEIGHT TRANSITION	1.00 EACH
0066	601-12291	GUARDRAIL MGS TRANSITION WITH CURB	1.00 EACH
0067	601-12292	GUARDRAIL MGS TRANSITION WITHOUT CURB	1.00 EACH
0068	601-12293	GUARDRAIL, MGS, STRUCTURE, TOP-MOUNTED POST	1.00 EACH

0069	601-12294	GUARDRAIL, MGS, W-BEAM, CABLE TERMINAL ANCHOR	1.00 EACH
0070	601-12404	MODIFIED MGS W-BEAM POST	1.00 EACH
0071	601-52540	GUARDRAIL TERMINAL SECTION, W BEAM	5.00 EACH
0072	601-61320	CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.	400.00 LFT
0073	601-61340	GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. LONG	45.00 EACH
0074	601-61350	GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 1 FT. 2.25 IN.	200.00 EACH
0075	601-61360	GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED, 5 FT. 9 IN. LONG	10.00 EACH
0076	601-61390	GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, GALVANIZED	10.00 EACH
0077	601-62070	GUARDRAIL, STEEL BEAM, GALVANIZED	15000.00 LFT
0078	601-62090	GUARDRAIL, STEEL BEAM, INSTALL	400.00 LFT
0079	601-62100	GUARDRAIL POST, STEEL, INSTALL	10.00 EACH
0080	601-62110	GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL	1500.00 LFT
0081	601-62150	GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED, 7 FT 0 IN. LONG	5.00 EACH
0082	601-62260	GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED	5.00 EACH
0083	601-62460	GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN.	5.00 EACH
0084	601-62510	GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE	10.00 EACH
0085	601-62540	GUARDRAIL POST, PLUMB	1000.00 EACH
0086	601-62554	GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL	150.00 LFT
0087	601-90745	GUARDRAIL POST ALUMINUM	10.00 EACH
0088	601-90745	GUARDRAIL POST ALUMINUM	10.00 EACH
0089	601-91426	GUARDRAIL TERMINAL END SECTION, A	5.00 EACH
0090	601-91468	GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED, 6 FT. 0 IN. LONG	50.00 EACH
0091	601-91502	GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST	5.00 EACH
0092	601-91504	GUARDRAIL POST, W1, 10 IN X 10 IN	2.00 EACH
0093	601-91505	GUARDRAIL POST, W2, 8 IN. X 8 IN.	5.00 EACH
0094	601-91510	GUARDRAIL POST, W3, 8 IN. X 8 IN.	5.00 EACH
0095	601-91511	GUARDRAIL POST, W4, 8 IN. X 8 IN.	5.00 EACH
0096	601-91542	GUARDRAIL BLOCK, 6 IN. X 8 IN., B1	10.00 EACH
0097	601-91575	GUARDRAIL BLOCK, 6 IN. X 8 IN., B2	10.00 EACH
0098	601-91576	GUARDRAIL BLOCK, 6 IN. X 8 IN., B3	10.00 EACH
0099	601-91578	GUARDRAIL TERMINAL SECTION, ANCHOR PLATE	5.00 EACH
0100	601-91640	GUARDRAIL TERMINAL SECTION, SOIL PLATE	2.00 EACH
0101	601-91642	GUARDRAIL TERMINAL SECTION, BEARING PLATE	5.00 EACH
0102	601-91643	GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT.	5.00 EACH
0103	601-91649	GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED	5.00 EACH
0104	601-91650	GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED	75.00 LFT
0105	601-91653	GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED	2.00 EACH

0106	601-91654	GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED	1.00 EACH
0107	601-91656	GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED	1.00 EACH
0108	601-94689	GUARDRAIL, END TREATMENT, OS	13.00 EACH
0109	601-94690	GUARDRAIL, END TREATMENT, MS	1.00 EACH
0110	601-95916	GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL	10.00 EACH
0111	601-95927	GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END, ALUMINUM, INSTALL	5.00 EACH
0112	601-95928	GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END, ALUMINUM, INSTALL	2.00 EACH
0113	601-97948	GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED, 6 FT. 3 IN. LONG	2.00 EACH
0114	601-97950	GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.	300.00 EACH
0115	601-98076	GUARDRAIL POST BRACKET, MODIFIED	10.00 EACH
0116	602-01064	CONCRETE BARRIER	100.00 LFT
0117	627-09327	CABLE BARRIER SYSTEM, TYPE TL-4	3000.00 LFT
0118	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0119	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0120	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0121	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0122	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0123	627-09331	SAFETY TERMINAL TYPE, TL-4	1.00 EACH
0124	627-09912	CABLE RELEASE POST LESS SOCKET, REPAIR	3.00 EACH
0125	627-09913	CABLE SOCKET WITH CONCRETE, REPAIR	3.00 EACH
0126	628-11976	COMPUTER SYSTEM EQUIPMENT	1.00 EACH
0127	801-06775	MAINTAINING TRAFFIC	1.00 LS
0128	801-92448	CONSTRUCTION SIGNS MOBILE	1000.00 DAY