

**Schedule of Pay Items Letting Date August 5, 2020 Letting ID 200805**

Call: 120

Contract: R -35543-A

Section No.: 1 SMALL STRUCTURES REPLACEMENT

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 107-09358 | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 3.00 EACH     |
| 0003    | 107-09367 | INSPECTION HOLE, 3 FT DEEP OR LESS                                                       | 3.00 EACH     |
| 0004    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0005    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0006    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0007    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0008    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0009    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00 DOL      |
| 0010    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0011    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0012    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0013    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0014    | 203-02000 | EXCAVATION, COMMON                                                                       | 593.00 CYS    |
| 0015    | 203-02010 | EXCAVATION, ROCK                                                                         | 54.00 CYS     |
| 0016    | 205-11626 | PUMP AROUND                                                                              | 5.00 EACH     |
| 0017    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 8475.00 DOL   |
| 0018    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0019    | 207-08262 | SUBGRADE TREATMENT, TYPE I                                                               | 1184.00 SYS   |
| 0020    | 211-02050 | B BORROW                                                                                 | 38.00 CYS     |
| 0021    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 1293.00 CYS   |
| 0022    | 211-09268 | STRUCTURE BACKFILL, TYPE 5                                                               | 372.00 CYS    |
| 0023    | 301-12234 | COMPACTED AGGREGATE NO. 53                                                               | 99.00 CYS     |
| 0024    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 138.00 TON    |
| 0025    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 3360.00 SYS   |
| 0026    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 1652.00 LFT   |
| 0027    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 374.00 LFT    |
| 0028    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 1652.00 LFT   |
| 0029    | 406-05521 | ASPHALT FOR TACK COAT                                                                    | 5517.00 SYS   |
| 0030    | 601-06035 | GUARDRAIL, RESET                                                                         | 13.00 LFT     |
| 0031    | 616-05688 | RIPRAP, CLASS 1                                                                          | 400.00 TON    |

|      |           |                                                              |             |
|------|-----------|--------------------------------------------------------------|-------------|
| 0032 | 616-06405 | RIPRAP, REVETMENT                                            | 260.00 TON  |
| 0033 | 616-06451 | RIPRAP, UNIFORM                                              | 537.00 TON  |
| 0034 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                | 1090.00 SYS |
| 0035 | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                                 | 1614.00 SYS |
| 0036 | 616-95754 | PAVED SIDE DITCH, BREAK                                      | 465.00 LFT  |
| 0037 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                  | 1.00EACH    |
| 0038 | 621-03787 | SEED MIXTURE D                                               | 1.00 LBS    |
| 0039 | 621-06559 | MULCHED SEEDING R                                            | 3112.00 SYS |
| 0040 | 621-06570 | TOPSOIL                                                      | 19.00 CYS   |
| 0041 | 628-09403 | FIELD OFFICE, C                                              | 12.00 MOS   |
| 0042 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                    | 2.00EACH    |
| 0043 | 714-11183 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 10 FT. X 6 FT. | 95.00 LFT   |
| 0044 | 715-05019 | PIPE, TYPE 1, CIRCULAR, 36 IN.                               | 183.00 LFT  |
| 0045 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.                                | 10.00 LFT   |
| 0046 | 715-05119 | PIPE, TYPE 1, CIRCULAR, 15 IN.                               | 51.00 LFT   |
| 0047 | 715-05123 | PIPE, TYPE 1, CIRCULAR, 24 IN.                               | 286.00 LFT  |
| 0048 | 715-05125 | PIPE, TYPE 1, CIRCULAR, 30 IN.                               | 65.00 LFT   |
| 0049 | 715-05127 | PIPE, TYPE 1, CIRCULAR, 42 IN.                               | 65.00 LFT   |
| 0050 | 715-05128 | PIPE, TYPE 1, CIRCULAR, 48 IN.                               | 75.00 LFT   |
| 0051 | 715-05136 | PIPE, TYPE 1, CIRCULAR, 72 IN.                               | 72.00 LFT   |
| 0052 | 715-05141 | PIPE, TYPE 1, CIRCULAR, 84 IN.                               | 66.00 LFT   |
| 0053 | 715-05842 | CONCRETE ANCHOR, 42 IN.                                      | 1.00EACH    |
| 0054 | 715-06004 | CONCRETE ANCHOR, 48 IN.                                      | 1.00EACH    |
| 0055 | 715-06357 | CONCRETE ANCHOR, 72 IN.                                      | 1.00EACH    |
| 0056 | 715-08305 | HMA FOR STRUCTURE INSTALLATION, TYPE B                       | 673.00 TON  |
| 0057 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.                            | 8.00EACH    |
| 0058 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.                            | 2.00EACH    |
| 0059 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.                            | 3.00EACH    |
| 0060 | 715-97402 | GRATED BOX END SECTION, I, 4:1, DIAMETER 15 IN.              | 1.00EACH    |
| 0061 | 715-97404 | GRATED BOX END SECTION, I, 3:1, DIAMETER 15 IN.              | 1.00EACH    |
| 0062 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                   | 4.00EACH    |
| 0063 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                 | 4061.00 LFT |
| 0064 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN.     | 43.00 LFT   |
| 0065 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                 | 18.00EACH   |
| 0066 | 801-06640 | CONSTRUCTION SIGN, A                                         | 24.00EACH   |
| 0067 | 801-06775 | MAINTAINING TRAFFIC                                          | 1.00 LS     |
| 0068 | 801-07118 | BARRICADE, III-A                                             | 96.00 LFT   |

|      |           |                                                     |         |     |
|------|-----------|-----------------------------------------------------|---------|-----|
| 0069 | 801-07119 | BARRICADE, III-B                                    | 48.00   | LFT |
| 0070 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                  | 279.00  | LFT |
| 0071 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                    | 3077.00 | LFT |
| 0072 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                   | 705.00  | LFT |
| 0073 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | 43.00   | LFT |

Call: 130

Contract: R -39110-C

Section No.: 1 BIKE AND PEDESTRIAN FACILITIES

| Line    |           |                                                                                          |          |      |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              | Quantity | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-02240 | PAVEMENT REMOVAL                                                                         | 2224.00  | SYS  |
| 0013    | 202-02274 | CURB, CONCRETE INTEGRAL, REMOVE                                                          | 160.00   | LFT  |
| 0014    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0015    | 203-02070 | BORROW                                                                                   | 553.00   | CYS  |
| 0016    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 21000.00 | DOL  |
| 0017    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0018    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 666.00   | SYS  |
| 0019    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 511.00   | SYS  |
| 0020    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 76.00    | CYS  |
| 0021    | 302-06464 | SUBBASE FOR PCCP                                                                         | 98.00    | CYS  |
| 0022    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 89.00    | TON  |
| 0023    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 8474.00  | SYS  |
| 0024    | 306-08039 | MILLING, ASPHALT REMOVAL                                                                 | 1159.00  | SYS  |
| 0025    | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                                        | 700.00   | TON  |
| 0026    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 4813.00  | LFT  |
| 0027    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 4813.00  | LFT  |
| 0028    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 3.00     | TON  |
| 0029    | 503-03489 | RETROFITTED TIE BARS                                                                     | 32.00    | EACH |
| 0030    | 503-05240 | D-1 CONTRACTION JOINT                                                                    | 94.00    | LFT  |
| 0031    | 503-12476 | JOINTED REINFORCED CONCRETE PAVEMENT 12 IN.                                              | 418.00   | SYS  |

|      |           |                                              |          |      |
|------|-----------|----------------------------------------------|----------|------|
| 0032 | 503-12478 | TERMINAL JOINT, TYPE PCCP                    | 94.00    | LFT  |
| 0033 | 503-12479 | EXPANSION JOINT WITH LOAD TRANSFER           | 94.00    | LFT  |
| 0034 | 601-02241 | GUARDRAIL, REMOVE                            | 340.00   | LFT  |
| 0035 | 601-05071 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7 | 1.00     | EACH |
| 0036 | 601-12281 | GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING      | 50.00    | LFT  |
| 0037 | 601-12289 | GUARDRAIL MGS, HEIGHT TRANSITION             | 1.00     | EACH |
| 0038 | 601-12291 | GUARDRAIL MGS TRANSITION WITH CURB           | 4.00     | EACH |
| 0039 | 601-94689 | GUARDRAIL, END TREATMENT, OS                 | 3.00     | EACH |
| 0040 | 604-06070 | SIDEWALK, CONCRETE                           | 1132.00  | SYS  |
| 0041 | 604-08086 | CURB RAMP, CONCRETE                          | 91.00    | SYS  |
| 0042 | 604-12083 | DETECTABLE WARNING SURFACES                  | 27.00    | SYS  |
| 0043 | 604-44251 | STEPS, CONCRETE                              | 4.00     | CYS  |
| 0044 | 605-06090 | CURB, INTEGRAL CONCRETE                      | 160.00   | LFT  |
| 0045 | 605-06120 | CURB, CONCRETE                               | 1905.00  | LFT  |
| 0046 | 605-09131 | CURB AND GUTTER, TURNOUT CONCRETE            | 7.00     | LFT  |
| 0047 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.  | 396.00   | SYS  |
| 0048 | 610-08446 | PCCP FOR APPROACHES, 6 IN.                   | 153.00   | SYS  |
| 0049 | 610-09108 | PCCP FOR APPROACHES, 9 IN.                   | 268.00   | SYS  |
| 0050 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                     | 8.00     | EACH |
| 0051 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING  | 2.00     | EACH |
| 0052 | 621-06560 | MULCHED SEEDING U                            | 3984.00  | SYS  |
| 0053 | 621-06570 | TOPSOIL                                      | 248.00   | CYS  |
| 0054 | 628-09402 | FIELD OFFICE, B                              | 10.00    | MOS  |
| 0055 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                    | 1.00     | EACH |
| 0056 | 628-11977 | COMPUTER SYSTEM                              | 1.00     | EACH |
| 0057 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON      | 6.00     | EACH |
| 0058 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE               | 3558.00  | EACH |
| 0059 | 703-06029 | REINFORCING BARS, EPOXY COATED               | 55717.00 | LBS  |
| 0060 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED      | 100.00   | EACH |
| 0061 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                  | 191.00   | CYS  |
| 0062 | 706-06352 | CONCRETE BRIDGE RAILING TRANSITION, TPF-2    | 4.00     | EACH |
| 0063 | 706-11405 | RAILING, STEEL PF-2                          | 533.00   | LFT  |
| 0064 | 706-11603 | RAILING, CONCRETE PF-2                       | 36.80    | CYS  |
| 0065 | 709-51821 | SURFACE SEAL                                 | 1.00     | LS   |
| 0066 | 710-09158 | PATCHING CONCRETE STRUCTURES                 | 50.00    | SFT  |
| 0067 | 711-10103 | ARCHITECTURAL                                | 1.00     | LS   |
| 0068 | 711-10103 | ARCHITECTURAL                                | 1.00     | LS   |

|      |           |                                                        |         |      |
|------|-----------|--------------------------------------------------------|---------|------|
| 0069 | 711-10103 | ARCHITECTURAL                                          | 1.00    | LS   |
| 0070 | 711-10103 | ARCHITECTURAL                                          | 1.00    | LS   |
| 0071 | 715-05146 | PIPE, TYPE 2, CIRCULAR, 6 IN.                          | 20.00   | LFT  |
| 0072 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.                         | 212.00  | LFT  |
| 0073 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION                  | 6.00    | EACH |
| 0074 | 720-44000 | CASTING, ADJUST TO GRADE                               | 3.00    | EACH |
| 0075 | 720-45045 | INLET, J10                                             | 4.00    | EACH |
| 0076 | 720-45055 | INLET, M10                                             | 3.00    | EACH |
| 0077 | 722-12463 | BRIDGE DECK, REMOVE EXISTING CONCRETE OVERLAY          | 326.00  | SYS  |
| 0078 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                       | 76.00   | SFT  |
| 0079 | 724-12103 | PRE-COMPRESSED FOAM JOINT                              | 94.00   | LFT  |
| 0080 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                             | 3.00    | EACH |
| 0081 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                      | 6600.00 | LFT  |
| 0082 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.           | 2500.00 | LFT  |
| 0083 | 801-06640 | CONSTRUCTION SIGN, A                                   | 16.00   | EACH |
| 0084 | 801-06645 | CONSTRUCTION SIGN, B                                   | 9.00    | EACH |
| 0085 | 801-06775 | MAINTAINING TRAFFIC                                    | 1.00    | LS   |
| 0086 | 801-07118 | BARRICADE, III-A                                       | 280.00  | LFT  |
| 0087 | 801-07612 | TEMPORARY PAVEMENT MARKING, 24 IN.                     | 28.00   | LFT  |
| 0088 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                      | 235.00  | LFT  |
| 0089 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2            | 308.00  | LFT  |
| 0090 | 801-94295 | SIGNAL HEAD RELOCATE                                   | 2.00    | EACH |
| 0091 | 802-04089 | SIGN, SHEET, REMOVE                                    | 4.00    | EACH |
| 0092 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE        | 132.00  | LFT  |
| 0093 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 71.00   | SFT  |
| 0094 | 805-06595 | CONDUIT, PVC, 2 IN.                                    | 650.00  | LFT  |
| 0095 | 805-08214 | CONDUIT, PVC, 2 IN. SCHEDULE 40                        | 1140.00 | LFT  |
| 0096 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA           | 1440.00 | LFT  |
| 0097 | 805-78785 | SIGNAL DETECTOR HOUSING                                | 3.00    | EACH |
| 0098 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT          | 480.00  | LFT  |
| 0099 | 807-02191 | HANDHOLE LIGHTING                                      | 2.00    | EACH |
| 0100 | 807-04653 | LIGHTING FOUNDATION                                    | 7.00    | EACH |
| 0101 | 807-04654 | LIGHT POLE                                             | 11.00   | EACH |
| 0102 | 807-07580 | WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C  | 843.00  | LFT  |
| 0103 | 807-12203 | LUMINAIRE, LOW LUMEN-LOW MOUNTING HEIGHT ROADWAY       | 11.00   | EACH |
| 0104 | 807-86805 | SERVICE POINT, I                                       | 1.00    | EACH |
| 0105 | 807-86889 | CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C | 235.00  | LFT  |

|      |           |                                                               |             |
|------|-----------|---------------------------------------------------------------|-------------|
| 0106 | 807-86910 | CONNECTOR KIT, UNFUSED                                        | 17.00 EACH  |
| 0107 | 807-86915 | CONNECTOR KIT, FUSED                                          | 17.00 EACH  |
| 0108 | 807-86920 | MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                | 12.00 EACH  |
| 0109 | 807-86925 | MULTIPLE COMPRESSION FITTING, WATERPROOFED                    | 24.00 EACH  |
| 0110 | 807-86930 | INSULATION LINK, NON-WATERPROOFED                             | 8.00 EACH   |
| 0111 | 807-86935 | INSULATION LINK, WATERPROOFED                                 | 26.00 EACH  |
| 0112 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                            | 617.00 LFT  |
| 0113 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                              | 4200.00 LFT |
| 0114 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                             | 4500.00 LFT |
| 0115 | 808-06716 | LINE, REMOVE                                                  | 1950.00 LFT |
| 0116 | 808-75100 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.       | 500.00 LFT  |
| 0117 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.   | 150.00 LFT  |
| 0118 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW | 15.00 EACH  |
| 0119 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                  | 2.00 EACH   |

Call: 140

Contract: R -39630-A

Section No.: 1            MEDIAN CONSTRUCTION

| Line    |           |                                                                                          | Quantity | Unit |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-02240 | PAVEMENT REMOVAL                                                                         | 5600.00  | SYS  |
| 0013    | 202-02273 | CENTER CURB, CONCRETE, REMOVE                                                            | 178.00   | SYS  |
| 0014    | 203-02000 | EXCAVATION, COMMON                                                                       | 1897.00  | CYS  |
| 0015    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 22000.00 | DOL  |
| 0016    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0017    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 700.00   | SYS  |
| 0018    | 207-09895 | SUBGRADE TREATMENT, TYPE V                                                               | 670.00   | SYS  |
| 0019    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 7330.00  | SYS  |
| 0020    | 211-02050 | B BORROW                                                                                 | 525.00   | CYS  |
| 0021    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 1532.00  | CYS  |
| 0022    | 214-11796 | GEOGRID, TYPE IB                                                                         | 75.00    | SYS  |
| 0023    | 214-12244 | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 1575.00  | SYS  |
| 0024    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 12.50    | CYS  |
| 0025    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 1852.00  | TON  |
| 0026    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                                        | 550.00   | TON  |
| 0027    | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                                  | 910.00   | TON  |
| 0028    | 401-07424 | QC/QA-HMA, 3, 64, BASE, 19.0 mm                                                          | 990.00   | TON  |
| 0029    | 401-12137 | QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm                                              | 990.00   | TON  |
| 0030    | 402-10084 | HMA FOR TEMPORARY PAVEMENT, B                                                            | 150.00   | TON  |
| 0031    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 6.00     | TON  |



|      |           |                                      |         |      |
|------|-----------|--------------------------------------|---------|------|
| 0032 | 604-06070 | SIDEWALK, CONCRETE                   | 670.00  | SYS  |
| 0033 | 604-08086 | CURB RAMP, CONCRETE                  | 90.00   | SYS  |
| 0034 | 604-12083 | DETECTABLE WARNING SURFACES          | 20.00   | SYS  |
| 0035 | 605-06120 | CURB, CONCRETE                       | 70.00   | LFT  |
| 0036 | 605-06155 | CURB AND GUTTER, CONCRETE, MODIFIED  | 1640.00 | LFT  |
| 0037 | 605-06255 | CENTER CURB, D CONCRETE              | 290.00  | SYS  |
| 0038 | 610-09108 | PCCP FOR APPROACHES, 9 IN.           | 75.00   | SYS  |
| 0039 | 621-06570 | TOPSOIL                              | 100.00  | CYS  |
| 0040 | 621-06574 | SODDING                              | 935.00  | SYS  |
| 0041 | 621-08538 | MULCH                                | 13.00   | CYS  |
| 0042 | 628-09402 | FIELD OFFICE, B                      | 6.00    | MOS  |
| 0043 | 715-05048 | PIPE, TYPE 4, CIRCULAR, 6 IN.        | 1546.00 | LFT  |
| 0044 | 715-05149 | PIPE, TYPE 2, CIRCULAR, 12 IN.       | 983.00  | LFT  |
| 0045 | 715-05151 | PIPE, TYPE 2, CIRCULAR, 15 IN.       | 871.00  | LFT  |
| 0046 | 715-09064 | VIDEO INSPECTION FOR PIPE            | 1854.00 | LFT  |
| 0047 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS     | 1546.00 | LFT  |
| 0048 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A  | 1501.00 | SYS  |
| 0049 | 718-52610 | AGGREGATE FOR UNDERDRAINS            | 113.00  | CYS  |
| 0050 | 720-01894 | CASTING, FURNISH AND ADJUST TO GRADE | 4.00    | EACH |
| 0051 | 720-02442 | PIPE PLUG EXISTING                   | 3.00    | EACH |
| 0052 | 720-44000 | CASTING, ADJUST TO GRADE             | 3.00    | EACH |
| 0053 | 720-45045 | INLET, J10                           | 12.00   | EACH |
| 0054 | 720-45055 | INLET, M10                           | 14.00   | EACH |
| 0055 | 720-45275 | PIPE CATCH BASIN, 24 IN.             | 1.00    | EACH |
| 0056 | 720-45410 | MANHOLE, C4                          | 9.00    | EACH |
| 0057 | 720-45605 | STRUCTURE, MANHOLE, RECONSTRUCTED    | 25.00   | LFT  |
| 0058 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.    | 8600.00 | LFT  |
| 0059 | 801-06640 | CONSTRUCTION SIGN, A                 | 10.00   | EACH |
| 0060 | 801-06645 | CONSTRUCTION SIGN, B                 | 14.00   | EACH |
| 0061 | 801-06775 | MAINTAINING TRAFFIC                  | 1.00    | LS   |
| 0062 | 801-07119 | BARRICADE, III-B                     | 100.00  | LFT  |
| 0063 | 801-07612 | TEMPORARY PAVEMENT MARKING, 24 IN.   | 50.00   | LFT  |
| 0064 | 801-94295 | SIGNAL HEAD RELOCATE                 | 7.00    | EACH |
| 0065 | 802-07058 | SIGN, SHEET, ASSEMBLY RELOCATE       | 6.00    | EACH |
| 0066 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.  | 72.00   | SFT  |
| 0067 | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.  | 51.00   | SFT  |
| 0068 | 805-01300 | TRAFFIC SIGNAL EQUIPMENT, REMOVE     | 1.00    | EACH |

|      |           |                                                                    |             |
|------|-----------|--------------------------------------------------------------------|-------------|
| 0069 | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                           | 2.00 EACH   |
| 0070 | 805-01842 | HANDHOLE SIGNAL TYPE 1                                             | 4.00 EACH   |
| 0071 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                          | 4.00 EACH   |
| 0072 | 805-02645 | SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X 36 IN.                    | 2.00 EACH   |
| 0073 | 805-04133 | SIGNAL POLE, PEDESTAL, 12FT                                        | 2.00 EACH   |
| 0074 | 805-11815 | CONDUIT, HDPE, 2 IN. SCHEDULE 80                                   | 385.00 LFT  |
| 0075 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                        | 4.00 EACH   |
| 0076 | 805-78225 | TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                             | 3.00 EACH   |
| 0077 | 805-78415 | SPAN, CATENARY, AND TETHER                                         | 4.00 EACH   |
| 0078 | 805-78420 | DISCONNECT HANGER                                                  | 4.00 EACH   |
| 0079 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                       | 2260.00 LFT |
| 0080 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                            | 350.00 LFT  |
| 0081 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                            | 790.00 LFT  |
| 0082 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                            | 620.00 LFT  |
| 0083 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                   | 350.00 LFT  |
| 0084 | 805-78785 | SIGNAL DETECTOR HOUSING                                            | 6.00 EACH   |
| 0085 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                      | 675.00 LFT  |
| 0086 | 805-81060 | SIGNAL POLE, STEEL STRAIN, 36 FT                                   | 4.00 EACH   |
| 0087 | 805-92504 | LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                           | 1.00 EACH   |
| 0088 | 807-02782 | LUMINAIRE MAST ARM 12 FT                                           | 2.00 EACH   |
| 0089 | 807-12199 | LUMINAIRE, HIGH LUMEN ROADWAY                                      | 2.00 EACH   |
| 0090 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                          | 400.00 LFT  |
| 0091 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                           | 450.00 LFT  |
| 0092 | 808-06716 | LINE, REMOVE                                                       | 600.00 LFT  |
| 0093 | 808-11482 | LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                          | 160.00 LFT  |
| 0094 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                          | 1730.00 LFT |
| 0095 | 808-75278 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | 200.00 LFT  |
| 0096 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.        | 140.00 LFT  |
| 0097 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN.    | 220.00 LFT  |
| 0098 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW      | 6.00 EACH   |
| 0099 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                       | 2.00 EACH   |

Call: 160

Contract: R -39889-A

Section No.: 1            BOX CULVERT REPLACEMENT

| Line    |           |                                                                                          | Quantity | Unit |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 201-90788 | DEBRIS, REMOVE STRUCTURE NO.                                                             | 1.00     | LS   |
| 0013    | 202-51330 | PRESENT STRUCTURE, REMOVE                                                                | 1.00     | LS   |
| 0014    | 203-02000 | EXCAVATION, COMMON                                                                       | 545.00   | CYS  |
| 0015    | 203-02010 | EXCAVATION, ROCK                                                                         | 165.00   | CYS  |
| 0016    | 205-11626 | PUMP AROUND                                                                              | 1.00     | EACH |
| 0017    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 10560.00 | DOL  |
| 0018    | 205-12111 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                                            | 1.00     | LS   |
| 0019    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 147.00   | SYS  |
| 0020    | 211-02050 | B BORROW                                                                                 | 97.00    | CYS  |
| 0021    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 290.00   | CYS  |
| 0022    | 301-12234 | COMPACTED AGGREGATE NO. 53                                                               | 11.00    | CYS  |
| 0023    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 258.00   | TON  |
| 0024    | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 11.00    | TON  |
| 0025    | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                                  | 18.00    | TON  |
| 0026    | 401-07423 | QC/QA-HMA, 2, 64, BASE, 19.0 mm                                                          | 22.00    | TON  |
| 0027    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 55.00    | LFT  |
| 0028    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 55.00    | LFT  |
| 0029    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 55.00    | LFT  |
| 0030    | 406-05521 | ASPHALT FOR TACK COAT                                                                    | 253.00   | SYS  |
| 0031    | 603-06060 | FENCE, FARM FIELD, RESET                                                                 | 162.00   | LFT  |

|      |           |                                                              |             |
|------|-----------|--------------------------------------------------------------|-------------|
| 0032 | 615-06490 | RIGHT-OF-WAY MARKER                                          | 6.00 EACH   |
| 0033 | 615-06505 | MONUMENT, B                                                  | 2.00 EACH   |
| 0034 | 616-06405 | RIPRAP, REVETMENT                                            | 79.00 TON   |
| 0035 | 616-06451 | RIPRAP, UNIFORM                                              | 162.00 TON  |
| 0036 | 616-12249 | GEOTEXTILE FOR RIPRAP TYPE 2B                                | 420.00 SYS  |
| 0037 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                  | 2.00 EACH   |
| 0038 | 621-02770 | EROSION CONTROL BLANKET                                      | 144.00 SYS  |
| 0039 | 621-06559 | MULCHED SEEDING R                                            | 1215.00 SYS |
| 0040 | 621-06567 | WATER                                                        | 2.00 KGAL   |
| 0041 | 621-06574 | SODDING                                                      | 294.00 SYS  |
| 0042 | 628-09403 | FIELD OFFICE, C                                              | 9.00 MOS    |
| 0043 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                    | 2.00 EACH   |
| 0044 | 714-11187 | STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 12 FT. X 6 FT. | 52.00 LFT   |
| 0045 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                   | 6.00 EACH   |
| 0046 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                 | 48.00 EACH  |
| 0047 | 801-06640 | CONSTRUCTION SIGN, A                                         | 58.00 EACH  |
| 0048 | 801-06645 | CONSTRUCTION SIGN, B                                         | 32.00 EACH  |
| 0049 | 801-06775 | MAINTAINING TRAFFIC                                          | 1.00 LS     |
| 0050 | 801-07118 | BARRICADE, III-A                                             | 72.00 LFT   |
| 0051 | 801-07119 | BARRICADE, III-B                                             | 144.00 LFT  |
| 0052 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                             | 110.00 LFT  |
| 0053 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                            | 110.00 LFT  |
| 0054 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                  | 1.00 EACH   |
| 0055 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                          | 1.00 EACH   |

Call: 170

Contract: R -41066-A

Section No.: 1            CONCRETE PAVEMENT RESTORATION

| Line    |           |                                                        |               |
|---------|-----------|--------------------------------------------------------|---------------|
| Item No | Item Code | Description                                            | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                               | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00 DOL      |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00 DOL      |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00 DOL      |
| 0006    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS         | 1.00 DOL      |
| 0007    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00 LS       |
| 0008    | 202-02240 | PAVEMENT REMOVAL                                       | 3467.00 SYS   |
| 0009    | 202-52710 | SIDEWALK CONCRETE, REMOVE                              | 467.00 SYS    |
| 0010    | 202-90277 | DETECTOR HOUSING, REMOVE                               | 2.00 EACH     |
| 0011    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                            | 7860.00 SYS   |
| 0012    | 302-06464 | SUBBASE FOR PCCP                                       | 2021.00 CYS   |
| 0013    | 502-03289 | QUALITY ASSURANCE ADJUSTMENT                           | 1.00 DOL      |
| 0014    | 502-06330 | PCCP, 13 IN.                                           | 3467.00 SYS   |
| 0015    | 503-03489 | RETROFITTED TIE BARS                                   | 593.00 EACH   |
| 0016    | 503-05240 | D-1 CONTRACTION JOINT                                  | 3376.00 LFT   |
| 0017    | 506-06333 | PCCP PATCHING, FULL DEPTH                              | 4393.00 SYS   |
| 0018    | 507-12191 | JOINT REPAIR, PARTIAL DEPTH                            | 2903.00 SFT   |
| 0019    | 507-12192 | JOINT REPAIR, BOTTOM-HALF                              | 44.00 SFT     |
| 0020    | 604-06070 | SIDEWALK, CONCRETE                                     | 53.00 SYS     |
| 0021    | 604-08086 | CURB RAMP, CONCRETE                                    | 414.00 SYS    |
| 0022    | 604-12083 | DETECTABLE WARNING SURFACES                            | 54.00 SYS     |
| 0023    | 604-12084 | DETECTABLE WARNING SURFACES, RETROFIT                  | 4.00 SYS      |
| 0024    | 605-02278 | CURB, REMOVE                                           | 619.00 LFT    |
| 0025    | 605-06120 | CURB, CONCRETE                                         | 619.00 LFT    |
| 0026    | 621-06575 | SODDING, NURSERY                                       | 39.00 SYS     |
| 0027    | 628-09403 | FIELD OFFICE, C                                        | 12.00 MOS     |
| 0028    | 628-11729 | CELLULAR TELEPHONE, TYPE A                             | 2.00 EACH     |
| 0029    | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                    | 1.00 DOL      |
| 0030    | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                 | 1.00 DOL      |
| 0031    | 628-11782 | CELLULAR TELEPHONE SERVICE, 1000 MIN.                  | 24.00 MOS     |

|      |           |                                                                    |              |
|------|-----------|--------------------------------------------------------------------|--------------|
| 0032 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                          | 3.00 EACH    |
| 0033 | 628-11977 | COMPUTER SYSTEM                                                    | 1.00 EACH    |
| 0034 | 720-01894 | CASTING, FURNISH AND ADJUST TO GRADE                               | 10.00 EACH   |
| 0035 | 720-44000 | CASTING, ADJUST TO GRADE                                           | 10.00 EACH   |
| 0036 | 720-44000 | CASTING, ADJUST TO GRADE                                           | 15.00 EACH   |
| 0037 | 720-44000 | CASTING, ADJUST TO GRADE                                           | 5.00 EACH    |
| 0038 | 720-45615 | STRUCTURE, INLET, RECONSTRUCTED                                    | 20.00 LFT    |
| 0039 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                       | 4.00 EACH    |
| 0040 | 801-04092 | TEMPORARY PAVEMENT                                                 | 200.00 SYS   |
| 0041 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                       | 16360.00 LFT |
| 0042 | 801-06539 | TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                    | 1.00 LS      |
| 0043 | 801-06640 | CONSTRUCTION SIGN, A                                               | 60.00 EACH   |
| 0044 | 801-06645 | CONSTRUCTION SIGN, B                                               | 8.00 EACH    |
| 0045 | 801-06710 | FLASHING ARROW SIGN                                                | 360.00 DAY   |
| 0046 | 801-06775 | MAINTAINING TRAFFIC                                                | 1.00 LS      |
| 0047 | 801-07118 | BARRICADE, III-A                                                   | 104.00 LFT   |
| 0048 | 801-11990 | TEMPORARY CURB RAMP                                                | 5.00 EACH    |
| 0049 | 801-94295 | SIGNAL HEAD RELOCATE                                               | 10.00 EACH   |
| 0050 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                  | 290.00 LFT   |
| 0051 | 805-02645 | SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X 36 IN.                    | 11.00 EACH   |
| 0052 | 805-05405 | SIGNAL POLE, PEDESTAL, 4FT                                         | 11.00 EACH   |
| 0053 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                        | 20.00 EACH   |
| 0054 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                       | 648.00 LFT   |
| 0055 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                   | 350.00 LFT   |
| 0056 | 805-78785 | SIGNAL DETECTOR HOUSING                                            | 2.00 EACH    |
| 0057 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                                  | 822.00 LFT   |
| 0058 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                                 | 135.00 LFT   |
| 0059 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                   | 31.00 LFT    |
| 0060 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                                  | 2373.00 LFT  |
| 0061 | 808-06716 | LINE, REMOVE                                                       | 7152.00 LFT  |
| 0062 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                | 62.00 LFT    |
| 0063 | 808-09381 | RETRO-REFLECTIVITY TESTING                                         | 1.00 LS      |
| 0064 | 808-75071 | PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, LANE INDICATION ARROW | 10.00 EACH   |
| 0065 | 808-75100 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.            | 80.00 LFT    |
| 0066 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                        | 60.00 EACH   |
| 0067 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                | 60.00 EACH   |

Call: 180

Contract: R -41087-A

Section No.: 1 BRIDGE DECK OVERLAY

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0006    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00 DOL      |
| 0007    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00 DOL      |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0012    | 202-02274 | CURB, CONCRETE INTEGRAL, REMOVE                                                          | 240.00 LFT    |
| 0013    | 202-06542 | RELOCATE                                                                                 | 6.00 EACH     |
| 0014    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 6055.00 DOL   |
| 0015    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0016    | 206-51235 | COFFERDAM                                                                                | 1.00 LS       |
| 0017    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 1564.00 SYS   |
| 0018    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 4142.00 SYS   |
| 0019    | 213-09269 | FLOWABLE BACKFILL, NON-REMOVABLE                                                         | 25.00 CYS     |
| 0020    | 302-06464 | SUBBASE FOR PCCP                                                                         | 1197.00 CYS   |
| 0021    | 306-11872 | MILLING, PROFILE                                                                         | 4371.00 SYS   |
| 0022    | 502-06457 | PCCP, 9 IN.                                                                              | 1564.00 SYS   |
| 0023    | 503-03489 | RETROFITTED TIE BARS                                                                     | 974.00 EACH   |
| 0024    | 503-05240 | D-1 CONTRACTION JOINT                                                                    | 2322.00 LFT   |
| 0025    | 503-09261 | PCCP STITCHING                                                                           | 3142.00 EACH  |
| 0026    | 503-12173 | TERMINAL JOINT, POLYMER MODIFIED ASPHALT                                                 | 134.00 LFT    |
| 0027    | 506-06333 | PCCP PATCHING, FULL DEPTH                                                                | 4142.00 SYS   |
| 0028    | 507-07505 | RETROFIT LOAD TRANSFER                                                                   | 16643.00 EACH |
| 0029    | 507-08269 | CRACKS IN PCCP, FILLED                                                                   | 118017.00 LFT |
| 0030    | 507-12191 | JOINT REPAIR, PARTIAL DEPTH                                                              | 1153.00 SFT   |
| 0031    | 507-12192 | JOINT REPAIR, BOTTOM-HALF                                                                | 104.00 SFT    |

|      |           |                                                                      |              |
|------|-----------|----------------------------------------------------------------------|--------------|
| 0032 | 602-06729 | BARRIER, DELINEATOR                                                  | 14.00 EACH   |
| 0033 | 605-06090 | CURB, INTEGRAL CONCRETE                                              | 240.00 LFT   |
| 0034 | 610-07487 | HMA FOR APPROACHES, TYPE B                                           | 11.50 TON    |
| 0035 | 616-06405 | RIPRAP, REVETMENT                                                    | 347.00 TON   |
| 0036 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                        | 460.00 SYS   |
| 0037 | 628-09403 | FIELD OFFICE, C                                                      | 14.00 MOS    |
| 0038 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                            | 1.00 EACH    |
| 0039 | 702-51005 | CONCRETE, A, SUBSTRUCTURE                                            | 68.00 CYS    |
| 0040 | 703-06029 | REINFORCING BARS, EPOXY COATED                                       | 16518.00 LBS |
| 0041 | 709-51821 | SURFACE SEAL                                                         | 1.00 LS      |
| 0042 | 720-01355 | INLET, CLEAN EXISTING                                                | 25.00 EACH   |
| 0043 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 25.00 EACH   |
| 0044 | 722-01066 | HYDRODEMOLITION                                                      | 2022.00 SYS  |
| 0045 | 722-12380 | BRIDGE DECK OVERLAY, BUDGET                                          | 24570.00 DOL |
| 0046 | 722-12382 | TRANSVERSE GROOVING                                                  | 2022.00 SYS  |
| 0047 | 722-12464 | BRIDGE DECK, REMOVE EXISTING CONCRETE SURFACE                        | 2022.00 SYS  |
| 0048 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                                     | 364.00 SFT   |
| 0049 | 722-51874 | OVERLAY DAM                                                          | 190.00 SFT   |
| 0050 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                         | 14.00 EACH   |
| 0051 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                                           | 17.00 EACH   |
| 0052 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                                    | 7149.00 LFT  |
| 0053 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 83971.00 LFT |
| 0054 | 801-06208 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                         | 3040.00 LFT  |
| 0055 | 801-06209 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                         | 433.00 LFT   |
| 0056 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 34.00 EACH   |
| 0057 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN.             | 360.00 LFT   |
| 0058 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                                         | 22.00 EACH   |
| 0059 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 78.00 EACH   |
| 0060 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 9.00 EACH    |
| 0061 | 801-06710 | FLASHING ARROW SIGN                                                  | 296.00 DAY   |
| 0062 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00 LS      |
| 0063 | 801-07023 | ENERGY ABSORBING TERMINAL, CZ, TL-2                                  | 1.00 EACH    |
| 0064 | 801-07024 | ENERGY ABSORBING TERMINAL, CZ, TL-3                                  | 29.00 EACH   |
| 0065 | 801-07118 | BARRICADE, III-A                                                     | 810.00 LFT   |
| 0066 | 801-07119 | BARRICADE, III-B                                                     | 72.00 LFT    |
| 0067 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                                    | 6094.00 LFT  |
| 0068 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                     | 2.00 EACH    |



|      |           |                                                                     |          |      |
|------|-----------|---------------------------------------------------------------------|----------|------|
| 0069 | 801-12042 | TRUCK MOUNTED ATTENUATOR                                            | 120.00   | DAY  |
| 0070 | 801-94295 | SIGNAL HEAD RELOCATE                                                | 18.00    | EACH |
| 0071 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                        | 460.00   | LFT  |
| 0072 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                       | 160.00   | LFT  |
| 0073 | 808-05866 | PAVEMENT MESSAGE MARKING, REMOVE                                    | 132.00   | SYS  |
| 0074 | 808-06368 | TRANSVERSE MARKING, REMOVE                                          | 225.00   | LFT  |
| 0075 | 808-06716 | LINE, REMOVE                                                        | 60262.00 | LFT  |
| 0076 | 808-09381 | RETRO-REFLECTIVITY TESTING                                          | 1.00     | LS   |
| 0077 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                         | 6791.00  | LFT  |
| 0078 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                          | 26023.00 | LFT  |
| 0079 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                         | 29358.00 | LFT  |
| 0080 | 808-10036 | LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                        | 736.00   | LFT  |
| 0081 | 808-10037 | LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                          | 240.00   | LFT  |
| 0082 | 808-10047 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, WHITE, 12 IN. | 52.00    | LFT  |
| 0083 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.       | 225.00   | LFT  |
| 0084 | 808-10052 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                     | 8.00     | EACH |
| 0085 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW     | 25.00    | EACH |
| 0086 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                      | 60262.00 | LFT  |
| 0087 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                         | 682.00   | EACH |
| 0088 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                 | 673.00   | EACH |

Call: 180

Contract: R -41087-A

Section No.: 2 BRIDGE DECK OVERLAY, LATEX MODIFIED CONCRETE

| Line    |           |                                     |          |      |
|---------|-----------|-------------------------------------|----------|------|
| Item No | Item Code | Description                         | Quantity | Unit |
| 0089    | 722-51842 | BRIDGE DECK OVERLAY, LATEX MODIFIED | 2022.00  | SYS  |

Call: 180

Contract: R -41087-A

Section No.: 3 BRIDGE DECK OVERLAY, SILICA FUME MODIFIED CONCRETE

| Line    |           |                                           |          |      |
|---------|-----------|-------------------------------------------|----------|------|
| Item No | Item Code | Description                               | Quantity | Unit |
| 0090    | 722-01061 | BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | 2022.00  | SYS  |

Call: 190

Contract: R -42679-A

Section No.: 1 IDIQ, PATCH AND REHAB PAVEMENT

| Line    |           |                                                        |               |
|---------|-----------|--------------------------------------------------------|---------------|
| Item No | Item Code | Description                                            | Quantity Unit |
| 0001    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00 DOL      |
| 0002    | 109-08360 | CONTRACT LIENS                                         | 1.00 DOL      |
| 0003    | 109-08440 | QUALITY ADJUSTMENTS, HMA                               | 1.00 DOL      |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00 DOL      |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00 DOL      |
| 0006    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                            | 1.00 DOL      |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00 DOL      |
| 0008    | 110-12655 | MOBILIZATION AND DEMOBILIZATION, IDIQ                  | 1.00 DOL      |
| 0009    | 201-02245 | TREE 6 IN., REMOVE                                     | 9.00 EACH     |
| 0010    | 201-02250 | TREE 10 IN., REMOVE                                    | 9.00 EACH     |
| 0011    | 201-02255 | TREE 18 IN., REMOVE                                    | 9.00 EACH     |
| 0012    | 201-02260 | TREE 30 IN., REMOVE                                    | 9.00 EACH     |
| 0013    | 201-02265 | TREE 48 IN., REMOVE                                    | 9.00 EACH     |
| 0014    | 201-02270 | TREE 60 IN., REMOVE                                    | 9.00 EACH     |
| 0015    | 202-02240 | PAVEMENT REMOVAL                                       | 1285.00 SYS   |
| 0016    | 202-52710 | SIDEWALK CONCRETE, REMOVE                              | 240.00 SYS    |
| 0017    | 203-02000 | EXCAVATION, COMMON                                     | 25.00 CYS     |
| 0018    | 303-01180 | COMPACTED AGGREGATE NO. 53                             | 50.00 TON     |
| 0019    | 303-07449 | COMPACTED AGGREGATE NO. 73                             | 50.00 TON     |
| 0020    | 304-07491 | HMA PATCHING, TYPE C                                   | 355.00 TON    |
| 0021    | 304-07783 | HMA PATCHING, TYPE D                                   | 640.00 TON    |
| 0022    | 306-08159 | MILLING, ASPHALT                                       | 33000.00 SYS  |
| 0023    | 401-10258 | JOINT ADHESIVE, SURFACE                                | 26000.00 LFT  |
| 0024    | 401-11785 | LIQUID ASPHALT SEALANT                                 | 39000.00 LFT  |
| 0025    | 402-07452 | HMA WEDGE AND LEVEL, TYPE C                            | 650.00 TON    |
| 0026    | 402-07787 | HMA WEDGE AND LEVEL, TYPE D                            | 450.00 TON    |
| 0027    | 406-05521 | ASPHALT FOR TACK COAT                                  | 36500.00 SYS  |
| 0028    | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL                       | 9.00 TON      |
| 0029    | 503-05240 | D-1 CONTRACTION JOINT                                  | 200.00 LFT    |
| 0030    | 506-06333 | PCCP PATCHING, FULL DEPTH                              | 675.00 SYS    |
| 0031    | 506-06334 | PCCP PATCHING, PARTIAL DEPTH                           | 875.00 SYS    |

|      |           |                                              |              |
|------|-----------|----------------------------------------------|--------------|
| 0032 | 507-07505 | RETROFIT LOAD TRANSFER                       | 75.00 EACH   |
| 0033 | 507-08269 | CRACKS IN PCCP, FILLED                       | 75000.00 LFT |
| 0034 | 507-08272 | JOINTS IN PCCP, SAW AND SEAL                 | 75000.00 LFT |
| 0035 | 604-06070 | SIDEWALK, CONCRETE                           | 15.00 SYS    |
| 0036 | 604-08086 | CURB RAMP, CONCRETE                          | 225.00 SYS   |
| 0037 | 605-01870 | CURB, CONCRETE A                             | 300.00 LFT   |
| 0038 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 16.00 EACH   |
| 0039 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                   | 10.00 EACH   |
| 0040 | 801-06640 | CONSTRUCTION SIGN, A                         | 300.00 EACH  |
| 0041 | 801-06645 | CONSTRUCTION SIGN, B                         | 30.00 EACH   |
| 0042 | 801-06710 | FLASHING ARROW SIGN                          | 150.00 DAY   |
| 0043 | 801-07119 | BARRICADE, III-B                             | 200.00 LFT   |
| 0044 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2            | 600.00 LFT   |
| 0045 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN             | 5.00 EACH    |
| 0046 | 801-12348 | TEMPORARY WORKSITE SPEED DISPLAY ASSEMBLY    | 16.00 EACH   |
| 0047 | 801-12440 | MAINTAINING TRAFFIC, IDIQ                    | 1.00 DOL     |
| 0048 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.            | 5280.00 LFT  |
| 0049 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.           | 5280.00 LFT  |
| 0050 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.             | 5280.00 LFT  |
| 0051 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.            | 5280.00 LFT  |
| 0052 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.  | 5280.00 LFT  |
| 0053 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.   | 5280.00 LFT  |
| 0054 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.  | 5280.00 LFT  |
| 0055 | 808-10036 | LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. | 5280.00 LFT  |

Call: 210

Contract: RS-40612-A

Section No.: 1          ASPHALT RESURFACE

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0010    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 6375.00 DOL   |
| 0011    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0012    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 4404.00 SYS   |
| 0013    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 2540.00 TON   |
| 0014    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 2423.00 TON   |
| 0015    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 281.00 TON    |
| 0016    | 306-08036 | MILLING, ASPHALT, 2 IN.                                                                  | 11403.00 SYS  |
| 0017    | 306-08432 | MILLING, APPROACH                                                                        | 3592.00 SYS   |
| 0018    | 401-06264 | PROFILOGRAPH, HMA                                                                        | 1.00 LS       |
| 0019    | 401-07340 | QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                                       | 12352.00 TON  |
| 0020    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 45744.00 LFT  |
| 0021    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 108546.00 LFT |
| 0022    | 406-05520 | ASPHALT FOR TACK COAT                                                                    | 33.00 TON     |
| 0023    | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL                                                         | 12.00 TON     |
| 0024    | 606-12399 | MILLED HMA CORRUGATIONS, CONVENTIONAL                                                    | 94796.00 LFT  |
| 0025    | 610-07487 | HMA FOR APPROACHES, TYPE B                                                               | 396.00 TON    |
| 0026    | 611-08232 | MAILBOX ASSEMBLY, RESET SINGLE                                                           | 4.00 EACH     |
| 0027    | 615-06520 | MONUMENT, RE-ESTABLISH                                                                   | 4.00 EACH     |
| 0028    | 628-09403 | FIELD OFFICE, C                                                                          | 7.00 MOS      |
| 0029    | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                                                | 1.00 EACH     |
| 0030    | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                                                        | 3613.00 LFT   |
| 0031    | 801-06640 | CONSTRUCTION SIGN, A                                                                     | 27.00 EACH    |

|      |           |                                             |          |      |
|------|-----------|---------------------------------------------|----------|------|
| 0032 | 801-06775 | MAINTAINING TRAFFIC                         | 1.00     | LS   |
| 0033 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.          | 5710.00  | LFT  |
| 0034 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.            | 64571.00 | LFT  |
| 0035 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.           | 35674.00 | LFT  |
| 0036 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 755.00   | EACH |
| 0037 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER         | 755.00   | EACH |

Call: 220

Contract: RS-40070-A

Section No.: 1          ASPHALT RESURFACE

| Line    |           |                                                        |               |
|---------|-----------|--------------------------------------------------------|---------------|
| Item No | Item Code | Description                                            | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                               | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                               | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00 DOL      |
| 0007    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS         | 1.00 DOL      |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00 DOL      |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00 LS       |
| 0010    | 202-52710 | SIDEWALK CONCRETE, REMOVE                              | 508.00 SYS    |
| 0011    | 202-86946 | HANDHOLE, REMOVE                                       | 2.00 EACH     |
| 0012    | 202-90277 | DETECTOR HOUSING, REMOVE                               | 40.00 EACH    |
| 0013    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                            | 53.00 SYS     |
| 0014    | 304-07491 | HMA PATCHING, TYPE C                                   | 598.00 TON    |
| 0015    | 304-07491 | HMA PATCHING, TYPE C                                   | 23.00 TON     |
| 0016    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                            | 42032.00 SYS  |
| 0017    | 306-08043 | MILLING, TRANSITION                                    | 238.00 SYS    |
| 0018    | 306-08432 | MILLING, APPROACH                                      | 9821.00 SYS   |
| 0019    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                      | 3468.00 TON   |
| 0020    | 401-10258 | JOINT ADHESIVE, SURFACE                                | 23522.00 LFT  |
| 0021    | 401-11785 | LIQUID ASPHALT SEALANT                                 | 23522.00 LFT  |
| 0022    | 402-07452 | HMA WEDGE AND LEVEL, TYPE C                            | 4.00 TON      |
| 0023    | 406-05520 | ASPHALT FOR TACK COAT                                  | 16.00 TON     |
| 0024    | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL                       | 2.00 TON      |
| 0025    | 604-06070 | SIDEWALK, CONCRETE                                     | 86.00 SYS     |
| 0026    | 604-07092 | BED COURSE MATERIAL                                    | 25.00 TON     |
| 0027    | 604-08086 | CURB RAMP, CONCRETE                                    | 239.00 SYS    |
| 0028    | 604-12083 | DETECTABLE WARNING SURFACES                            | 54.00 SYS     |
| 0029    | 604-12084 | DETECTABLE WARNING SURFACES, RETROFIT                  | 6.00 SYS      |
| 0030    | 605-01870 | CURB, CONCRETE A                                       | 184.00 LFT    |
| 0031    | 605-06144 | CURB AND GUTTER, A, CONCRETE                           | 535.00 LFT    |

|      |           |                                                                      |          |      |
|------|-----------|----------------------------------------------------------------------|----------|------|
| 0032 | 610-07488 | HMA FOR APPROACHES, TYPE C                                           | 958.00   | TON  |
| 0033 | 615-06525 | CASTING ADJUST TO GRADE, MONUMENT                                    | 11.00    | EACH |
| 0034 | 621-06574 | SODDING                                                              | 11.00    | SYS  |
| 0035 | 628-09403 | FIELD OFFICE, C                                                      | 18.00    | MOS  |
| 0036 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                            | 3.00     | EACH |
| 0037 | 715-05146 | PIPE, TYPE 2, CIRCULAR, 6 IN.                                        | 2.00     | LFT  |
| 0038 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 3.00     | EACH |
| 0039 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 5.00     | EACH |
| 0040 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                         | 4.00     | EACH |
| 0041 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                                    | 5000.00  | LFT  |
| 0042 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 5000.00  | LFT  |
| 0043 | 801-06209 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                         | 500.00   | LFT  |
| 0044 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 26.00    | EACH |
| 0045 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN.             | 742.00   | LFT  |
| 0046 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 24.00    | EACH |
| 0047 | 801-06710 | FLASHING ARROW SIGN                                                  | 90.00    | DAY  |
| 0048 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00     | LS   |
| 0049 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                     | 4.00     | EACH |
| 0050 | 805-01300 | TRAFFIC SIGNAL EQUIPMENT, REMOVE                                     | 2.00     | EACH |
| 0051 | 805-01842 | HANDHOLE SIGNAL TYPE 1                                               | 3.00     | EACH |
| 0052 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                    | 401.00   | LFT  |
| 0053 | 805-02150 | PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                            | 4.00     | EACH |
| 0054 | 805-02645 | SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X 36 IN.                      | 15.00    | EACH |
| 0055 | 805-05405 | SIGNAL POLE, PEDESTAL, 4FT                                           | 13.00    | EACH |
| 0056 | 805-11817 | PEDESTRIAN PUSH BUTTON, APS                                          | 18.00    | EACH |
| 0057 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                         | 16500.00 | LFT  |
| 0058 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                              | 5300.00  | LFT  |
| 0059 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                              | 471.00   | LFT  |
| 0060 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                     | 1650.00  | LFT  |
| 0061 | 805-78785 | SIGNAL DETECTOR HOUSING                                              | 36.00    | EACH |
| 0062 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                        | 5280.00  | LFT  |
| 0063 | 805-96309 | PEDESTRIAN PUSH BUTTON, RETROFIT                                     | 10.00    | EACH |
| 0064 | 805-99162 | SIGNAL POLE, PEDESTAL, 11 FT                                         | 3.00     | EACH |
| 0065 | 808-03439 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN.     | 736.00   | LFT  |
| 0066 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                            | 2265.00  | LFT  |
| 0067 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             | 3165.00  | LFT  |
| 0068 | 808-09381 | RETRO-REFLECTIVITY TESTING                                           | 1.00     | LS   |

|      |           |                                                                 |          |      |
|------|-----------|-----------------------------------------------------------------|----------|------|
| 0069 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                  | 17894.00 | LFT  |
| 0070 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                      | 1571.00  | LFT  |
| 0071 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 10893.00 | LFT  |
| 0072 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.     | 742.00   | LFT  |
| 0073 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | 1005.00  | LFT  |
| 0074 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW   | 52.00    | EACH |
| 0075 | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                    | 29.00    | EACH |



Call: 230

Contract: RS-40743-A

Section No.: 1          ASPHALT RESURFACE

| Line    |           |                                                        |               |
|---------|-----------|--------------------------------------------------------|---------------|
| Item No | Item Code | Description                                            | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                               | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                               | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00 DOL      |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00 DOL      |
| 0008    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00 LS       |
| 0009    | 202-04791 | PARKING BARRIER, REMOVE                                | 33.00 EACH    |
| 0010    | 301-12234 | COMPACTED AGGREGATE NO. 53                             | 111.00 CYS    |
| 0011    | 303-01180 | COMPACTED AGGREGATE NO. 53                             | 187.00 TON    |
| 0012    | 303-07449 | COMPACTED AGGREGATE NO. 73                             | 52.00 TON     |
| 0013    | 304-07490 | HMA PATCHING, TYPE B                                   | 293.00 TON    |
| 0014    | 306-08043 | MILLING, TRANSITION                                    | 597.00 SYS    |
| 0015    | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                      | 534.00 TON    |
| 0016    | 401-10258 | JOINT ADHESIVE, SURFACE                                | 17893.00 LFT  |
| 0017    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                           | 600.00 LFT    |
| 0018    | 401-11785 | LIQUID ASPHALT SEALANT                                 | 17893.00 LFT  |
| 0019    | 406-05520 | ASPHALT FOR TACK COAT                                  | 8.10 TON      |
| 0020    | 604-05528 | HMA FOR SIDEWALK                                       | 1245.00 TON   |
| 0021    | 615-11537 | PARKING BARRIER, CONCRETE                              | 33.00 EACH    |
| 0022    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING            | 1.00 EACH     |
| 0023    | 621-06559 | MULCHED SEEDING R                                      | 3025.00 SYS   |
| 0024    | 621-06570 | TOPSOIL                                                | 170.00 CYS    |
| 0025    | 628-09403 | FIELD OFFICE, C                                        | 4.00 MOS      |
| 0026    | 628-11976 | COMPUTER SYSTEM EQUIPMENT                              | 1.00 EACH     |
| 0027    | 801-06775 | MAINTAINING TRAFFIC                                    | 1.00 LS       |
| 0028    | 801-92448 | CONSTRUCTION SIGNS MOBILE                              | 60.00 DAY     |

Call: 240

Contract: RS-41007-A

Section No.: 1            ASPHALT RESURFACE

| Line    |           |                                                                                          |           |      |
|---------|-----------|------------------------------------------------------------------------------------------|-----------|------|
| Item No | Item Code | Description                                                                              | Quantity  | Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00      | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00      | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00      | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00      | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00      | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00      | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00      | DOL  |
| 0008    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00      | DOL  |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00      | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00      | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00      | LS   |
| 0012    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 780.00    | LFT  |
| 0013    | 202-06580 | CONTAMINATED SOIL, REMOVE                                                                | 40.00     | CYS  |
| 0014    | 202-07554 | REGULATED MATERIALS, TRANSPORT, TYPE Y                                                   | 40.00     | CYS  |
| 0015    | 202-07555 | REGULATED MATERIALS, DISPOSE, TYPE Y                                                     | 40.00     | CYS  |
| 0016    | 202-07603 | TESTING FOR WASTES, TYPE C                                                               | 2.00      | EACH |
| 0017    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 356.00    | SYS  |
| 0018    | 202-90277 | DETECTOR HOUSING, REMOVE                                                                 | 2.00      | EACH |
| 0019    | 202-93995 | SIGNAL POLE FOUNDATION, REMOVE                                                           | 1.00      | EACH |
| 0020    | 203-02000 | EXCAVATION, COMMON                                                                       | 5.00      | CYS  |
| 0021    | 203-08607 | LINEAR GRADING                                                                           | 5000.00   | LFT  |
| 0022    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 17417.50  | DOL  |
| 0023    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00      | LS   |
| 0024    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 64.00     | SYS  |
| 0025    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 8.00      | CYS  |
| 0026    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 5.00      | TON  |
| 0027    | 303-07449 | COMPACTED AGGREGATE NO. 73                                                               | 1321.00   | TON  |
| 0028    | 304-07491 | HMA PATCHING, TYPE C                                                                     | 317.00    | TON  |
| 0029    | 306-08036 | MILLING, ASPHALT, 2 IN.                                                                  | 136638.00 | SYS  |
| 0030    | 306-08432 | MILLING, APPROACH                                                                        | 5495.00   | SYS  |
| 0031    | 401-06264 | PROFILOGRAPH, HMA                                                                        | 1.00      | LS   |

|      |           |                                              |           |      |
|------|-----------|----------------------------------------------|-----------|------|
| 0032 | 401-07347 | QC/QA-HMA, 3, 70, SURFACE, 12.5 mm           | 15030.00  | TON  |
| 0033 | 401-10258 | JOINT ADHESIVE, SURFACE                      | 77174.00  | LFT  |
| 0034 | 401-11785 | LIQUID ASPHALT SEALANT                       | 104892.00 | LFT  |
| 0035 | 406-05520 | ASPHALT FOR TACK COAT                        | 36.00     | TON  |
| 0036 | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL             | 7.00      | TON  |
| 0037 | 506-06334 | PCCP PATCHING, PARTIAL DEPTH                 | 90.00     | SYS  |
| 0038 | 604-06070 | SIDEWALK, CONCRETE                           | 42.00     | SYS  |
| 0039 | 604-08086 | CURB RAMP, CONCRETE                          | 335.00    | SYS  |
| 0040 | 604-12083 | DETECTABLE WARNING SURFACES                  | 59.00     | SYS  |
| 0041 | 605-06140 | CURB AND GUTTER, CONCRETE                    | 780.00    | LFT  |
| 0042 | 606-12400 | MILLED HMA CORRUGATIONS, SINUSOIDAL          | 49035.00  | LFT  |
| 0043 | 610-07487 | HMA FOR APPROACHES, TYPE B                   | 605.00    | TON  |
| 0044 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING  | 1.00      | EACH |
| 0045 | 621-06570 | TOPSOIL                                      | 20.00     | CYS  |
| 0046 | 621-06575 | SODDING, NURSERY                             | 469.00    | SYS  |
| 0047 | 628-09402 | FIELD OFFICE, B                              | 12.00     | MOS  |
| 0048 | 628-11729 | CELLULAR TELEPHONE, TYPE A                   | 3.00      | EACH |
| 0049 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA          | 1.00      | DOL  |
| 0050 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES       | 1.00      | DOL  |
| 0051 | 628-11782 | CELLULAR TELEPHONE SERVICE, 1000 MIN.        | 36.00     | MOS  |
| 0052 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                    | 3.00      | EACH |
| 0053 | 628-11977 | COMPUTER SYSTEM                              | 3.00      | EACH |
| 0054 | 709-51821 | SURFACE SEAL                                 | 1.00      | LS   |
| 0055 | 710-09158 | PATCHING CONCRETE STRUCTURES                 | 112.00    | SFT  |
| 0056 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.               | 200.00    | LFT  |
| 0057 | 718-06529 | OUTLET PROTECTOR, 2                          | 8.00      | EACH |
| 0058 | 718-06532 | VIDEO INSPECTION FOR UNDERDRAINS             | 1938.00   | LFT  |
| 0059 | 720-44000 | CASTING, ADJUST TO GRADE                     | 2.00      | EACH |
| 0060 | 720-44000 | CASTING, ADJUST TO GRADE                     | 1.00      | EACH |
| 0061 | 720-44000 | CASTING, ADJUST TO GRADE                     | 2.00      | EACH |
| 0062 | 720-44000 | CASTING, ADJUST TO GRADE                     | 1.00      | EACH |
| 0063 | 720-44080 | CASTING, 15, FURNISH AND ADJUST TO GRADE     | 1.00      | EACH |
| 0064 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH             | 50.00     | SFT  |
| 0065 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH          | 110.00    | SFT  |
| 0066 | 724-12103 | PRE-COMPRESSED FOAM JOINT                    | 88.00     | LFT  |
| 0067 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY       | 605.00    | SYS  |
| 0068 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY | 8.00      | EACH |

|      |           |                                                                      |          |      |
|------|-----------|----------------------------------------------------------------------|----------|------|
| 0069 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 9916.00  | LFT  |
| 0070 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 35.00    | EACH |
| 0071 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN.             | 101.00   | LFT  |
| 0072 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 113.00   | EACH |
| 0073 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 43.00    | EACH |
| 0074 | 801-06710 | FLASHING ARROW SIGN                                                  | 40.00    | DAY  |
| 0075 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00     | LS   |
| 0076 | 801-07118 | BARRICADE, III-A                                                     | 144.00   | LFT  |
| 0077 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                     | 2.00     | EACH |
| 0078 | 801-12042 | TRUCK MOUNTED ATTENUATOR                                             | 55.00    | DAY  |
| 0079 | 802-07060 | SIGN, SHEET, RELOCATE                                                | 1.00     | EACH |
| 0080 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                                    | 40.00    | LFT  |
| 0081 | 805-02645 | SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X 36 IN.                      | 1.00     | EACH |
| 0082 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                         | 1200.00  | LFT  |
| 0083 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                              | 150.00   | LFT  |
| 0084 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                              | 150.00   | LFT  |
| 0085 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                     | 150.00   | LFT  |
| 0086 | 805-78785 | SIGNAL DETECTOR HOUSING                                              | 2.00     | EACH |
| 0087 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                        | 400.00   | LFT  |
| 0088 | 805-90005 | SIGNAL POLE, PEDESTAL, 10 FT                                         | 1.00     | EACH |
| 0089 | 805-96309 | PEDESTRIAN PUSH BUTTON, RETROFIT                                     | 3.00     | EACH |
| 0090 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                                    | 580.00   | LFT  |
| 0091 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                                   | 3110.00  | LFT  |
| 0092 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                     | 59253.00 | LFT  |
| 0093 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                                    | 59422.00 | LFT  |
| 0094 | 808-06716 | LINE, REMOVE                                                         | 2285.00  | LFT  |
| 0095 | 808-09381 | RETRO-REFLECTIVITY TESTING                                           | 1.00     | LS   |
| 0096 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.          | 101.00   | LFT  |
| 0097 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN.      | 90.00    | LFT  |
| 0098 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW        | 35.00    | EACH |
| 0099 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                          | 857.00   | EACH |

Call: 250

Contract: RS-41073-A

Section No.: 1          ASPHALT RESURFACE

| Line    |           |                                                        |               |
|---------|-----------|--------------------------------------------------------|---------------|
| Item No | Item Code | Description                                            | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                               | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                               | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00 DOL      |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                            | 1.00 DOL      |
| 0008    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS         | 1.00 DOL      |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00 DOL      |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00 LS       |
| 0011    | 202-02273 | CENTER CURB, CONCRETE, REMOVE                          | 76.00 SYS     |
| 0012    | 202-90277 | DETECTOR HOUSING, REMOVE                               | 3.00 EACH     |
| 0013    | 202-93741 | GUARDRAIL, END TREATMENT, REMOVE                       | 11.00 EACH    |
| 0014    | 207-08264 | SUBGRADE TREATMENT, TYPE II                            | 2278.00 SYS   |
| 0015    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                            | 6695.00 SYS   |
| 0016    | 303-01180 | COMPACTED AGGREGATE NO. 53                             | 1354.00 TON   |
| 0017    | 304-07490 | HMA PATCHING, TYPE B                                   | 3710.00 TON   |
| 0018    | 304-07490 | HMA PATCHING, TYPE B                                   | 85.00 TON     |
| 0019    | 306-08036 | MILLING, ASPHALT, 2 IN.                                | 20417.00 SYS  |
| 0020    | 306-08043 | MILLING, TRANSITION                                    | 2170.00 SYS   |
| 0021    | 306-08432 | MILLING, APPROACH                                      | 7499.00 SYS   |
| 0022    | 306-08599 | MILLING, ASPHALT, 1/2 IN.                              | 89906.00 SYS  |
| 0023    | 401-06264 | PROFILOGRAPH, HMA                                      | 1.00 LS       |
| 0024    | 401-07339 | QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                     | 12376.00 TON  |
| 0025    | 401-10258 | JOINT ADHESIVE, SURFACE                                | 40519.00 LFT  |
| 0026    | 401-11785 | LIQUID ASPHALT SEALANT                                 | 87101.00 LFT  |
| 0027    | 406-05520 | ASPHALT FOR TACK COAT                                  | 51.00 TON     |
| 0028    | 601-01846 | GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3           | 3.00 EACH     |
| 0029    | 601-02241 | GUARDRAIL, REMOVE                                      | 2333.00 LFT   |
| 0030    | 601-03467 | ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S           | 2.00 EACH     |
| 0031    | 601-09238 | HAND DIG GUARDRAIL POST HOLES                          | 156.00 EACH   |

|      |           |                                                                      |          |      |
|------|-----------|----------------------------------------------------------------------|----------|------|
| 0032 | 601-12281 | GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING                              | 1394.00  | LFT  |
| 0033 | 601-12289 | GUARDRAIL MGS, HEIGHT TRANSITION                                     | 3.00     | EACH |
| 0034 | 601-12292 | GUARDRAIL MGS TRANSITION WITHOUT CURB                                | 4.00     | EACH |
| 0035 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                         | 2.00     | EACH |
| 0036 | 601-94689 | GUARDRAIL, END TREATMENT, OS                                         | 9.00     | EACH |
| 0037 | 604-06070 | SIDEWALK, CONCRETE                                                   | 25.00    | SYS  |
| 0038 | 604-08086 | CURB RAMP, CONCRETE                                                  | 21.00    | SYS  |
| 0039 | 604-12083 | DETECTABLE WARNING SURFACES                                          | 8.00     | SYS  |
| 0040 | 605-06150 | CURB AND GUTTER, C, CONCRETE                                         | 33.00    | LFT  |
| 0041 | 605-06255 | CENTER CURB, D CONCRETE                                              | 2.00     | SYS  |
| 0042 | 606-12400 | MILLED HMA CORRUGATIONS, SINUSOIDAL                                  | 71837.00 | LFT  |
| 0043 | 610-07487 | HMA FOR APPROACHES, TYPE B                                           | 1627.00  | TON  |
| 0044 | 611-08232 | MAILBOX ASSEMBLY, RESET SINGLE                                       | 47.00    | EACH |
| 0045 | 720-01894 | CASTING, FURNISH AND ADJUST TO GRADE                                 | 2.00     | EACH |
| 0046 | 720-44000 | CASTING, ADJUST TO GRADE                                             | 2.00     | EACH |
| 0047 | 801-01504 | TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW            | 14.00    | EACH |
| 0048 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                                    | 11210.00 | LFT  |
| 0049 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 11210.00 | LFT  |
| 0050 | 801-06211 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 14.00    | EACH |
| 0051 | 801-06216 | TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                        | 234.00   | LFT  |
| 0052 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN.             | 234.00   | LFT  |
| 0053 | 801-06640 | CONSTRUCTION SIGN, A                                                 | 39.00    | EACH |
| 0054 | 801-06645 | CONSTRUCTION SIGN, B                                                 | 10.00    | EACH |
| 0055 | 801-06775 | MAINTAINING TRAFFIC                                                  | 1.00     | LS   |
| 0056 | 801-07118 | BARRICADE, III-A                                                     | 32.00    | LFT  |
| 0057 | 801-92448 | CONSTRUCTION SIGNS MOBILE                                            | 900.00   | DAY  |
| 0058 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                      | 12.00    | LFT  |
| 0059 | 802-07058 | SIGN, SHEET, ASSEMBLY RELOCATE                                       | 1.00     | EACH |
| 0060 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                         | 1834.00  | LFT  |
| 0061 | 805-78785 | SIGNAL DETECTOR HOUSING                                              | 3.00     | EACH |
| 0062 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                        | 707.00   | LFT  |
| 0063 | 808-06701 | LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                            | 90.00    | LFT  |
| 0064 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             | 64142.00 | LFT  |
| 0065 | 808-06705 | LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                             | 314.00   | LFT  |
| 0066 | 808-09381 | RETRO-REFLECTIVITY TESTING                                           | 1.00     | LS   |
| 0067 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                       | 81217.00 | LFT  |
| 0068 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                           | 3560.00  | LFT  |

|      |           |                                                                    |          |      |
|------|-----------|--------------------------------------------------------------------|----------|------|
| 0069 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                          | 35238.00 | LFT  |
| 0070 | 808-75260 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN.  | 79.00    | LFT  |
| 0071 | 808-75278 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | 338.00   | LFT  |
| 0072 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.        | 234.00   | LFT  |
| 0073 | 808-75300 | TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN.    | 516.00   | LFT  |
| 0074 | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW      | 24.00    | EACH |
| 0075 | 808-75330 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC PED XING                   | 4.00     | EACH |
| 0076 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                        | 863.00   | EACH |
| 0077 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                | 324.00   | EACH |
| 0078 | 808-92027 | LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                          | 1706.00  | LFT  |
| 0079 | 808-97323 | LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                        | 288.00   | LFT  |

Call: 260

Contract: RS-41083-A

Section No.: 1          ASPHALT RESURFACE

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00 DOL      |
| 0008    | 109-09377 | QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                                           | 1.00 DOL      |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0013    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 756.00 LFT    |
| 0014    | 202-02279 | CURB AND GUTTER, REMOVE                                                                  | 196.00 LFT    |
| 0015    | 202-02772 | CASTING, REMOVE                                                                          | 2.00 EACH     |
| 0016    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 448.00 SYS    |
| 0017    | 202-92953 | CURB AND GUTTER TURNOUT, REMOVE                                                          | 5.00 SYS      |
| 0018    | 202-96133 | PIPE, REMOVE                                                                             | 350.00 LFT    |
| 0019    | 203-02000 | EXCAVATION, COMMON                                                                       | 92.00 CYS     |
| 0020    | 205-11626 | PUMP AROUND                                                                              | 6.00 EACH     |
| 0021    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 38397.00 DOL  |
| 0022    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0023    | 207-08264 | SUBGRADE TREATMENT, TYPE II                                                              | 903.00 SYS    |
| 0024    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 6450.00 SYS   |
| 0025    | 211-09265 | STRUCTURE BACKFILL, TYPE 2                                                               | 181.00 CYS    |
| 0026    | 211-09268 | STRUCTURE BACKFILL, TYPE 5                                                               | 24.00 CYS     |
| 0027    | 301-12234 | COMPACTED AGGREGATE NO. 53                                                               | 39.00 CYS     |
| 0028    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 2800.00 TON   |
| 0029    | 303-07449 | COMPACTED AGGREGATE NO. 73                                                               | 1150.00 TON   |
| 0030    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 3648.00 TON   |
| 0031    | 304-07490 | HMA PATCHING, TYPE B                                                                     | 398.00 TON    |



|      |           |                                             |           |      |
|------|-----------|---------------------------------------------|-----------|------|
| 0032 | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                 | 118543.00 | SYS  |
| 0033 | 306-08036 | MILLING, ASPHALT, 2 IN.                     | 119000.00 | SYS  |
| 0034 | 306-08039 | MILLING, ASPHALT REMOVAL                    | 11300.00  | SYS  |
| 0035 | 306-08043 | MILLING, TRANSITION                         | 2200.00   | SYS  |
| 0036 | 306-08432 | MILLING, APPROACH                           | 13997.00  | SYS  |
| 0037 | 401-06264 | PROFILOGRAPH, HMA                           | 1.00      | LS   |
| 0038 | 401-07321 | QC/QA-HMA, 2, 64, SURFACE, 9.5 mm           | 20906.00  | TON  |
| 0039 | 401-07390 | QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm     | 18205.00  | TON  |
| 0040 | 401-10258 | JOINT ADHESIVE, SURFACE                     | 100161.00 | LFT  |
| 0041 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                | 51308.00  | LFT  |
| 0042 | 401-11785 | LIQUID ASPHALT SEALANT                      | 156357.00 | LFT  |
| 0043 | 406-05520 | ASPHALT FOR TACK COAT                       | 116.00    | TON  |
| 0044 | 408-12028 | CRACKS IN ASPHALT PAVEMENT, FILL            | 8.20      | TON  |
| 0045 | 506-06333 | PCCP PATCHING, FULL DEPTH                   | 171.00    | SYS  |
| 0046 | 604-06070 | SIDEWALK, CONCRETE                          | 188.00    | SYS  |
| 0047 | 604-07823 | STAMPED CONCRETE SIDEWALK                   | 24.00     | SYS  |
| 0048 | 604-08086 | CURB RAMP, CONCRETE                         | 240.00    | SYS  |
| 0049 | 604-12083 | DETECTABLE WARNING SURFACES                 | 42.00     | SYS  |
| 0050 | 604-12084 | DETECTABLE WARNING SURFACES, RETROFIT       | 13.00     | SYS  |
| 0051 | 605-06090 | CURB, INTEGRAL CONCRETE                     | 59.00     | LFT  |
| 0052 | 605-06120 | CURB, CONCRETE                              | 709.00    | LFT  |
| 0053 | 605-06125 | CURB, CONCRETE, MODIFIED                    | 16.00     | LFT  |
| 0054 | 605-06125 | CURB, CONCRETE, MODIFIED                    | 28.00     | LFT  |
| 0055 | 605-06140 | CURB AND GUTTER, CONCRETE                   | 196.00    | LFT  |
| 0056 | 605-09131 | CURB AND GUTTER, TURNOUT CONCRETE           | 8.00      | LFT  |
| 0057 | 606-12400 | MILLED HMA CORRUGATIONS, SINUSOIDAL         | 129237.00 | LFT  |
| 0058 | 610-07487 | HMA FOR APPROACHES, TYPE B                  | 1402.00   | TON  |
| 0059 | 611-06497 | MAILBOX ASSEMBLY, SINGLE                    | 16.00     | EACH |
| 0060 | 611-08232 | MAILBOX ASSEMBLY, RESET SINGLE              | 21.00     | EACH |
| 0061 | 615-06520 | MONUMENT, RE-ESTABLISH                      | 1.00      | EACH |
| 0062 | 615-06525 | CASTING ADJUST TO GRADE, MONUMENT           | 1.00      | EACH |
| 0063 | 616-05688 | RIPRAP, CLASS 1                             | 44.00     | TON  |
| 0064 | 616-06405 | RIPRAP, REVETMENT                           | 9.00      | TON  |
| 0065 | 616-11736 | DECORATIVE STONE                            | 0.50      | TON  |
| 0066 | 616-11736 | DECORATIVE STONE                            | 0.50      | TON  |
| 0067 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A               | 109.00    | SYS  |
| 0068 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 8.00      | EACH |

|      |           |                                                          |         |      |
|------|-----------|----------------------------------------------------------|---------|------|
| 0069 | 621-02770 | EROSION CONTROL BLANKET                                  | 175.00  | SYS  |
| 0070 | 621-06559 | MULCHED SEEDING R                                        | 1175.00 | SYS  |
| 0071 | 621-06567 | WATER                                                    | 16.00   | kGAL |
| 0072 | 621-06570 | TOPSOIL                                                  | 244.00  | CYS  |
| 0073 | 621-06575 | SODDING, NURSERY                                         | 280.00  | SYS  |
| 0074 | 628-09402 | FIELD OFFICE, B                                          | 14.00   | MOS  |
| 0075 | 715-05019 | PIPE, TYPE 1, CIRCULAR, 36 IN.                           | 53.00   | LFT  |
| 0076 | 715-05053 | PIPE, UNDERDRAIN, OUTLET 6 IN.                           | 29.00   | LFT  |
| 0077 | 715-05119 | PIPE, TYPE 1, CIRCULAR, 15 IN.                           | 46.00   | LFT  |
| 0078 | 715-05121 | PIPE, TYPE 1, CIRCULAR, 18 IN.                           | 187.00  | LFT  |
| 0079 | 715-05123 | PIPE, TYPE 1, CIRCULAR, 24 IN.                           | 59.00   | LFT  |
| 0080 | 715-05125 | PIPE, TYPE 1, CIRCULAR, 30 IN.                           | 4.00    | LFT  |
| 0081 | 715-05203 | PIPE, TYPE 4, CIRCULAR, 4 IN.                            | 42.00   | LFT  |
| 0082 | 715-46005 | PIPE END SECTION, DIAMETER 15 IN.                        | 2.00    | EACH |
| 0083 | 715-46010 | PIPE END SECTION, DIAMETER 18 IN.                        | 8.00    | EACH |
| 0084 | 715-46020 | PIPE END SECTION, DIAMETER 24 IN.                        | 2.00    | EACH |
| 0085 | 715-46030 | PIPE END SECTION, DIAMETER 30 IN.                        | 1.00    | EACH |
| 0086 | 715-46040 | PIPE END SECTION, DIAMETER 36 IN.                        | 2.00    | EACH |
| 0087 | 718-06531 | OUTLET PROTECTOR, 3                                      | 1.00    | EACH |
| 0088 | 718-12308 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2B                       | 28.00   | SYS  |
| 0089 | 718-52610 | AGGREGATE FOR UNDERDRAINS                                | 2.00    | CYS  |
| 0090 | 720-44000 | CASTING, ADJUST TO GRADE                                 | 3.00    | EACH |
| 0091 | 720-44045 | CASTING, 8, FURNISH AND ADJUST TO GRADE                  | 1.00    | EACH |
| 0092 | 720-44055 | CASTING, 10, FURNISH AND ADJUST TO GRADE                 | 1.00    | EACH |
| 0093 | 720-95409 | MANHOLE, J4 MODIFIED                                     | 1.00    | EACH |
| 0094 | 725-08292 | PIPE LINER, CURED-IN-PLACE, 30 IN                        | 70.00   | LFT  |
| 0095 | 801-01506 | TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                | 2.00    | EACH |
| 0096 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                               | 26.00   | EACH |
| 0097 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.                        | 3451.00 | LFT  |
| 0098 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.             | 3451.00 | LFT  |
| 0099 | 801-06209 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.             | 110.00  | LFT  |
| 0100 | 801-06213 | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)     | 2.00    | EACH |
| 0101 | 801-06216 | TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.            | 34.00   | LFT  |
| 0102 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | 34.00   | LFT  |
| 0103 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                             | 29.00   | EACH |
| 0104 | 801-06640 | CONSTRUCTION SIGN, A                                     | 170.00  | EACH |
| 0105 | 801-06775 | MAINTAINING TRAFFIC                                      | 1.00    | LS   |

|      |           |                                                               |           |      |
|------|-----------|---------------------------------------------------------------|-----------|------|
| 0106 | 801-07118 | BARRICADE, III-A                                              | 432.00    | LFT  |
| 0107 | 801-07119 | BARRICADE, III-B                                              | 312.00    | LFT  |
| 0108 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                             | 1208.00   | LFT  |
| 0109 | 801-11990 | TEMPORARY CURB RAMP                                           | 24.00     | EACH |
| 0110 | 801-12641 | TEMPORARY ACCESSIBLE PEDESTRIAN PATH                          | 159.00    | SYS  |
| 0111 | 801-92448 | CONSTRUCTION SIGNS MOBILE                                     | 200.00    | DAY  |
| 0112 | 802-91122 | SIGN GROUND MOUNTED RESET                                     | 7.00      | EACH |
| 0113 | 807-02370 | LIGHT STRUCTURE, REMOVE AND RESET                             | 1.00      | EACH |
| 0114 | 808-06694 | LINE, PAINT, SOLID, YELLOW, 8 IN.                             | 250.00    | LFT  |
| 0115 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                            | 8630.00   | LFT  |
| 0116 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                              | 159316.00 | LFT  |
| 0117 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                             | 121585.00 | LFT  |
| 0118 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.           | 75.00     | LFT  |
| 0119 | 808-09381 | RETRO-REFLECTIVITY TESTING                                    | 1.00      | LS   |
| 0120 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN. | 34.00     | LFT  |
| 0121 | 808-10053 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R              | 2.00      | EACH |
| 0122 | 808-75060 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.      | 57.00     | LFT  |
| 0123 | 808-75078 | TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.    | 51.00     | LFT  |
| 0124 | 808-75100 | TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.       | 1612.00   | LFT  |
| 0125 | 808-75140 | PAVEMENT MESSAGE MARKING, PAINT, R X R                        | 2.00      | EACH |
| 0126 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                   | 2699.00   | EACH |
| 0127 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                           | 16.00     | EACH |

Call: 310

Contract: B -38532-A

Section No.: 1              BRIDGE DECK REPLACEMENT

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0007    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0008    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0010    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0011    | 202-02240 | PAVEMENT REMOVAL                                                                         | 127.00 SYS    |
| 0012    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00 LS       |
| 0013    | 202-62420 | BRIDGE RAILING, REMOVE                                                                   | 124.00 LFT    |
| 0014    | 203-02000 | EXCAVATION, COMMON                                                                       | 206.00 CYS    |
| 0015    | 203-02070 | BORROW                                                                                   | 596.00 CYS    |
| 0016    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 8419.00 DOL   |
| 0017    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0018    | 206-51225 | EXCAVATION, DRY                                                                          | 24.00 CYS     |
| 0019    | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 9.00 CYS      |
| 0020    | 206-51235 | COFFERDAM                                                                                | 1.00 LS       |
| 0021    | 206-93520 | TEMPORARY SHEET PILING                                                                   | 514.00 SFT    |
| 0022    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 762.00 SYS    |
| 0023    | 211-02050 | B BORROW                                                                                 | 26.00 CYS     |
| 0024    | 211-06467 | AGGREGATE FOR END BENT BACKFILL                                                          | 24.00 CYS     |
| 0025    | 214-12244 | GEOTEXTILE FOR SUBGRADE TYPE 2B                                                          | 324.00 SYS    |
| 0026    | 302-06464 | SUBBASE FOR PCCP                                                                         | 17.00 CYS     |
| 0027    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 266.00 TON    |
| 0028    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 914.00 SYS    |
| 0029    | 401-07335 | QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                                        | 126.00 TON    |
| 0030    | 401-07404 | QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                                  | 91.00 TON     |
| 0031    | 401-07409 | QC/QA-HMA, 4, 64, BASE, 25.0 mm                                                          | 393.00 TON    |

|      |           |                                               |          |      |
|------|-----------|-----------------------------------------------|----------|------|
| 0032 | 401-10258 | JOINT ADHESIVE, SURFACE                       | 1260.00  | LFT  |
| 0033 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                  | 1260.00  | LFT  |
| 0034 | 401-11785 | LIQUID ASPHALT SEALANT                        | 1260.00  | LFT  |
| 0035 | 406-05520 | ASPHALT FOR TACK COAT                         | 1.00     | TON  |
| 0036 | 601-02241 | GUARDRAIL, REMOVE                             | 582.00   | LFT  |
| 0037 | 601-12281 | GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING       | 138.00   | LFT  |
| 0038 | 601-12292 | GUARDRAIL MGS TRANSITION WITHOUT CURB         | 4.00     | EACH |
| 0039 | 601-94689 | GUARDRAIL, END TREATMENT, OS                  | 4.00     | EACH |
| 0040 | 601-99132 | GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING | 2.00     | EACH |
| 0041 | 602-06729 | BARRIER, DELINEATOR                           | 6.00     | EACH |
| 0042 | 606-12400 | MILLED HMA CORRUGATIONS, SINUSOIDAL           | 353.00   | LFT  |
| 0043 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.   | 257.00   | SYS  |
| 0044 | 615-06510 | MONUMENT, C                                   | 2.00     | EACH |
| 0045 | 615-06530 | BENCH MARK POST                               | 1.00     | EACH |
| 0046 | 616-06405 | RIPRAP, REVETMENT                             | 63.00    | TON  |
| 0047 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                 | 120.00   | SYS  |
| 0048 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING   | 2.00     | EACH |
| 0049 | 621-02770 | EROSION CONTROL BLANKET                       | 1235.00  | SYS  |
| 0050 | 621-06559 | MULCHED SEEDING R                             | 1234.00  | SYS  |
| 0051 | 621-06574 | SODDING                                       | 79.00    | SYS  |
| 0052 | 628-09402 | FIELD OFFICE, B                               | 12.00    | MOS  |
| 0053 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                     | 2.00     | EACH |
| 0054 | 628-11977 | COMPUTER SYSTEM                               | 2.00     | EACH |
| 0055 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                | 208.00   | EACH |
| 0056 | 702-92857 | CONCRETE, C, SUBSTRUCTURE                     | 18.00    | CYS  |
| 0057 | 703-06029 | REINFORCING BARS, EPOXY COATED                | 43150.00 | LBS  |
| 0058 | 703-08247 | EMBEDDED GALVANIC ANODE                       | 4.00     | EACH |
| 0059 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED       | 248.00   | EACH |
| 0060 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE                   | 92.20    | CYS  |
| 0061 | 706-11600 | RAILING, CONCRETE FC                          | 12.20    | CYS  |
| 0062 | 706-11620 | CONCRETE BRIDGE RAILING TRANSITION, TFC       | 4.00     | EACH |
| 0063 | 709-51821 | SURFACE SEAL                                  | 1.00     | LS   |
| 0064 | 710-09158 | PATCHING CONCRETE STRUCTURES                  | 12.00    | SFT  |
| 0065 | 711-51035 | STRUCTURAL STEEL                              | 1953.00  | LBS  |
| 0066 | 711-51864 | DRILLED HOLE                                  | 176.00   | EACH |
| 0067 | 711-51866 | RIVET, REMOVE                                 | 304.00   | EACH |
| 0068 | 711-51877 | JACKING AND SUPPORTING, BEAMS                 | 1.00     | LS   |

|      |           |                                                 |              |
|------|-----------|-------------------------------------------------|--------------|
| 0069 | 711-96800 | STUD SHEAR CONNECTORS                           | 1184.00 EACH |
| 0070 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.                     | 152.00 LFT   |
| 0071 | 718-12308 | GEOTEXTILE FOR UNDERDRAIN, TYPE 2B              | 80.00 SYS    |
| 0072 | 726-92406 | BEARING ASSEMBLY ELASTOMERIC                    | 16.00 EACH   |
| 0073 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY    | 2.00 EACH    |
| 0074 | 801-03290 | CONSTRUCTION SIGN, C                            | 2.00 EACH    |
| 0075 | 801-06203 | TEMPORARY PAVEMENT MARKING, 4 IN.               | 2800.00 LFT  |
| 0076 | 801-06216 | TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.   | 30.00 LFT    |
| 0077 | 801-06640 | CONSTRUCTION SIGN, A                            | 18.00 EACH   |
| 0078 | 801-06645 | CONSTRUCTION SIGN, B                            | 6.00 EACH    |
| 0079 | 801-06775 | MAINTAINING TRAFFIC                             | 1.00 LS      |
| 0080 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2     | 728.00 LFT   |
| 0081 | 801-12082 | FIXED TEMPORARY SIGNAL                          | 1.00 LS      |
| 0082 | 802-04893 | REFERENCE POST                                  | 8.00 EACH    |
| 0083 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE | 34.00 LFT    |
| 0084 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.             | 12.20 SFT    |
| 0085 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.        | 705.00 LFT   |
| 0086 | 808-06716 | LINE, REMOVE                                    | 1544.00 LFT  |
| 0087 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.      | 246.00 LFT   |
| 0088 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.     | 123.00 LFT   |
| 0089 | 808-10036 | LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.    | 31.00 LFT    |
| 0090 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                  | 1148.00 LFT  |
| 0091 | 808-75240 | LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.      | 88.00 LFT    |
| 0092 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.       | 352.00 LFT   |
| 0093 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE     | 9.00 EACH    |
| 0094 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER             | 6.00 EACH    |

Call: 330

Contract: B -39880-A

Section No.: 1            SMALL STRUCTURE PIPE LINING

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0006           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0008           | 201-52370        | CLEARING RIGHT OF WAY                                                                    | 1.00            | LS          |
| 0009           | 205-11626        | PUMP AROUND                                                                              | 1.00            | EACH        |
| 0010           | 205-12108        | STORMWATER MANAGEMENT BUDGET                                                             | 2484.00         | DOL         |
| 0011           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0012           | 616-05689        | RIPRAP, CLASS 2                                                                          | 35.00           | TON         |
| 0013           | 616-12246        | GEOTEXTILE FOR RIPRAP TYPE 1A                                                            | 40.00           | SYS         |
| 0014           | 621-01004        | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 2.00            | EACH        |
| 0015           | 621-06559        | MULCHED SEEDING R                                                                        | 1621.00         | SYS         |
| 0016           | 628-09401        | FIELD OFFICE, A                                                                          | 3.00            | MOS         |
| 0017           | 725-11709        | PIPE LINER, CURED-IN-PLACE, MIN AREA 12.5 SFT                                            | 185.00          | LFT         |
| 0018           | 801-06640        | CONSTRUCTION SIGN, A                                                                     | 12.00           | EACH        |
| 0019           | 801-06710        | FLASHING ARROW SIGN                                                                      | 30.00           | DAY         |
| 0020           | 801-06775        | MAINTAINING TRAFFIC                                                                      | 1.00            | LS          |

Call: 340

Contract: B -41112-A

Section No.: 1            SMALL STRUCTURE REPLACEMENT

| Line    |           |                                                                                          | Quantity | Unit |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 107-09358 | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 6.00     | EACH |
| 0003    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0004    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0005    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0008    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0013    | 202-02240 | PAVEMENT REMOVAL                                                                         | 178.00   | SYS  |
| 0014    | 202-51330 | PRESENT STRUCTURE, REMOVE                                                                | 1.00     | LS   |
| 0015    | 203-02000 | EXCAVATION, COMMON                                                                       | 34.00    | CYS  |
| 0016    | 203-02070 | BORROW                                                                                   | 112.00   | CYS  |
| 0017    | 205-11626 | PUMP AROUND                                                                              | 1.00     | EACH |
| 0018    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 1800.00  | DOL  |
| 0019    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0020    | 206-51220 | EXCAVATION, WET                                                                          | 76.00    | CYS  |
| 0021    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 208.00   | SYS  |
| 0022    | 211-09264 | STRUCTURE BACKFILL, TYPE 1                                                               | 283.00   | CYS  |
| 0023    | 214-12237 | GEOTEXTILE FOR PAVEMENT TYPE 1B                                                          | 96.00    | SYS  |
| 0024    | 301-12232 | COMPACTED AGGREGATE NO. 5                                                                | 33.00    | CYS  |
| 0025    | 301-12234 | COMPACTED AGGREGATE NO. 53                                                               | 43.00    | CYS  |
| 0026    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 8.00     | CYS  |
| 0027    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 60.00    | TON  |
| 0028    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 185.00   | SYS  |
| 0029    | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 33.00    | TON  |
| 0030    | 401-07392 | QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                                  | 26.00    | TON  |
| 0031    | 401-07408 | QC/QA-HMA, 3, 64, BASE, 25.0 mm                                                          | 82.00    | TON  |



|      |           |                                                          |         |      |
|------|-----------|----------------------------------------------------------|---------|------|
| 0032 | 401-10258 | JOINT ADHESIVE, SURFACE                                  | 300.00  | LFT  |
| 0033 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                             | 150.00  | LFT  |
| 0034 | 401-11785 | LIQUID ASPHALT SEALANT                                   | 300.00  | LFT  |
| 0035 | 406-05521 | ASPHALT FOR TACK COAT                                    | 555.00  | SYS  |
| 0036 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.              | 43.00   | SYS  |
| 0037 | 616-05689 | RIPRAP, CLASS 2                                          | 34.00   | TON  |
| 0038 | 616-06405 | RIPRAP, REVETMENT                                        | 41.00   | TON  |
| 0039 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                            | 113.00  | SYS  |
| 0040 | 616-12249 | GEOTEXTILE FOR RIPRAP TYPE 2B                            | 229.00  | SYS  |
| 0041 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING              | 1.00    | EACH |
| 0042 | 621-06560 | MULCHED SEEDING U                                        | 705.00  | SYS  |
| 0043 | 621-12612 | SEED MIXTURE FLOODPLAIN                                  | 0.60    | LBS  |
| 0044 | 622-05651 | PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.  | 15.00   | EACH |
| 0045 | 628-11729 | CELLULAR TELEPHONE, TYPE A                               | 1.00    | EACH |
| 0046 | 628-11731 | CELLULAR TELEPHONE, ADDITIONAL DATA                      | 1.00    | DOL  |
| 0047 | 628-11732 | CELLULAR TELEPHONE, ADDITIONAL MINUTES                   | 1.00    | DOL  |
| 0048 | 628-11782 | CELLULAR TELEPHONE SERVICE, 1000 MIN.                    | 6.00    | MOS  |
| 0049 | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                | 1.00    | EACH |
| 0050 | 628-11977 | COMPUTER SYSTEM                                          | 1.00    | EACH |
| 0051 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE                           | 72.00   | EACH |
| 0052 | 703-06029 | REINFORCING BARS, EPOXY COATED                           | 1747.00 | LBS  |
| 0053 | 709-51821 | SURFACE SEAL                                             | 1.00    | LS   |
| 0054 | 715-05133 | PIPE, TYPE 1, CIRCULAR, 60 IN.                           | 91.00   | LFT  |
| 0055 | 715-05841 | CONCRETE ANCHOR, 60 IN.                                  | 2.00    | EACH |
| 0056 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION                    | 14.00   | EACH |
| 0057 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH                      | 355.00  | SFT  |
| 0058 | 727-90308 | EPOXY INJECTION, CRACK PREPARATION                       | 170.00  | LFT  |
| 0059 | 727-90309 | EPOXY INJECTION, EPOXY MATERIAL                          | 6.00    | GAL  |
| 0060 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT                    | 1.00    | LS   |
| 0061 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY                   | 538.00  | SYS  |
| 0062 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                               | 5.00    | EACH |
| 0063 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.             | 6400.00 | LFT  |
| 0064 | 801-06218 | TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | 24.00   | LFT  |
| 0065 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                             | 41.00   | EACH |
| 0066 | 801-06640 | CONSTRUCTION SIGN, A                                     | 44.00   | EACH |
| 0067 | 801-06645 | CONSTRUCTION SIGN, B                                     | 24.00   | EACH |
| 0068 | 801-06775 | MAINTAINING TRAFFIC                                      | 1.00    | LS   |

|      |           |                                             |         |      |
|------|-----------|---------------------------------------------|---------|------|
| 0069 | 801-07118 | BARRICADE, III-A                            | 80.00   | LFT  |
| 0070 | 801-07119 | BARRICADE, III-B                            | 72.00   | LFT  |
| 0071 | 801-12042 | TRUCK MOUNTED ATTENUATOR                    | 14.00   | DAY  |
| 0072 | 801-12081 | PORTABLE SIGNAL                             | 1.00    | LS   |
| 0073 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.          | 585.00  | LFT  |
| 0074 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.            | 1400.00 | LFT  |
| 0075 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.           | 2080.00 | LFT  |
| 0076 | 808-06716 | LINE, REMOVE                                | 1300.00 | LFT  |
| 0077 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 4.00    | EACH |

Call: 350

Contract: B -41137-A

Section No.: 1 BRIDGE DECK OVERLAY

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00 DOL      |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0011    | 205-11626 | PUMP AROUND                                                                              | 1.00 EACH     |
| 0012    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 13000.00 DOL  |
| 0013    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0014    | 213-09269 | FLOWABLE BACKFILL, NON-REMOVABLE                                                         | 16.00 CYS     |
| 0015    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 2300.00 SYS   |
| 0016    | 306-08037 | MILLING, ASPHALT, 3 IN.                                                                  | 54.00 SYS     |
| 0017    | 401-07322 | QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                                        | 191.00 TON    |
| 0018    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 2950.00 LFT   |
| 0019    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 2950.00 LFT   |
| 0020    | 406-05521 | ASPHALT FOR TACK COAT                                                                    | 2300.00 SYS   |
| 0021    | 503-12480 | TERMINAL JOINT, RETROFIT POLYMER MODIFIED ASPHALT                                        | 480.00 SFT    |
| 0022    | 507-08272 | JOINTS IN PCCP, SAW AND SEAL                                                             | 160.00 LFT    |
| 0023    | 602-06729 | BARRIER, DELINEATOR                                                                      | 20.00 EACH    |
| 0024    | 606-12399 | MILLED HMA CORRUGATIONS, CONVENTIONAL                                                    | 2950.00 LFT   |
| 0025    | 616-05688 | RIPRAP, CLASS 1                                                                          | 1846.00 TON   |
| 0026    | 616-06405 | RIPRAP, REVETMENT                                                                        | 20.00 TON     |
| 0027    | 616-12251 | GEOTEXTILE FOR RIPRAP TYPE 3                                                             | 1664.00 SYS   |
| 0028    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 2.00 EACH     |
| 0029    | 621-06559 | MULCHED SEEDING R                                                                        | 340.00 SYS    |
| 0030    | 628-09402 | FIELD OFFICE, B                                                                          | 11.00 MOS     |
| 0031    | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                                                | 2.00 EACH     |

|      |           |                                               |          |      |
|------|-----------|-----------------------------------------------|----------|------|
| 0032 | 709-51821 | SURFACE SEAL                                  | 1.00     | LS   |
| 0033 | 709-51821 | SURFACE SEAL                                  | 1.00     | LS   |
| 0034 | 710-09158 | PATCHING CONCRETE STRUCTURES                  | 125.00   | SFT  |
| 0035 | 722-01066 | HYDRODEMOLITION                               | 840.00   | SYS  |
| 0036 | 722-12380 | BRIDGE DECK OVERLAY, BUDGET                   | 11300.00 | DOL  |
| 0037 | 722-12382 | TRANSVERSE GROOVING                           | 840.00   | SYS  |
| 0038 | 722-12463 | BRIDGE DECK, REMOVE EXISTING CONCRETE OVERLAY | 840.00   | SYS  |
| 0039 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH              | 380.00   | SFT  |
| 0040 | 722-51874 | OVERLAY DAM                                   | 158.00   | SFT  |
| 0041 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY  | 4.00     | EACH |
| 0042 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.  | 10660.00 | LFT  |
| 0043 | 801-06640 | CONSTRUCTION SIGN, A                          | 21.00    | EACH |
| 0044 | 801-06645 | CONSTRUCTION SIGN, B                          | 4.00     | EACH |
| 0045 | 801-06710 | FLASHING ARROW SIGN                           | 60.00    | DAY  |
| 0046 | 801-06775 | MAINTAINING TRAFFIC                           | 1.00     | LS   |
| 0047 | 801-07118 | BARRICADE, III-A                              | 48.00    | LFT  |
| 0048 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2             | 390.00   | LFT  |
| 0049 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2   | 633.00   | LFT  |
| 0050 | 801-12042 | TRUCK MOUNTED ATTENUATOR                      | 20.00    | DAY  |
| 0051 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.             | 390.00   | LFT  |
| 0052 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.              | 1650.00  | LFT  |
| 0053 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.             | 1650.00  | LFT  |
| 0054 | 808-06716 | LINE, REMOVE                                  | 3300.00  | LFT  |
| 0055 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE   | 4.00     | EACH |

Call: 350

Contract: B -41137-A

Section No.: 2 BRIDGE DECK OVERLAY, LATEX MODIFIED CONCRETE

| Line    |           |                                     | Quantity Unit |     |
|---------|-----------|-------------------------------------|---------------|-----|
| Item No | Item Code | Description                         |               |     |
| 0056    | 722-51842 | BRIDGE DECK OVERLAY, LATEX MODIFIED | 840.00        | SYS |

Call: 350

Contract: B -41137-A

Section No.: 3 BRIDGE DECK OVERLAY, SILICA FUME MODIFIED CONCRETE

| Line    |           |                                           | Quantity Unit |     |
|---------|-----------|-------------------------------------------|---------------|-----|
| Item No | Item Code | Description                               |               |     |
| 0057    | 722-01061 | BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | 840.00        | SYS |

Call: 360

Contract: B -41211-A

Section No.: 1                BRIDGE PAINTING

| Line    |           |                                                                                          | Quantity | Unit |
|---------|-----------|------------------------------------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                                              |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00     | DOL  |
| 0009    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00     | DOL  |
| 0010    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00     | LS   |
| 0011    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00     | LS   |
| 0012    | 202-02240 | PAVEMENT REMOVAL                                                                         | 1188.00  | SYS  |
| 0013    | 202-51328 | PRESENT STRUCTURE, REMOVE PORTIONS                                                       | 1.00     | LS   |
| 0014    | 203-02000 | EXCAVATION, COMMON                                                                       | 304.00   | CYS  |
| 0015    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 19600.00 | DOL  |
| 0016    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00     | LS   |
| 0017    | 206-51230 | EXCAVATION, FOUNDATION, UNCLASSIFIED                                                     | 20.00    | CYS  |
| 0018    | 206-51235 | COFFERDAM                                                                                | 1.00     | LS   |
| 0019    | 207-09935 | SUBGRADE TREATMENT, TYPE IC                                                              | 1309.00  | SYS  |
| 0020    | 211-02050 | B BORROW                                                                                 | 5.00     | CYS  |
| 0021    | 211-06467 | AGGREGATE FOR END BENT BACKFILL                                                          | 72.00    | CYS  |
| 0022    | 213-09269 | FLOWABLE BACKFILL, NON-REMOVABLE                                                         | 16.00    | CYS  |
| 0023    | 302-06464 | SUBBASE FOR PCCP                                                                         | 184.00   | CYS  |
| 0024    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 49.00    | TON  |
| 0025    | 303-01180 | COMPACTED AGGREGATE NO. 53                                                               | 134.00   | TON  |
| 0026    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                                                              | 133.00   | SYS  |
| 0027    | 306-08043 | MILLING, TRANSITION                                                                      | 1000.00  | SYS  |
| 0028    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                                        | 115.00   | TON  |
| 0029    | 401-07329 | QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                                        | 116.00   | TON  |
| 0030    | 401-07347 | QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                                       | 49.00    | TON  |
| 0031    | 401-07398 | QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                                  | 246.00   | TON  |

|      |           |                                                      |             |
|------|-----------|------------------------------------------------------|-------------|
| 0032 | 401-07399 | QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm              | 55.00 TON   |
| 0033 | 401-07408 | QC/QA-HMA, 3, 64, BASE, 25.0 mm                      | 283.00 TON  |
| 0034 | 401-07409 | QC/QA-HMA, 4, 64, BASE, 25.0 mm                      | 242.00 TON  |
| 0035 | 401-10258 | JOINT ADHESIVE, SURFACE                              | 3360.00 LFT |
| 0036 | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                         | 2550.00 LFT |
| 0037 | 401-11785 | LIQUID ASPHALT SEALANT                               | 3360.00 LFT |
| 0038 | 406-05520 | ASPHALT FOR TACK COAT                                | 3.00 TON    |
| 0039 | 408-07478 | CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | 2.00 TON    |
| 0040 | 503-12477 | TERMINAL JOINT, TYPE HMA                             | 247.00 LFT  |
| 0041 | 601-01522 | GUARDRAIL, TRANSITION, TYPE TGB                      | 1.00 EACH   |
| 0042 | 601-02241 | GUARDRAIL, REMOVE                                    | 90.00 LFT   |
| 0043 | 601-06035 | GUARDRAIL, RESET                                     | 300.00 LFT  |
| 0044 | 601-06234 | IMPACT ATTENUATOR, R1-W1, TL-2                       | 2.00 EACH   |
| 0045 | 601-06855 | GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR             | 1.00 EACH   |
| 0046 | 604-12083 | DETECTABLE WARNING SURFACES                          | 4.00 SYS    |
| 0047 | 605-02278 | CURB, REMOVE                                         | 1290.00 LFT |
| 0048 | 605-06145 | CURB AND GUTTER, B, CONCRETE                         | 390.00 LFT  |
| 0049 | 605-06205 | CENTER CURB, B CONCRETE                              | 900.00 LFT  |
| 0050 | 606-12399 | MILLED HMA CORRUGATIONS, CONVENTIONAL                | 1848.00 LFT |
| 0051 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.          | 277.00 SYS  |
| 0052 | 609-06259 | REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.          | 475.00 SYS  |
| 0053 | 616-06405 | RIPRAP, REVETMENT                                    | 584.00 TON  |
| 0054 | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                        | 914.00 SYS  |
| 0055 | 616-51367 | SLOPEWALL, CONCRETE, 4 IN.                           | 91.00 SYS   |
| 0056 | 619-11051 | CLEAN STEEL BRIDGE, QP-1, BRIDGE NO.                 | 1.00 LS     |
| 0057 | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                 | 1.00 LS     |
| 0058 | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                 | 1.00 LS     |
| 0059 | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                 | 1.00 LS     |
| 0060 | 619-12459 | DISPOSAL OF CLEANING WASTE HAZARDOUS BRIDGE NO       | 1.00 LS     |
| 0061 | 619-12459 | DISPOSAL OF CLEANING WASTE HAZARDOUS BRIDGE NO       | 1.00 LS     |
| 0062 | 619-12459 | DISPOSAL OF CLEANING WASTE HAZARDOUS BRIDGE NO       | 1.00 LS     |
| 0063 | 619-12460 | DISPOSAL OF CLEANING WASTE NONHAZARDOUS, BRIDGE NO   | 1.00 LS     |
| 0064 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                       | 1.00 LS     |
| 0065 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                       | 1.00 LS     |
| 0066 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                       | 1.00 LS     |
| 0067 | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                       | 1.00 LS     |
| 0068 | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING          | 4.00 EACH   |

|      |           |                                         |          |      |
|------|-----------|-----------------------------------------|----------|------|
| 0069 | 621-02770 | EROSION CONTROL BLANKET                 | 2425.00  | SYS  |
| 0070 | 621-06554 | SEED MIXTURE U                          | 51.00    | LBS  |
| 0071 | 621-06560 | MULCHED SEEDING U                       | 855.00   | SYS  |
| 0072 | 621-09815 | ARTICULATED CONCRETE BLOCK              | 161.00   | SYS  |
| 0073 | 621-12612 | SEED MIXTURE FLOODPLAIN                 | 5.00     | LBS  |
| 0074 | 628-09402 | FIELD OFFICE, B                         | 12.00    | MOS  |
| 0075 | 628-11976 | COMPUTER SYSTEM EQUIPMENT               | 3.00     | EACH |
| 0076 | 701-93790 | CLEAN AND EPOXY COAT EXISTING PILES     | 1.00     | LS   |
| 0077 | 702-02925 | WATERPROOFING MEMBRANE SYSTEM           | 149.00   | SFT  |
| 0078 | 702-12076 | GRATES, BASINS, AND FITTINGS, CAST IRON | 2.00     | EACH |
| 0079 | 702-51863 | FIELD DRILLED HOLE IN CONCRETE          | 48.00    | EACH |
| 0080 | 702-90915 | CONCRETE, CLASS, A                      | 0.20     | CYS  |
| 0081 | 703-06029 | REINFORCING BARS, EPOXY COATED          | 60905.00 | LBS  |
| 0082 | 703-08247 | EMBEDDED GALVANIC ANODE                 | 270.00   | EACH |
| 0083 | 703-97936 | THREADED TIE BAR ASSEMBLY, EPOXY COATED | 237.00   | EACH |
| 0084 | 704-51002 | CONCRETE, C, SUPERSTRUCTURE             | 121.80   | CYS  |
| 0085 | 706-09960 | RAILING, CONCRETE FC                    | 1.40     | LFT  |
| 0086 | 706-11620 | CONCRETE BRIDGE RAILING TRANSITION, TFC | 4.00     | EACH |
| 0087 | 708-01112 | GROUT, NON-SHRINK                       | 1.00     | CYS  |
| 0088 | 709-04647 | FIBER WRAP CONCRETE CASING SYSTEM       | 1.00     | LS   |
| 0089 | 709-04647 | FIBER WRAP CONCRETE CASING SYSTEM       | 1.00     | LS   |
| 0090 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0091 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0092 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0093 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0094 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0095 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0096 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0097 | 709-51821 | SURFACE SEAL                            | 1.00     | LS   |
| 0098 | 710-09158 | PATCHING CONCRETE STRUCTURES            | 40.00    | SFT  |
| 0099 | 711-51038 | STRUCTURAL STEEL                        | 1.00     | LS   |
| 0100 | 711-51038 | STRUCTURAL STEEL                        | 1.00     | LS   |
| 0101 | 711-51038 | STRUCTURAL STEEL                        | 1.00     | LS   |
| 0102 | 711-51878 | JACKING AND SUPPORTING, GIRDERS         | 1.00     | LS   |
| 0103 | 711-90114 | JACKING AND SUPPORTING, SUPERSTRUCTURE  | 1.00     | LS   |
| 0104 | 715-05203 | PIPE, TYPE 4, CIRCULAR, 4 IN.           | 184.00   | LFT  |
| 0105 | 715-05407 | PIPE, END BENT DRAIN, 6 IN.             | 200.00   | LFT  |

|      |           |                                                  |          |      |
|------|-----------|--------------------------------------------------|----------|------|
| 0106 | 715-06566 | PIPE EXTENSION, CIRCULAR, 6 IN.                  | 21.00    | LFT  |
| 0107 | 715-10238 | PIPE, ROADWAY DRAIN CASTING EXTENSION            | 15.00    | EACH |
| 0108 | 715-92037 | PIPE PVC 4 IN                                    | 168.00   | LFT  |
| 0109 | 718-06526 | HMA FOR UNDERDRAINS                              | 12.00    | TON  |
| 0110 | 718-12305 | GEOTEXTILES FOR UNDERDRAIN, TYPE 1A              | 164.00   | SYS  |
| 0111 | 718-52610 | AGGREGATE FOR UNDERDRAINS                        | 12.00    | CYS  |
| 0112 | 720-44296 | INLET, CAP                                       | 2.00     | EACH |
| 0113 | 722-01066 | HYDRODEMOLITION                                  | 2136.00  | SYS  |
| 0114 | 722-12380 | BRIDGE DECK OVERLAY, BUDGET                      | 36715.00 | DOL  |
| 0115 | 722-12382 | TRANSVERSE GROOVING                              | 2136.00  | SYS  |
| 0116 | 722-12464 | BRIDGE DECK, REMOVE EXISTING CONCRETE SURFACE    | 2136.00  | SYS  |
| 0117 | 722-51401 | BRIDGE DECK PATCHING, FULL DEPTH                 | 1515.00  | SFT  |
| 0118 | 722-51852 | BRIDGE DECK PATCHING, PARTIAL DEPTH              | 1568.00  | SFT  |
| 0119 | 722-51874 | OVERLAY DAM                                      | 137.00   | SFT  |
| 0120 | 724-12103 | PRE-COMPRESSED FOAM JOINT                        | 357.00   | LFT  |
| 0121 | 724-12461 | CONCRETE FOR PATCHING STRUCTURAL EXPANSION JOINT | 413.00   | SFT  |
| 0122 | 727-90308 | EPOXY INJECTION, CRACK PREPARATION               | 4447.00  | LFT  |
| 0123 | 727-90309 | EPOXY INJECTION, EPOXY MATERIAL                  | 641.00   | GAL  |
| 0124 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT            | 1.00     | LS   |
| 0125 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT            | 1.00     | LS   |
| 0126 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT            | 1.00     | LS   |
| 0127 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT            | 1.00     | LS   |
| 0128 | 727-93560 | EPOXY INJECTION, FURNISHING EQUIPMENT            | 1.00     | LS   |
| 0129 | 738-09456 | POLYMERIC CONCRETE BRIDGE DECK OVERLAY           | 8204.00  | SYS  |
| 0130 | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY     | 4.00     | EACH |
| 0131 | 801-03290 | CONSTRUCTION SIGN, C                             | 8.00     | EACH |
| 0132 | 801-04308 | ROAD CLOSURE SIGN ASSEMBLY                       | 22.00    | EACH |
| 0133 | 801-04746 | ENERGY ABSORBING TERMINAL, CZ, TL-               | 1.00     | EACH |
| 0134 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.     | 49535.00 | LFT  |
| 0135 | 801-06208 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.     | 19324.00 | LFT  |
| 0136 | 801-06469 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.     | 4160.00  | LFT  |
| 0137 | 801-06577 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.    | 108.00   | LFT  |
| 0138 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                     | 47.00    | EACH |
| 0139 | 801-06625 | DETOUR ROUTE MARKER ASSEMBLY                     | 28.00    | EACH |
| 0140 | 801-06640 | CONSTRUCTION SIGN, A                             | 194.00   | EACH |
| 0141 | 801-06645 | CONSTRUCTION SIGN, B                             | 43.00    | EACH |
| 0142 | 801-06710 | FLASHING ARROW SIGN                              | 760.00   | DAY  |



|      |           |                                                                 |         |      |
|------|-----------|-----------------------------------------------------------------|---------|------|
| 0143 | 801-06775 | MAINTAINING TRAFFIC                                             | 1.00    | LS   |
| 0144 | 801-07118 | BARRICADE, III-A                                                | 432.00  | LFT  |
| 0145 | 801-07119 | BARRICADE, III-B                                                | 444.00  | LFT  |
| 0146 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                               | 3591.00 | LFT  |
| 0147 | 801-08508 | TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                     | 2451.00 | LFT  |
| 0148 | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                                | 2.00    | EACH |
| 0149 | 801-12081 | PORTABLE SIGNAL                                                 | 1.00    | LS   |
| 0150 | 801-97643 | TEMPORARY BUZZ STRIPS                                           | 792.00  | LFT  |
| 0151 | 802-04893 | REFERENCE POST                                                  | 10.00   | EACH |
| 0152 | 802-91122 | SIGN GROUND MOUNTED RESET                                       | 1.00    | EACH |
| 0153 | 807-12206 | LUMINAIRE, UNDERPASS                                            | 1.00    | EACH |
| 0154 | 808-06711 | LINE, PAINT, BROKEN, WHITE, 4 IN.                               | 1761.00 | LFT  |
| 0155 | 808-06712 | LINE, PAINT, BROKEN, YELLOW, 4 IN.                              | 150.00  | LFT  |
| 0156 | 808-06713 | LINE, PAINT, SOLID, WHITE, 4 IN.                                | 4128.00 | LFT  |
| 0157 | 808-06714 | LINE, PAINT, SOLID, YELLOW, 4 IN.                               | 4927.00 | LFT  |
| 0158 | 808-06716 | LINE, REMOVE                                                    | 5360.00 | LFT  |
| 0159 | 808-06726 | TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.             | 32.00   | LFT  |
| 0160 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                     | 238.00  | LFT  |
| 0161 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                     | 1190.00 | LFT  |
| 0162 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.   | 48.00   | LFT  |
| 0163 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                  | 3072.00 | LFT  |
| 0164 | 808-75051 | LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                    | 730.00  | LFT  |
| 0165 | 808-75054 | LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                   | 730.00  | LFT  |
| 0166 | 808-75059 | LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                   | 184.00  | LFT  |
| 0167 | 808-75067 | TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE, WHITE, 24 IN. | 24.00   | LFT  |
| 0168 | 808-75140 | PAVEMENT MESSAGE MARKING, PAINT, R X R                          | 4.00    | EACH |
| 0169 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                     | 12.00   | EACH |
| 0170 | 808-95638 | CENTER CURB PAINTING                                            | 1500.00 | SFT  |

Call: 360

Contract: B -41211-A

Section No.: 2                      LATEX MODIFIED CONCRETE OVERLAY

**Line**

| Item No | Item Code | Description                         | Quantity | Unit |
|---------|-----------|-------------------------------------|----------|------|
| 0171    | 722-51842 | BRIDGE DECK OVERLAY, LATEX MODIFIED | 2136.00  | SYS  |

Call: 360  
Contract: B -41211-A  
Section No.: 3                      SILICA FUME MODIFIED CONCRETE OVERLAY

| Line    |           |                                           |          |      |
|---------|-----------|-------------------------------------------|----------|------|
| Item No | Item Code | Description                               | Quantity | Unit |
| 0172    | 722-01061 | BRIDGE DECK OVERLAY, SILICA FUME MODIFIED | 2136.00  | SYS  |

Call: 370

Contract: B -42013-A

Section No.: 1              BRIDGE PAINTING

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0006    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00 DOL      |
| 0007    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0008    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0009    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0010    | 205-11626 | PUMP AROUND                                                                              | 1.00 EACH     |
| 0011    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 4073.00 DOL   |
| 0012    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0013    | 616-05688 | RIPRAP, CLASS 1                                                                          | 23.00 TON     |
| 0014    | 616-12246 | GEOTEXTILE FOR RIPRAP TYPE 1A                                                            | 45.00 SYS     |
| 0015    | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                                     | 1.00 LS       |
| 0016    | 619-11052 | CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                                     | 1.00 LS       |
| 0017    | 619-12459 | DISPOSAL OF CLEANING WASTE HAZARDOUS BRIDGE NO                                           | 1.00 LS       |
| 0018    | 619-12459 | DISPOSAL OF CLEANING WASTE HAZARDOUS BRIDGE NO                                           | 1.00 LS       |
| 0019    | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                                                           | 1.00 LS       |
| 0020    | 619-51859 | PAINT STEEL BRIDGE, BRIDGE NO.                                                           | 1.00 LS       |
| 0021    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 4.00 EACH     |
| 0022    | 621-06559 | MULCHED SEEDING R                                                                        | 1824.00 SYS   |
| 0023    | 628-09402 | FIELD OFFICE, B                                                                          | 10.00 MOS     |
| 0024    | 628-11976 | COMPUTER SYSTEM EQUIPMENT                                                                | 1.00 EACH     |
| 0025    | 725-10245 | PERPETUATION, EXISTING PIPE                                                              | 1.00 EACH     |
| 0026    | 725-11019 | LINER PIPE, THERMOPLASTIC, DEFORMED, 10.3-12.6 SFT                                       | 204.00 LFT    |
| 0027    | 801-01093 | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                                             | 4.00 EACH     |
| 0028    | 801-06640 | CONSTRUCTION SIGN, A                                                                     | 44.00 EACH    |
| 0029    | 801-06645 | CONSTRUCTION SIGN, B                                                                     | 12.00 EACH    |
| 0030    | 801-06710 | FLASHING ARROW SIGN                                                                      | 120.00 DAY    |
| 0031    | 801-06775 | MAINTAINING TRAFFIC                                                                      | 1.00 LS       |

0032 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN

2.00 EACH

Call: 380

Contract: B -42123-A

Section No.: 1 BRIDGE THIN DECK OVERLAY

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                   | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|----------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                             | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                   | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                       | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES               | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                | 1.00            | DOL         |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                      | 1.00            | LS          |
| 0007           | 602-06729        | BARRIER, DELINEATOR                                                  | 18.00           | EACH        |
| 0008           | 628-09403        | FIELD OFFICE, C                                                      | 12.00           | MOS         |
| 0009           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                                            | 2.00            | EACH        |
| 0010           | 709-51821        | SURFACE SEAL                                                         | 1.00            | LS          |
| 0011           | 722-51852        | BRIDGE DECK PATCHING, PARTIAL DEPTH                                  | 31.00           | SFT         |
| 0012           | 738-09456        | POLYMERIC CONCRETE BRIDGE DECK OVERLAY                               | 3060.00         | SYS         |
| 0013           | 801-01093        | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                         | 1.00            | EACH        |
| 0014           | 801-06207        | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         | 14400.00        | LFT         |
| 0015           | 801-06209        | TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                         | 6000.00         | LFT         |
| 0016           | 801-06211        | TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | 14.00           | EACH        |
| 0017           | 801-06640        | CONSTRUCTION SIGN, A                                                 | 20.00           | EACH        |
| 0018           | 801-06710        | FLASHING ARROW SIGN                                                  | 30.00           | DAY         |
| 0019           | 801-06775        | MAINTAINING TRAFFIC                                                  | 1.00            | LS          |
| 0020           | 801-11642        | PORTABLE CHANGEABLE MESSAGE SIGN                                     | 4.00            | EACH        |
| 0021           | 808-10031        | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                          | 250.00          | LFT         |
| 0022           | 808-10033        | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           | 800.00          | LFT         |
| 0023           | 808-10034        | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                          | 800.00          | LFT         |
| 0024           | 808-10102        | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW, 8 IN.  | 750.00          | LFT         |
| 0025           | 808-10119        | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW, 24 IN. | 432.00          | LFT         |

Call: 390

Contract: B -42150-A

Section No.: 1            SCOUR PROTECTION (EROSION)

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                                                       | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|------------------------------------------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                                                                 | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                                                       | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                                                           | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00            | DOL         |
| 0006           | 109-11362        | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00            | DOL         |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00            | LS          |
| 0008           | 201-01015        | CLEARING AND GRUBBING                                                                    | 1.00            | LS          |
| 0009           | 203-02000        | EXCAVATION, COMMON                                                                       | 32.50           | CYS         |
| 0010           | 205-12108        | STORMWATER MANAGEMENT BUDGET                                                             | 4000.00         | DOL         |
| 0011           | 205-12109        | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00            | LS          |
| 0012           | 206-51235        | COFFERDAM                                                                                | 1.00            | LS          |
| 0013           | 616-05689        | RIPRAP, CLASS 2                                                                          | 200.00          | TON         |
| 0014           | 616-12246        | GEOTEXTILE FOR RIPRAP TYPE 1A                                                            | 171.00          | SYS         |
| 0015           | 621-01004        | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 1.00            | EACH        |
| 0016           | 621-06559        | MULCHED SEEDING R                                                                        | 935.00          | SYS         |
| 0017           | 628-09403        | FIELD OFFICE, C                                                                          | 4.00            | MOS         |
| 0018           | 628-11976        | COMPUTER SYSTEM EQUIPMENT                                                                | 2.00            | EACH        |
| 0019           | 801-06640        | CONSTRUCTION SIGN, A                                                                     | 22.00           | EACH        |
| 0020           | 801-06775        | MAINTAINING TRAFFIC                                                                      | 1.00            | LS          |

Call: 404

Contract: B -42573-A

Section No.: 1                      STRAIGHTEN BEAM

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0007           | 202-51328        | PRESENT STRUCTURE, REMOVE PORTIONS                     | 1.00            | LS          |
| 0008           | 619-11049        | CLEAN STEEL BRIDGE, PARTIAL, QP-1 BRIDGE NO.           | 1.00            | LS          |
| 0009           | 619-51860        | PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                | 1.00            | LS          |
| 0010           | 711-51035        | STRUCTURAL STEEL                                       | 341.00          | LBS         |
| 0011           | 711-51864        | DRILLED HOLE                                           | 18.00           | EACH        |
| 0012           | 729-11819        | STRAIGHTEN STEEL MEMBER                                | 1.00            | LS          |
| 0013           | 801-04308        | ROAD CLOSURE SIGN ASSEMBLY                             | 4.00            | EACH        |
| 0014           | 801-06640        | CONSTRUCTION SIGN, A                                   | 11.00           | EACH        |
| 0015           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0016           | 801-07118        | BARRICADE, III-A                                       | 84.00           | LFT         |
| 0017           | 801-07119        | BARRICADE, III-B                                       | 48.00           | LFT         |

Call: 410

Contract: B -42972-A

Section No.: 1              BRIDGE THIN DECK OVERLAY

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 109-08463        | PROJECT ESTIMATE ADJUSTMENT                            | 1.00            | DOL         |
| 0007           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0008           | 738-09456        | POLYMERIC CONCRETE BRIDGE DECK OVERLAY                 | 1572.00         | SYS         |
| 0009           | 801-01093        | TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY           | 10.00           | EACH        |
| 0010           | 801-06207        | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.           | 22170.00        | LFT         |
| 0011           | 801-06209        | TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.           | 19719.00        | LFT         |
| 0012           | 801-06640        | CONSTRUCTION SIGN, A                                   | 60.00           | EACH        |
| 0013           | 801-06645        | CONSTRUCTION SIGN, B                                   | 14.00           | EACH        |
| 0014           | 801-06710        | FLASHING ARROW SIGN                                    | 20.00           | DAY         |
| 0015           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0016           | 801-07118        | BARRICADE, III-A                                       | 144.00          | LFT         |
| 0017           | 801-12042        | TRUCK MOUNTED ATTENUATOR                               | 20.00           | DAY         |
| 0018           | 808-10033        | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.             | 248.00          | LFT         |
| 0019           | 808-10034        | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.            | 248.00          | LFT         |
| 0020           | 808-10054        | LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.            | 80.00           | LFT         |

Call: 500

Contract: T -39844-A

Section No.: 1            TRAFFIC SIGN REPLACEMENT

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0007           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0008           | 802-04089        | SIGN, SHEET, REMOVE                                    | 6.00            | EACH        |
| 0009           | 802-05704        | SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE      | 12177.00        | LFT         |
| 0010           | 802-05705        | SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE      | 1358.00         | LFT         |
| 0011           | 802-07059        | SIGN, SHEET, AND SUPPORTS, REMOVE                      | 1204.00         | EACH        |
| 0012           | 802-07060        | SIGN, SHEET, RELOCATE                                  | 204.00          | EACH        |
| 0013           | 802-09838        | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 6173.30         | SFT         |
| 0014           | 802-09840        | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 2358.00         | SFT         |



Call: 510

Contract: T -39845-A

Section No.: 1              SIGN MODERNIZATION

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 105-06845        | CONSTRUCTION ENGINEERING                               | 1.00            | LS          |
| 0002           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0003           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0004           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0005           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0006           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0007           | 621-01004        | MOBILIZATION AND DEMOBILIZATION FOR SEEDING            | 2.00            | EACH        |
| 0008           | 621-06559        | MULCHED SEEDING R                                      | 41.00           | SYS         |
| 0009           | 621-06560        | MULCHED SEEDING U                                      | 105.00          | SYS         |
| 0010           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0011           | 802-04089        | SIGN, SHEET, REMOVE                                    | 133.00          | EACH        |
| 0012           | 802-09838        | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 181.00          | SFT         |
| 0013           | 802-09840        | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 816.00          | SFT         |
| 0014           | 802-76055        | SIGN POST, A                                           | 1763.00         | LFT         |
| 0015           | 802-91122        | SIGN GROUND MOUNTED RESET                              | 194.00          | EACH        |

Call: 520

Contract: T -40500-A

Section No.: 1            ACCESS CONTROL

| Line    |           |                                                               | Quantity | Unit |
|---------|-----------|---------------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                                   |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                      | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                            | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                | 1.00     | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES        | 1.00     | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                         | 1.00     | DOL  |
| 0006    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                               | 1.00     | LS   |
| 0007    | 202-02240 | PAVEMENT REMOVAL                                              | 66.00    | SYS  |
| 0008    | 203-02000 | EXCAVATION, COMMON                                            | 22.00    | CYS  |
| 0009    | 507-07479 | HMA PARTIAL DEPTH PATCH                                       | 3.00     | TON  |
| 0010    | 604-07092 | BED COURSE MATERIAL                                           | 68.00    | TON  |
| 0011    | 605-02493 | CURB, ISLAND CONCRETE                                         | 33.00    | SYS  |
| 0012    | 605-06140 | CURB AND GUTTER, CONCRETE                                     | 114.00   | LFT  |
| 0013    | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                  | 1000.00  | LFT  |
| 0014    | 801-06640 | CONSTRUCTION SIGN, A                                          | 16.00    | EACH |
| 0015    | 801-06710 | FLASHING ARROW SIGN                                           | 30.00    | DAY  |
| 0016    | 801-06775 | MAINTAINING TRAFFIC                                           | 1.00     | LS   |
| 0017    | 801-07118 | BARRICADE, III-A                                              | 165.00   | LFT  |
| 0018    | 801-07119 | BARRICADE, III-B                                              | 24.00    | LFT  |
| 0019    | 801-11642 | PORTABLE CHANGEABLE MESSAGE SIGN                              | 2.00     | EACH |
| 0020    | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE               | 22.00    | LFT  |
| 0021    | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                           | 15.25    | SFT  |
| 0022    | 808-06368 | TRANSVERSE MARKING, REMOVE                                    | 13.00    | LFT  |
| 0023    | 808-11493 | LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                    | 20.00    | LFT  |
| 0024    | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.   | 13.00    | LFT  |
| 0025    | 808-75320 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC LANE INDICATION ARROW | 1.00     | EACH |
| 0026    | 808-75325 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC ONLY                  | 1.00     | EACH |

Call: 540

Contract: T -41243-A

Section No.: 1            RAISED PAVEMENT MARKING, REFURBISHED

**Line**

| <b>Item No</b> | <b>Item Code</b> | <b>Description</b>                                     | <b>Quantity</b> | <b>Unit</b> |
|----------------|------------------|--------------------------------------------------------|-----------------|-------------|
| 0001           | 109-08359        | LIQUIDATED DAMAGES                                     | 1.00            | DOL         |
| 0002           | 109-08360        | CONTRACT LIENS                                         | 1.00            | DOL         |
| 0003           | 109-08443        | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00            | DOL         |
| 0004           | 109-08444        | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00            | DOL         |
| 0005           | 110-01001        | MOBILIZATION AND DEMOBILIZATION                        | 1.00            | LS          |
| 0006           | 801-06710        | FLASHING ARROW SIGN                                    | 90.00           | DAY         |
| 0007           | 801-06775        | MAINTAINING TRAFFIC                                    | 1.00            | LS          |
| 0008           | 801-92448        | CONSTRUCTION SIGNS MOBILE                              | 90.00           | DAY         |
| 0009           | 808-75994        | PRISMATIC REFLECTOR                                    | 30550.00        | EACH        |
| 0010           | 808-75996        | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE            | 1528.00         | EACH        |
| 0011           | 808-75998        | SNOWPLOWABLE RAISED PAVEMENT MARKER                    | 3055.00         | EACH        |

Call: 550

Contract: T -41638-A

Section No.: 1            NEW SIGNAL INSTALLATION

| Line    |           |                                                        | Quantity | Unit |
|---------|-----------|--------------------------------------------------------|----------|------|
| Item No | Item Code | Description                                            |          |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                               | 1.00     | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                     | 1.00     | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                         | 1.00     | DOL  |
| 0004    | 109-08440 | QUALITY ADJUSTMENTS, HMA                               | 1.00     | DOL  |
| 0005    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | 1.00     | DOL  |
| 0006    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                  | 1.00     | DOL  |
| 0007    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                            | 1.00     | DOL  |
| 0008    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                   | 1.00     | DOL  |
| 0009    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                        | 1.00     | LS   |
| 0010    | 306-08034 | MILLING, ASPHALT, 1 1/2 IN.                            | 8422.00  | SYS  |
| 0011    | 306-08432 | MILLING, APPROACH                                      | 120.00   | SYS  |
| 0012    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                      | 695.00   | TON  |
| 0013    | 401-10258 | JOINT ADHESIVE, SURFACE                                | 1220.00  | LFT  |
| 0014    | 401-11785 | LIQUID ASPHALT SEALANT                                 | 1220.00  | LFT  |
| 0015    | 406-05520 | ASPHALT FOR TACK COAT                                  | 3.00     | TON  |
| 0016    | 610-07488 | HMA FOR APPROACHES, TYPE C                             | 10.00    | TON  |
| 0017    | 720-45405 | MANHOLE, B4                                            | 2.00     | EACH |
| 0018    | 801-06640 | CONSTRUCTION SIGN, A                                   | 24.00    | EACH |
| 0019    | 801-06645 | CONSTRUCTION SIGN, B                                   | 8.00     | EACH |
| 0020    | 801-06775 | MAINTAINING TRAFFIC                                    | 1.00     | LS   |
| 0021    | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                      | 2.00     | EACH |
| 0022    | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                    | 103.00   | SFT  |
| 0023    | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                    | 131.00   | SFT  |
| 0024    | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                    | 37.00    | SFT  |
| 0025    | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.               | 4.00     | EACH |
| 0026    | 805-01842 | HANDHOLE SIGNAL TYPE 1                                 | 20.00    | EACH |
| 0027    | 805-02445 | CONTROLLER AND CABINET, P1                             | 2.00     | EACH |
| 0028    | 805-06742 | SOLAR POWERED FLASHING BEACON ASSEMBLY                 | 2.00     | EACH |
| 0029    | 805-08214 | CONDUIT, PVC, 2 IN. SCHEDULE 40                        | 1535.00  | LFT  |
| 0030    | 805-08244 | CELLULAR MODEM KIT                                     | 2.00     | EACH |
| 0031    | 805-09539 | LOOP DETECTOR DELAY AMPLIFIER, COUNTING, 2 CHANNEL     | 10.00    | EACH |

|      |           |                                                                 |         |      |
|------|-----------|-----------------------------------------------------------------|---------|------|
| 0032 | 805-11813 | CONDUIT, PVC, 2 IN. SCHEDULE 80                                 | 2705.00 | LFT  |
| 0033 | 805-12016 | UNINTERRUPTIBLE POWER SUPPLY                                    | 1.00    | EACH |
| 0034 | 805-78205 | TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                          | 16.00   | EACH |
| 0035 | 805-78225 | TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                          | 1.00    | EACH |
| 0036 | 805-78415 | SPAN, CATENARY, AND TETHER                                      | 8.00    | EACH |
| 0037 | 805-78420 | DISCONNECT HANGER                                               | 7.00    | EACH |
| 0038 | 805-78445 | SIGNAL SERVICE                                                  | 2.00    | EACH |
| 0039 | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                          | 200.00  | LFT  |
| 0040 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                    | 8590.00 | LFT  |
| 0041 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                         | 330.00  | LFT  |
| 0042 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                         | 5805.00 | LFT  |
| 0043 | 805-78495 | SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                         | 550.00  | LFT  |
| 0044 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                | 9415.00 | LFT  |
| 0045 | 805-78785 | SIGNAL DETECTOR HOUSING                                         | 24.00   | EACH |
| 0046 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                   | 2755.00 | LFT  |
| 0047 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                               | 2.00    | EACH |
| 0048 | 805-81060 | SIGNAL POLE, STEEL STRAIN, 36 FT                                | 8.00    | EACH |
| 0049 | 805-92504 | LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                        | 6.00    | EACH |
| 0050 | 808-04298 | PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                  | 1.00    | EACH |
| 0051 | 808-06368 | TRANSVERSE MARKING, REMOVE                                      | 40.00   | LFT  |
| 0052 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                        | 1278.00 | LFT  |
| 0053 | 808-06706 | LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                       | 306.00  | LFT  |
| 0054 | 808-10039 | LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                     | 118.00  | LFT  |
| 0055 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.   | 125.00  | LFT  |
| 0056 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW | 9.00    | EACH |
| 0057 | 808-75043 | LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                        | 1700.00 | LFT  |
| 0058 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                       | 2250.00 | LFT  |
| 0059 | 808-75996 | SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                     | 20.00   | EACH |
| 0060 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                             | 20.00   | EACH |

Call: 560

Contract: T -42564-A

Section No.: 1            NEW SIGNAL INSTALLATION

| Line    |           |                                                                                          | Quantity Unit |      |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|------|
| Item No | Item Code | Description                                                                              |               |      |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00          | LS   |
| 0002    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00          | DOL  |
| 0003    | 109-08360 | CONTRACT LIENS                                                                           | 1.00          | DOL  |
| 0004    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00          | DOL  |
| 0005    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00          | DOL  |
| 0006    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00          | DOL  |
| 0007    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00          | LS   |
| 0008    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00          | LS   |
| 0009    | 203-02000 | EXCAVATION, COMMON                                                                       | 17.00         | CYS  |
| 0010    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 1000.00       | DOL  |
| 0011    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00          | LS   |
| 0012    | 621-01004 | MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                              | 1.00          | EACH |
| 0013    | 621-06553 | SEED MIXTURE R                                                                           | 205.00        | LBS  |
| 0014    | 801-06640 | CONSTRUCTION SIGN, A                                                                     | 34.00         | EACH |
| 0015    | 801-06775 | MAINTAINING TRAFFIC                                                                      | 1.00          | LS   |
| 0016    | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                                                      | 15.00         | SFT  |
| 0017    | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                                                      | 48.00         | SFT  |
| 0018    | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                                 | 4.00          | EACH |
| 0019    | 805-01842 | HANDHOLE SIGNAL TYPE 1                                                                   | 11.00         | EACH |
| 0020    | 805-02445 | CONTROLLER AND CABINET, P1                                                               | 1.00          | EACH |
| 0021    | 805-08244 | CELLULAR MODEM KIT                                                                       | 1.00          | EACH |
| 0022    | 805-11813 | CONDUIT, PVC, 2 IN. SCHEDULE 80                                                          | 1910.00       | LFT  |
| 0023    | 805-78205 | TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                                   | 7.00          | EACH |
| 0024    | 805-78230 | TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                                   | 3.00          | EACH |
| 0025    | 805-78415 | SPAN, CATENARY, AND TETHER                                                               | 4.00          | EACH |
| 0026    | 805-78420 | DISCONNECT HANGER                                                                        | 4.00          | EACH |
| 0027    | 805-78445 | SIGNAL SERVICE                                                                           | 1.00          | EACH |
| 0028    | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                                   | 103.00        | LFT  |
| 0029    | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                                             | 3274.00       | LFT  |
| 0030    | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                                  | 183.00        | LFT  |
| 0031    | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                                  | 1745.00       | LFT  |

|      |           |                                                             |         |      |
|------|-----------|-------------------------------------------------------------|---------|------|
| 0032 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA            | 4626.00 | LFT  |
| 0033 | 805-78785 | SIGNAL DETECTOR HOUSING                                     | 9.00    | EACH |
| 0034 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT               | 1115.00 | LFT  |
| 0035 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                           | 1.00    | EACH |
| 0036 | 805-81060 | SIGNAL POLE, STEEL STRAIN, 36 FT                            | 4.00    | EACH |
| 0037 | 808-06368 | TRANSVERSE MARKING, REMOVE                                  | 46.00   | LFT  |
| 0038 | 808-06703 | LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                    | 75.00   | LFT  |
| 0039 | 808-06716 | LINE, REMOVE                                                | 138.00  | LFT  |
| 0040 | 808-75245 | LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                   | 98.00   | LFT  |
| 0041 | 808-75297 | TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | 171.00  | LFT  |

Call: 570

Contract: T -42856-A

Section No.: 1           TRAFFIC HARDWARE MODERNIZATION

| Line    |           |                                                                                          |               |
|---------|-----------|------------------------------------------------------------------------------------------|---------------|
| Item No | Item Code | Description                                                                              | Quantity Unit |
| 0001    | 105-06845 | CONSTRUCTION ENGINEERING                                                                 | 1.00 LS       |
| 0002    | 107-09358 | INSPECTION HOLE, DEEPER THAN 3 FT                                                        | 40.00 EACH    |
| 0003    | 109-08359 | LIQUIDATED DAMAGES                                                                       | 1.00 DOL      |
| 0004    | 109-08360 | CONTRACT LIENS                                                                           | 1.00 DOL      |
| 0005    | 109-08440 | QUALITY ADJUSTMENTS, HMA                                                                 | 1.00 DOL      |
| 0006    | 109-08443 | QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                                   | 1.00 DOL      |
| 0007    | 109-08444 | QUALITY ADJUSTMENTS, FAILED MATERIALS                                                    | 1.00 DOL      |
| 0008    | 109-08463 | PROJECT ESTIMATE ADJUSTMENT                                                              | 1.00 DOL      |
| 0009    | 109-09489 | PAYMENT ADJUSTMENT PG ASPHALT BINDER                                                     | 1.00 DOL      |
| 0010    | 109-11362 | QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.00 DOL      |
| 0011    | 110-01001 | MOBILIZATION AND DEMOBILIZATION                                                          | 1.00 LS       |
| 0012    | 201-52370 | CLEARING RIGHT OF WAY                                                                    | 1.00 LS       |
| 0013    | 202-02240 | PAVEMENT REMOVAL                                                                         | 336.00 SYS    |
| 0014    | 202-02273 | CENTER CURB, CONCRETE, REMOVE                                                            | 421.00 SYS    |
| 0015    | 202-02278 | CURB, CONCRETE, REMOVE                                                                   | 18.00 LFT     |
| 0016    | 202-52710 | SIDEWALK CONCRETE, REMOVE                                                                | 294.00 SYS    |
| 0017    | 202-90277 | DETECTOR HOUSING, REMOVE                                                                 | 1.00 EACH     |
| 0018    | 203-02000 | EXCAVATION, COMMON                                                                       | 401.00 CYS    |
| 0019    | 203-02070 | BORROW                                                                                   | 43.00 CYS     |
| 0020    | 205-12108 | STORMWATER MANAGEMENT BUDGET                                                             | 1501.00 DOL   |
| 0021    | 205-12109 | SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                                            | 1.00 LS       |
| 0022    | 207-12498 | SUBGRADE TREATMENT, TYPE ID                                                              | 2136.00 SYS   |
| 0023    | 301-12234 | COMPACTED AGGREGATE NO. 53                                                               | 187.00 CYS    |
| 0024    | 302-07455 | DENSE GRADED SUBBASE                                                                     | 155.00 CYS    |
| 0025    | 304-07783 | HMA PATCHING, TYPE D                                                                     | 446.00 TON    |
| 0026    | 401-07328 | QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                                        | 63.00 TON     |
| 0027    | 401-10258 | JOINT ADHESIVE, SURFACE                                                                  | 1212.00 LFT   |
| 0028    | 401-10259 | JOINT ADHESIVE, INTERMEDIATE                                                             | 1212.00 LFT   |
| 0029    | 401-11785 | LIQUID ASPHALT SEALANT                                                                   | 1212.00 LFT   |
| 0030    | 406-05521 | ASPHALT FOR TACK COAT                                                                    | 1498.00 SYS   |
| 0031    | 502-06331 | PCCP, 14 IN.                                                                             | 972.00 SYS    |



|      |           |                                                           |         |      |
|------|-----------|-----------------------------------------------------------|---------|------|
| 0032 | 503-05240 | D-1 CONTRACTION JOINT                                     | 334.00  | LFT  |
| 0033 | 506-06333 | PCCP PATCHING, FULL DEPTH                                 | 416.00  | SYS  |
| 0034 | 604-06070 | SIDEWALK, CONCRETE                                        | 94.00   | SYS  |
| 0035 | 604-08086 | CURB RAMP, CONCRETE                                       | 56.00   | SYS  |
| 0036 | 604-12083 | DETECTABLE WARNING SURFACES                               | 8.00    | SYS  |
| 0037 | 605-02278 | CURB, REMOVE                                              | 82.00   | LFT  |
| 0038 | 605-06100 | CURB, INTEGRAL C CONCRETE                                 | 43.00   | LFT  |
| 0039 | 605-06120 | CURB, CONCRETE                                            | 120.00  | LFT  |
| 0040 | 605-06210 | CENTER CURB, C CONCRETE                                   | 10.00   | LFT  |
| 0041 | 621-06560 | MULCHED SEEDING U                                         | 688.00  | SYS  |
| 0042 | 628-09402 | FIELD OFFICE, B                                           | 6.00    | MOS  |
| 0043 | 720-44000 | CASTING, ADJUST TO GRADE                                  | 2.00    | EACH |
| 0044 | 720-44000 | CASTING, ADJUST TO GRADE                                  | 2.00    | EACH |
| 0045 | 801-01504 | TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | 4.00    | EACH |
| 0046 | 801-06207 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.              | 2416.00 | LFT  |
| 0047 | 801-06208 | TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.              | 705.00  | LFT  |
| 0048 | 801-06640 | CONSTRUCTION SIGN, A                                      | 191.00  | EACH |
| 0049 | 801-06710 | FLASHING ARROW SIGN                                       | 96.00   | DAY  |
| 0050 | 801-06735 | TUBULAR MARKER, PERMANENT                                 | 5.00    | EACH |
| 0051 | 801-06775 | MAINTAINING TRAFFIC                                       | 1.00    | LS   |
| 0052 | 801-07024 | ENERGY ABSORBING TERMINAL, CZ, TL-3                       | 1.00    | EACH |
| 0053 | 801-08401 | TEMPORARY TRAFFIC BARRIER, TYPE 2                         | 576.00  | LFT  |
| 0054 | 801-94295 | SIGNAL HEAD RELOCATE                                      | 1.00    | EACH |
| 0055 | 802-03126 | SIGN OVERHEAD RELOCATE                                    | 2.00    | EACH |
| 0056 | 802-04089 | SIGN, SHEET, REMOVE                                       | 6.00    | EACH |
| 0057 | 802-05701 | SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE           | 165.00  | LFT  |
| 0058 | 802-07059 | SIGN, SHEET, AND SUPPORTS, REMOVE                         | 17.00   | EACH |
| 0059 | 802-07060 | SIGN, SHEET, RELOCATE                                     | 4.00    | EACH |
| 0060 | 802-09838 | SIGN, SHEET, WITH LEGEND, 0.080 IN.                       | 142.00  | SFT  |
| 0061 | 802-09840 | SIGN, SHEET, WITH LEGEND, 0.100 IN.                       | 165.00  | SFT  |
| 0062 | 802-09842 | SIGN, SHEET, WITH LEGEND, 0.125 IN.                       | 173.00  | SFT  |
| 0063 | 802-10172 | SIGN, LED BLANK OUT                                       | 6.00    | EACH |
| 0064 | 802-74050 | SIGN, OVERHEAD, REMOVE                                    | 43.00   | EACH |
| 0065 | 805-01300 | TRAFFIC SIGNAL EQUIPMENT, REMOVE                          | 1.00    | EACH |
| 0066 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS               | 1.00    | LS   |
| 0067 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS               | 1.00    | LS   |
| 0068 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS               | 1.00    | LS   |

|      |           |                                                              |         |      |
|------|-----------|--------------------------------------------------------------|---------|------|
| 0069 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                  | 1.00    | LS   |
| 0070 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                  | 1.00    | LS   |
| 0071 | 805-01579 | MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                  | 1.00    | LS   |
| 0072 | 805-01815 | SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                     | 1.00    | EACH |
| 0073 | 805-01830 | CONFLICT MONITOR CHANGEOUT                                   | 2.00    | EACH |
| 0074 | 805-01842 | HANDHOLE SIGNAL TYPE 1                                       | 12.00   | EACH |
| 0075 | 805-01843 | SIGNAL HANDHOLE ADJUST TO GRADE                              | 1.00    | EACH |
| 0076 | 805-01844 | CONDUIT, STEEL, GALVANIZED, 2 IN.                            | 180.00  | LFT  |
| 0077 | 805-02087 | TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT               | 1.00    | LS   |
| 0078 | 805-02445 | CONTROLLER AND CABINET, P1                                   | 1.00    | EACH |
| 0079 | 805-02645 | SIGNAL POLE FOUNDATION 24 IN. X 24 IN. X 36 IN.              | 2.00    | EACH |
| 0080 | 805-05405 | SIGNAL POLE, PEDESTAL, 4FT                                   | 2.00    | EACH |
| 0081 | 805-06595 | CONDUIT, PVC, 2 IN.                                          | 14.00   | LFT  |
| 0082 | 805-08244 | CELLULAR MODEM KIT                                           | 3.00    | EACH |
| 0083 | 805-09539 | LOOP DETECTOR DELAY AMPLIFIER, COUNTING, 2 CHANNEL           | 5.00    | EACH |
| 0084 | 805-11377 | SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.               | 1.00    | EACH |
| 0085 | 805-11379 | SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT.               | 1.00    | EACH |
| 0086 | 805-11380 | SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT.               | 2.00    | EACH |
| 0087 | 805-11383 | SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A     | 1.00    | EACH |
| 0088 | 805-11384 | SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B     | 3.00    | EACH |
| 0089 | 805-11744 | HANDHOLE SIGNAL TYPE 2                                       | 4.00    | EACH |
| 0090 | 805-11814 | CONDUIT, HDPE, 2 IN. SCHEDULE 40                             | 454.00  | LFT  |
| 0091 | 805-11815 | CONDUIT, HDPE, 2 IN. SCHEDULE 80                             | 682.00  | LFT  |
| 0092 | 805-11815 | CONDUIT, HDPE, 2 IN. SCHEDULE 80                             | 798.00  | LFT  |
| 0093 | 805-12622 | GPS TIME SYNCHRONIZATION ASSEMBLY                            | 1.00    | EACH |
| 0094 | 805-12632 | TEST, CONDUIT SEGMENT                                        | 12.00   | EACH |
| 0095 | 805-78205 | TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                       | 33.00   | EACH |
| 0096 | 805-78225 | TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                       | 2.00    | EACH |
| 0097 | 805-78230 | TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                       | 2.00    | EACH |
| 0098 | 805-78245 | TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 SECTION, 12 IN. | 2.00    | EACH |
| 0099 | 805-78370 | PEDESTRIAN PUSH BUTTON, NON-APS                              | 2.00    | EACH |
| 0100 | 805-78415 | SPAN, CATENARY, AND TETHER                                   | 7.00    | EACH |
| 0101 | 805-78420 | DISCONNECT HANGER                                            | 11.00   | EACH |
| 0102 | 805-78445 | SIGNAL SERVICE                                               | 1.00    | EACH |
| 0103 | 805-78467 | SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                       | 118.00  | LFT  |
| 0104 | 805-78470 | SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                 | 3910.00 | LFT  |
| 0105 | 805-78480 | SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                      | 1432.00 | LFT  |

|      |           |                                                                     |          |      |
|------|-----------|---------------------------------------------------------------------|----------|------|
| 0106 | 805-78485 | SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                             | 3309.00  | LFT  |
| 0107 | 805-78490 | SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                             | 3202.00  | LFT  |
| 0108 | 805-78500 | SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA                            | 1026.00  | LFT  |
| 0109 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                    | 1137.00  | LFT  |
| 0110 | 805-78510 | SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                    | 1392.00  | LFT  |
| 0111 | 805-78785 | SIGNAL DETECTOR HOUSING                                             | 11.00    | EACH |
| 0112 | 805-78795 | SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                       | 1674.00  | LFT  |
| 0113 | 805-78925 | CONTROLLER CABINET FOUNDATION, P1                                   | 1.00     | EACH |
| 0114 | 805-81060 | SIGNAL POLE, STEEL STRAIN, 36 FT                                    | 1.00     | EACH |
| 0115 | 805-92504 | LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                            | 10.00    | EACH |
| 0116 | 808-05866 | PAVEMENT MESSAGE MARKING, REMOVE                                    | 61.00    | SYS  |
| 0117 | 808-06716 | LINE, REMOVE                                                        | 15958.00 | LFT  |
| 0118 | 808-09968 | PAVEMENT MARKING                                                    | 1427.00  | SFT  |
| 0119 | 808-10031 | LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                         | 3153.00  | LFT  |
| 0120 | 808-10032 | LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.                         | 243.00   | LFT  |
| 0121 | 808-10033 | LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                          | 10977.00 | LFT  |
| 0122 | 808-10034 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                         | 8286.00  | LFT  |
| 0123 | 808-10036 | LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                        | 668.00   | LFT  |
| 0124 | 808-10037 | LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                          | 856.00   | LFT  |
| 0125 | 808-10042 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW 12 IN. | 276.00   | LFT  |
| 0126 | 808-10047 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, WHITE, 12 IN. | 412.00   | LFT  |
| 0127 | 808-10049 | LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                          | 366.00   | LFT  |
| 0128 | 808-10051 | TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.       | 607.00   | LFT  |
| 0129 | 808-10052 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                     | 13.00    | EACH |
| 0130 | 808-10056 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.   | 213.00   | LFT  |
| 0131 | 808-10059 | LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN.                        | 250.00   | LFT  |
| 0132 | 808-10077 | PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT LANE INDICATION ARROW     | 50.00    | EACH |
| 0133 | 808-10099 | TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 24 IN.  | 273.00   | LFT  |
| 0134 | 808-10192 | PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL              | 3.00     | EACH |
| 0135 | 808-11481 | LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                         | 480.00   | LFT  |
| 0136 | 808-11548 | LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                        | 58.00    | LFT  |
| 0137 | 808-11776 | TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE, WHITE, 24 IN.      | 35.00    | LFT  |
| 0138 | 808-12032 | GROOVING FOR PAVEMENT MARKINGS                                      | 16331.00 | LFT  |
| 0139 | 808-75071 | PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, LANE INDICATION ARROW  | 8.00     | EACH |
| 0140 | 808-75998 | SNOWPLOWABLE RAISED PAVEMENT MARKER                                 | 3.00     | EACH |