



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposal bids will be downloaded from Bid Express immediately after the above stated letting date & time. The download takes approximately 45 minutes. At 11:00 AM., the proposal bids will be taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or Surety Wave, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>

Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>

Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>

Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)234-4949 for more information.

Published: February 05, 2020

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 121

Crawfordsville District

Contract R -31626-C ADDED TRAVEL LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
0500975	0500975	ADDED TRAVEL LANES VIGO COUNTY - ON LAFAYETTE AVE FROM FORT HARRISON ROAD TO HAYTHORNE AVE
1401325	140132500LC1	ADDED TRAVEL LANES VIGO COUNTY - ON LAFAYETTE AVE FROM FORT HARRISON RD TO HAYTHORNE AVE

Completion Date June 30, 2022

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

Call 131

Fort Wayne District

Contract R -36009-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401272	140127200LC2	ROAD RECONSTRUCTION ALLEN COUNTY - ON BASS ROAD FROM THOMAS ROAD TO HILLEGAS ROAD

Completion Date October 15, 2022

DBE Goal: 12.00

Qualifications: A(A) C(B)

Call 141

Vincennes District

Contract R -36122-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1297252	129725200LC6	BIKE AND PEDESTRIAN FACILITIES SPENCER COUNTY - ALONG CR 1600N FROM KASPAR DRIVE TO LOUIS J KOCH BOULEVARD

Completion Date September 30, 2021

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 151

Seymour District

Contract R -37467-B ROAD REHABILITATION

Project Control No.

Federal/State No.

Location

1400675

140067500LC5

ROAD REHABILITATION

DEARBORN COUNTY - ON STATE LINE RD FROM 1485 FT S OF
GEORGETOWN RD TO 277 FT N

Completion Date October 15, 2020

DBE Goal: 9.00

Qualifications: B(A) C(B)

Call 161

Greenfield District

Contract R -38040-B BIKE AND PEDESTRIAN FACILITIES

Project Control No.

Federal/State No.

Location

1401720

140172000LC3

BIKE AND PEDESTRIAN FACILITIES

MARION COUNTY - ON MARKET ST 70 FT W OF DELAWARE ST TO
25 FT E OF ALABAMA

Completion Date April 23, 2021

DBE Goal: 14.00

Qualifications: A(B) C(B) E(F)

Call 171

Greenfield District

Contract R -38049-B NEW PEDESTRIAN BRIDGE, BIKE AND PEDESTRIAN
FACILITIES

Project Control No.

Federal/State No.

Location

1401732

140173200LC3

BIKE AND PEDESTRIAN FACILITIES

MARION COUNTY - ON PLEASANT RUN GREENWAYS TRAIL

1902141

190214100LC3

NEW PEDESTRIAN BRIDGE P49-10650 PEDESTRIAN

MARION COUNTY - ALONG PLEASANT RUN GREENWAYS TRAIL

Completion Date November 25, 2020

DBE Goal: 14.00

Qualifications: C(B) E(F)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 181

Greenfield District

Contract R -38546-A PAVEMENT REPLACEMENT AND SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500010	150001000ST3	SMALL STRUCTURE REPLACEMENT CV 035-033-31.41 CULVERT HENRY COUNTY - ON US 35, 2.315 MILES NORTH OF RANDOLPH/HENRY COUNTY LINE (RP 031+0041)
1500037	150003700ST3	PAVEMENT REPLACEMENT DELAWARE COUNTY - ON US 35 AT THE MUNCIE BY-PASS (RP 040+0070 TO 041+0074)

Completion Date October 28, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 191

Fort Wayne District

Contract R -38563-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1296045	129604500ST2	SMALL STRUCTURE REPLACEMENT CV 124-035-23.42 CULVERT HUNTINGTON COUNTY - ON SR 124 OVER BRANCH RUSH CREEK, 0.70 MILE WEST OF SR 105 (RP 023+0042)
1298018	129801800ST2	SMALL STRUCTURE REPLACEMENT CV 016-035-099.93 CULVERT HUNTINGTON COUNTY - ON SR 16 OVER BRANCH OF SILVER CREEK, 0.41 M WEST OF SR 105
1401737	140173700ST2	SMALL STRUCTURE REPLACEMENT CV 124-035-23.64 PRECAST REINFORCED CONCRETE 3-SIDED STRUCTURE HUNTINGTON COUNTY - ON SR 124 OVER RUSH CREEK , 0.48 MILE WEST OF SR 105 (RP 023+0062 TO 023+0066)
1401782	140178200ST2	SMALL STRUCTURE REPLACEMENT 218-035-7561 CULVERT HUNTINGTON COUNTY - ON SR 218 OVER PRICE DITCH, 1.30 MILES EAST OF SR 9 (RP 048+0059 TO 048+0061)
1401836	140183600ST2	SMALL STRUCTURE REPLACEMENT CV 124-035-28.85 CULVERT HUNTINGTON COUNTY - ON SR 124 OVER UNT SALAMONIE RIVER, 2.35 MILES EAST OF SR 9
1600691	160069100ST2	SMALL STRUCTURE REPLACEMENT CV 218-085-44.55 CULVERT WABASH COUNTY - ON SR 218 OVER METOCINAH CREEK, 2.83 MILES EAST OF SR 15 (RP 044+0050 TO 044+0060)

Completion Date October 15, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 201

LaPorte District

Contract R -38757-A ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600507	160050700ST4	ASPHALT RESURFACE CARROLL COUNTY - ON US 421 FROM SR 18 TO 1.79 MILES EAST OF SR 18 (RP 148+0087 TO 150+0053)
1701164	170116400ST4	BRIDGE DECK OVERLAY 421-08-06692 REINFORCED CONCRETE SLAB CARROLL COUNTY - ON US 421 OVER SUGAR CREEK, 2.67 MILES SOUTH OF SR 18 (RP 141+0049)

Completion Date August 08, 2020

DBE Goal: 12.00

Qualifications: B(A)

Call 211

LaPorte District

Contract R -39010-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500417	150041700LC4	BIKE AND PEDESTRIAN FACILITIES LAKE COUNTY - ON 8TH STREET FROM WATER STREET TO LINCOLN STREET

Completion Date October 15, 2020

DBE Goal: 12.00

Qualifications: A(B) E(F)

Call 231

LaPorte District

Contract R -39540-A INTERSECTION IMPROVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600074	160007400LC4	INTERSECTION IMPROVEMENT ST. JOSEPH COUNTY - ON CORBY BLVD, IRONWOOD DRIVE AND ROCKNE DRIVE

Completion Date October 30, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 241

LaPorte District

Contract R -39627-A SAFETY IMPROVEMENTS

Project Control No.

Federal/State No.

Location

1601157

160115700LC4

SAFETY IMPROVEMENTS

LAKE COUNTY - ON 109TH AVE FROM 600FT W OF BROADWAY TO
900FT E OF BROADWAY

Completion Date November 25, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 251

Greenfield District

Contract R -39745-B BIKE AND PEDESTRIAN FACILITIES

Project Control No.

Federal/State No.

Location

1600987

160098700LC3

BIKE AND PEDESTRIAN FACILITIES

MARION COUNTY - ALONG FALL CREEK TRAIL FROM CENTRAL
CANAL TO MERIDIAN STREET

Completion Date November 15, 2021

DBE Goal: 14.00

Qualifications: B(A) C(B) E(F)

Call 261

Greenfield District

Contract R -40802-A ADA SIDEWALK RAMP CONSTRUCTION

Project Control No.

Federal/State No.

Location

1702739

170273900ST3

ADA SIDEWALK RAMP CONSTRUCTION

MARION COUNTY - ALONG US 40 AT VARIOUS LOCATIONS

Completion Date October 01, 2020

DBE Goal: 14.00

Qualifications: E(F)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 271 LaPorte District

Contract R -41024-A ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1172237	117223700ST4	SMALL STRUCTURE REPLACEMENT CV 014-066-49.00 CULVERT PULASKI COUNTY - ON SR 14 OVER THOMPSON DITCH, 1.68 MILES EAST OF US 35 (RP 049+0000)
1383597	138359700ST4	ASPHALT RESURFACE PULASKI COUNTY - ON US 35 FROM 0.37 MILE NORTH OF SR 16 TO SR 14 (RP 141+0068 TO 155+0078)
1701144	170114400ST4	BRIDGE DECK OVERLAY 035-66-06519 CONTINUOUS STEEL GIRDER PULASKI COUNTY - ON US 35 OVER TIPPECANOE RIVER, 1.94 MILES SOUTH OF SR 119 (RP 153+0019)
1701524	170152400ST4	ASPHALT RESURFACE PULASKI COUNTY - ON US 35 FROM SR 14 TO 0.25 MILE NORTH OF WEST CR 100N (RP 155+0065 TO 156+0071)

Completion Date August 28, 2020 DBE Goal: 11.00
Qualifications: B(A)

Call 281 Crawfordsville District

Contract R -41085-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800236	180023600LC1	ROAD RECONSTRUCTION CLINTON COUNTY - ON WASHINGTON AVENUE FROM WASHINGTON ST TO WILLIMS ST

Completion Date June 30, 2022 DBE Goal: 11.00
Qualifications: B(A) C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 291 LaPorte District

Contract R -41473-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1006619	1006619	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES PORTER COUNTY - ON SR 149, 1.05 MILES SOUTH OF US 20 (RP 006+0036 TO 006+0058)

Completion Date	June 04, 2021	MBE Goal: 7.00	WBE Goal: 5.00	IVOSB Goal: 3.00
		Qualifications:	B(A)	C(B)

Call 311 Fort Wayne District

Contract R -41832-A CONCRETE PAVEMENT RESTORATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701343	170134300ST2	CONCRETE PAVEMENT RESTORATION GRANT COUNTY - ON SR 9 FROM SR 37 TO 2.69 MILES NORTH OF SR 37 (RP 100+0019 TO 102+0096)

Completion Date	September 01, 2020	MBE Goal: 7.00	WBE Goal: 5.00	IVOSB Goal: 3.00
		Qualifications:	A(B)	E(Q)

Call 321 Crawfordsville District

Contract R -41911-A LIGHTING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900477	190047700LC1	LIGHTING TIPPECANOE COUNTY - ALONG CONCORD RD BETWEEN VETERANS MEMORIAL PKWY AND BRADY LN

Completion Date	November 28, 2020	DBE Goal: 12.00
		Qualifications: E(A) 0165

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 331

Crawfordsville District

Contract R -41932-A ADA SIDEWALK RAMP CONSTRUCTION

Project Control No.

Federal/State No.

Location

1900487

190048700ST1

ADA SIDEWALK RAMP CONSTRUCTION
HENDRICKS COUNTY - ALONG SR 39 FROM 1.7 MI N OF US 40 TO
2.73 MI N OF US 40 (RP 037+0063 TO 038+0066)

Completion Date October 15, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(F)

Call 341

Vincennes District

Contract R -42002-A SLIDE CORRECTION

Project Control No.

Federal/State No.

Location

1500086

150008600ST6

SLIDE CORRECTION
CRAWFORD COUNTY - ALONG SR 237, 1.64 MILES SOUTH OF SR 64
(RP 036+0008)

Completion Date October 31, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: C(B)

Call 351

Greenfield District

Contract R -42082-A RAISED PAVEMENT MARKINGS, REFURBISHED

Project Control No.

Federal/State No.

Location

1901564

190156400ST3

RAISED PAVEMENT MARKINGS, REFURBISHED
VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE
GREENFIELD DISTRICT

Completion Date September 30, 2020

DBE Goal: 4.00

Qualifications: E(G) 0235 0320

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 361

Greenfield District

Contract R -42140-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1801328

180132800ST3

ASPHALT RESURFACE
MARION COUNTY - ON SR 135 FROM COUNTY LINE ROAD TO
THOMPSON ROAD (RP 134+0012 TO 138+0001)

Completion Date October 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 371

Fort Wayne District

Contract R -42169-A SMALL STRUCTURE REPLACEMENT

Project Control No.

Federal/State No.

Location

1800015

180001500ST2

SMALL STRUCTURE REPLACEMENT CV 013-043-089.20 CULVERT
KOSCIUSKO COUNTY - ON SR 13 OVER TENNANT DITCH, 5.67
MILES NORTH OF SR 14 (RP 088+0070 TO 089+0070)

Completion Date September 11, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: C(B) E(E)

Call 381

Greenfield District

Contract RS-39993-A ASPHALT RESURFACE AND ACCESS CONTROL

Project Control No.

Federal/State No.

Location

1601961

160196100ST3

ACCESS CONTROL
HANCOCK COUNTY - ON SR 9 FROM MCKENSIE ROAD TO I-70 (RP
047+0032 TO 048+0079)

1602146

160214600ST3

ASPHALT RESURFACE
HANCOCK COUNTY - ON SR 9 FROM US 52 TO CR 300N (RP
039+0091 TO 048+0079)

Completion Date November 06, 2020

DBE Goal: 12.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 441

Vincennes District

Contract RS-40044-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592942	159294200ST6	ASPHALT RESURFACE GREENE COUNTY - ON SR 54 FROM 0.05 MILE E OF US 231 TO 0.49 MILE E OF US 231 (RP 037+0084 TO 038+0029)

Completion Date October 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 451

LaPorte District

Contract RS-40086-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593254	159325400ST4	ASPHALT RESURFACE JASPER COUNTY - ON SR 114 FROM I-65 TO 150 FT E OF EAST STREET (RP 016+0007 TO 021+0017)

Completion Date July 10, 2020

DBE Goal: 12.00

Qualifications: B(A)

Call 461

Seymour District

Contract RS-40387-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592995	159299500ST5	ASPHALT RESURFACE CLARK COUNTY - ON SR 62 FROM SR 265 TO 0.15 MILE NORTH OF SR 3 (RP 156+0000 TO 162+0044)

Completion Date October 09, 2020

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 471 Greenfield District

Contract RS-40590-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700809	170080900ST3	ASPHALT RESURFACE HENRY COUNTY - ON SR 109 FROM US 40 TO 0.45 MI N OF KNIGHTSTOWN (RP 000+0000 TO 000+0045)

Completion Date	August 31, 2020	MBE Goal: 7.00	WBE Goal: 5.00	IVOSB Goal: 3.00
		Qualifications: B(A)		

Call 481 Greenfield District

Contract RS-40593-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701069	170106900ST3	ASPHALT RESURFACE MADISON COUNTY - ON SR 9 FROM SR 32N TO SR 128 (RP 072+0036 TO 079+0094)

Completion Date	September 01, 2020	DBE Goal: 11.00
		Qualifications: B(A)

Call 491 Crawfordsville District

Contract RS-41880-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500120	150012000ST1	SMALL STRUCTURE REPLACEMENT CV 025-079-16.71 CULVERT TIPPECANOE COUNTY - ON SR 25 OVER WALLACE DITCH, 1.51 MILES SOUTH OF SR 28W (RP 016+0071)

Completion Date	August 15, 2020	MBE Goal: 7.00	WBE Goal: 5.00	IVOSB Goal: 3.00
		Qualifications: C(B) E(E)		

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 501

Seymour District

Contract RS-41993-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602148	160214800ST5	ASPHALT RESURFACE JOHNSON COUNTY - ON US 31 FROM 0.16 MILE S OF SR 44 TO 1.02 MILES N OF SR 44 (RP 091+0000 TO 092+0025)
1602167	160216700ST5	ASPHALT RESURFACE JOHNSON COUNTY - ON US 31 FROM 0.33 MILE SOUTH OF I-65 TO SR 252 (RP 076+0104 TO 085+0012)

Completion Date November 20, 2020

DBE Goal: 12.00

Qualifications: B(A)

Call 511

LaPorte District

Contract RS-42030-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600028	160002800ST4	ASPHALT RESURFACE LAKE COUNTY - ALONG US 12 FROM SR 152 TO SR 912 (RP 005+0000 TO 0060+0005)

Completion Date October 30, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 521

Seymour District

Contract RS-42094-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900668	190066800ST5	ASPHALT RESURFACE FLOYD COUNTY - ON I-265 FROM I-64 TO 0.36 MILE WEST OF I-65 (RP 000+0001 TO 006+0040)

Completion Date October 23, 2020

DBE Goal: 8.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 601 LaPorte District

Contract B -37355-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383364	138336400LC4	BRIDGE REPLACEMENT 64-00062 CONTINUOUS PRESTRESSED CONCRETE TEE BEAM PORTER COUNTY - ON CR 625W OVER KANKAKEE RIVER, 1.6 MILES SOUTH OF CR 1000S

Completion Date June 04, 2021 DBE Goal: 9.00
Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 603

Greenfield District

Contract B -38540-B BRIDGE DECK OVERLAY AND SMALL STRUCTURE
REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500012	150001200ST3	SMALL STRUCTURE REPLACEMENT CV 031-080-152.32 CULVERT TIPTON COUNTY - ON US 31, 4.117 MILES NORTH OF SR 28 (RP 152+0032)
1592560	159256000ST3	BRIDGE DECK OVERLAY 031-80-03568 REINFORCED CONCRETE SLAB TIPTON COUNTY - ON US 31S OVER CICERO CREEK, 1.51 MILES SOUTH OF SR 28 (RP 146+0071)
1592561	159256100ST3	BRIDGE DECK OVERLAY 031-80-03568 PRESTRESSED CONCRETE I BEAM TIPTON COUNTY - ON US 31N OVER CICERO CREEK, 1.51 MILES SOUTH OF SR 28 (RP 146+0071)
1592562	159256200ST3	BRIDGE DECK OVERLAY 031-80-03569 REINFORCED CONCRETE GIRDER TIPTON COUNTY - ON US 31N OVER DIXON CREEK, 0.31 MILE SOUTH OF SR 28 (RP 147+0091)
1592563	159256300ST3	BRIDGE DECK OVERLAY 031-80-03569 REINFORCED CONCRETE SLAB TIPTON COUNTY - ON US 31S OVER DIXON CREEK, 0.31 MILE SOUTH OF SR 28 (RP 147+0091)
1592564	159256400ST3	BRIDGE DECK OVERLAY 031-80-03567 REINFORCED CONCRETE GIRDER TIPTON COUNTY - ON US 31S OVER PRAIRIE CREEK, 3.23 MILES SOUTH OF SR 28 (RP 144+0099)
1592565	159256500ST3	BRIDGE DECK OVERLAY 031-80-03567 REINFORCED CONCRETE SLAB TIPTON COUNTY - ON US 31N OVER PRAIRIE CREEK, 3.23 MILES SOUTH OF SR 28 (RP 144+0099)
1602221	160222100ST3	SMALL STRUCTURE REPLACEMENT CV 031-029-141.29 CULVERT HAMILTON COUNTY - ON US 31 OVER BENNETT DITCH, 5.567 MILES NORTH OF SR 38 (RP 141+0029)
1700871	170087100ST3	BRIDGE THIN DECK OVERLAY 038-29-07852 REINFORCED CONCRETE SLAB HAMILTON COUNTY - ON SR 38 OVER SLY RUN, 2.49 MILES WEST OF SR 32 (RP 054+0025)
1700945	170094500ST3	BRIDGE DECK OVERLAY 031-80-03570 REINFORCED CONCRETE SLAB TIPTON COUNTY - ON US 31S OVER MUD CREEK, 6.03 MILES NORTH OF SR 28 (RP 154+0025)
1700985	170098500ST3	BRIDGE DECK OVERLAY 019-34-04213 REINFORCED CONCRETE SLAB HOWARD COUNTY - ON SR 19 OVER KOKOMO CREEK, 1.95 MILES SOUTH OF US 35 (RP 028+0085)
1801073	180107300ST3	BRIDGE THIN DECK OVERLAY 013-48-06125 REINFORCED CONCRETE CONSTRUCTION MADISON COUNTY - ON SR 13 OVER BIG DUCK CREEK, 0.36 MILE NORTH OF SR 28 (RP 025+0066)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Completion Date October 15, 2020

DBE Goal: 12.00

Qualifications: B(A) D(A) E(C)

Call 611
Contract B -38774-A BRIDGE REPLACEMENT AND SMALL STRUCTURE REPLACEMENT
Crawfordsville District

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400213	140021300ST1	BRIDGE REPLACEMENT 018-04-10020 PRECAST REINFORCED CONCRETE 3-SIDED STRUCTURE BENTON COUNTY - ON SR 18 OVER FORK OF MUD CREEK, 2.45 MILES WEST OF US 41 (RP 005+0027)
1400248	140024800ST1	SMALL STRUCTURE REPLACEMENT 352-04-10019 REINFORCED CONCRETE BOX STRUCTURE BENTON COUNTY - ON SR 352 OVER BROWN DITCH, 2.75 MILES WEST OF US 52 (RP 017+0073)

Completion Date November 14, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A) 0103

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 621
Contract B -39364-A BRIDGE PAINTING
Crawfordsville District

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592746	159274600ST1	BRIDGE PAINTING I74-34-02334 CONTINUOUS STEEL BEAM MONTGOMERY COUNTY - ON I-74E OVER CSX RR, 0.23 MILE EAST OF US 231 (RP 034+0004)
1592747	159274700ST1	BRIDGE PAINTING I74-34-02334 CONTINUOUS STEEL BEAM MONTGOMERY COUNTY - ON I-74W OVER CSX RR, 0.23 MILE EAST OF US 231 (RP 034+0004)
1592749	159274900ST1	BRIDGE PAINTING I74-43-04952 REINFORCED CONCRETE GIRDER MONTGOMERY COUNTY - ON CR 200S OVER I-74, 3.89 MILES EAST OF SR 32 (RP 043+0018)
1592754	159275400ST1	BRIDGE PAINTING I74-36-02335 COMPOSITE STEEL BEAM MONTGOMERY COUNTY - ON I-74E OVER SR 47, 2.45 MILES EAST OF US 231 (RP 036+0026)
1592755	159275500ST1	BRIDGE PAINTING I74-36-02335 COMPOSITE STEEL BEAM MONTGOMERY COUNTY - ON I-74W OVER SR 47, 2.45 MILES EAST OF US 231 (RP 036+0026)
1592761	159276100ST1	BRIDGE PAINTING I74-34-04945 COMPOSITE STEEL BEAM MONTGOMERY COUNTY - ON I-74 OVER BRICKYARD ROAD, 0.58 MILE EAST OF US 231 (RP 034+0040)
1592764	159276400ST1	BRIDGE PAINTING I74-49-04957 REINFORCED CONCRETE GIRDER BOONE COUNTY - ON I-74 OVER CR 500S, 2.44 MILES WEST OF SR 75 (RP 049+0048)
1592770	159277000ST1	BRIDGE PAINTING I74-14-04928 COMPOSITE STEEL BEAM FOUNTAIN COUNTY - ON I-74E OVER SHALE PIT ROAD/COAL CREEK, 0.8 MILE W OF US 41 (RP 014+0064)
1592771	159277100ST1	BRIDGE PAINTING I74-14-04928 COMPOSITE STEEL BEAM FOUNTAIN COUNTY - ON I-74W OVER SHALE PIT ROAD/COAL CRK, 0.85 MILE W OF US 41 (RP 014+0064)
1592772	159277200ST1	BRIDGE PAINTING I74-69-02244 COMPOSITE STEEL BEAM HENDRICKS COUNTY - ON I-74E OVER CSX RR, 3.62 MILES WEST OF I-465 (RP 069+0066)
1592773	159277300ST1	BRIDGE PAINTING I74-69-02244 COMPOSITE STEEL BEAM HENDRICKS COUNTY - ON I-74W OVER CSX RR, 3.62 MILES WEST OF I-465 (RP 069+0066)

Completion Date May 30, 2021 DBE Goal: 5.00
Qualifications: E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 623 Greenfield District

Contract B -39740-A BRIDGE REHABILITATION OR REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600992	160099200LC3	BRIDGE REHABILITATION OR REPAIR 493215 COUNTY MARION COUNTY - ON CONSERVATORY DR OVER PLEASANT RUN IN GARFIELD PARK

Completion Date October 31, 2020 DBE Goal: 6.00
Qualifications: D(A)

Call 631 Seymour District

Contract B -39791-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593119	159311900ST5	BRIDGE DECK OVERLAY 044-55-06059 CONTINUOUS PRESTRESSED CONCRETE I-BEAM MORGAN COUNTY - ON SR 44 OVER SOUTH PRONG STOTTS CK, 5.10 MILES E OF SR 37 (RP 005+0010)

Completion Date October 31, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 641 Vincennes District

Contract B -40075-A BRIDGE THIN DECK OVERLAY AND BRIDGE
MAINTENANCE OR REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602248	160224800ST6	BRIDGE THIN DECK OVERLAY 062-82-07867 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS VANDERBURGH COUNTY - ON UNIVERSITY PARKWAY OVER SR 62, 7.50 MILES WEST OF US 41 (RP 019+0093)
1700017	170001700ST6	BRIDGE MAINTENANCE AND REPAIR 062-65-05511 CONTINUOUS REINFORCED CONCRETE GIRDER POSEY COUNTY - ON SR 62 OVER MCFADDEN CREEK, 0.71 MILE WEST OF SR 69 (RP 009+0045)
1700977	170097700ST6	BRIDGE DECK OVERLAY (66)460-82-04631 REINFORCED CONCRETE GIRDER VANDERBURGH COUNTY - ON ST. JOSEPH AVE OVER LOCUST CREEK, 2.58 MILES E OF SR 66 (RP 022+0020)

Completion Date November 01, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 651 LaPorte District

Contract B -40088-A BRIDGE DECK OVERLAY, PAINTING AND SUBSTRUCTURE REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602120	160212000ST4	BRIDGE PAINTING 912-45-06599 CONTINUOUS STEEL BEAM LAKE COUNTY - ON SR 912 OVER GUTHRIE ST., 0.32 MI W OF US 12 (RP 005+0058)
1700295	170029500ST4	BRIDGE PAINTING (12)912-45-02352 CONTINUOUS STEEL BEAM LAKE COUNTY - ON US 12 OVER EJ&E RR AND GARY AVE, 0.49 MILE W OF I-90 (RP 007+0011)
1700358	170035800ST4	BRIDGE DECK OVERLAY 041-45-07745 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON US 41 OVER GRAND CALUMET RIVER, 0.58 MILE SOUTH OF SR 312 (RP 273+0079)
1700368	170036800ST4	BRIDGE DECK OVERLAY 912-45-05088 REINFORCED CONCRETE GIRDER LAKE COUNTY - ON SR 912E OVER US 12, 0.52 MILE WEST OF SR 312 (RP 005+0084)
1700369	170036900ST4	BRIDGE DECK OVERLAY 912-45-05088 REINFORCED CONCRETE GIRDER LAKE COUNTY - ON SR 912W OVER US 12, 0.52 MILE WEST OF SR 312 (RP 005+0084)
1700379	170037900ST4	BRIDGE THIN DECK OVERLAY 912-45-06604 COMPOSITE STEEL CONSTRUCTION LAKE COUNTY - ON SR 912 OVER US 12/20, PRIVATE DR., 1.46 MILES E OF US 41 (RP 002+0025)
1800623	180062300ST4	BRIDGE PAINTING 912-45-05088 CONTINUOUS REINFORCED CONCRETE GIRDER LAKE COUNTY - ON SR 912E OVER US 12, 0.52 MILE WEST OF SR 312 (RP 005+0086)
1800624	180062400ST4	BRIDGE PAINTING 912-45-05088 REINFORCED CONCRETE GIRDER LAKE COUNTY - ON SR 912W OVER US 12, 0.52 MILE WEST OF SR 312 (RP 005+0084)
1800634	180063400ST4	BRIDGE PAINTING 912-45-06604 COMPOSITE STEEL CONSTRUCTION LAKE COUNTY - ON SR 912 OVER US 12/20, PRIVATE DR, 1.46 MILES E OF US 41 (RP 002+0024)
1801215	180121500ST4	SUBSTRUCTURE REPAIR AND REHABILITATION (12)912-45-04112 COMPOSITE STEEL CONSTRUCTION LAKE COUNTY - ON SR 912 OVER US 12/20, 0.47 MILE EAST OF I-90 (RP 009+0000)

Completion Date October 09, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(A) E(C) E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 661

Crawfordsville District

Contract B -40103-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1601993	160199300ST1	BRIDGE THIN DECK OVERLAY 041-84-01751 REINFORCED CONCRETE ARCH VIGO COUNTY - ON US 41N OVER HONEY CREEK OVERFLOW, 2.69 MILES S OF I-70 (RP 107+0012)
1602008	160200800ST1	BRIDGE THIN DECK OVERLAY 063-84-03063 COMPOSITE CONTINUOUS STEEL BEAM VIGO COUNTY - ON SR 63 OVER HONEY CREEK, 2.86 MILES SOUTH OF I-70 (RP 025+0084)
1602037	160203700ST1	BRIDGE THIN DECK OVERLAY 041-84-07419 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VIGO COUNTY - ON US 41N OVER HONEY CREEK, 2.79 MILES SOUTH OF I-70 (RP 107+0001)
1602039	160203900ST1	BRIDGE THIN DECK OVERLAY 041-84-07419 CONTINUOUS PRESTRESSED CONCRETE I-BEAM VIGO COUNTY - ON US 41S OVER HONEY CREEK, 2.79 MILES SOUTH OF I-70 (RP 107+0005)
1602040	160204000ST1	BRIDGE THIN DECK OVERLAY 041-84-01751 REINFORCED CONCRETE ARCH VIGO COUNTY - ON US 41S OVER HONEY CREEK OVERFLOW, 2.69 MILES S OF I-70 (RP 107+0013)
1602044	160204400ST1	BRIDGE THIN DECK OVERLAY 063-84-02242 COMPOSITE CONTINUOUS STEEL BEAM VIGO COUNTY - ON SR 63S OVER COAL CREEK RD AND RR, 4.23 MILES N OF US 41 (RP 037+0031)

Completion Date August 31, 2020

DBE Goal: 7.00

Qualifications: 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 671 Vincennes District

Contract B -40629-A BRIDGE DECK REPLACEMENT AND BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592946	159294600ST6	BRIDGE DECK OVERLAY 057-14-04926 REINFORCED CONCRETE SLAB DAVIESS COUNTY - ON SR 57 OVER HANNA CREEK, 0.37 MILE SOUTH OF SR 358 (RP 060+0291)
1702059	170205900ST6	BRIDGE DECK REPLACEMENT 057-14-00426 CONTINUOUS STEEL BEAM DAVIESS COUNTY - ON SR 57 OVER PRAIRIE CREEK, 6.32 MILES NORTH OF US 50 (RP 054+0019)

Completion Date October 30, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 681 Fort Wayne District

Contract B -41019-A CHANNEL CLEARING AND PROTECTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801167	180116700ST2	CHANNEL CLEARING AND PROTECTION (218)118-0101822 REINFORCED CONCRETE ARCH ADAMS COUNTY - ON SR 218 OVER WABASH RIVER, 0.73 MILE OF EAST OF SR 116 (RP 079+0024)
1801181	180118100ST2	CHANNEL CLEARING AND PROTECTION 224-01-05788 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS ADAMS COUNTY - ON US 224 OVER ST. MARY'S RIVER, 0.85 MILE EAST OF US 27 (RP 033+0008)
1801190	180119000ST2	CHANNEL CLEARING AND PROTECTION I69-276-04775 CONTINUOUS REINFORCED CONCRETE GIRDER HUNTINGTON COUNTY - ON I-69 OVER SALAMONIE RIVER ROAD, 1.31 MILES SOUTH OF SR 5 (RP 276+0015)
1801192	180119200ST2	CHANNEL CLEARING AND PROTECTION I69-276-04775 CONTINUOUS REINFORCED CONCRETE GIRDER HUNTINGTON COUNTY - ON I-69 OVER SALAMONIE RIVER ROAD, 1.31 MILES SOUTH OF SR 5 (RP 276+0026)
1801204	180120400ST2	CHANNEL CLEARING AND PROTECTION I469-11-06948 CONTINUOUS PRECAST CONCRETE BEAM ALLEN COUNTY - ON I-469 OVER ST. MARY'S RIVER, 0.45 MILE WEST OF US 27 (RP 011+0011)
1801208	180120800ST2	CHANNEL CLEARING AND PROTECTION I469-25-07978 OTHER ALLEN COUNTY - ON I-469 OVER GRACE DITCH, 1.04 MILES WEST OF SR 37 (RP 024+0062)

Completion Date October 01, 2020

DBE Goal: 12.00

Qualifications: C(B) E(T) 0117

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 691 Fort Wayne District

Contract B -41020-A SMALL STRUCTURE MAINTENANCE AND REPAIR OR
REPLACE JOINTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801109	180110900ST2	SMALL STRUCTURE MAINTENANCE AND REPAIR CV 019-043-96.14 CULVERT KOSCIUSKO COUNTY - ON SR 19 OVER HEPLER DITCH, 10.81 MILES NORTH OF US 30 (RP 096+0014)
1801148	180114800ST2	REPAIR OR REPLACE JOINTS 015-20-02613 COMPOSITE CONTINUOUS STEEL BEAM ELKHART COUNTY - ON SR 15 OVER NS RR/ROCK RUN CREEK, 0.1 MILE NORTH OF US 33 (RP 082+0003)
1801151	180115100ST2	REPAIR OR REPLACE JOINTS 015-43-03943 PRESTRESSED CONCRETE BOX BEAM KOSCIUSKO COUNTY - ON SR 15 OVER LONES DITCH, 0.25 MILE SOUTH OF US 30 (RP 058+0090)
1801156	180115600ST2	REPAIR OR REPLACE JOINTS 020-20-07231 CONTINUOUS COMPOSITE PLATE GIRDER ELKHART COUNTY - ON CR 22 OVER US 20, 0.58 MILE WEST OF SR 19 (RP 089+0056)
1801159	180115900ST2	REPAIR OR REPLACE JOINTS 020-20-07241 CONTINUOUS COMPOSITE PLATE GIRDER ELKHART COUNTY - ON CR 115 OVER US 20, 1.47 MILES EAST OF US 33 (RP 094+0017)
1801160	180116000ST2	REPAIR OR REPLACE JOINTS 020-20-07242 CONTINUOUS COMPOSITE STEEL GIRDER ELKHART COUNTY - ON CR 18 OVER US 20, 2.06 MILES EAST OF US 33 (RP 094+0076)

Completion Date October 23, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 701 Crawfordsville District

Contract B -41328-A REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592845	159284500ST1	REPLACE SUPERSTRUCTURE I70-041-05171 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS PUTNAM COUNTY - ON I-70E OVER US 231, 4.02 MILES EAST OF SR 243 (RP 041+0017)
1592846	159284600ST1	REPLACE SUPERSTRUCTURE I70-041-05171 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS PUTNAM COUNTY - ON I-70W OVER US 231, 4.02 MILES EAST OF SR 243 (RP 041+0017)

Completion Date June 30, 2022 DBE Goal: 10.00
Qualifications: B(A) D(B)

Call 711 Greenfield District

Contract B -41415-A SUBSTRUCTURE REPAIR AND REHABILITATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593220	159322000ST3	SUBSTRUCTURE REPAIR AND REHABILITATION 227-68-05841 CONTINUOUS PRESTRESSED CONCRETE BOX BEAMS RANDOLPH COUNTY - ON SR 227 OVER GREENVILLE CREEK, 5.03 MILES NORTH OF US 36 (RP 033+0035 TO 033+0036)

Completion Date May 30, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(A) E(M)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020

at 10:00 AM

Call 721

LaPorte District

Contract B -41417-A REPAIR OR REPLACE JOINTS, SUBSTRUCTURE
REPAIR AND REHAB

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701082	170108200ST4	REPAIR OR REPLACE JOINTS 020-71-07226 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ST. JOSEPH COUNTY - ON US 20 OVER CLOVER ROAD, 1.25 MILES EAST OF SR 331 (RP 083+0023)
1701083	170108300ST4	SUBSTRUCTURE REPAIR AND REHABILITATION 020-71-07226 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ST. JOSEPH COUNTY - ON US 20 OVER CLOVER ROAD, 1.25 MILES EAST OF SR 331 (RP 083+0023)

Completion Date May 22, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(B) E(C)

Call 723

Fort Wayne District

Contract B -41807-B BRIDGE DECK REPLACEMENT AND BRIDGE DECK
OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401751	140175100ST2	BRIDGE DECK REPLACEMENT 105-35-05447 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HUNTINGTON COUNTY - ON SR 105 OVER SALOMONIE RESERVOIR, 2.10 MILES N OF SR 124 (RP 007+0073)
1700227	170022700ST2	BRIDGE DECK REPLACEMENT (9)37-35-05207 STEEL BEAM HUNTINGTON COUNTY - ON SR 9 OVER WABASH RIVER, 0.13 MILE SOUTH OF US 24 (RP 127+0051)
1700228	170022800ST2	BRIDGE DECK OVERLAY 024-35-07590 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HUNTINGTON COUNTY - ON US 24E OVER CLEAR CREEK, 1.23 MILES WEST OF SR 9 (RP 110+0035)
1700229	170022900ST2	BRIDGE DECK OVERLAY 024-35-07590 CONTINUOUS PRESTRESSED CONCRETE I-BEAM HUNTINGTON COUNTY - ON US 24W OVER CLEAR CREEK, 1.23 MILES WEST OF SR 9 (RP 110+0035)
1701351	170135100ST2	BRIDGE DECK OVERLAY 114-85-06653 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WABASH COUNTY - ON SR 114 OVER CLEAR CREEK, 0.75 MILE WEST OF SR 13 (RP 051+0030)

Completion Date May 20, 2021

DBE Goal: 9.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 731 Greenfield District

Contract B -42142-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602209	160220900ST3	BRIDGE THIN DECK OVERLAY 031-49-04448 COMPOSITE CONCRETE CONSTRUCTION MARION COUNTY - ON US 31, OVER I-465 AND LICK CREEK (RP 107+0016)
1602212	160221200ST3	BRIDGE THIN DECK OVERLAY 031-49-08625 COMPOSITE CONCRETE CONSTRUCTION MARION COUNTY - ON US 31 OVER BUCK CREEK, 1.16 MILES SOUTH OF I-465 (RP 106+0002)
1602223	160222300ST3	BRIDGE THIN DECK OVERLAY 040-49-07761 COMPOSITE CONCRETE CONSTRUCTION MARION COUNTY - ON US 40 OVER GRASSY CREEK, 2.47 MILES EAST OF I-465 (RP 087+0000)
1602224	160222400ST3	BRIDGE THIN DECK OVERLAY 040-49-07761 COMPOSITE CONCRETE CONSTRUCTION MARION COUNTY - ON US 40 OVER GRASSY CREEK, 2.47 MILES EAST OF I-465 (RP 087+0000)

Completion Date July 27, 2020 DBE Goal: 11.00
Qualifications: 0272

Call 741 Crawfordsville District

Contract B -42404-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602065	160206500ST1	BRIDGE THIN DECK OVERLAY 267-32-04884 REINFORCED CONCRETE SLAB HENDRICKS COUNTY - ON SR 267 OVER WHITE LICK CREEK, 2.10 MILES NORTH OF I-74 (RP 022+0022)

Completion Date October 15, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: D(A) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS
Letting Date & Time: March 4, 2020 at 10:00 AM

Call 751 Seymour District
Contract B -42563-A STRAIGHTEN BEAM

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1901926	190192600ST5	STRAIGHTEN BEAM I265-03-06489 CONTINUOUS COMPOSITE PLATE GIRDER FLOYD COUNTY - ON KLERNER LANE OVER I-265, 0.4 MILE EAST OF SR 111 (RP 003+0052)

Completion Date May 06, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: 0050 *D(B)

Call 761 Greenfield District
Contract B -42571-A BRIDGE MAINTENANCE AND REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1902181	190218100ST3	BRIDGE MAINTENANCE AND REPAIR 027-89-03748 STATE WAYNE COUNTY - ON US 27 OVER FORK WHITEWATER RIVER (RP 022+0085)

Completion Date September 01, 2020 DBE Goal: 14.00
Qualifications: D(A) E(C)

Call 801 Fort Wayne District
Contract M -41906-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802965	180296500ST2	ASPHALT RESURFACE ALLEN COUNTY - ON SR 101 FROM 3.73 MILES S OF US 30 TO 2.56 MI S OF US 30 (RP 050+0066 TO 051+0083)

Completion Date July 25, 2020 MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 811 Fort Wayne District

Contract M -42553-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1901809	190180900ST2	ASPHALT RESURFACE WABASH COUNTY - ON SR 13 FROM 2.02 MILES N OF SR 16 TO SR 114 (RP 072+0045 TO 076+0049)

Completion Date	June 30, 2020	MBE Goal: 7.00	WBE Goal: 5.00	IVOSB Goal: 3.00
		Qualifications: B(A)		

Call 851 Vincennes District

Contract T -39985-A RAISED PAVEMENT MARKINGS, REFURBISHED

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602162	160216200ST6	RAISED PAVEMENT MARKINGS, REFURBISHED VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE VINCENNES DISTRICT

Completion Date	October 23, 2020	DBE Goal: 8.00
		Qualifications: E(G) 0320

Call 861 Vincennes District

Contract T -39986-A TRAFFIC SIGNALS MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602164	160216400ST6	TRAFFIC SIGNALS MODERNIZATION VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date	July 10, 2020	DBE Goal: 1.00
		Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 871 Vincennes District

Contract T -39987-A CURVE SIGN AND MARKING VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1602166	1602166	CURVE SIGN AND MARKING VISIBILITY IMPROVEMENTS VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date October 01, 2020 DBE Goal: 1.00
Qualifications: E(D) 0300

Call 881 Crawfordsville District

Contract T -40041-A TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700241	170024100ST1	TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS HENDRICKS COUNTY - AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date September 04, 2020 DBE Goal: 1.00
Qualifications: E(A)

Call 891 Seymour District

Contract T -40247-A UN-SIGNALIZED INTERSECTION SIGN AND MARKING VISIBILITY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700317	170031700ST5	UN-SIGNALIZED INTERSECTION SIGN AND MARKING VISIBILITY VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date August 31, 2020 DBE Goal: 5.00
Qualifications: E(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: March 4, 2020 at 10:00 AM

Call 901 Greenfield District

Contract T -41231-A ITS COMMUNICATIONS SYSTEMS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800734	180073400ST3	ITS COMMUNICATIONS SYSTEMS BOONE COUNTY - ON I-65 FROM 1.1 MILES S OF I-865 TO 1.4 MILES S OF SR 267 (RP 127+0080 TO 130+0010)
1800735	180073500ST3	ITS COMMUNICATIONS SYSTEMS BOONE COUNTY - ON I-865 FROM I-65 TO I-465 (RP 000+0000 TO 004+0080)

Completion Date May 29, 2021 DBE Goal: 5.00
Qualifications: E(A) 0048

Call 911 Fort Wayne District

Contract T -41271-A ITS TRAFFIC MANAGEMENT SYSTEMS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801415	180141500ST2	ITS TRAFFIC MANAGEMENT SYSTEMS HUNTINGTON COUNTY - ON I-69, FROM SR 26 TO US 224 (RP 255+0000 TO 286+0000)

Completion Date September 18, 2020 DBE Goal: 3.00
Qualifications: E(A) 0048