



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 1 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0001	105-06845 (1)	642,385.96000	642,385.96	25,620.00000	25,620.00		
CONSTRUCTION ENGINEERING LS							
0002	109-08359 1.000	1.00000	1.00	1.00000	1.00		
LIQUIDATED DAMAGES DOL							
0003	109-08360 1.000	1.00000	1.00	1.00000	1.00		
CONTRACT LIENS DOL							
0004	109-08440 1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, HMA DOL							
0005	109-08441 1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, PCCP DOL							
0006	109-08443 1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES DOL							
0007	109-08444 1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL							



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 2 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0008	109-08463	1.000	1.00000	1.00	1.00000	1.00		
PROJECT ESTIMATE ADJUSTMENT		DOL						
0009	109-09377	1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS		DOL						
0010	109-09489	1.000	1.00000	1.00	1.00000	1.00		
PAYMENT ADJUSTMENT PG ASPHALT BINDER		DOL						
0011	109-11362	1.000	1.00000	1.00	1.00000	1.00		
QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES		DOL						
0012	110-01001	(1)	415,000.00000	415,000.00	547,000.00000	547,000.00		
MOBILIZATION AND DEMOBILIZATION		LS						
0013	201-52370	(1)	75,000.00000	75,000.00	27,859.32000	27,859.32		
CLEARING RIGHT OF WAY		LS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 3 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0014	202-02240	6,326.000	20.00000	126,520.00	25.00000	158,150.00	
PAVEMENT REMOVAL		SYS					
0015	202-51328	(1)	300,000.00000	300,000.00	138,250.00000	138,250.00	
PRESENT STRUCTURE, REMOVE		LS					
PORTIONS , BRIDGE NO. 1							
0016	202-51328	(1)	300,000.00000	300,000.00	138,250.00000	138,250.00	
PRESENT STRUCTURE, REMOVE		LS					
PORTIONS , BRIDGE NO. 2							
0017	202-51328	(1)	175,000.00000	175,000.00	26,500.00000	26,500.00	
PRESENT STRUCTURE, REMOVE		LS					
PORTIONS , BRIDGE NO. 3							
0018	202-91385	2.000	750.00000	1,500.00	1,237.79000	2,475.58	
INLET, REMOVE		EACH					
0019	202-93741	1.000	400.00000	400.00	420.00000	420.00	
GUARDRAIL, END TREATMENT,		EACH					
REMOVE							
0020	202-95027	1.000	1,500.00000	1,500.00	1,575.00000	1,575.00	
IMPACT ATTENUATOR, REMOVE		EACH					



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 4 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0021 202-96133	216.000	10.00000	2,160.00	27.52000	5,944.32		
PIPE, REMOVE	LFT						
0022 203-02000	13,165.000	18.45000	242,894.25	33.21000	437,209.65		
EXCAVATION, COMMON	CYS						
0023 205-12108	31,632.000	1.00000	31,632.00	1.00000	31,632.00		
STORMWATER MANAGEMENT BUDGET	DOL						
0024 205-12111	(1)	10,000.00000	10,000.00	4,725.00000	4,725.00		
SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2	LS						
0025 206-51220	105.000	68.83000	7,227.15	227.16000	23,851.80		
EXCAVATION, WET	CYS						
0026 206-51225	158.000	39.28000	6,206.24	153.43000	24,241.94		
EXCAVATION, DRY	CYS						
0027 206-51235	(1)	75,000.00000	75,000.00	127,690.88000	127,690.88		
COFFERDAM	LS						
0028 206-51235	(1)	55,000.00000	55,000.00	127,690.88000	127,690.88		
COFFERDAM , BRIDGE NO. 2	LS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 5 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0029	207-08264	7,592.000	12.88000	97,784.96	14.06000	106,743.52	
SUBGRADE TREATMENT, TYPE II		SYS					
0030	207-09934	9,861.000	7.12000	70,210.32	12.63000	124,544.43	
SUBGRADE TREATMENT, TYPE IB		SYS					
0031	208-02046	1.000	10,000.00000	10,000.00	5,431.42000	5,431.42	
GRADING IN GORE AREA		EACH					
0032	211-09265	652.000	59.28000	38,650.56	53.70000	35,012.40	
STRUCTURE BACKFILL, TYPE 2		CYS					
0033	213-09270	45.000	130.92000	5,891.40	218.97000	9,853.65	
FLOWABLE BACKFILL, REMOVABLE		CYS					
0034	214-12244	56.000	12.48000	698.88	10.30000	576.80	
GEOTEXTILE FOR SUBGRADE TYPE 2B		SYS					
0035	301-12232	10.000	132.69000	1,326.90	775.20000	7,752.00	
COMPACTED AGGREGATE NO. 5		CYS					
0036	302-06464	2,214.000	56.98000	126,153.72	86.42000	191,333.88	
SUBBASE FOR PCCP		CYS					



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 6 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0037 302-07455	166.000	91.88000	15,252.08	290.08000	48,153.28		
DENSE GRADED SUBBASE	CYS						
0038 303-01180	529.000	41.82000	22,122.78	45.00000	23,805.00		
COMPACTED AGGREGATE NO. 53	TON						
0039 304-07491	10.000	500.00000	5,000.00	859.77000	8,597.70		
HMA PATCHING, TYPE C	TON						
0040 306-08034	160.000	5.78000	924.80	36.92000	5,907.20		
MILLING, ASPHALT, 1 1/2 IN.	SYS						
0041 306-08036	225.000	4.91000	1,104.75	27.80000	6,255.00		
MILLING, ASPHALT, 2 IN.	SYS						
0042 306-08041	98.000	7.67000	751.66	58.43000	5,726.14		
MILLING, PCCP , 1 1/2 INCH	SYS						
0043 306-08043	2,617.000	5.21000	13,634.57	6.93000	18,135.81		
MILLING, TRANSITION	SYS						
0044 401-07335	238.000	148.45000	35,331.10	446.90000	106,362.20		
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm	TON						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 7 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0045	401-10258	1,460.000		0.58000	846.80	1.16000	1,693.60
JOINT ADHESIVE, SURFACE		LFT					
0046	401-11785	60.000		0.31000	18.60	7.89000	473.40
LIQUID ASPHALT SEALANT		LFT					
0047	402-10087	5,283.000		107.31000	566,918.73	155.00000	818,865.00
HMA FOR TEMPORARY PAVEMENT, D		TON					
0048	406-05520	6.000		0.01000	0.06	941.15000	5,646.90
ASPHALT FOR TACK COAT		TON					
0049	408-12028	2.000		3,278.90000	6,557.80	4,985.65000	9,971.30
CRACKS IN ASPHALT PAVEMENT, FILL		TON					
0050	415-11527	8.000		543.21000	4,345.68	1,119.08000	8,952.64
BASE SEAL		TON					
0051	501-06266	(1)		5,000.00000	5,000.00	5,748.46000	5,748.46
PROFILOGRAPH PCCP		LS					
0052	501-06325	8,853.000		75.00000	663,975.00	115.00000	1,018,095.00
QC/QA-PCCP, 14 IN.		SYS					



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 8 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0053 503-03489	812.000	12.00000	9,744.00	33.71000	27,372.52		
RETROFITTED TIE BARS	EACH						
0054 503-05240	4,076.000	16.00000	65,216.00	24.99000	101,859.24		
D-1 CONTRACTION JOINT	LFT						
0055 503-05310	58.000	300.00000	17,400.00	1,033.52000	59,944.16		
TERMINAL JOINT	LFT						
0056 601-02241	2,407.000	3.00000	7,221.00	3.15000	7,582.05		
GUARDRAIL, REMOVE	LFT						
0057 601-06035	25.000	30.00000	750.00	31.50000	787.50		
GUARDRAIL, RESET	LFT						
0058 601-09149	1.000	34,500.00000	34,500.00	36,225.00000	36,225.00		
IMPACT ATTENUATOR, CR1-W1, TL-3 , 24 FT X 3 FT MAXIMUM	EACH						
0059 601-12281	2,553.750	17.00000	43,413.75	17.85000	45,584.44		
GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING	LFT						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 9 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0060	601-12284	693.750	25.00000	17,343.75	26.25000	18,210.94		
	GUARDRAIL, MGS W-BEAM, DOUBLE FACED 6 FT 3 IN SPACING	LFT						
0061	601-12289	2.000	650.00000	1,300.00	682.50000	1,365.00		
	GUARDRAIL MGS, HEIGHT TRANSITION	EACH						
0062	601-12292	12.000	2,300.00000	27,600.00	2,415.00000	28,980.00		
	GUARDRAIL MGS TRANSITION WITHOUT CURB	EACH						
0063	601-12294	6.000	1,200.00000	7,200.00	1,260.00000	7,560.00		
	GUARDRAIL, MGS, W-BEAM, CABLE TERMINAL ANCHOR	EACH						
0064	601-94689	2.000	2,700.00000	5,400.00	2,835.00000	5,670.00		
	GUARDRAIL, END TREATMENT, OS , 31 INCH	EACH						
0065	602-01064	868.000	91.03000	79,014.04	91.35000	79,291.80		
	CONCRETE BARRIER	LFT						
0066	602-06729	22.000	20.00000	440.00	21.00000	462.00		
	BARRIER, DELINEATOR	EACH						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 10 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0067 603-06065	40.000	70.00000	2,800.00	73.50000	2,940.00		
FENCE, CHAIN LINK, RESET	LFT						
0068 603-97461	50.000	20.00000	1,000.00	36.75000	1,837.50		
TEMPORARY FENCE	LFT						
0069 606-11064	3,044.000	0.82000	2,496.08	0.86000	2,617.84		
MILLED PCCP CORRUGATIONS, CONVENTIONAL	LFT						
0070 606-12400	4,204.000	0.50000	2,102.00	0.53000	2,228.12		
MILLED HMA CORRUGATIONS, SINUSOIDAL	LFT						
0071 609-06259	182.200	150.00000	27,330.00	300.00000	54,660.00		
REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	SYS						
0072 609-06262	958.900	150.00000	143,835.00	250.00000	239,725.00		
REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.	SYS						
0073 616-05688	173.000	135.00000	23,355.00	103.12000	17,839.76		
RIPRAP, CLASS 1	TON						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 11 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0074	616-06405	1,180.000					
	RIPRAP, REVETMENT	TON	100.00000	118,000.00	87.17000	102,860.60	
0075	616-12246	400.000					
	GEOTEXTILE FOR RIPRAP TYPE 1A	SYS	3.60000	1,440.00	4.76000	1,904.00	
0076	616-12248	29.000					
	GEOTEXTILE FOR RIPRAP TYPE 2A	SYS	8.13000	235.77	9.93000	287.97	
0077	616-12249	1,958.000					
	GEOTEXTILE FOR RIPRAP TYPE 2B	SYS	3.60000	7,048.80	6.64000	13,001.12	
0078	621-01004	3.000					
	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	EACH	300.00000	900.00	315.00000	945.00	
0079	621-06545	1.000					
	FERTILIZER , FOR PERMANENT SEEDING	TON	748.00000	748.00	785.40000	785.40	
0080	621-06554	473.000					
	SEED MIXTURE U	LBS	4.62000	2,185.26	4.85000	2,294.05	



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 12 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0081	621-06565	5.000	480.00000	2,400.00	5.25000	26.25		
	MULCHING MATERIAL	TON						
0082	621-06567	3.000	1.00000	3.00	3.15000	9.45		
	WATER	kGAL						
0083	621-06574	733.000	5.44000	3,987.52	5.71000	4,185.43		
	SODDING	SYS						
0084	621-09815	196.000	200.00000	39,200.00	540.41000	105,920.36		
	ARTICULATED CONCRETE BLOCK	SYS						
0085	628-09402	12.000	2,007.15000	24,085.80	3,000.00000	36,000.00		
	FIELD OFFICE, B	MOS						
0086	628-11976	1.000	909.50000	909.50	871.44000	871.44		
	COMPUTER SYSTEM EQUIPMENT	EACH						
0087	701-06011	2.000	30,000.00000	60,000.00	6,384.06000	12,768.12		
	DYNAMIC PILE LOAD TEST	EACH						
0088	701-09557	125.000	100.00000	12,500.00	43.47000	5,433.75		
	TEST PILE, DYNAMIC, PRODUCTION	LFT						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 13 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0089	701-09559	2.000	10,000.00000	20,000.00	6,384.06000	12,768.12		
	TEST PILE, DYNAMIC, RESTRIKE	EACH						
0090	701-09739	28.000	100.00000	2,800.00	194.68000	5,451.04		
	PILE SHOE, HP 12 X 53	EACH						
0091	701-51195	1,375.000	63.00000	86,625.00	120.00000	165,000.00		
	PILE, STEEL H HP 12 X 53	LFT						
0092	702-51005	83.200	900.00000	74,880.00	1,575.00000	131,040.00		
	CONCRETE, A, SUBSTRUCTURE	CYS						
0093	702-51015	7.400	1,800.00000	13,320.00	2,000.00000	14,800.00		
	CONCRETE, B, FOOTINGS	CYS						
0094	702-51863	1,148.000	10.00000	11,480.00	27.79000	31,902.92		
	FIELD DRILLED HOLE IN CONCRETE	EACH						
0095	702-92857	16.800	1,500.00000	25,200.00	3,000.00000	50,400.00		
	CONCRETE, C, SUBSTRUCTURE	CYS						
0096	703-06028	10,782.000	0.75000	8,086.50	1.47000	15,849.54		
	REINFORCING BARS	LBS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 14 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0097 703-06029	378,272.000	1.00000	378,272.00	1.78000	673,324.16		
REINFORCING BARS, EPOXY COATED	LBS						
0098 703-97936	1,915.000	30.95000	59,269.25	42.59000	81,559.85		
THREADED TIE BAR ASSEMBLY, EPOXY COATED	EACH						
0099 704-51002	1,045.100	950.00000	992,845.00	1,505.00000	1,572,875.50		
CONCRETE, C, SUPERSTRUCTURE	CYS						
0100 706-09959	500.000	92.92000	46,460.00	89.25000	44,625.00		
RAILING, CONCRETE FT	LFT						
0101 706-11621	10.000	3,178.63000	31,786.30	2,940.00000	29,400.00		
CONCRETE BRIDGE RAILING TRANSITION, TFT	EACH						
0102 709-51821	(1)	15,000.00000	15,000.00	10,500.00000	10,500.00		
SURFACE SEAL , BRIDGE NO. 1	LS						
0103 709-51821	(1)	15,000.00000	15,000.00	10,500.00000	10,500.00		
SURFACE SEAL , BRIDGE NO. 2	LS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 15 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0104	709-51821	(1)	20,000.00000	20,000.00	10,500.00000	10,500.00		
	SURFACE SEAL , BRIDGE NO. 3	LS						
0105	710-09158	430.000	188.00000	80,840.00	197.40000	84,882.00		
	PATCHING CONCRETE STRUCTURES	SFT						
0106	715-05048	7,514.000	4.00000	30,056.00	4.20000	31,558.80		
	PIPE, TYPE 4, CIRCULAR, 6 IN.	LFT						
0107	715-05053	272.000	20.00000	5,440.00	21.00000	5,712.00		
	PIPE, UNDERDRAIN, OUTLET 6 IN.	LFT						
0108	715-05127	91.000	175.00000	15,925.00	215.04000	19,568.64		
	PIPE, TYPE 1, CIRCULAR, 42 IN.	LFT						
0109	715-05149	102.000	75.00000	7,650.00	74.37000	7,585.74		
	PIPE, TYPE 2, CIRCULAR, 12 IN.	LFT						
0110	715-05151	686.000	77.00000	52,822.00	82.71000	56,739.06		
	PIPE, TYPE 2, CIRCULAR, 15 IN.	LFT						
0111	715-05152	465.000	80.00000	37,200.00	95.19000	44,263.35		
	PIPE, TYPE 2, CIRCULAR, 18 IN.	LFT						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 16 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0112	715-05154	280.000	85.00000	23,800.00	95.93000	26,860.40		
	PIPE, TYPE 2, CIRCULAR, 24 IN.	LFT						
0113	715-05842	2.000	3,712.01000	7,424.02	10,926.38000	21,852.76		
	CONCRETE ANCHOR, 42 IN.	EACH						
0114	715-46010	2.000	1,401.01000	2,802.02	868.03000	1,736.06		
	PIPE END SECTION, DIAMETER 18 IN.	EACH						
0115	718-06528	3.000	745.00000	2,235.00	810.33000	2,430.99		
	OUTLET PROTECTOR, 1	EACH						
0116	718-06531	6.000	625.00000	3,750.00	679.10000	4,074.60		
	OUTLET PROTECTOR, 3	EACH						
0117	718-09979	13.000	400.00000	5,200.00	446.25000	5,801.25		
	UNDERDRAIN OUTLET CLEANING	EACH						
0118	718-12307	6,011.000	1.50000	9,016.50	1.58000	9,497.38		
	GEOTEXTILE FOR UNDERDRAIN, TYPE 2A	SYS						
0119	718-52610	677.000	48.00000	32,496.00	50.40000	34,120.80		
	AGGREGATE FOR UNDERDRAINS	CYS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 17 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0120	720-45030	1.000	2,645.66000	2,645.66	3,710.72000	3,710.72		
	INLET, E7	EACH						
0121	720-45035	7.000	2,891.70000	20,241.90	3,580.44000	25,063.08		
	INLET, F7	EACH						
0122	720-45041	8.000	3,988.29000	31,906.32	5,703.62000	45,628.96		
	INLET, H5	EACH						
0123	720-45065	2.000	3,484.34000	6,968.68	8,814.80000	17,629.60		
	INLET, N12	EACH						
0124	720-45410	3.000	4,078.24000	12,234.72	3,933.86000	11,801.58		
	MANHOLE, C4	EACH						
0125	722-01066	646.000	115.00000	74,290.00	111.12000	71,783.52		
	HYDRODEMOLITION	SYS						
0126	722-12380	11,971.000	1.00000	11,971.00	1.00000	11,971.00		
	BRIDGE DECK OVERLAY, BUDGET	DOL						
0127	722-12382	2,134.000	6.24000	13,316.16	12.19000	26,013.46		
	TRANSVERSE GROOVING	SYS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 18 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0128	722-12463	622.000	20.00000	12,440.00	24.01000	14,934.22		
	BRIDGE DECK, REMOVE EXISTING CONCRETE OVERLAY	SYS						
0129	722-12464	23.000	30.00000	690.00	122.84000	2,825.32		
	BRIDGE DECK, REMOVE EXISTING CONCRETE SURFACE	SYS						
0130	722-51401	229.000	180.30000	41,288.70	145.05000	33,216.45		
	BRIDGE DECK PATCHING, FULL DEPTH	SFT						
0131	801-03290	2.000	500.00000	1,000.00	525.00000	1,050.00		
	CONSTRUCTION SIGN, C	EACH						
0132	801-04308	4.000	500.00000	2,000.00	525.00000	2,100.00		
	ROAD CLOSURE SIGN ASSEMBLY	EACH						
0133	801-06207	57,936.000	1.50000	86,904.00	1.58000	91,538.88		
	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	LFT						
0134	801-06208	4,180.000	2.00000	8,360.00	2.10000	8,778.00		
	TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.	LFT						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 19 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0135	801-06469	1,990.000	3.00000	5,970.00	3.15000	6,268.50	
TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.		LFT					
0136	801-06640	26.000	300.00000	7,800.00	315.00000	8,190.00	
CONSTRUCTION SIGN, A		EACH					
0137	801-06645	4.000	150.00000	600.00	157.50000	630.00	
CONSTRUCTION SIGN, B		EACH					
0138	801-06710	420.000	10.00000	4,200.00	10.50000	4,410.00	
FLASHING ARROW SIGN		DAY					
0139	801-06775	(1)	825,000.00000	825,000.00	952,500.00000	952,500.00	
MAINTAINING TRAFFIC		LS					
0140	801-07024	4.000	8,500.00000	34,000.00	8,452.50000	33,810.00	
ENERGY ABSORBING TERMINAL, CZ, TL-3		EACH					
0141	801-07118	108.000	25.00000	2,700.00	26.25000	2,835.00	
BARRICADE, III-A		LFT					



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 20 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0142	801-08401	4,370.000	35.00000	152,950.00	49.09000	214,523.30		
	TEMPORARY TRAFFIC BARRIER, TYPE 2	LFT						
0143	801-08508	1,520.000	40.00000	60,800.00	53.18000	80,833.60		
	TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2	LFT						
0144	801-11642	4.000	6,500.00000	26,000.00	6,825.00000	27,300.00		
	PORTABLE CHANGEABLE MESSAGE SIGN	EACH						
0145	801-12042	45.000	1,200.00000	54,000.00	735.00000	33,075.00		
	TRUCK MOUNTED ATTENUATOR	DAY						
0146	801-12324	2,500.000	34.00000	85,000.00	34.00000	85,000.00		
	LAW ENFORCEMENT OFFICER	HRS						
0147	802-04089	1.000	50.00000	50.00	52.50000	52.50		
	SIGN, SHEET, REMOVE	EACH						
0148	802-05701	77.000	14.00000	1,078.00	14.70000	1,131.90		
	SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE	LFT						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 21 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3,
170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0149	802-05702	339.000	8.00000	2,712.00	8.40000	2,847.60		
	SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE	LFT						
0150	802-07060	12.000	150.00000	1,800.00	157.50000	1,890.00		
	SIGN, SHEET, RELOCATE	EACH						
0151	802-09840	86.000	22.00000	1,892.00	23.10000	1,986.60		
	SIGN, SHEET, WITH LEGEND, 0.100 IN.	SFT						
0152	804-06770	8.000	25.00000	200.00	26.25000	210.00		
	DELINEATOR POST	EACH						
0153	805-01844	124.000	20.00000	2,480.00	52.50000	6,510.00		
	CONDUIT, STEEL, GALVANIZED, 2 IN.	LFT						
0154	808-06716	25,772.000	1.00000	25,772.00	1.05000	27,060.60		
	LINE, REMOVE	LFT						
0155	808-09381	(1)	5,000.00000	5,000.00	5,250.00000	5,250.00		
	RETRO-REFLECTIVITY TESTING	LS						



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 22 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		AUXILIARY LANE CONSTRUCTION		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0156	808-12032	21,622.000	1.00000	21,622.00	1.05000	22,703.10	
GROOVING FOR PAVEMENT MARKINGS		LFT					
0157	808-12134	471.000	6.00000	2,826.00	6.30000	2,967.30	
LINE, PREFORMED PLASTIC, DOTTED, WHITE, 4 IN.		LFT					
0158	808-75051	6,826.000	6.00000	40,956.00	3.68000	25,119.68	
LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.		LFT					
0159	808-75053	2,883.000	3.50000	10,090.50	8.40000	24,217.20	
LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN.		LFT					
0160	808-75054	7,272.000	3.50000	25,452.00	3.68000	26,760.96	
LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.		LFT					
0161	808-75061	4,170.000	5.00000	20,850.00	5.25000	21,892.50	
LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.		LFT					



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 23 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description			(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	AUXILIARY LANE CONSTRUCTION	Cat Alt Set:		Cat Alt Member:		LCC:	
0162	808-75510	330.000	20.00000	6,600.00	21.00000	6,930.00		
	TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE, WHITE, 24 IN.	LFT						
0163	808-75996	310.000	5.00000	1,550.00	5.25000	1,627.50		
	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	EACH						
0164	808-75998	310.000	75.00000	23,250.00	28.35000	8,788.50		
	SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH						
Section Totals:				\$8,850,179.25		\$10,675,315.00		
Life Cycle Costs:								
Section Total with LCC:				\$8,850,179.25		\$10,675,315.00		



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 24 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 2	REPLACE SUPERSTRUCTURE, LATEX MODIFIED CONCRETE OVERLAY	Cat Alt Set: OP		Cat Alt Member: 1		LCC:	
0165 722-51842	675.000						
BRIDGE DECK OVERLAY, LATEX MODIFIED	SYS						

Section Totals:

Life Cycle Costs:

Section Total with LCC:



Indiana Department of Transportation

July 09, 2020

Tabulation of Bids

Page 25 of 25

Contract ID: R -39731-B

Counties: MARION

Letting Date: May 28, 2020

District(s): Greenfield

Call Order: 147

Project(s): 160052200ST3, 170087900ST3, 170088100ST3, 170088300ST3

Contract Time: 10/15/21 COMPLETION DATE

Min:

Max:

Contract Description: AUXILIARY LANE CONSTR, REPLACE SUPERSTR AND DECK OVERLAY

Line No / Item ID Item Description		(1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC		(2) MILESTONE CONTRACTORS LP			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 3	REPLACE SUPERSTRUCTURE, SILICA FUME MODIFIED CONCRETE OVERLAY	Cat Alt Set: OP		Cat Alt Member: 2		LCC:	
0166 722-01061	675.000	140.00000	94,500.00	305.75000	206,381.25		
BRIDGE DECK OVERLAY, SILICA FUME MODIFIED	SYS						
Section Totals:			\$94,500.00		\$206,381.25		
Life Cycle Costs:							
Section Total with LCC:			\$94,500.00		\$206,381.25		
Contract Item Totals			\$8,944,679.25		\$10,881,696.25		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		
Contract Grand Totals			\$8,944,679.25		\$10,881,696.25		

() indicates item is bid as Lump Sum