



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposal bids will be downloaded from Bid Express immediately after the above stated letting date & time. The download takes approximately 45 minutes. At 11:00 AM., the proposal bids will be taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or Surety Wave, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>
Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>
Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>
Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)234-4949 for more information.

Published: August 05, 2020

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 111

Fort Wayne District

Contract R -35622-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1173162	117316200LC2	ROAD RECONSTRUCTION ALLEN COUNTY - ON MAPLECREST ROAD FROM TRIER ROAD TO STELLHORN ROAD

Completion Date October 23, 2021

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 131

Greenfield District

Contract R -39660-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600657	160065700LC3	BIKE AND PEDESTRIAN FACILITIES MARION COUNTY - ON THE FRANCISCAN TRAIL AT VARIOUS LOCATIONS
1902722	190272200LC3	BIKE AND PEDESTRIAN FACILITIES MARION COUNTY - ON THE FRANCISCAN TRAIL OVER LICK CREEK
1902723	190272300LC3	BIKE AND PEDESTRIAN FACILITIES MARION COUNTY - ON THE FRANCISCAN TRAIL OVER LICK CREEK
1902724	190272400LC3	BIKE AND PEDESTRIAN FACILITIES MARION COUNTY - ON THE FRANCISCAN TRAIL OVER LICK CREEK
1902725	190272500LC3	BIKE AND PEDESTRIAN FACILITIES MARION COUNTY - ON THE FRANCISCAN TRAIL OVER BEECH CREEK

Completion Date November 15, 2022

DBE Goal: 12.00

Qualifications: C(B) D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 141

Fort Wayne District

Contract R -39900-A SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383613	138361300ST2	SMALL STRUCTURE REPLACEMENT CV 001-090-120.48 CULVERT WELLS COUNTY - ON SR 1 OVER BRANCH OF BOYER DITCH, 1.65 MILES N OF SR 218 (RP 120+0043 TO 120+0053)
1383677	138367700ST2	SMALL STRUCTURE REPLACEMENT CV 124-090-39.31 CULVERT WELLS COUNTY - ON SR 124 OVER WHITELOCK DITCH, 2.19 MILES EAST OF SR 3 (RP 039+0026 TO 039+0036)
1601086	160108600ST2	SMALL STRUCTURE REPLACEMENT CV 005-035-25.43 CULVERT HUNTINGTON COUNTY - ON SR 5 OVER BRANCH OF MAJENICA CRK, 3.39 MILES N OF SR 124 (RP 025+0038 TO 025+0048)

Completion Date August 31, 2021

DBE Goal: 11.00

Qualifications: C(B) E(E)

Call 151

Seymour District

Contract R -40699-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702225	170222500ST5	INTERSECTION IMPROVEMENT, ROUNDABOUT WASHINGTON COUNTY - ON SR 60 AT SALEM BYPASS (RP 035+0002 TO 035+0016)

Completion Date October 29, 2021

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 161

Seymour District

Contract R -40799-A SMALL STRUCTURE PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600679	160067900ST5	SMALL STRUCTURE PIPE LINING CV 060-010-56.70 CULVERT CLARK COUNTY - ALONG SR 60, 0.87 MILE EAST OF SR 111 (RP 056+0070)

Completion Date April 30, 2021

DBE Goal: 12.00

Qualifications: 0290

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 171

Crawfordsville District

Contract R -41870-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800570	180057000ST1	ASPHALT RESURFACE HENDRICKS COUNTY - ON SR 267 FROM 0.40 MILE NORTH OF I-74 TO I-65 (RP 022+0010 TO 028+0072)
1902655	190265500ST1	NEW SIGNAL INSTALLATION HENDRICKS COUNTY - ON SR 267 AT CR 1000N, 1.01 MILE SOUTH OF BOONE CL (RP 024+0004)

Completion Date October 22, 2021

DBE Goal: 12.00

Qualifications: B(A)

Call 181

Seymour District

Contract R -42673-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1902891	190289100ST5	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date March 01, 2022

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A) E(Q)

Call 191

LaPorte District

Contract R -42676-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2000015	200001500ST4	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date November 15, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A) E(Q)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 201

Fort Wayne District

Contract R-43024-A DEMOLITION, REMOVE BUILDINGS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
2001584	200158400ST2	DEMOLITION, REMOVE BUILDINGS MIAMI COUNTY - ON US 31 AT SR 218N (RP 176+0033)

Completion Date July 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: C(B) E(T)

Call 231

Seymour District

Contract RS-40451-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701267	170126700ST5	ASPHALT RESURFACE DEARBORN COUNTY - ON SR 1 FROM US 50 TO SR 46 (RP 000+0000 TO 016+0075)

Completion Date October 30, 2021

DBE Goal: 11.00

Qualifications: B(A)

Call 241

Fort Wayne District

Contract RS-40465-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592651	159265100ST2	ASPHALT RESURFACE STEBEN COUNTY - ON US 20 FROM 0.58 MI E OF SR 127 TO 10.08 MI E OF SR 127 (RP 143+0095 TO 153+0050)
1600245	160024500ST2	ASPHALT RESURFACE STEBEN COUNTY - ON US 20 FROM 7.97 MI WEST OF I-69 TO 0.35 MI EAST OF I-69 (RP 132+0079 TO 140+0082)
1701366	170136600ST2	ASPHALT RESURFACE STEBEN COUNTY - ON US 20 FROM 0.35 MI EAST OF I-69 TO 0.03 MI EAST OF SR 127 (RP 140+0082 TO 143+0037)

Completion Date September 30, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 251

Greenfield District

Contract RS-40614-A ASPHALT RESURFACE AND ADA SIDEWALK RAMP
CONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700896	170089600ST3	ASPHALT RESURFACE HANCOCK COUNTY - ON US 40 FROM 0.91 MI WEST OF SR 9 TO 2.28 MI EAST OF SR 9 (RP 097+0053 TO 100+0069)
2001160	200116000ST3	ADA SIDEWALK RAMP CONSTRUCTION HANCOCK COUNTY - ON US 40 FROM 0.91 MI WEST OF SR 9 TO 2.28 MI EAST OF SR 9 (RP 097+0053 TO 100+0069)

Completion Date June 30, 2021

DBE Goal: 12.00

Qualifications: B(A)

Call 261

Seymour District

Contract RS-40940-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800992	180099200ST5	ASPHALT RESURFACE RIPLEY COUNTY - ON SR 129 FROM SR 48 TO SR 46 (RP 036+0018 TO 042+0089)

Completion Date August 31, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 271

Fort Wayne District

Contract RS-41084-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1601016	160101600ST2	ASPHALT RESURFACE ADAMS COUNTY - ON SR 124 FROM 0.98 MI E OF US 27 TO 7.97 MI E OF US 27 (RP 060+0043 TO 067+0036)
1601020	160102000ST2	ASPHALT RESURFACE WELLS COUNTY - ON SR 301 FROM SR 116 TO SR 124 (RP 000+0000 TO 003+0053)
1800536	180053600ST2	ASPHALT RESURFACE ADAMS COUNTY - ON US 33 FROM 8.44 MI E OF US 27 TO 2.96 MI E OF US 27 (RP 000+0000 TO 005+0048)
1800539	180053900ST2	ASPHALT RESURFACE WELLS COUNTY - ON SR 201 FROM 1.56 MI SOUTH OF SR 124 TO SR 124 (RP 000+0000 TO 001+0236)
1800544	180054400ST2	ASPHALT RESURFACE ADAMS COUNTY - ON SR 218 FROM 0.99 MILE E OF US 27 TO 8.15 MILE E OF US 27 (RP 084+0026 TO 091+0046)

Completion Date October 02, 2021

DBE Goal: 9.00

Qualifications: B(A)

Call 281

Greenfield District

Contract RS-41093-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800754	180075400ST3	ASPHALT RESURFACE HAMILTON COUNTY - ON SR 19 FROM 6.80 MILES N OF SR 32 TO 9.03 MILES N OF SR 32 (RP 006+0079 TO 009+0006)

Completion Date June 30, 2021

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 301

Seymour District

Contract B -37597-A BRIDGE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400725	140072500LC5	BRIDGE REPLACEMENT 15-00005 PRESTRESSED CONCRETE I BEAM DEARBORN COUNTY - ON EAST LAUGHERY CREEK ROAD OVER BRANCH OF LAUGHERY CREEK

Completion Date July 08, 2022

DBE Goal: 9.00

Qualifications: C(B) D(A)

Call 311

Seymour District

Contract B -40977-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800739	180073900ST5	BRIDGE DECK OVERLAY I65-083-05524 STEEL BEAM JOHNSON COUNTY - ON COUNTY LINE ROAD OVER I-65N, 3.36 MILES NORTH OF SR 252 (RP 083+0046)
1900642	190064200ST5	BRIDGE DECK OVERLAY I65-083-05524 STEEL BEAM JOHNSON COUNTY - ON COUNTY LINE ROAD OVER I-65S, 3.36 MILES NORTH OF SR 252 (RP 083+0046)

Completion Date August 28, 2021

DBE Goal: 8.00

Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 321

Seymour District

Contract B -40978-A BRIDGE DECK OVERLAY AND REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600018	160001800ST5	BRIDGE DECK OVERLAY I74-171-04686 CONTINUOUS STEEL BEAM DEARBORN COUNTY - ON I-74E OVER STOUT ROAD, 2.02 MILES EAST OF US 52 (RP 170+0098)
1600019	160001900ST5	BRIDGE DECK OVERLAY I74-171-04686 CONTINUOUS STEEL BEAM DEARBORN COUNTY - ON I-74W OVER STOUT ROAD, 2.02 MILES EAST OF US 52 (RP 170+0098)
1800279	180027900ST5	REPLACE SUPERSTRUCTURE I74-152-04342 CONTINUOUS PRECAST CONCRETE BEAM RIPLEY COUNTY - ON CR 1500N OVER I-74, 2.22 MILES EAST OF SR 229 (RP 151+0025)
1800896	180089600ST5	BRIDGE DECK OVERLAY I74-145-04337 REINFORCED CONCRETE GIRDER FRANKLIN COUNTY - ON ENOCHSBURG ROAD OVER I-74, 4.40 MILES WEST OF SR 229 (RP 144+0063)

Completion Date September 30, 2021

DBE Goal: 8.00

Qualifications: D(B) E(C)

Call 341

Seymour District

Contract B -40987-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702629	170262900ST5	BRIDGE THIN DECK OVERLAY 135-88-07868 PRESTRESSED CONCRETE I BEAM WASHINGTON COUNTY - ON SR 135 OVER SOUTH FORK BLUE RIVER, 5.62 MILES N OF US 150 (RP 034+0007)
1800746	180074600ST5	BRIDGE THIN DECK OVERLAY 135-88-07865 PRESTRESSED CONCRETE I BEAM WASHINGTON COUNTY - ON SR 135 OVER BEAR CREEK, 4.18 MILES NORTH OF US 150 (RP 032+0067)

Completion Date August 27, 2021

DBE Goal: 9.00

Qualifications: B(A) D(A) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 351

Fort Wayne District

Contract B -41070-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800579	180057900ST2	BRIDGE DECK OVERLAY I469-20-02609 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469N OVER N&S RAILROAD, 0.60 MILE NORTH OF US 30 (RP 020+0002)
1800580	180058000ST2	BRIDGE DECK OVERLAY I469-20-02609 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469S OVER N&S RAILROAD, 0.60 MILE NORTH OF US 30 (RP 020+0007)
1800610	180061000ST2	BRIDGE DECK OVERLAY I469-21-07208 CONTINUOUS COMPOSITE STEEL GIRDER ALLEN COUNTY - ON I-469N OVER MAUMEE RIVER, 0.47 MILE NORTH OF US 24 (RP 021+0035)
1800611	180061100ST2	BRIDGE DECK OVERLAY I469-21-07208 CONTINUOUS COMPOSITE STEEL GIRDER ALLEN COUNTY - ON I-469S OVER MAUMEE RIVER, 0.47 MILE NORTH OF US 24 (RP 021+0044)
1800613	180061300ST2	BRIDGE DECK OVERLAY I469-20-07223 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469 OVER DAWKINS ROAD, 0.53 MILE NORTH OF US 30 (RP 019+0094)
1800615	180061500ST2	BRIDGE DECK OVERLAY I469-23-07220 CONTINUOUS COMPOSITE STEEL GIRDER ALLEN COUNTY - ON STELLHORN ROAD OVER I-469, 1.10 MILES SOUTH OF SR 37 (RP 023+0048)

Completion Date May 20, 2023

DBE Goal: 11.00

Qualifications: D(C) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 361

Greenfield District

Contract B -41110-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800326	180032600ST3	BRIDGE DECK OVERLAY 026-05-07163 CONTINUOUS REINFORCED CONCRETE STRUCTURE BLACKFORD COUNTY - ON SR 26 OVER TYNER DITCH, 2.97 MILES WEST OF SR 167 (RP 123+0095)
1800328	180032800ST3	BRIDGE DECK OVERLAY 026-27-07274 CONTINUOUS REINFORCED CONCRETE STRUCTURE GRANT COUNTY - ON SR 26 OVER BARREN CREEK, 2.14 MILES WEST OF I-69 (RP 104+0058)

Completion Date June 30, 2021

DBE Goal: 12.00

Qualifications: D(A) E(C)

Call 371

Greenfield District

Contract B -41134-A BRIDGE DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800319	180031900ST3	BRIDGE DECK OVERLAY 001-68-06091 CONTINUOUS PRESTRESSED CONCRETE I-BEAM RANDOLPH COUNTY - ON SR 1 OVER WHITE RIVER, 0.45 MILE SOUTH OF SR 32 (RP 084+0037)
1800322	180032200ST3	BRIDGE DECK OVERLAY 227-68-06524 PRESTRESSED CONCRETE I BEAM RANDOLPH COUNTY - ON SR 227 OVER DISMAL CREEK, 2.31 MILES SOUTH OF SR 32 (RP 035+0010)

Completion Date July 31, 2021

DBE Goal: 8.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 381

LaPorte District

Contract B -41200-A BRIDGE PREVENTATIVE MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800846	180084600ST4	BRIDGE PREVENTATIVE MAINTENANCE 114-37-05496 COMPOSITE CONTINUOUS STEEL BEAM JASPER COUNTY - ON SR 114 OVER I-65, 3.83 MILES WEST OF US 231 (RP 016+0003)
1800857	180085700ST4	BRIDGE PREVENTATIVE MAINTENANCE 014-37-05408 COMPOSITE CONTINUOUS STEEL BEAM JASPER COUNTY - ON SR 14 OVER I-65, 3.29 MILES EAST OF SR 55 (RP 009+0037)

Completion Date August 13, 2021

DBE Goal: 12.00

Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 391

LaPorte District

Contract B -41418-A BRIDGE THIN DECK OVERLAY AND REPAIRS TO APPROACH SLAB

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401583	140158300ST4	BRIDGE THIN DECK OVERLAY 031-71-09025 PRESTRESSED CONCRETE I BEAM ST. JOSEPH COUNTY - ON US 31N OVER PEAT AREA A, 3.00 MILES SOUTH OF SR 4 (RP 236+0039)
1401584	140158400ST4	BRIDGE THIN DECK OVERLAY 031-71-09026 PRESTRESSED CONCRETE I BEAM ST. JOSEPH COUNTY - ON US 31S OVER PEAT AREA B, 2.80 MILES SOUTH OF SR 4 (RP 235+0085)
1600391	160039100ST4	REPAIRS TO APPROACH SLAB 031-71-09027 PRESTRESSED CONCRETE BULB-T BEAM ST. JOSEPH COUNTY - ON US 31N OVER PEAT AREA B, 3.86 MILES SOUTH OF SR 4 (RP 236+0016)
1600392	160039200ST4	REPAIRS TO APPROACH SLAB 031-71-09026 PRESTRESSED CONCRETE BULB-T BEAM ST. JOSEPH COUNTY - ON US 31S OVER PEAT AREA B, 3.86 MILES SOUTH OF SR 4 (RP 236+0016)
1700707	170070700ST4	BRIDGE THIN DECK OVERLAY 031-71-09027 PRESTRESSED CONCRETE I BEAM ST. JOSEPH COUNTY - ON US 31N OVER PEAT AREA B, 3.67 MILES SOUTH OF SR 4 (RP 236+0039)
1700708	170070800ST4	BRIDGE THIN DECK OVERLAY 031-71-09028 PRESTRESSED CONCRETE I BEAM ST. JOSEPH COUNTY - ON US 31S OVER PEAT AREA A, 3.67 MILES SOUTH OF SR 4 (RP 235+0075)

Completion Date June 12, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(A) E(C) 0272

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 401

Fort Wayne District

Contract B -42034-A BRIDGE MAINTENANCE AND REPAIR AND REPAIRS TO APPROACH SLAB

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1901313	190131300ST2	BRIDGE MAINTENANCE AND REPAIR 013-85-05483 STEEL GIRDER WABASH COUNTY - ON SR 13 OVER MISSINEWA RIVER, 4.19 MILES SOUTH OF SR 124 (RP 053+0045)
1901318	190131800ST2	REPAIRS TO APPROACH SLAB 015-85-07265 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WABASH COUNTY - ON SR 15 OVER EEL RIVER, 2.40 MILES NORTH OF SR 16 (RP 036+0061)
1901321	190132100ST2	REPAIR OR REPLACE JOINTS 031-52-02318 CONTINUOUS STEEL BEAM MIAMI COUNTY - ON US 31N OVER ABANDONED RAILROAD, 1.19 MILES SOUTH OF US 24 (RP 181+0079)
1901323	190132300ST2	REPAIRS TO APPROACH SLAB 114-92-07191 PRESTRESSED CONCRETE I BEAM WHITLEY COUNTY - ON SR 114 OVER LINES DITCH, 2.88 MILES WEST OF SR 105 (RP 058+0011)
1901325	190132500ST2	BRIDGE MAINTENANCE AND REPAIR 124-85-07039 REINFORCED CONCRETE SLAB WABASH COUNTY - ON SR 124 OVER TREATY CREEK, 0.91 MILE EAST OF SR 15 (RP 015+0093)

Completion Date October 01, 2021

DBE Goal: 12.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 411

Fort Wayne District

Contract B -42035-A CHANNEL CLEARING AND PROTECTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900826	190082600ST2	REPAIR OR REPLACE JOINTS 001-02-06950 CONTINUOUS STEEL GIRDER ALLEN COUNTY - ON SR 1 OVER I-469, 8.54 MILES NORTH OF US 224 (RP 006+0064)
1901344	190134400ST2	REPAIR OR REPLACE JOINTS I469-02-06955 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON INDIANAPOLIS ROAD OVER I-469, 1.79 MILES EAST OF I-69 (RP 001+0088)
1901345	190134500ST2	REPAIR OR REPLACE JOINTS I469-06-02600 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469E OVER NS RR, 0.56 MILE WEST OF SR 1 (RP 006+0074)
1901346	190134600ST2	REPAIR OR REPLACE JOINTS I469-07-06952 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469W RAMP OVER HARBER DITCH, 0.11 MILE WEST OF SR 1 (RP 006+0055)
1901347	190134700ST2	REPAIR OR REPLACE JOINTS I469-08-07023 CONTINUOUS COMPOSITE PLATE GIRDER ALLEN COUNTY - ON THIELE ROAD OVER I-469, 1.48 MILES EAST OF SR 1 (RP 008+0014)
1901348	190134800ST2	REPAIR OR REPLACE JOINTS I469-09-07024 CONTINUOUS COMPOSITE PLATE GIRDER ALLEN COUNTY - ON WINCHESTER ROAD OVER I-469, 2.55 MILES EAST OF SR 1 (RP 009+0022)
1901349	190134900ST2	CHANNEL CLEARING AND PROTECTION I469-11-06948 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ALLEN COUNTY - ON I-469E OVER ST MARY'S RIVER, 0.45 MILE WEST OF US 27 (RP 011+0013)
1901356	190135600ST2	REPAIR OR REPLACE JOINTS I469-17-02587 COMPOSITE CONTINUOUS STEEL BEAM ALLEN COUNTY - ON I-469W OVER CFE RR, 2.71 MILES WEST OF US 30 (RP 016+0071)

Completion Date August 14, 2021

DBE Goal: 9.00

Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 421

Fort Wayne District

Contract B -42037-A REPAIRS TO APPROACH SLAB AND REPAIR AND REPLACE JOINTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1901319	190131900ST2	REPAIR OR REPLACE JOINTS 019-20-07338 CONTINUOUS COMPOSITE PLATE GIRDER ELKHART COUNTY - ON SR 19N OVER I-90, 9.15 MILES NORTH OF US 20 (RP 121+0032)
1901320	190132000ST2	REPAIR OR REPLACE JOINTS 019-20-07338 CONTINUOUS COMPOSITE PLATE GIRDER ELKHART COUNTY - ON SR 19S OVER I-90, 9.15 MILES NORTH OF US 20 (RP 121+0032)
1901352	190135200ST2	REPAIR OR REPLACE JOINTS 020-20-07230 PRESTRESSED CONCRETE I BEAM ELKHART COUNTY - ON US 20E OVER BAUGO CREEK, 0.81 MILE WEST OF SR 19 (RP 089+0033)
1901353	190135300ST2	REPAIR OR REPLACE JOINTS 020-20-07233 COMPOSITE STEEL GIRDER ELKHART COUNTY - ON CR 7 OVER US 20, 0.99 MILE EAST OF SR 19 (RP 090+0094)
1901354	190135400ST2	REPAIRS TO APPROACH SLAB 020-20-07234 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ELKHART COUNTY - ON US 20E OVER CR 9, 2.06 MILES EAST OF SR 19 (RP 091+0082)
1901355	190135500ST2	REPAIRS TO APPROACH SLAB 020-20-07234 CONTINUOUS PRESTRESSED CONCRETE I-BEAM ELKHART COUNTY - ON US 20W OVER CR 9, 2.06 MILES EAST OF SR 19 (RP 091+0082)

Completion Date June 11, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: D(B) E(C)

Call 431

Seymour District

Contract B -42101-A REPAIR OR REPLACE JOINTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1900634	190063400ST5	REPAIR OR REPLACE JOINTS 135-41-07324 CONTINUOUS PRESTRESSED CONCRETE I-BEAM JOHNSON COUNTY - ON SR 135 OVER PLEASANT RUN CREEK AT FRY ROAD (RP 133+0046)

Completion Date November 20, 2020

DBE Goal: 6.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: September 2, 2020 at 10:00 AM

Call 501

Vincennes District

Contract T -39843-A SIGN REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600763	160076300LC6	SIGN REPLACEMENT SULLIVAN COUNTY - ALONG VARIOUS ROADS THROUGHOUT THE CITY OF SULLIVAN

Completion Date May 21, 2021

DBE Goal: 1.00

Qualifications: E(D)

Call 505

Seymour District

Contract T -41021-A CENTERLINE RUMBLE STRIPES INSTALLATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801313	180131300ST5	CENTERLINE RUMBLE STRIPES INSTALLATION JENNINGS COUNTY - ON SR 750 FROM SR 3 TO US 50 (RP 113+0128 TO 117+0053)

Completion Date June 30, 2021

DBE Goal: 4.00

Qualifications: E(G) E(R) *0230

Call 511

Vincennes District

Contract T -41240-A SIGN MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1800977	180097700LC6	SIGN MODERNIZATION LAWRENCE COUNTY - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date April 30, 2021

DBE Goal: 7.00

Qualifications: E(D)
