
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

35,000.00000 35,000.00 30,000.00000 30,000.00 75,000.00000 75,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

195,000.00000 195,000.00 194,000.00000 194,000.00 200,000.00000 200,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

40,000.00000 40,000.00 77,000.00000 77,000.00 50,000.00000 50,000.00

0013 202-02240

PAVEMENT REMOVAL

960.000

SYS

33.00000 31,680.00 20.00000 19,200.00 25.32000 24,307.20

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 1

(1)

LS

460,000.00000 460,000.00 524,500.00000 524,500.00 400,000.00000 400,000.00
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

254.000

CYS

62.00000 15,748.00 40.00000 10,160.00 36.32000 9,225.28

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

6,000.000

DOL

1.00000 6,000.00 1.00000 6,000.00 1.00000 6,000.00

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

9,500.00000 9,500.00 1,900.00000 1,900.00 5,000.00000 5,000.00

0018 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

29.000

CYS

90.00000 2,610.00 100.00000 2,900.00 89.14000 2,585.06

0019 206-93520

TEMPORARY SHEET PILING

265.000

SFT

36.00000 9,540.00 25.00000 6,625.00 55.49000 14,704.85

0020 207-09935

SUBGRADE TREATMENT, TYPE IC

1,030.000

SYS

31.50000 32,445.00 22.00000 22,660.00 33.26000 34,257.80

0021 211-06467

AGGREGATE FOR END BENT
BACKFILL

29.000

CYS

88.00000 2,552.00 120.00000 3,480.00 89.36000 2,591.44
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

2.000

CYS

600.00000 1,200.00 295.00000 590.00 589.49000 1,178.98

0023 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

1,010.000

SYS

4.50000 4,545.00 5.50000 5,555.00 5.12000 5,171.20

0024 302-06464

SUBBASE FOR PCCP

238.000

CYS

65.00000 15,470.00 57.00000 13,566.00 55.46000 13,199.48

0025 303-01180

COMPACTED AGGREGATE NO. 53

163.000

TON

35.50000 5,786.50 31.00000 5,053.00 52.45000 8,549.35

0026 306-08043

MILLING, TRANSITION

1,749.000

SYS

5.20000 9,094.80 7.00000 12,243.00 6.05000 10,581.45

0027 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

151.000

TON

265.00000 40,015.00 175.00000 26,425.00 175.00000 26,425.00

0028 401-10258

JOINT ADHESIVE, SURFACE

1,330.000

LFT

2.75000 3,657.50 1.50000 1,995.00 1.50000 1,995.00

0029 401-11785

LIQUID ASPHALT SEALANT

1,330.000

LFT

0.85000 1,130.50 0.25000 332.50 0.25000 332.50
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 406-05521

ASPHALT FOR TACK COAT

1,836.000

SYS

1.30000 2,386.80 1.25000 2,295.00 1.25000 2,295.00

0031 503-03489

RETROFITTED TIE BARS

134.000

EACH

38.00000 5,092.00 30.00000 4,020.00 36.95000 4,951.30

0032 503-05240

D-1 CONTRACTION JOINT

142.000

LFT

28.00000 3,976.00 30.00000 4,260.00 49.74000 7,063.08

0033 503-12476

JOINTED REINFORCED
CONCRETE PAVEMENT 12 IN.

620.000

SYS

120.00000 74,400.00 125.00000 77,500.00 162.40000 100,688.00

0034 503-12478

TERMINAL JOINT, TYPE PCCP

150.000

LFT

185.00000 27,750.00 170.00000 25,500.00 147.74000 22,161.00

0035 503-12479

EXPANSION JOINT WITH LOAD
TRANSFER

138.000

LFT

50.00000 6,900.00 35.00000 4,830.00 65.73000 9,070.74

0036 601-02241

GUARDRAIL, REMOVE

340.000

LFT

3.50000 1,190.00 3.60000 1,224.00 3.50000 1,190.00

0037 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

25.000

LFT

37.00000 925.00 38.00000 950.00 37.00000 925.00
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

1,160.00000 4,640.00 1,200.00000 4,800.00 1,160.00000 4,640.00

0039 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

4.000

EACH

3,185.00000 12,740.00 3,300.00000 13,200.00 3,185.00000 12,740.00

0040 602-06729

BARRIER, DELINEATOR

22.000

EACH

8.49000 186.78 9.00000 198.00 8.49000 186.78

0041 603-01159

FENCE, CHAIN LINK, PVC
COATED, 42 IN.

102.000

LFT

136.00000 13,872.00 142.00000 14,484.00 136.00000 13,872.00

0042 605-06095

CURB, INTEGRAL B CONCRETE

160.000

LFT

35.00000 5,600.00 32.00000 5,120.00 55.63000 8,900.80

0043 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

342.000

SYS

136.00000 46,512.00 145.00000 49,590.00 125.72000 42,996.24

0044 616-06405

RIPRAP, REVETMENT

174.000

TON

75.00000 13,050.00 90.00000 15,660.00 171.45000 29,832.30
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 616-06455

SLOPEWALL

2.000

SYS

680.00000 1,360.00 475.00000 950.00 768.60000 1,537.20

0046 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

234.000

SYS

7.40000 1,731.60 7.50000 1,755.00 15.97000 3,736.98

0047 616-93772

INSPECTION HOLE

2.000

EACH

250.00000 500.00 250.00000 500.00 530.26000 1,060.52

0048 619-11052

CLEAN STEEL BRIDGE, QP-2,
BRIDGE NO. 1

(1)

LS

210,000.00000 210,000.00 213,000.00000 213,000.00 210,000.00000 210,000.00

0049 619-12459

DISPOSAL OF CLEANING WASTE
HAZARDOUS BRIDGE NO. 1

(1)

LS

10,000.00000 10,000.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0050 619-12506

CLEAN STEEL BRIDGE TOP
FLANGES QP-2 BRIDGE NO. 1

(1)

LS

85,000.00000 85,000.00 66,000.00000 66,000.00 85,000.00000 85,000.00

0051 619-51859

PAINT STEEL BRIDGE, BRIDGE
NO. 1

(1)

LS

126,500.00000 126,500.00 129,000.00000 129,000.00 126,500.00000 126,500.00

Page 7 of 28

BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

500.00000 1,000.00 510.00000 1,020.00 500.00000 1,000.00

0053 621-06559

MULCHED SEEDING R

386.000

SYS

5.55000 2,142.30 5.60000 2,161.60 5.55000 2,142.30

0054 621-06574

SODDING

116.000

SYS

36.95000 4,286.20 40.00000 4,640.00 36.95000 4,286.20

0055 628-09403

FIELD OFFICE, C

12.000

MOS

2,250.00000 27,000.00 2,500.00000 30,000.00 2,100.00000 25,200.00

0056 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

900.00000 1,800.00 500.00000 1,000.00 1,052.88000 2,105.76

0057 702-04325

TEMPORARY SHORING

(1)

LS

125,000.00000 125,000.00 60,000.00000 60,000.00 100,000.00000 100,000.00

0058 702-51005

CONCRETE, A, SUBSTRUCTURE

55.600

CYS

1,500.00000 83,400.00 2,150.00000 119,540.00 2,500.00000 139,000.00

0059 703-06028

REINFORCING BARS

7,042.000

LBS

1.35000 9,506.70 1.40000 9,858.80 1.15000 8,098.30
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 703-06029

REINFORCING BARS, EPOXY
COATED

263,197.000

LBS

1.50000 394,795.50 1.50000 394,795.50 1.25000 328,996.25

0061 703-96512

BAR SPLICE

210.000

EACH

120.00000 25,200.00 132.00000 27,720.00 114.49000 24,042.90

0062 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

1,394.000

EACH

40.00000 55,760.00 29.00000 40,426.00 43.13000 60,123.22

0063 704-51002

CONCRETE, C,
SUPERSTRUCTURE

880.600

CYS

830.00000 730,898.00 878.00000 773,166.80 1,000.00000 880,600.00

0064 706-11601

RAILING, CONCRETE FT

98.600

CYS

600.00000 59,160.00 625.00000 61,625.00 600.00000 59,160.00

0065 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,500.00000 10,000.00 2,550.00000 10,200.00 2,750.00000 11,000.00

0066 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

1.00000 1.00 500.00000 500.00 5,000.00000 5,000.00
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 710-09158

PATCHING CONCRETE
STRUCTURES

80.000

SFT

171.50000 13,720.00 185.00000 14,800.00 140.00000 11,200.00

0068 711-51038

STRUCTURAL STEEL , BRIDGE
NO. 1

(1)

LS

255,000.00000 255,000.00 198,000.00000 198,000.00 225,000.00000 225,000.00

0069 711-96479

BOLT, REMOVE

1,816.000

EACH

21.60000 39,225.60 25.00000 45,400.00 25.00000 45,400.00

0070 711-96800

STUD SHEAR CONNECTORS

14,870.000

EACH

6.35000 94,424.50 5.50000 81,785.00 4.67000 69,442.90

0071 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

122.000

SYS

8.80000 1,073.60 10.00000 1,220.00 18.15000 2,214.30

0072 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

220.000

SFT

80.75000 17,765.00 50.00000 11,000.00 87.00000 19,140.00

0073 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

4,305.000

SFT

15.00000 64,575.00 29.00000 124,845.00 35.00000 150,675.00
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 724-12103

PRE-COMPRESSED FOAM JOINT

150.000

LFT

65.00000 9,750.00 75.00000 11,250.00 34.27000 5,140.50

0075 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

390.00000 1,560.00 410.00000 1,640.00 390.00000 1,560.00

0076 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

30,998.000

LFT

0.32000 9,919.36 0.33000 10,229.34 0.32000 9,919.36

0077 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,420.000

LFT

0.93000 4,110.60 0.95000 4,199.00 0.93000 4,110.60

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

21.000

EACH

178.00000 3,738.00 185.00000 3,885.00 178.00000 3,738.00

0079 801-06640

CONSTRUCTION SIGN, A

54.000

EACH

280.00000 15,120.00 295.00000 15,930.00 280.00000 15,120.00

0080 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

123.00000 1,968.00 130.00000 2,080.00 123.00000 1,968.00

0081 801-06710

FLASHING ARROW SIGN

480.000

DAY

13.00000 6,240.00 13.50000 6,480.00 13.00000 6,240.00
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(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-06775

MAINTAINING TRAFFIC

(1)

LS

112,500.00000 112,500.00 22,000.00000 22,000.00 72,103.84000 72,103.84

0083 801-07118

BARRICADE, III-A

96.000

LFT

19.52000 1,873.92 20.00000 1,920.00 19.52000 1,873.92

0084 801-07119

BARRICADE, III-B

48.000

LFT

22.60000 1,084.80 23.75000 1,140.00 22.60000 1,084.80

0085 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

628.000

LFT

35.00000 21,980.00 28.00000 17,584.00 25.03000 15,718.84

0086 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

2,188.000

LFT

40.00000 87,520.00 34.00000 74,392.00 32.48000 71,066.24

0087 801-12031

TEMPORARY PORTABLE RUMBLE
STRIPS

1,500.000

DAY

19.00000 28,500.00 70.00000 105,000.00 75.80000 113,700.00

0088 802-04893

REFERENCE POST

2.000

EACH

80.00000 160.00 260.00000 520.00 79.00000 158.00
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129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

6.000

SFT

53.50000 321.00 56.00000 336.00 13.83000 82.98

0090 802-76055

SIGN POST, A

24.000

LFT

16.50000 396.00 17.00000 408.00 5.96000 143.04

0091 808-06716

LINE, REMOVE

29,079.000

LFT

0.56000 16,284.24 0.60000 17,447.40 0.56000 16,284.24

0092 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

5,000.00000 5,000.00 5,200.00000 5,200.00 5,000.00000 5,000.00

0093 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

4,044.000

LFT

0.64000 2,588.16 0.67000 2,709.48 0.64000 2,588.16

0094 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

16,168.000

LFT

0.54000 8,730.72 0.56000 9,054.08 0.54000 8,730.72

0095 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

16,168.000

LFT

0.54000 8,730.72 0.56000 9,054.08 0.54000 8,730.72
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

(3) F H PASCHEN S N NIELSEN
& ASSOCIATES LLC

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 808-12032

GROOVING FOR PAVEMENT
MARKINGS

16,184.000

LFT

0.46000 7,444.64 0.48000 7,768.32 0.46000 7,444.64

Section Total with LCC: $3,946,549.04 $3,953,959.90 $4,136,794.26

Life Cycle Costs:

$4,136,794.26$3,946,549.04 $3,953,959.90Section Totals:

( ) indicates item is bid as Lump Sum

$3,953,959.90$3,946,549.04 $4,136,794.26

$3,946,549.04

Contract Item Totals

$3,953,959.90 4,136,794.26Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

75,000.00000 75,000.00 50,000.00000 50,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

210,000.00000 210,000.00 223,000.00000 223,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

85,000.00000 85,000.00 134,000.00000 134,000.00

0013 202-02240

PAVEMENT REMOVAL

960.000

SYS

38.68000 37,132.80 50.00000 48,000.00

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 1

(1)

LS

807,461.72000 807,461.72 495,000.00000 495,000.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

254.000

CYS

48.00000 12,192.00 70.00000 17,780.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

6,000.000

DOL

1.00000 6,000.00 1.00000 6,000.00

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

20,000.00000 20,000.00 13,500.00000 13,500.00

0018 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

29.000

CYS

87.00000 2,523.00 140.00000 4,060.00

0019 206-93520

TEMPORARY SHEET PILING

265.000

SFT

42.00000 11,130.00 40.00000 10,600.00

0020 207-09935

SUBGRADE TREATMENT, TYPE IC

1,030.000

SYS

37.00000 38,110.00 40.00000 41,200.00

0021 211-06467

AGGREGATE FOR END BENT
BACKFILL

29.000

CYS

140.00000 4,060.00 275.00000 7,975.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

2.000

CYS

1,000.00000 2,000.00 750.00000 1,500.00

0023 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

1,010.000

SYS

4.50000 4,545.00 5.00000 5,050.00

0024 302-06464

SUBBASE FOR PCCP

238.000

CYS

100.00000 23,800.00 145.00000 34,510.00

0025 303-01180

COMPACTED AGGREGATE NO. 53

163.000

TON

32.00000 5,216.00 67.00000 10,921.00

0026 306-08043

MILLING, TRANSITION

1,749.000

SYS

6.00000 10,494.00 10.00000 17,490.00

0027 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

151.000

TON

175.00000 26,425.00 175.00000 26,425.00

0028 401-10258

JOINT ADHESIVE, SURFACE

1,330.000

LFT

1.50000 1,995.00 1.50000 1,995.00

0029 401-11785

LIQUID ASPHALT SEALANT

1,330.000

LFT

0.25000 332.50 0.25000 332.50
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 406-05521

ASPHALT FOR TACK COAT

1,836.000

SYS

1.25000 2,295.00 1.25000 2,295.00

0031 503-03489

RETROFITTED TIE BARS

134.000

EACH

25.25000 3,383.50 58.00000 7,772.00

0032 503-05240

D-1 CONTRACTION JOINT

142.000

LFT

18.00000 2,556.00 38.00000 5,396.00

0033 503-12476

JOINTED REINFORCED
CONCRETE PAVEMENT 12 IN.

620.000

SYS

150.00000 93,000.00 165.00000 102,300.00

0034 503-12478

TERMINAL JOINT, TYPE PCCP

150.000

LFT

186.00000 27,900.00 155.00000 23,250.00

0035 503-12479

EXPANSION JOINT WITH LOAD
TRANSFER

138.000

LFT

40.00000 5,520.00 48.00000 6,624.00

0036 601-02241

GUARDRAIL, REMOVE

340.000

LFT

16.00000 5,440.00 3.50000 1,190.00

0037 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

25.000

LFT

24.00000 600.00 37.00000 925.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

890.00000 3,560.00 1,160.00000 4,640.00

0039 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

4.000

EACH

3,675.00000 14,700.00 3,185.00000 12,740.00

0040 602-06729

BARRIER, DELINEATOR

22.000

EACH

8.49000 186.78 8.49000 186.78

0041 603-01159

FENCE, CHAIN LINK, PVC
COATED, 42 IN.

102.000

LFT

156.00000 15,912.00 136.00000 13,872.00

0042 605-06095

CURB, INTEGRAL B CONCRETE

160.000

LFT

58.00000 9,280.00 50.00000 8,000.00

0043 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

342.000

SYS

160.00000 54,720.00 145.00000 49,590.00

0044 616-06405

RIPRAP, REVETMENT

174.000

TON

78.00000 13,572.00 145.00000 25,230.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 616-06455

SLOPEWALL

2.000

SYS

2,200.00000 4,400.00 1,875.00000 3,750.00

0046 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

234.000

SYS

6.15000 1,439.10 6.00000 1,404.00

0047 616-93772

INSPECTION HOLE

2.000

EACH

2,000.00000 4,000.00 1,000.00000 2,000.00

0048 619-11052

CLEAN STEEL BRIDGE, QP-2,
BRIDGE NO. 1

(1)

LS

280,000.00000 280,000.00 192,855.00000 192,855.00

0049 619-12459

DISPOSAL OF CLEANING WASTE
HAZARDOUS BRIDGE NO. 1

(1)

LS

5,000.00000 5,000.00 27,300.00000 27,300.00

0050 619-12506

CLEAN STEEL BRIDGE TOP
FLANGES QP-2 BRIDGE NO. 1

(1)

LS

62,000.00000 62,000.00 147,336.00000 147,336.00

0051 619-51859

PAINT STEEL BRIDGE, BRIDGE
NO. 1

(1)

LS

50,000.00000 50,000.00 60,000.00000 60,000.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

594.23000 1,188.46 500.00000 1,000.00

0053 621-06559

MULCHED SEEDING R

386.000

SYS

6.60000 2,547.60 5.55000 2,142.30

0054 621-06574

SODDING

116.000

SYS

43.91000 5,093.56 36.95000 4,286.20

0055 628-09403

FIELD OFFICE, C

12.000

MOS

1,900.00000 22,800.00 2,785.00000 33,420.00

0056 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

500.00000 1,000.00 750.00000 1,500.00

0057 702-04325

TEMPORARY SHORING

(1)

LS

75,000.00000 75,000.00 0.01000 0.01

0058 702-51005

CONCRETE, A, SUBSTRUCTURE

55.600

CYS

3,600.00000 200,160.00 2,200.00000 122,320.00

0059 703-06028

REINFORCING BARS

7,042.000

LBS

1.80000 12,675.60 1.65000 11,619.30
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 703-06029

REINFORCING BARS, EPOXY
COATED

263,197.000

LBS

1.27000 334,260.19 1.35000 355,315.95

0061 703-96512

BAR SPLICE

210.000

EACH

117.00000 24,570.00 124.00000 26,040.00

0062 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

1,394.000

EACH

50.00000 69,700.00 37.00000 51,578.00

0063 704-51002

CONCRETE, C,
SUPERSTRUCTURE

880.600

CYS

850.00000 748,510.00 890.00000 783,734.00

0064 706-11601

RAILING, CONCRETE FT

98.600

CYS

600.00000 59,160.00 617.00000 60,836.20

0065 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,500.00000 10,000.00 4,000.00000 16,000.00

0066 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

0.01000 0.01 1.00000 1.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310
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Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 710-09158

PATCHING CONCRETE
STRUCTURES

80.000

SFT

246.00000 19,680.00 246.00000 19,680.00

0068 711-51038

STRUCTURAL STEEL , BRIDGE
NO. 1

(1)

LS

75,000.00000 75,000.00 140,000.00000 140,000.00

0069 711-96479

BOLT, REMOVE

1,816.000

EACH

14.00000 25,424.00 18.50000 33,596.00

0070 711-96800

STUD SHEAR CONNECTORS

14,870.000

EACH

4.00000 59,480.00 6.55000 97,398.50

0071 718-12307

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2A

122.000

SYS

19.00000 2,318.00 15.00000 1,830.00

0072 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

220.000

SFT

80.00000 17,600.00 180.00000 39,600.00

0073 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

4,305.000

SFT

24.00000 103,320.00 75.00000 322,875.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING
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Letting Date: LaPorte
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Project(s):310
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 724-12103

PRE-COMPRESSED FOAM JOINT

150.000

LFT

65.00000 9,750.00 65.00000 9,750.00

0075 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

390.00000 1,560.00 390.00000 1,560.00

0076 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

30,998.000

LFT

0.32000 9,919.36 0.32000 9,919.36

0077 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

4,420.000

LFT

0.93000 4,110.60 0.93000 4,110.60

0078 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

21.000

EACH

178.00000 3,738.00 178.00000 3,738.00

0079 801-06640

CONSTRUCTION SIGN, A

54.000

EACH

280.00000 15,120.00 280.00000 15,120.00

0080 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

123.00000 1,968.00 123.00000 1,968.00

0081 801-06710

FLASHING ARROW SIGN

480.000

DAY

13.00000 6,240.00 13.00000 6,240.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 801-06775

MAINTAINING TRAFFIC

(1)

LS

250,000.00000 250,000.00 175,000.00000 175,000.00

0083 801-07118

BARRICADE, III-A

96.000

LFT

19.52000 1,873.92 19.52000 1,873.92

0084 801-07119

BARRICADE, III-B

48.000

LFT

22.60000 1,084.80 22.60000 1,084.80

0085 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

628.000

LFT

20.00000 12,560.00 50.00000 31,400.00

0086 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

2,188.000

LFT

40.00000 87,520.00 58.00000 126,904.00

0087 801-12031

TEMPORARY PORTABLE RUMBLE
STRIPS

1,500.000

DAY

0.01000 15.00 15.00000 22,500.00

0088 802-04893

REFERENCE POST

2.000

EACH

79.00000 158.00 79.00000 158.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

6.000

SFT

13.83000 82.98 13.83000 82.98

0090 802-76055

SIGN POST, A

24.000

LFT

5.96000 143.04 5.96000 143.04

0091 808-06716

LINE, REMOVE

29,079.000

LFT

0.56000 16,284.24 0.56000 16,284.24

0092 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00

0093 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

4,044.000

LFT

0.64000 2,588.16 0.64000 2,588.16

0094 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

16,168.000

LFT

0.54000 8,730.72 0.54000 8,730.72

0095 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

16,168.000

LFT

0.54000 8,730.72 0.54000 8,730.72
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUPERIOR
CONSTRUCTION CO INC

(5) DUNNET BAY
CONSTRUCTION COMPANY

1 BRIDGE PAINTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 808-12032

GROOVING FOR PAVEMENT
MARKINGS

16,184.000

LFT

0.46000 7,444.64 0.46000 7,444.64

Section Total with LCC: $4,367,000.00 $4,433,106.92

Life Cycle Costs:

$4,367,000.00 $4,433,106.92Section Totals:

( ) indicates item is bid as Lump Sum

$4,433,106.92$4,367,000.00

$4,367,000.00

Contract Item Totals

$4,433,106.92Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE DECK REPLACEMENT AND BRIDGE PAINTING

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -35155-A

129633900ST4, 129699000ST4

11/04/22 COMPLETION DATE

PORTER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

2,910,588.59000 2,910,588.59 1,862,712.04000 1,862,712.04 1,953,075.00000 1,953,075.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

987,250.00000 987,250.00 1,023,725.00000 1,023,725.00 1,032,520.00000 1,032,520.00

0012 201-01015

CLEARING AND GRUBBING

(1)

LS

200,000.00000 200,000.00 204,745.00000 204,745.00 200,000.00000 200,000.00

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

300,000.00000 300,000.00 409,490.00000 409,490.00 413,000.00000 413,000.00

0014 202-02240

PAVEMENT REMOVAL

15,531.000

SYS

7.33000 113,842.23 7.33000 113,842.23 7.33000 113,842.23
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 10

(1)

LS

19,600.00000 19,600.00 19,850.00000 19,850.00 19,750.00000 19,750.00

0016 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 18

(1)

LS

39,026.51000 39,026.51 35,450.00000 35,450.00 37,500.00000 37,500.00

0017 202-91385

INLET, REMOVE

10.000

EACH

440.89000 4,408.90 440.89000 4,408.90 440.89000 4,408.90

0018 202-96133

PIPE, REMOVE

3,754.000

LFT

19.09000 71,663.86 19.09000 71,663.86 19.09000 71,663.86

0019 202-96430

FENCE AND POSTS, REMOVE

(1)

LS

2,492.50000 2,492.50 2,492.50000 2,492.50 44,300.00000 44,300.00

0020 203-02000

EXCAVATION, COMMON

47,935.000

CYS

40.00000 1,917,400.00 38.01000 1,822,009.35 38.00000 1,821,530.00

0021 203-02070

BORROW

397,898.000

CYS

0.01000 3,978.98 0.01000 3,978.98 0.01000 3,978.98

0022 203-02235

BREAKING PAVEMENT

10,848.000

SYS

1.00000 10,848.00 1.00000 10,848.00 1.20000 13,017.60
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 204-02290

SETTLEMENT PLATE

16.000

EACH

804.78000 12,876.48 1,211.11000 19,377.76 805.00000 12,880.00

0024 204-08553

DATA LOGGING SYSTEM

4.000

EACH

1,975.00000 7,900.00 5,550.00000 22,200.00 5,550.00000 22,200.00

0025 204-12717

VIBRATING WIRE PRESSURE CELL

4.000

EACH

9,971.00000 39,884.00 5,550.00000 22,200.00 5,550.00000 22,200.00

0026 204-12718

GROUND IMPROVEMENT , AT
AREA OF MUCK

884.000

SYS

357.21000 315,773.64 475.00000 419,900.00 500.00000 442,000.00

0027 205-11626

PUMP AROUND

1.000

EACH

29,551.51000 29,551.51 29,551.51000 29,551.51 29,551.51000 29,551.51

0028 205-12108

STORMWATER MANAGEMENT
BUDGET

200,000.000

DOL

1.00000 200,000.00 1.00000 200,000.00 1.00000 200,000.00

0029 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

220,000.00000 220,000.00 276,925.00000 276,925.00 275,500.00000 275,500.00

0030 205-12618

SWQCP PREPARATION

(1)

LS

3,500.00000 3,500.00 8,500.00000 8,500.00 6,000.00000 6,000.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 207-08264

SUBGRADE TREATMENT, TYPE II

1,677.000

SYS

16.05000 26,915.85 16.05000 26,915.85 16.05000 26,915.85

0032 207-09935

SUBGRADE TREATMENT, TYPE IC

1,040.000

SYS

32.50000 33,800.00 32.50000 33,800.00 32.50000 33,800.00

0033 207-12377

CEMENT STABILIZED SUBGRADE

55,802.000

SYS

15.02000 838,146.04 21.00000 1,171,842.00 16.00000 892,832.00

0034 211-02050

B BORROW

12,366.000

CYS

28.27000 349,586.82 34.50000 426,627.00 37.25000 460,633.50

0035 211-09264

STRUCTURE BACKFILL, TYPE 1

803.000

CYS

31.96000 25,663.88 31.96000 25,663.88 31.96000 25,663.88

0036 211-09266

STRUCTURE BACKFILL, TYPE 3

22,184.000

CYS

32.53000 721,645.52 36.00000 798,624.00 36.00000 798,624.00

0037 214-12237

GEOTEXTILE FOR PAVEMENT
TYPE 1B

55,802.000

SYS

2.10000 117,184.20 1.70000 94,863.40 1.50000 83,703.00

0038 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

19,737.000

SYS

3.43000 67,697.91 3.43000 67,697.91 3.75000 74,013.75
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

1,040.000

SYS

4.10000 4,264.00 7.25000 7,540.00 7.25000 7,540.00

0040 217-11917

DRYING SOILS FOR
EMBANKMENT

3,727.000

TON

215.68000 803,839.36 180.68000 673,394.36 231.50000 862,800.50

0041 301-12231

COMPACTED AGGREGATE NO. 2

1,527.000

CYS

50.72000 77,449.44 50.72000 77,449.44 50.72000 77,449.44

0042 301-12232

COMPACTED AGGREGATE NO. 5

1,808.000

CYS

55.01000 99,458.08 55.01000 99,458.08 55.01000 99,458.08

0043 301-12233

COMPACTED AGGREGATE NO. 8

130.000

CYS

77.60000 10,088.00 77.60000 10,088.00 77.60000 10,088.00

0044 301-12234

COMPACTED AGGREGATE NO. 53

12,663.000

CYS

37.04000 469,037.52 43.50000 550,840.50 40.25000 509,685.75

0045 302-06464

SUBBASE FOR PCCP

80.000

CYS

100.00000 8,000.00 100.00000 8,000.00 100.00000 8,000.00

0046 303-01180

COMPACTED AGGREGATE NO. 53

13,656.000

TON

20.58000 281,040.48 28.50000 389,196.00 23.00000 314,088.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314
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Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 306-08034

MILLING, ASPHALT, 1 1/2 IN.

28,572.000

SYS

0.48000 13,714.56 2.00000 57,144.00 2.75000 78,573.00

0048 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

424.000

TON

103.00000 43,672.00 103.00000 43,672.00 103.00000 43,672.00

0049 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

2,790.000

TON

80.00000 223,200.00 80.00000 223,200.00 80.00000 223,200.00

0050 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

3,347.000

TON

87.00000 291,189.00 87.00000 291,189.00 87.00000 291,189.00

0051 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

97.000

TON

116.00000 11,252.00 116.00000 11,252.00 116.00000 11,252.00

0052 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

1,446.000

TON

76.00000 109,896.00 76.00000 109,896.00 76.00000 109,896.00

0053 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

5,519.000

TON

75.00000 413,925.00 75.00000 413,925.00 75.00000 413,925.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314
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Contract Time:

May 05, 2021
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B -39052-A

159242100ST3, 190136800ST3
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TIPTON

Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

2,313.000

TON

69.00000 159,597.00 69.00000 159,597.00 69.00000 159,597.00

0055 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

18,152.000

TON

67.00000 1,216,184.00 67.00000 1,216,184.00 67.00000 1,216,184.00

0056 401-10258

JOINT ADHESIVE, SURFACE

55,777.000

LFT

0.35000 19,521.95 0.35000 19,521.95 0.35000 19,521.95

0057 401-10259

JOINT ADHESIVE, INTERMEDIATE

34,522.000

LFT

0.50000 17,261.00 0.50000 17,261.00 0.50000 17,261.00

0058 401-11785

LIQUID ASPHALT SEALANT

55,777.000

LFT

0.10000 5,577.70 0.10000 5,577.70 0.10000 5,577.70

0059 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

6,372.000

TON

71.00000 452,412.00 71.00000 452,412.00 71.00000 452,412.00

0060 401-12169

INERTIAL PROFILER, HMA

(1)

LS

6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0061 402-07787

HMA WEDGE AND LEVEL, TYPE D

578.000

TON

73.00000 42,194.00 73.00000 42,194.00 73.00000 42,194.00
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NEW BRIDGE CONSTRUCTION
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Letting Date: Greenfield
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Counties:

Project(s):314
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 402-10086

HMA FOR TEMPORARY
PAVEMENT, C

1,676.000

TON

79.00000 132,404.00 80.00000 134,080.00 122.35000 205,058.60

0063 406-05520

ASPHALT FOR TACK COAT

72.000

TON

450.00000 32,400.00 450.00000 32,400.00 450.00000 32,400.00

0064 503-12477

TERMINAL JOINT, TYPE HMA

178.000

LFT

295.00000 52,510.00 295.00000 52,510.00 295.00000 52,510.00

0065 601-05999

CURVED TERMINAL END

2.000

EACH

135.00000 270.00 135.00000 270.00 50.00000 100.00

0066 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

1,012.500

LFT

21.00000 21,262.50 21.00000 21,262.50 19.00000 19,237.50

0067 601-12284

GUARDRAIL, MGS W-BEAM,
DOUBLE FACED 6 FT 3 IN
SPACING

1,062.500

LFT

34.00000 36,125.00 34.00000 36,125.00 27.00000 28,687.50

0068 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

2,415.00000 4,830.00 2,415.00000 4,830.00 2,825.00000 5,650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB , MODIFIED

2.000

EACH

2,415.00000 4,830.00 2,415.00000 4,830.00 4,600.00000 9,200.00

0070 601-94689

GUARDRAIL, END TREATMENT,
OS , GRET OS, 31 INCH

4.000

EACH

2,880.00000 11,520.00 2,880.00000 11,520.00 2,700.00000 10,800.00

0071 601-94690

GUARDRAIL, END TREATMENT,
MS , GRET MS, 31 INCH

2.000

EACH

4,620.00000 9,240.00 4,620.00000 9,240.00 4,300.00000 8,600.00

0072 602-06729

BARRIER, DELINEATOR

16.000

EACH

18.00000 288.00 18.00000 288.00 18.00000 288.00

0073 603-06040

FENCE, FARM FIELD, 47 IN.

7,640.000

LFT

7.80000 59,592.00 7.80000 59,592.00 8.00000 61,120.00

0074 603-06045

FENCE, CHAIN LINK, 48 IN.

250.000

LFT

33.50000 8,375.00 33.50000 8,375.00 35.00000 8,750.00

0075 605-06120

CURB, CONCRETE

63.000

LFT

45.00000 2,835.00 45.00000 2,835.00 45.00000 2,835.00
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NEW BRIDGE CONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314
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Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

13,793.000

LFT

1.00000 13,793.00 1.05000 14,482.65 2.65000 36,551.45

0077 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

404.000

SYS

143.50000 57,974.00 143.50000 57,974.00 143.50000 57,974.00

0078 610-07487

HMA FOR APPROACHES, TYPE B

369.000

TON

97.00000 35,793.00 97.00000 35,793.00 97.00000 35,793.00

0079 615-06490

RIGHT-OF-WAY MARKER

17.000

EACH

155.00000 2,635.00 155.00000 2,635.00 140.00000 2,380.00

0080 615-06505

MONUMENT, B

36.000

EACH

656.00000 23,616.00 656.00000 23,616.00 600.00000 21,600.00

0081 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

832.00000 832.00 832.00000 832.00 655.00000 655.00

0082 616-05688

RIPRAP, CLASS 1

34.000

TON

56.82000 1,931.88 56.82000 1,931.88 56.82000 1,931.88

0083 616-06405

RIPRAP, REVETMENT

1,256.000

TON

32.74000 41,121.44 32.98000 41,422.88 41.75000 52,438.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

2,132.000

SYS

2.62000 5,585.84 3.05000 6,502.60 3.20000 6,822.40

0085 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

325.00000 1,300.00 325.00000 1,300.00 325.00000 1,300.00

0086 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

10.000

TON

550.00000 5,500.00 550.00000 5,500.00 550.00000 5,500.00

0087 621-06553

SEED MIXTURE R

5,125.000

LBS

3.53000 18,091.25 3.53000 18,091.25 3.53000 18,091.25

0088 621-06565

MULCHING MATERIAL

51.000

TON

420.00000 21,420.00 420.00000 21,420.00 420.00000 21,420.00

0089 621-06567

WATER

492.000

kGAL

1.00000 492.00 1.00000 492.00 1.00000 492.00

0090 621-06574

SODDING

6,489.000

SYS

2.90000 18,818.10 2.90000 18,818.10 2.90000 18,818.10

0091 621-06575

SODDING, NURSERY

8,609.000

SYS

2.90000 24,966.10 2.90000 24,966.10 2.90000 24,966.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 628-09403

FIELD OFFICE, C , MODIFIED

36.000

MOS

582.04000 20,953.44 2,000.00000 72,000.00 1,500.00000 54,000.00

0093 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,404.00000 1,404.00 1,404.00000 1,404.00 900.00000 900.00

0094 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

2,625.00000 5,250.00 2,625.00000 5,250.00 2,625.00000 5,250.00

0095 701-08122

PILE, STEEL PIPE, 0.375 IN., 14 IN.

2,686.000

LFT

75.00000 201,450.00 75.00000 201,450.00 75.00000 201,450.00

0096 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

178.000

LFT

75.00000 13,350.00 75.00000 13,350.00 75.00000 13,350.00

0098 701-09679

CONICAL PILE TIP, 14 IN.

36.000

EACH

350.00000 12,600.00 350.00000 12,600.00 350.00000 12,600.00

0099 702-92857

CONCRETE, C, SUBSTRUCTURE

80.000

CYS

925.00000 74,000.00 925.00000 74,000.00 925.00000 74,000.00

0100 703-01540

THREADED TIE BAR ASSEMBLY

92.000

EACH

30.00000 2,760.00 30.00000 2,760.00 30.00000 2,760.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 703-06029

REINFORCING BARS, EPOXY
COATED

160,930.000

LBS

1.15000 185,069.50 1.15000 185,069.50 1.15000 185,069.50

0102 704-51002

CONCRETE, C,
SUPERSTRUCTURE

424.000

CYS

735.00000 311,640.00 735.00000 311,640.00 735.00000 311,640.00

0103 706-09959

RAILING, CONCRETE FT

570.000

LFT

82.50000 47,025.00 82.50000 47,025.00 82.50000 47,025.00

0104 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,325.00000 9,300.00 2,325.00000 9,300.00 2,325.00000 9,300.00

0106 707-09383

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 60 IN.
X 61 IN.

1,215.000

LFT

500.00000 607,500.00 500.00000 607,500.00 500.00000 607,500.00

0107 709-51821

SURFACE SEAL , BRIDGE NO. 01

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0108 709-51821

SURFACE SEAL , BRIDGE NO. 02

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

18,379.000

LFT

4.75000 87,300.25 6.34000 116,522.86 13.00000 238,927.00

0110 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

2,465.000

LFT

16.50000 40,672.50 16.50000 40,672.50 21.50000 52,997.50

0111 715-05129

PIPE, TYPE 1, CIRCULAR, 54 IN.

228.000

LFT

169.75000 38,703.00 169.75000 38,703.00 272.00000 62,016.00

0112 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

140.000

LFT

33.00000 4,620.00 33.00000 4,620.00 74.00000 10,360.00

0113 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

227.000

LFT

36.68000 8,326.36 36.68000 8,326.36 70.00000 15,890.00

0114 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

40.000

LFT

35.53000 1,421.20 35.53000 1,421.20 109.00000 4,360.00

0115 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

111.000

LFT

46.35000 5,144.85 46.35000 5,144.85 81.00000 8,991.00

0116 715-05257

PIPE, TYPE 1, DEFORMED, MIN.
AREA 24.75 SFT

165.000

LFT

473.90000 78,193.50 473.90000 78,193.50 685.00000 113,025.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0117 715-06492

CONCRETE ANCHOR, 54 IN.

4.000

EACH

772.60000 3,090.40 772.60000 3,090.40 2,858.00000 11,432.00

0118 715-09064

VIDEO INSPECTION FOR PIPE

911.000

LFT

2.50000 2,277.50 2.50000 2,277.50 2.75000 2,505.25

0119 715-09205

CONCRETE ANCHOR, MIN. AREA
23.3 SFT

2.000

EACH

683.81000 1,367.62 683.81000 1,367.62 2,095.00000 4,190.00

0120 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

1,042.55000 2,085.10 1,042.55000 2,085.10 1,096.00000 2,192.00

0121 715-46010

PIPE END SECTION, DIAMETER 18
IN.

5.000

EACH

1,104.49000 5,522.45 1,104.49000 5,522.45 895.00000 4,475.00

0122 715-46020

PIPE END SECTION, DIAMETER 24
IN.

6.000

EACH

1,520.49000 9,122.94 1,520.49000 9,122.94 997.00000 5,982.00

0123 716-07726

PIPE INSTALLATION,
TRENCHLESS, 54 IN.

78.000

LFT

2,347.96000 183,140.88 4,828.49000 376,622.22 4,865.00000 379,470.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0124 718-06528

OUTLET PROTECTOR, 1

24.000

EACH

700.00000 16,800.00 980.21000 23,525.04 750.00000 18,000.00

0125 718-06531

OUTLET PROTECTOR, 3

10.000

EACH

650.00000 6,500.00 774.80000 7,748.00 505.00000 5,050.00

0126 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.25000 3,750.00 1.25000 3,750.00 1.00000 3,000.00

0127 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

12,665.000

SYS

1.65000 20,897.25 1.62000 20,517.30 1.00000 12,665.00

0128 718-52610

AGGREGATE FOR UNDERDRAINS

1,451.000

CYS

45.00000 65,295.00 44.69000 64,845.19 40.00000 58,040.00

0129 720-95310

INLET, P12A MODIFIED

8.000

EACH

3,433.28000 27,466.24 3,433.28000 27,466.24 6,800.00000 54,400.00

0130 724-12103

PRE-COMPRESSED FOAM JOINT

178.000

LFT

50.00000 8,900.00 50.00000 8,900.00 50.00000 8,900.00

0131 731-93945

FACE PANELS, CONCRETE

13,051.000

SFT

25.00000 326,275.00 25.00000 326,275.00 25.00000 326,275.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0132 731-93946

WALL ERECTION

13,051.000

SFT

16.00000 208,816.00 16.00000 208,816.00 16.00000 208,816.00

0133 731-93947

LEVELING PAD, CONCRETE

792.000

LFT

30.00000 23,760.00 30.00000 23,760.00 30.00000 23,760.00

0134 735-10241

TEMPORARY WIRE FACING

21,344.000

SFT

7.25000 154,744.00 7.25000 154,744.00 7.25000 154,744.00

0135 735-10242

TEMPORARY WALL ERECTION

21,344.000

SFT

7.00000 149,408.00 7.00000 149,408.00 7.00000 149,408.00

0136 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

9.000

EACH

1,955.00000 17,595.00 1,955.00000 17,595.00 1,955.00000 17,595.00

0137 801-04308

ROAD CLOSURE SIGN ASSEMBLY

9.000

EACH

550.00000 4,950.00 550.00000 4,950.00 550.00000 4,950.00

0138 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

79,087.000

LFT

1.15000 90,950.05 1.15000 90,950.05 1.15000 90,950.05
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0139 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 24 IN.

48.000

LFT

9.00000 432.00 9.00000 432.00 9.00000 432.00

0140 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

10,348.000

LFT

3.00000 31,044.00 3.00000 31,044.00 3.00000 31,044.00

0141 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

38.000

EACH

150.00000 5,700.00 150.00000 5,700.00 150.00000 5,700.00

0142 801-06640

CONSTRUCTION SIGN, A

40.000

EACH

195.00000 7,800.00 195.00000 7,800.00 195.00000 7,800.00

0143 801-06645

CONSTRUCTION SIGN, B

7.000

EACH

110.00000 770.00 110.00000 770.00 110.00000 770.00

0144 801-06710

FLASHING ARROW SIGN

1,475.000

DAY

6.50000 9,587.50 6.50000 9,587.50 20.00000 29,500.00

0145 801-06775

MAINTAINING TRAFFIC

(1)

LS

250,000.00000 250,000.00 1,041,697.79000 1,041,697.79 860,028.36000 860,028.36
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(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0146 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

6.000

EACH

6,145.00000 36,870.00 5,530.50000 33,183.00 8,000.00000 48,000.00

0147 801-07118

BARRICADE, III-A

168.000

LFT

18.00000 3,024.00 18.00000 3,024.00 18.00000 3,024.00

0148 801-07119

BARRICADE, III-B

120.000

LFT

18.00000 2,160.00 18.00000 2,160.00 18.00000 2,160.00

0149 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

500.000

LFT

64.53000 32,265.00 64.53000 32,265.00 64.53000 32,265.00

0150 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

9,102.000

LFT

68.00000 618,936.00 60.00000 546,120.00 68.00000 618,936.00

0151 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

1,819.000

LFT

48.00000 87,312.00 55.00000 100,045.00 60.00000 109,140.00

0152 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

2.000

EACH

6,500.00000 13,000.00 6,500.00000 13,000.00 6,500.00000 13,000.00
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(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 801-52817

TEMPORARY CROSSOVER, B

2.000

EACH

27,448.09000 54,896.18 27,448.09000 54,896.18 45,000.00000 90,000.00

0154 801-94295

SIGNAL HEAD RELOCATE

12.000

EACH

800.00000 9,600.00 500.00000 6,000.00 500.00000 6,000.00

0155 802-02475

SIGN, PANEL, RELOCATE

3.000

EACH

4,800.00000 14,400.00 2,775.00000 8,325.00 2,775.00000 8,325.00

0156 802-04893

REFERENCE POST

4.000

EACH

950.00000 3,800.00 100.00000 400.00 100.00000 400.00

0157 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

61.000

LFT

27.00000 1,647.00 15.00000 915.00 15.00000 915.00

0158 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

25.000

LFT

26.00000 650.00 14.00000 350.00 14.00000 350.00

0159 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

32.000

EACH

250.00000 8,000.00 75.00000 2,400.00 75.00000 2,400.00

0160 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

800.00000 800.00 275.00000 275.00 275.00000 275.00
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(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0161 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

17.000

SFT

33.00000 561.00 12.00000 204.00 12.00000 204.00

0162 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

38.000

SFT

36.50000 1,387.00 15.00000 570.00 15.00000 570.00

0163 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

4.000

EACH

1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

0164 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

2.000

EACH

1,950.00000 3,900.00 1,825.00000 3,650.00 1,825.00000 3,650.00

0165 802-12224

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, C

4.000

EACH

2,425.00000 9,700.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0166 802-76095

STRUCTURAL STEEL,
BREAKAWAY

5,803.000

LBS

5.30000 30,755.90 8.25000 47,874.75 8.25000 47,874.75

0167 804-06770

DELINEATOR POST

34.000

EACH

550.00000 18,700.00 61.00000 2,074.00 50.00000 1,700.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0168 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

4,549.000

LFT

0.55000 2,501.95 0.55000 2,501.95 0.55000 2,501.95

0169 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

19,347.000

LFT

0.55000 10,640.85 0.55000 10,640.85 0.55000 10,640.85

0170 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0171 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

82.000

LFT

5.00000 410.00 5.00000 410.00 5.00000 410.00

0172 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

326.000

LFT

5.00000 1,630.00 5.00000 1,630.00 5.00000 1,630.00

0173 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

326.000

LFT

5.00000 1,630.00 5.00000 1,630.00 5.00000 1,630.00

0174 808-12032

GROOVING FOR PAVEMENT
MARKINGS

42,830.000

LFT

0.47000 20,130.10 0.47000 20,130.10 0.47000 20,130.10
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(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

18,193.000

LFT

0.55000 10,006.15 0.55000 10,006.15 0.55000 10,006.15

0176 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

147.000

LFT

8.00000 1,176.00 8.00000 1,176.00 8.00000 1,176.00

0177 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

4.000

EACH

200.00000 800.00 200.00000 800.00 200.00000 800.00

0178 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

150.000

EACH

75.00000 11,250.00 25.00000 3,750.00 75.00000 11,250.00

0179 204-08552

VIBRATING WIRE SETTLEMENT
SYSTEM

4.000

EACH

6,605.00000 26,420.00 6,605.00000 26,420.00 6,605.00000 26,420.00

0180 602-11938

CONCRETE BARRIER, MODIFIED
SECTION

673.000

CYS

275.00000 185,075.00 275.00000 185,075.00 275.00000 185,075.00
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(1) GRADEX INC (2) E & B PAVING LLC (3) BEATY CONSTRUCTION
INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0181 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

1,325.00000 2,650.00 1,325.00000 2,650.00 1,325.00000 2,650.00

0182 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

672.000

LFT

28.50000 19,152.00 39.00000 26,208.00 28.50000 19,152.00

0183 808-06716

LINE, REMOVE

29,495.000

LFT

0.45000 13,272.75 0.45000 13,272.75 0.45000 13,272.75

0184 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. , FIELD
OFFICE

(1)

LS

39,345.97000 39,345.97 32,850.00000 32,850.00 38,500.00000 38,500.00

0185 603-01891

FENCE GATE, SECURITY, 72 IN. X
12 FT

4.000

EACH

2,035.00000 8,140.00 2,035.00000 8,140.00 1,800.00000 7,200.00

0186 603-92230

FENCE, CHAIN LINK, SECURITY, 72
IN.

112.000

LFT

43.00000 4,816.00 43.00000 4,816.00 95.00000 10,640.00

Section Total with LCC: $19,745,000.00 $20,474,500.00 $20,760,905.47

Life Cycle Costs:

$20,760,905.47$19,745,000.00 $20,474,500.00Section Totals:
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( ) indicates item is bid as Lump Sum

$20,474,500.00$19,745,000.00 $20,760,905.47

$19,745,000.00

Contract Item Totals

$20,474,500.00 20,760,905.47Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

1,884,855.03000 1,884,855.03 730,289.26000 730,289.26 476,412.21000 476,412.21

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

1,044,673.60000 1,044,673.60 1,070,000.00000 1,070,000.00 1,077,557.45000 1,077,557.45

0012 201-01015

CLEARING AND GRUBBING

(1)

LS

200,000.00000 200,000.00 250,000.00000 250,000.00 187,900.00000 187,900.00

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

479,760.00000 479,760.00 420,000.00000 420,000.00 431,022.98000 431,022.98

0014 202-02240

PAVEMENT REMOVAL

15,531.000

SYS

7.48000 116,171.88 7.50000 116,482.50 23.50000 364,978.50

Page 28 of 78

NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 10

(1)

LS

19,750.00000 19,750.00 35,000.00000 35,000.00 45,894.79000 45,894.79

0016 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 18

(1)

LS

37,500.00000 37,500.00 75,000.00000 75,000.00 95,753.43000 95,753.43

0017 202-91385

INLET, REMOVE

10.000

EACH

449.71000 4,497.10 580.00000 5,800.00 1,280.20000 12,802.00

0018 202-96133

PIPE, REMOVE

3,754.000

LFT

19.47000 73,090.38 35.00000 131,390.00 25.56000 95,952.24

0019 202-96430

FENCE AND POSTS, REMOVE

(1)

LS

2,492.50000 2,492.50 2,492.00000 2,492.00 16,361.37000 16,361.37

0020 203-02000

EXCAVATION, COMMON

47,935.000

CYS

40.80000 1,955,748.00 11.00000 527,285.00 21.96000 1,052,652.60

0021 203-02070

BORROW

397,898.000

CYS

0.01000 3,978.98 7.00000 2,785,286.00 2.85000 1,134,009.30

0022 203-02235

BREAKING PAVEMENT

10,848.000

SYS

1.00000 10,848.00 3.57000 38,727.36 1.99000 21,587.52
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 204-02290

SETTLEMENT PLATE

16.000

EACH

820.88000 13,134.08 1,800.00000 28,800.00 2,880.43000 46,086.88

0024 204-08553

DATA LOGGING SYSTEM

4.000

EACH

6,559.95000 26,239.80 2,582.00000 10,328.00 9,850.00000 39,400.00

0025 204-12717

VIBRATING WIRE PRESSURE CELL

4.000

EACH

1,924.25000 7,697.00 2,582.00000 10,328.00 7,575.00000 30,300.00

0026 204-12718

GROUND IMPROVEMENT , AT
AREA OF MUCK

884.000

SYS

411.48000 363,748.32 459.03000 405,782.52 1,008.12000 891,178.08

0027 205-11626

PUMP AROUND

1.000

EACH

30,142.54000 30,142.54 12,000.00000 12,000.00 80,741.63000 80,741.63

0028 205-12108

STORMWATER MANAGEMENT
BUDGET

200,000.000

DOL

1.00000 200,000.00 1.00000 200,000.00 1.00000 200,000.00

0029 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

224,400.00000 224,400.00 55,000.00000 55,000.00 132,294.43000 132,294.43

0030 205-12618

SWQCP PREPARATION

(1)

LS

94,220.00000 94,220.00 10,000.00000 10,000.00 45,800.00000 45,800.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 207-08264

SUBGRADE TREATMENT, TYPE II

1,677.000

SYS

16.37000 27,452.49 12.40000 20,794.80 26.31000 44,121.87

0032 207-09935

SUBGRADE TREATMENT, TYPE IC

1,040.000

SYS

22.50000 23,400.00 15.19000 15,797.60 26.00000 27,040.00

0033 207-12377

CEMENT STABILIZED SUBGRADE

55,802.000

SYS

15.35000 856,560.70 16.02000 893,948.04 21.10000 1,177,422.20

0034 211-02050

B BORROW

12,366.000

CYS

28.50000 352,431.00 37.00000 457,542.00 43.45000 537,302.70

0035 211-09264

STRUCTURE BACKFILL, TYPE 1

803.000

CYS

32.60000 26,177.80 53.00000 42,559.00 68.18000 54,748.54

0036 211-09266

STRUCTURE BACKFILL, TYPE 3

22,184.000

CYS

33.00000 732,072.00 37.00000 820,808.00 43.45000 963,894.80

0037 214-12237

GEOTEXTILE FOR PAVEMENT
TYPE 1B

55,802.000

SYS

2.50000 139,505.00 1.39000 77,564.78 4.95000 276,219.90

0038 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

19,737.000

SYS

3.50000 69,079.50 2.75000 54,276.75 7.39000 145,856.43
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

1,040.000

SYS

4.18000 4,347.20 3.69000 3,837.60 4.61000 4,794.40

0040 217-11917

DRYING SOILS FOR
EMBANKMENT

3,727.000

TON

219.11000 816,622.97 280.00000 1,043,560.00 182.44000 679,953.88

0041 301-12231

COMPACTED AGGREGATE NO. 2

1,527.000

CYS

51.73000 78,991.71 41.82000 63,859.14 82.65000 126,206.55

0042 301-12232

COMPACTED AGGREGATE NO. 5

1,808.000

CYS

56.11000 101,446.88 41.57000 75,158.56 90.37000 163,388.96

0043 301-12233

COMPACTED AGGREGATE NO. 8

130.000

CYS

79.15000 10,289.50 47.70000 6,201.00 127.38000 16,559.40

0044 301-12234

COMPACTED AGGREGATE NO. 53

12,663.000

CYS

37.50000 474,862.50 45.00000 569,835.00 79.02000 1,000,630.26

0045 302-06464

SUBBASE FOR PCCP

80.000

CYS

103.45000 8,276.00 160.57000 12,845.60 103.00000 8,240.00

0046 303-01180

COMPACTED AGGREGATE NO. 53

13,656.000

TON

30.40000 415,142.40 21.00000 286,776.00 23.05000 314,770.80
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 306-08034

MILLING, ASPHALT, 1 1/2 IN.

28,572.000

SYS

2.28000 65,144.16 0.72000 20,571.84 4.00000 114,288.00

0048 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

424.000

TON

114.83000 48,687.92 103.00000 43,672.00 103.00000 43,672.00

0049 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

2,790.000

TON

128.70000 359,073.00 80.00000 223,200.00 80.00000 223,200.00

0050 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

3,347.000

TON

123.77000 414,258.19 87.00000 291,189.00 87.00000 291,189.00

0051 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

97.000

TON

139.92000 13,572.24 116.00000 11,252.00 116.00000 11,252.00

0052 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

1,446.000

TON

98.84000 142,922.64 76.00000 109,896.00 76.00000 109,896.00

0053 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

5,519.000

TON

97.23000 536,612.37 75.00000 413,925.00 75.00000 413,925.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

2,313.000

TON

89.14000 206,180.82 69.00000 159,597.00 69.00000 159,597.00

0055 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

18,152.000

TON

82.16000 1,491,368.32 67.00000 1,216,184.00 67.00000 1,216,184.00

0056 401-10258

JOINT ADHESIVE, SURFACE

55,777.000

LFT

0.44000 24,541.88 0.35000 19,521.95 0.35000 19,521.95

0057 401-10259

JOINT ADHESIVE, INTERMEDIATE

34,522.000

LFT

0.52000 17,951.44 0.50000 17,261.00 0.50000 17,261.00

0058 401-11785

LIQUID ASPHALT SEALANT

55,777.000

LFT

0.13000 7,251.01 0.10000 5,577.70 0.10000 5,577.70

0059 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

6,372.000

TON

74.93000 477,453.96 71.00000 452,412.00 71.00000 452,412.00

0060 401-12169

INERTIAL PROFILER, HMA

(1)

LS

6,200.18000 6,200.18 6,000.00000 6,000.00 6,000.00000 6,000.00

0061 402-07787

HMA WEDGE AND LEVEL, TYPE D

578.000

TON

95.23000 55,042.94 73.00000 42,194.00 73.00000 42,194.00
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June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 402-10086

HMA FOR TEMPORARY
PAVEMENT, C

1,676.000

TON

128.83000 215,919.08 99.00000 165,924.00 93.36000 156,471.36

0063 406-05520

ASPHALT FOR TACK COAT

72.000

TON

0.01000 0.72 450.00000 32,400.00 450.00000 32,400.00

0064 503-12477

TERMINAL JOINT, TYPE HMA

178.000

LFT

202.01000 35,957.78 41.30000 7,351.40 190.20000 33,855.60

0065 601-05999

CURVED TERMINAL END

2.000

EACH

135.00000 270.00 135.00000 270.00 135.00000 270.00

0066 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

1,012.500

LFT

21.00000 21,262.50 21.00000 21,262.50 21.00000 21,262.50

0067 601-12284

GUARDRAIL, MGS W-BEAM,
DOUBLE FACED 6 FT 3 IN
SPACING

1,062.500

LFT

34.00000 36,125.00 34.00000 36,125.00 34.00000 36,125.00

0068 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

2,415.00000 4,830.00 2,415.00000 4,830.00 2,415.00000 4,830.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB , MODIFIED

2.000

EACH

2,415.00000 4,830.00 2,415.00000 4,830.00 2,415.00000 4,830.00

0070 601-94689

GUARDRAIL, END TREATMENT,
OS , GRET OS, 31 INCH

4.000

EACH

2,880.00000 11,520.00 2,880.00000 11,520.00 2,880.00000 11,520.00

0071 601-94690

GUARDRAIL, END TREATMENT,
MS , GRET MS, 31 INCH

2.000

EACH

4,620.00000 9,240.00 4,620.00000 9,240.00 4,620.00000 9,240.00

0072 602-06729

BARRIER, DELINEATOR

16.000

EACH

34.99000 559.84 13.30000 212.80 15.50000 248.00

0073 603-06040

FENCE, FARM FIELD, 47 IN.

7,640.000

LFT

7.80000 59,592.00 7.80000 59,592.00 7.80000 59,592.00

0074 603-06045

FENCE, CHAIN LINK, 48 IN.

250.000

LFT

33.50000 8,375.00 33.50000 8,375.00 33.50000 8,375.00

0075 605-06120

CURB, CONCRETE

63.000

LFT

102.47000 6,455.61 62.19000 3,917.97 50.00000 3,150.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

13,793.000

LFT

0.95000 13,103.35 0.51000 7,034.43 1.05000 14,482.65

0077 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

404.000

SYS

168.75000 68,175.00 200.00000 80,800.00 140.00000 56,560.00

0078 610-07487

HMA FOR APPROACHES, TYPE B

369.000

TON

171.71000 63,360.99 97.00000 35,793.00 97.00000 35,793.00

0079 615-06490

RIGHT-OF-WAY MARKER

17.000

EACH

155.00000 2,635.00 155.00000 2,635.00 155.00000 2,635.00

0080 615-06505

MONUMENT, B

36.000

EACH

656.00000 23,616.00 656.00000 23,616.00 656.00000 23,616.00

0081 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

832.00000 832.00 832.00000 832.00 832.00000 832.00

0082 616-05688

RIPRAP, CLASS 1

34.000

TON

57.96000 1,970.64 75.00000 2,550.00 111.51000 3,791.34

0083 616-06405

RIPRAP, REVETMENT

1,256.000

TON

33.00000 41,448.00 46.00000 57,776.00 70.61000 88,686.16
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

2,132.000

SYS

2.67000 5,692.44 3.90000 8,314.80 8.10000 17,269.20

0085 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

325.00000 1,300.00 324.00000 1,296.00 325.00000 1,300.00

0086 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

10.000

TON

550.00000 5,500.00 550.00000 5,500.00 550.00000 5,500.00

0087 621-06553

SEED MIXTURE R

5,125.000

LBS

3.53000 18,091.25 3.53000 18,091.25 3.53000 18,091.25

0088 621-06565

MULCHING MATERIAL

51.000

TON

420.00000 21,420.00 420.00000 21,420.00 420.00000 21,420.00

0089 621-06567

WATER

492.000

kGAL

1.00000 492.00 1.00000 492.00 1.00000 492.00

0090 621-06574

SODDING

6,489.000

SYS

2.90000 18,818.10 2.90000 18,818.10 2.90000 18,818.10

0091 621-06575

SODDING, NURSERY

8,609.000

SYS

2.90000 24,966.10 2.90000 24,966.10 2.90000 24,966.10
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 628-09403

FIELD OFFICE, C , MODIFIED

36.000

MOS

3,965.12000 142,744.32 3,300.00000 118,800.00 1,845.00000 66,420.00

0093 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,166.22000 1,166.22 3,500.00000 3,500.00 2,200.00000 2,200.00

0094 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

4,476.92000 8,953.84 2,800.00000 5,600.00 1,300.00000 2,600.00

0095 701-08122

PILE, STEEL PIPE, 0.375 IN., 14 IN.

2,686.000

LFT

60.26000 161,858.36 90.00000 241,740.00 79.95000 214,745.70

0096 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

178.000

LFT

74.90000 13,332.20 125.00000 22,250.00 106.85000 19,019.30

0098 701-09679

CONICAL PILE TIP, 14 IN.

36.000

EACH

339.13000 12,208.68 325.00000 11,700.00 330.25000 11,889.00

0099 702-92857

CONCRETE, C, SUBSTRUCTURE

80.000

CYS

1,242.79000 99,423.20 1,400.00000 112,000.00 1,000.00000 80,000.00

0100 703-01540

THREADED TIE BAR ASSEMBLY

92.000

EACH

47.05000 4,328.60 45.00000 4,140.00 35.00000 3,220.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 703-06029

REINFORCING BARS, EPOXY
COATED

160,930.000

LBS

1.25000 201,162.50 1.50000 241,395.00 1.50000 241,395.00

0102 704-51002

CONCRETE, C,
SUPERSTRUCTURE

424.000

CYS

889.83000 377,287.92 1,300.00000 551,200.00 925.50000 392,412.00

0103 706-09959

RAILING, CONCRETE FT

570.000

LFT

65.00000 37,050.00 75.00000 42,750.00 90.00000 51,300.00

0104 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,500.00000 10,000.00 2,500.00000 10,000.00 3,000.00000 12,000.00

0106 707-09383

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 60 IN.
X 61 IN.

1,215.000

LFT

527.89000 641,386.35 700.00000 850,500.00 476.80000 579,312.00

0107 709-51821

SURFACE SEAL , BRIDGE NO. 01

(1)

LS

13,963.00000 13,963.00 11,322.00000 11,322.00 5,649.80000 5,649.80

0108 709-51821

SURFACE SEAL , BRIDGE NO. 02

(1)

LS

13,963.00000 13,963.00 11,322.00000 11,322.00 5,649.80000 5,649.80
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

18,379.000

LFT

6.29000 115,603.91 3.08000 56,607.32 11.56000 212,461.24

0110 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

2,465.000

LFT

30.10000 74,196.50 12.03000 29,653.95 30.27000 74,615.55

0111 715-05129

PIPE, TYPE 1, CIRCULAR, 54 IN.

228.000

LFT

173.15000 39,478.20 250.00000 57,000.00 465.38000 106,106.64

0112 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

140.000

LFT

33.66000 4,712.40 54.00000 7,560.00 125.07000 17,509.80

0113 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

227.000

LFT

37.41000 8,492.07 62.00000 14,074.00 144.46000 32,792.42

0114 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

40.000

LFT

36.24000 1,449.60 62.00000 2,480.00 185.03000 7,401.20

0115 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

111.000

LFT

47.28000 5,248.08 75.00000 8,325.00 138.20000 15,340.20

0116 715-05257

PIPE, TYPE 1, DEFORMED, MIN.
AREA 24.75 SFT

165.000

LFT

483.38000 79,757.70 615.00000 101,475.00 1,170.71000 193,167.15
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0117 715-06492

CONCRETE ANCHOR, 54 IN.

4.000

EACH

788.05000 3,152.20 5,300.00000 21,200.00 4,893.96000 19,575.84

0118 715-09064

VIDEO INSPECTION FOR PIPE

911.000

LFT

2.75000 2,505.25 2.50000 2,277.50 2.75000 2,505.25

0119 715-09205

CONCRETE ANCHOR, MIN. AREA
23.3 SFT

2.000

EACH

697.49000 1,394.98 5,400.00000 10,800.00 3,586.09000 7,172.18

0120 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

1,063.40000 2,126.80 1,750.00000 3,500.00 1,876.31000 3,752.62

0121 715-46010

PIPE END SECTION, DIAMETER 18
IN.

5.000

EACH

1,126.58000 5,632.90 1,240.00000 6,200.00 1,530.68000 7,653.40

0122 715-46020

PIPE END SECTION, DIAMETER 24
IN.

6.000

EACH

1,550.90000 9,305.40 2,135.00000 12,810.00 1,706.89000 10,241.34

0123 716-07726

PIPE INSTALLATION,
TRENCHLESS, 54 IN.

78.000

LFT

4,835.56000 377,173.68 1,525.78000 119,010.84 3,639.95000 283,916.10
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0124 718-06528

OUTLET PROTECTOR, 1

24.000

EACH

1,600.00000 38,400.00 1,094.84000 26,276.16 1,827.99000 43,871.76

0125 718-06531

OUTLET PROTECTOR, 3

10.000

EACH

1,200.00000 12,000.00 1,260.14000 12,601.40 1,436.11000 14,361.10

0126 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.00000 3,000.00 1.25000 3,750.00 1.00000 3,000.00

0127 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

12,665.000

SYS

2.90000 36,728.50 1.58000 20,010.70 3.01000 38,121.65

0128 718-52610

AGGREGATE FOR UNDERDRAINS

1,451.000

CYS

63.40000 91,993.40 40.90000 59,345.90 93.43000 135,566.93

0129 720-95310

INLET, P12A MODIFIED

8.000

EACH

3,501.95000 28,015.60 8,600.00000 68,800.00 11,313.07000 90,504.56

0130 724-12103

PRE-COMPRESSED FOAM JOINT

178.000

LFT

48.29000 8,595.62 41.38000 7,365.64 62.50000 11,125.00

0131 731-93945

FACE PANELS, CONCRETE

13,051.000

SFT

28.03000 365,819.53 30.00000 391,530.00 23.75000 309,961.25
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0132 731-93946

WALL ERECTION

13,051.000

SFT

12.04000 157,134.04 15.00000 195,765.00 8.95000 116,806.45

0133 731-93947

LEVELING PAD, CONCRETE

792.000

LFT

44.79000 35,473.68 30.00000 23,760.00 35.00000 27,720.00

0134 735-10241

TEMPORARY WIRE FACING

21,344.000

SFT

7.80000 166,483.20 6.60000 140,870.40 7.31000 156,024.64

0135 735-10242

TEMPORARY WALL ERECTION

21,344.000

SFT

5.58000 119,099.52 6.00000 128,064.00 7.51000 160,293.44

0136 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

9.000

EACH

1,250.00000 11,250.00 1,955.00000 17,595.00 1,955.00000 17,595.00

0137 801-04308

ROAD CLOSURE SIGN ASSEMBLY

9.000

EACH

500.00000 4,500.00 550.00000 4,950.00 550.00000 4,950.00

0138 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

79,087.000

LFT

1.15000 90,950.05 1.15000 90,950.05 1.15000 90,950.05
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0139 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 24 IN.

48.000

LFT

15.00000 720.00 9.00000 432.00 9.00000 432.00

0140 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

10,348.000

LFT

2.30000 23,800.40 3.00000 31,044.00 3.00000 31,044.00

0141 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

38.000

EACH

225.00000 8,550.00 150.00000 5,700.00 150.00000 5,700.00

0142 801-06640

CONSTRUCTION SIGN, A

40.000

EACH

300.00000 12,000.00 195.00000 7,800.00 195.00000 7,800.00

0143 801-06645

CONSTRUCTION SIGN, B

7.000

EACH

150.00000 1,050.00 110.00000 770.00 110.00000 770.00

0144 801-06710

FLASHING ARROW SIGN

1,475.000

DAY

10.00000 14,750.00 6.50000 9,587.50 6.50000 9,587.50

0145 801-06775

MAINTAINING TRAFFIC

(1)

LS

368,418.09000 368,418.09 800,000.00000 800,000.00 276,840.75000 276,840.75
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0146 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

6.000

EACH

6,145.00000 36,870.00 6,145.00000 36,870.00 6,145.00000 36,870.00

0147 801-07118

BARRICADE, III-A

168.000

LFT

25.00000 4,200.00 18.00000 3,024.00 18.00000 3,024.00

0148 801-07119

BARRICADE, III-B

120.000

LFT

25.00000 3,000.00 18.00000 2,160.00 18.00000 2,160.00

0149 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

500.000

LFT

65.82000 32,910.00 70.00000 35,000.00 80.15000 40,075.00

0150 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

9,102.000

LFT

45.11000 410,591.22 42.00000 382,284.00 40.50000 368,631.00

0151 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

1,819.000

LFT

63.05000 114,687.95 72.00000 130,968.00 38.50000 70,031.50

0152 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

2.000

EACH

5,000.00000 10,000.00 6,500.00000 13,000.00 6,500.00000 13,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 801-52817

TEMPORARY CROSSOVER, B

2.000

EACH

27,997.05000 55,994.10 125,000.00000 250,000.00 197,000.00000 394,000.00

0154 801-94295

SIGNAL HEAD RELOCATE

12.000

EACH

800.00000 9,600.00 800.00000 9,600.00 200.00000 2,400.00

0155 802-02475

SIGN, PANEL, RELOCATE

3.000

EACH

4,800.00000 14,400.00 4,800.00000 14,400.00 975.00000 2,925.00

0156 802-04893

REFERENCE POST

4.000

EACH

950.00000 3,800.00 950.00000 3,800.00 75.00000 300.00

0157 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

61.000

LFT

27.00000 1,647.00 27.00000 1,647.00 15.00000 915.00

0158 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

25.000

LFT

26.00000 650.00 26.00000 650.00 14.00000 350.00

0159 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

32.000

EACH

250.00000 8,000.00 250.00000 8,000.00 25.00000 800.00

0160 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

800.00000 800.00 800.00000 800.00 70.00000 70.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0161 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

17.000

SFT

33.00000 561.00 33.00000 561.00 17.00000 289.00

0162 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

38.000

SFT

36.50000 1,387.00 36.50000 1,387.00 20.00000 760.00

0163 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

4.000

EACH

1,500.00000 6,000.00 1,500.00000 6,000.00 1,000.00000 4,000.00

0164 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

2.000

EACH

1,950.00000 3,900.00 1,950.00000 3,900.00 1,100.00000 2,200.00

0165 802-12224

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, C

4.000

EACH

2,425.00000 9,700.00 2,425.00000 9,700.00 1,500.00000 6,000.00

0166 802-76095

STRUCTURAL STEEL,
BREAKAWAY

5,803.000

LBS

5.30000 30,755.90 5.30000 30,755.90 4.75000 27,564.25

0167 804-06770

DELINEATOR POST

34.000

EACH

61.00000 2,074.00 550.00000 18,700.00 65.00000 2,210.00
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0168 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

4,549.000

LFT

0.75000 3,411.75 0.55000 2,501.95 0.55000 2,501.95

0169 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

19,347.000

LFT

0.75000 14,510.25 0.55000 10,640.85 0.55000 10,640.85

0170 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,000.00000 3,000.00 3,500.00000 3,500.00 3,500.00000 3,500.00

0171 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

82.000

LFT

7.50000 615.00 5.00000 410.00 5.00000 410.00

0172 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

326.000

LFT

5.00000 1,630.00 5.00000 1,630.00 5.00000 1,630.00

0173 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

326.000

LFT

5.00000 1,630.00 5.00000 1,630.00 5.00000 1,630.00

0174 808-12032

GROOVING FOR PAVEMENT
MARKINGS

42,830.000

LFT

0.36000 15,418.80 0.47000 20,130.10 0.47000 20,130.10
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(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

18,193.000

LFT

0.75000 13,644.75 0.55000 10,006.15 0.55000 10,006.15

0176 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

147.000

LFT

6.00000 882.00 8.00000 1,176.00 8.00000 1,176.00

0177 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

4.000

EACH

100.00000 400.00 200.00000 800.00 200.00000 800.00

0178 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

150.000

EACH

75.00000 11,250.00 25.00000 3,750.00 25.00000 3,750.00

0179 204-08552

VIBRATING WIRE SETTLEMENT
SYSTEM

4.000

EACH

19,694.42000 78,777.68 2,582.00000 10,328.00 11,775.00000 47,100.00

0180 602-11938

CONCRETE BARRIER, MODIFIED
SECTION

673.000

CYS

450.00000 302,850.00 300.00000 201,900.00 400.00000 269,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

(5) WALSH CONSTRUCTION
COMPANY II LLC

(6) PRIMCO INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0181 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

1,641.26000 3,282.52 2,000.00000 4,000.00 780.00000 1,560.00

0182 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

672.000

LFT

45.11000 30,313.92 42.00000 28,224.00 29.50000 19,824.00

0183 808-06716

LINE, REMOVE

29,495.000

LFT

0.30000 8,848.50 0.45000 13,272.75 0.45000 13,272.75

0184 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. , FIELD
OFFICE

(1)

LS

38,500.00000 38,500.00 70,000.00000 70,000.00 55,000.00000 55,000.00

0185 603-01891

FENCE GATE, SECURITY, 72 IN. X
12 FT

4.000

EACH

2,035.00000 8,140.00 2,035.00000 8,140.00 2,035.00000 8,140.00

0186 603-92230

FENCE, CHAIN LINK, SECURITY, 72
IN.

112.000

LFT

43.00000 4,816.00 43.00000 4,816.00 43.00000 4,816.00

Section Total with LCC: $20,893,472.16 $21,171,825.41 $21,551,149.17

Life Cycle Costs:

$21,551,149.17$20,893,472.16 $21,171,825.41Section Totals:
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( ) indicates item is bid as Lump Sum

$21,171,825.41$20,893,472.16 $21,551,149.17

$20,893,472.16

Contract Item Totals

$21,171,825.41 21,551,149.17Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

3,500,000.00000 3,500,000.00 59,000.00000 59,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

1,150,000.00000 1,150,000.00 895,000.00000 895,000.00

0012 201-01015

CLEARING AND GRUBBING

(1)

LS

257,000.00000 257,000.00 342,131.00000 342,131.00

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

460,000.00000 460,000.00 245,113.20000 245,113.20

0014 202-02240

PAVEMENT REMOVAL

15,531.000

SYS

5.00000 77,655.00 7.65000 118,812.15
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 10

(1)

LS

20,000.00000 20,000.00 28,000.00000 28,000.00

0016 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 18

(1)

LS

35,000.00000 35,000.00 25,000.00000 25,000.00

0017 202-91385

INLET, REMOVE

10.000

EACH

500.00000 5,000.00 650.00000 6,500.00

0018 202-96133

PIPE, REMOVE

3,754.000

LFT

15.00000 56,310.00 35.00000 131,390.00

0019 202-96430

FENCE AND POSTS, REMOVE

(1)

LS

2,492.50000 2,492.50 6,500.00000 6,500.00

0020 203-02000

EXCAVATION, COMMON

47,935.000

CYS

8.00000 383,480.00 23.00000 1,102,505.00

0021 203-02070

BORROW

397,898.000

CYS

0.01000 3,978.98 15.00000 5,968,470.00

0022 203-02235

BREAKING PAVEMENT

10,848.000

SYS

1.00000 10,848.00 1.25000 13,560.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 204-02290

SETTLEMENT PLATE

16.000

EACH

2,000.00000 32,000.00 1,920.00000 30,720.00

0024 204-08553

DATA LOGGING SYSTEM

4.000

EACH

5,000.00000 20,000.00 9,500.00000 38,000.00

0025 204-12717

VIBRATING WIRE PRESSURE CELL

4.000

EACH

2,222.00000 8,888.00 6,500.00000 26,000.00

0026 204-12718

GROUND IMPROVEMENT , AT
AREA OF MUCK

884.000

SYS

500.00000 442,000.00 395.00000 349,180.00

0027 205-11626

PUMP AROUND

1.000

EACH

10,000.00000 10,000.00 23,000.00000 23,000.00

0028 205-12108

STORMWATER MANAGEMENT
BUDGET

200,000.000

DOL

1.00000 200,000.00 1.00000 200,000.00

0029 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

100,000.00000 100,000.00 155,000.00000 155,000.00

0030 205-12618

SWQCP PREPARATION

(1)

LS

5,500.00000 5,500.00 5,750.00000 5,750.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 207-08264

SUBGRADE TREATMENT, TYPE II

1,677.000

SYS

15.00000 25,155.00 15.00000 25,155.00

0032 207-09935

SUBGRADE TREATMENT, TYPE IC

1,040.000

SYS

18.00000 18,720.00 14.00000 14,560.00

0033 207-12377

CEMENT STABILIZED SUBGRADE

55,802.000

SYS

10.00000 558,020.00 19.10000 1,065,818.20

0034 211-02050

B BORROW

12,366.000

CYS

35.00000 432,810.00 34.00000 420,444.00

0035 211-09264

STRUCTURE BACKFILL, TYPE 1

803.000

CYS

50.00000 40,150.00 25.00000 20,075.00

0036 211-09266

STRUCTURE BACKFILL, TYPE 3

22,184.000

CYS

45.00000 998,280.00 46.00000 1,020,464.00

0037 214-12237

GEOTEXTILE FOR PAVEMENT
TYPE 1B

55,802.000

SYS

1.50000 83,703.00 2.85000 159,035.70

0038 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

19,737.000

SYS

3.00000 59,211.00 4.45000 87,829.65
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

1,040.000

SYS

4.50000 4,680.00 3.95000 4,108.00

0040 217-11917

DRYING SOILS FOR
EMBANKMENT

3,727.000

TON

210.00000 782,670.00 180.00000 670,860.00

0041 301-12231

COMPACTED AGGREGATE NO. 2

1,527.000

CYS

50.00000 76,350.00 41.00000 62,607.00

0042 301-12232

COMPACTED AGGREGATE NO. 5

1,808.000

CYS

60.00000 108,480.00 44.00000 79,552.00

0043 301-12233

COMPACTED AGGREGATE NO. 8

130.000

CYS

70.00000 9,100.00 38.00000 4,940.00

0044 301-12234

COMPACTED AGGREGATE NO. 53

12,663.000

CYS

50.00000 633,150.00 35.00000 443,205.00

0045 302-06464

SUBBASE FOR PCCP

80.000

CYS

75.00000 6,000.00 68.00000 5,440.00

0046 303-01180

COMPACTED AGGREGATE NO. 53

13,656.000

TON

25.00000 341,400.00 21.00000 286,776.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 306-08034

MILLING, ASPHALT, 1 1/2 IN.

28,572.000

SYS

1.25000 35,715.00 2.75000 78,573.00

0048 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

424.000

TON

103.00000 43,672.00 105.00000 44,520.00

0049 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

2,790.000

TON

80.00000 223,200.00 82.00000 228,780.00

0050 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

3,347.000

TON

87.00000 291,189.00 89.00000 297,883.00

0051 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

97.000

TON

116.00000 11,252.00 118.00000 11,446.00

0052 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

1,446.000

TON

76.00000 109,896.00 78.00000 112,788.00

0053 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

5,519.000

TON

75.00000 413,925.00 76.00000 419,444.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

2,313.000

TON

69.00000 159,597.00 72.00000 166,536.00

0055 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

18,152.000

TON

67.00000 1,216,184.00 68.00000 1,234,336.00

0056 401-10258

JOINT ADHESIVE, SURFACE

55,777.000

LFT

0.35000 19,521.95 0.40000 22,310.80

0057 401-10259

JOINT ADHESIVE, INTERMEDIATE

34,522.000

LFT

0.50000 17,261.00 0.57000 19,677.54

0058 401-11785

LIQUID ASPHALT SEALANT

55,777.000

LFT

0.10000 5,577.70 0.11000 6,135.47

0059 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

6,372.000

TON

71.00000 452,412.00 72.00000 458,784.00

0060 401-12169

INERTIAL PROFILER, HMA

(1)

LS

6,000.00000 6,000.00 6,100.00000 6,100.00

0061 402-07787

HMA WEDGE AND LEVEL, TYPE D

578.000

TON

73.00000 42,194.00 76.00000 43,928.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 402-10086

HMA FOR TEMPORARY
PAVEMENT, C

1,676.000

TON

79.00000 132,404.00 81.00000 135,756.00

0063 406-05520

ASPHALT FOR TACK COAT

72.000

TON

450.00000 32,400.00 452.00000 32,544.00

0064 503-12477

TERMINAL JOINT, TYPE HMA

178.000

LFT

250.00000 44,500.00 225.00000 40,050.00

0065 601-05999

CURVED TERMINAL END

2.000

EACH

135.00000 270.00 137.00000 274.00

0066 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

1,012.500

LFT

21.00000 21,262.50 23.00000 23,287.50

0067 601-12284

GUARDRAIL, MGS W-BEAM,
DOUBLE FACED 6 FT 3 IN
SPACING

1,062.500

LFT

34.00000 36,125.00 37.00000 39,312.50

0068 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

2,415.00000 4,830.00 2,500.00000 5,000.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB , MODIFIED

2.000

EACH

2,415.00000 4,830.00 2,500.00000 5,000.00

0070 601-94689

GUARDRAIL, END TREATMENT,
OS , GRET OS, 31 INCH

4.000

EACH

2,880.00000 11,520.00 2,950.00000 11,800.00

0071 601-94690

GUARDRAIL, END TREATMENT,
MS , GRET MS, 31 INCH

2.000

EACH

4,620.00000 9,240.00 4,850.00000 9,700.00

0072 602-06729

BARRIER, DELINEATOR

16.000

EACH

12.00000 192.00 11.00000 176.00

0073 603-06040

FENCE, FARM FIELD, 47 IN.

7,640.000

LFT

7.80000 59,592.00 8.00000 61,120.00

0074 603-06045

FENCE, CHAIN LINK, 48 IN.

250.000

LFT

33.50000 8,375.00 35.00000 8,750.00

0075 605-06120

CURB, CONCRETE

63.000

LFT

50.00000 3,150.00 52.00000 3,276.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

13,793.000

LFT

1.00000 13,793.00 0.48000 6,620.64

0077 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

404.000

SYS

130.00000 52,520.00 160.00000 64,640.00

0078 610-07487

HMA FOR APPROACHES, TYPE B

369.000

TON

97.00000 35,793.00 100.00000 36,900.00

0079 615-06490

RIGHT-OF-WAY MARKER

17.000

EACH

155.00000 2,635.00 157.00000 2,669.00

0080 615-06505

MONUMENT, B

36.000

EACH

656.00000 23,616.00 658.00000 23,688.00

0081 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

832.00000 832.00 840.00000 840.00

0082 616-05688

RIPRAP, CLASS 1

34.000

TON

70.00000 2,380.00 74.00000 2,516.00

0083 616-06405

RIPRAP, REVETMENT

1,256.000

TON

40.00000 50,240.00 45.00000 56,520.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

2,132.000

SYS

2.95000 6,289.40 2.55000 5,436.60

0085 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

325.00000 1,300.00 505.00000 2,020.00

0086 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

10.000

TON

550.00000 5,500.00 780.00000 7,800.00

0087 621-06553

SEED MIXTURE R

5,125.000

LBS

3.53000 18,091.25 2.52000 12,915.00

0088 621-06565

MULCHING MATERIAL

51.000

TON

420.00000 21,420.00 435.00000 22,185.00

0089 621-06567

WATER

492.000

kGAL

1.00000 492.00 1.14000 560.88

0090 621-06574

SODDING

6,489.000

SYS

2.90000 18,818.10 3.15000 20,440.35

0091 621-06575

SODDING, NURSERY

8,609.000

SYS

2.90000 24,966.10 3.15000 27,118.35
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 628-09403

FIELD OFFICE, C , MODIFIED

36.000

MOS

2,000.00000 72,000.00 1,400.00000 50,400.00

0093 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

2,000.00000 2,000.00 1,200.00000 1,200.00

0094 701-06011

DYNAMIC PILE LOAD TEST

2.000

EACH

10,000.00000 20,000.00 5,400.00000 10,800.00

0095 701-08122

PILE, STEEL PIPE, 0.375 IN., 14 IN.

2,686.000

LFT

125.00000 335,750.00 101.00000 271,286.00

0096 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

178.000

LFT

120.00000 21,360.00 105.00000 18,690.00

0098 701-09679

CONICAL PILE TIP, 14 IN.

36.000

EACH

115.00000 4,140.00 285.00000 10,260.00

0099 702-92857

CONCRETE, C, SUBSTRUCTURE

80.000

CYS

1,000.00000 80,000.00 800.00000 64,000.00

0100 703-01540

THREADED TIE BAR ASSEMBLY

92.000

EACH

25.00000 2,300.00 45.00000 4,140.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 703-06029

REINFORCING BARS, EPOXY
COATED

160,930.000

LBS

1.35000 217,255.50 1.35000 217,255.50

0102 704-51002

CONCRETE, C,
SUPERSTRUCTURE

424.000

CYS

1,000.00000 424,000.00 882.00000 373,968.00

0103 706-09959

RAILING, CONCRETE FT

570.000

LFT

65.00000 37,050.00 68.00000 38,760.00

0104 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

4.000

EACH

2,500.00000 10,000.00 2,600.00000 10,400.00

0106 707-09383

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 60 IN.
X 61 IN.

1,215.000

LFT

1,000.00000 1,215,000.00 458.00000 556,470.00

0107 709-51821

SURFACE SEAL , BRIDGE NO. 01

(1)

LS

13,963.00000 13,963.00 14,000.00000 14,000.00

0108 709-51821

SURFACE SEAL , BRIDGE NO. 02

(1)

LS

13,963.00000 13,963.00 14,000.00000 14,000.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0109 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

18,379.000

LFT

4.75000 87,300.25 6.50000 119,463.50

0110 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

2,465.000

LFT

16.50000 40,672.50 34.00000 83,810.00

0111 715-05129

PIPE, TYPE 1, CIRCULAR, 54 IN.

228.000

LFT

150.00000 34,200.00 225.00000 51,300.00

0112 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

140.000

LFT

50.00000 7,000.00 52.00000 7,280.00

0113 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

227.000

LFT

60.00000 13,620.00 64.00000 14,528.00

0114 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

40.000

LFT

60.00000 2,400.00 72.00000 2,880.00

0115 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

111.000

LFT

70.00000 7,770.00 84.00000 9,324.00

0116 715-05257

PIPE, TYPE 1, DEFORMED, MIN.
AREA 24.75 SFT

165.000

LFT

500.00000 82,500.00 565.00000 93,225.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0117 715-06492

CONCRETE ANCHOR, 54 IN.

4.000

EACH

5,000.00000 20,000.00 3,300.00000 13,200.00

0118 715-09064

VIDEO INSPECTION FOR PIPE

911.000

LFT

2.75000 2,505.25 5.00000 4,555.00

0119 715-09205

CONCRETE ANCHOR, MIN. AREA
23.3 SFT

2.000

EACH

5,000.00000 10,000.00 4,500.00000 9,000.00

0120 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

500.00000 1,000.00 1,100.00000 2,200.00

0121 715-46010

PIPE END SECTION, DIAMETER 18
IN.

5.000

EACH

750.00000 3,750.00 1,250.00000 6,250.00

0122 715-46020

PIPE END SECTION, DIAMETER 24
IN.

6.000

EACH

1,000.00000 6,000.00 1,450.00000 8,700.00

0123 716-07726

PIPE INSTALLATION,
TRENCHLESS, 54 IN.

78.000

LFT

5,000.00000 390,000.00 4,625.00000 360,750.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0124 718-06528

OUTLET PROTECTOR, 1

24.000

EACH

700.00000 16,800.00 1,750.00000 42,000.00

0125 718-06531

OUTLET PROTECTOR, 3

10.000

EACH

650.00000 6,500.00 1,450.00000 14,500.00

0126 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

3,000.000

LFT

1.00000 3,000.00 5.00000 15,000.00

0127 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

12,665.000

SYS

1.65000 20,897.25 3.32000 42,047.80

0128 718-52610

AGGREGATE FOR UNDERDRAINS

1,451.000

CYS

50.00000 72,550.00 64.00000 92,864.00

0129 720-95310

INLET, P12A MODIFIED

8.000

EACH

5,000.00000 40,000.00 3,500.00000 28,000.00

0130 724-12103

PRE-COMPRESSED FOAM JOINT

178.000

LFT

45.00000 8,010.00 79.00000 14,062.00

0131 731-93945

FACE PANELS, CONCRETE

13,051.000

SFT

40.00000 522,040.00 28.00000 365,428.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0132 731-93946

WALL ERECTION

13,051.000

SFT

30.00000 391,530.00 12.00000 156,612.00

0133 731-93947

LEVELING PAD, CONCRETE

792.000

LFT

40.00000 31,680.00 62.00000 49,104.00

0134 735-10241

TEMPORARY WIRE FACING

21,344.000

SFT

10.00000 213,440.00 10.00000 213,440.00

0135 735-10242

TEMPORARY WALL ERECTION

21,344.000

SFT

10.00000 213,440.00 9.00000 192,096.00

0136 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

9.000

EACH

1,955.00000 17,595.00 4,600.00000 41,400.00

0137 801-04308

ROAD CLOSURE SIGN ASSEMBLY

9.000

EACH

550.00000 4,950.00 705.00000 6,345.00

0138 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

79,087.000

LFT

1.15000 90,950.05 1.35000 106,767.45
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0139 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 24 IN.

48.000

LFT

9.00000 432.00 7.75000 372.00

0140 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

10,348.000

LFT

3.00000 31,044.00 2.60000 26,904.80

0141 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

38.000

EACH

150.00000 5,700.00 155.00000 5,890.00

0142 801-06640

CONSTRUCTION SIGN, A

40.000

EACH

195.00000 7,800.00 505.00000 20,200.00

0143 801-06645

CONSTRUCTION SIGN, B

7.000

EACH

110.00000 770.00 155.00000 1,085.00

0144 801-06710

FLASHING ARROW SIGN

1,475.000

DAY

6.50000 9,587.50 14.00000 20,650.00

0145 801-06775

MAINTAINING TRAFFIC

(1)

LS

1,750,000.00000 1,750,000.00 639,000.00000 639,000.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0146 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

6.000

EACH

6,145.00000 36,870.00 6,500.00000 39,000.00

0147 801-07118

BARRICADE, III-A

168.000

LFT

18.00000 3,024.00 22.00000 3,696.00

0148 801-07119

BARRICADE, III-B

120.000

LFT

18.00000 2,160.00 24.00000 2,880.00

0149 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

500.000

LFT

60.00000 30,000.00 55.00000 27,500.00

0150 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

9,102.000

LFT

50.00000 455,100.00 56.00000 509,712.00

0151 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

1,819.000

LFT

50.00000 90,950.00 45.00000 81,855.00

0152 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

2.000

EACH

6,500.00000 13,000.00 4,650.00000 9,300.00
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(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0153 801-52817

TEMPORARY CROSSOVER, B

2.000

EACH

75,000.00000 150,000.00 25,000.00000 50,000.00

0154 801-94295

SIGNAL HEAD RELOCATE

12.000

EACH

500.00000 6,000.00 505.00000 6,060.00

0155 802-02475

SIGN, PANEL, RELOCATE

3.000

EACH

2,775.00000 8,325.00 2,850.00000 8,550.00

0156 802-04893

REFERENCE POST

4.000

EACH

100.00000 400.00 105.00000 420.00

0157 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

61.000

LFT

15.00000 915.00 17.00000 1,037.00

0158 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

25.000

LFT

14.00000 350.00 15.00000 375.00

0159 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

32.000

EACH

75.00000 2,400.00 78.00000 2,496.00

0160 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

275.00000 275.00 285.00000 285.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0161 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

17.000

SFT

12.00000 204.00 14.00000 238.00

0162 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

38.000

SFT

15.00000 570.00 17.00000 646.00

0163 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

4.000

EACH

1,500.00000 6,000.00 1,650.00000 6,600.00

0164 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

2.000

EACH

1,825.00000 3,650.00 1,900.00000 3,800.00

0165 802-12224

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, C

4.000

EACH

2,500.00000 10,000.00 2,650.00000 10,600.00

0166 802-76095

STRUCTURAL STEEL,
BREAKAWAY

5,803.000

LBS

8.25000 47,874.75 13.00000 75,439.00

0167 804-06770

DELINEATOR POST

34.000

EACH

50.00000 1,700.00 85.00000 2,890.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0168 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

4,549.000

LFT

0.55000 2,501.95 0.60000 2,729.40

0169 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

19,347.000

LFT

0.55000 10,640.85 0.63000 12,188.61

0170 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,500.00000 3,500.00 3,650.00000 3,650.00

0171 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

82.000

LFT

5.00000 410.00 5.25000 430.50

0172 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

326.000

LFT

5.00000 1,630.00 5.25000 1,711.50

0173 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

326.000

LFT

5.00000 1,630.00 5.25000 1,711.50

0174 808-12032

GROOVING FOR PAVEMENT
MARKINGS

42,830.000

LFT

0.47000 20,130.10 0.55000 23,556.50
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

18,193.000

LFT

0.55000 10,006.15 0.58000 10,551.94

0176 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

147.000

LFT

8.00000 1,176.00 8.15000 1,198.05

0177 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

4.000

EACH

200.00000 800.00 210.00000 840.00

0178 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

150.000

EACH

25.00000 3,750.00 79.00000 11,850.00

0179 204-08552

VIBRATING WIRE SETTLEMENT
SYSTEM

4.000

EACH

2,500.00000 10,000.00 15,000.00000 60,000.00

0180 602-11938

CONCRETE BARRIER, MODIFIED
SECTION

673.000

CYS

450.00000 302,850.00 455.00000 306,215.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) WHITE CONSTRUCTION
LLC

(8) HIS CONSTRUCTORS INC

1 NEW BRIDGE CONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0181 701-09559

TEST PILE, DYNAMIC, RESTRIKE

2.000

EACH

3,500.00000 7,000.00 4,850.00000 9,700.00

0182 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

672.000

LFT

40.00000 26,880.00 38.00000 25,536.00

0183 808-06716

LINE, REMOVE

29,495.000

LFT

0.45000 13,272.75 0.74000 21,826.30

0184 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. , FIELD
OFFICE

(1)

LS

35,000.00000 35,000.00 24,999.12000 24,999.12

0185 603-01891

FENCE GATE, SECURITY, 72 IN. X
12 FT

4.000

EACH

2,035.00000 8,140.00 2,120.00000 8,480.00

0186 603-92230

FENCE, CHAIN LINK, SECURITY, 72
IN.

112.000

LFT

43.00000 4,816.00 45.00000 5,040.00

Section Total with LCC: $22,623,130.33 $23,872,124.00

Life Cycle Costs:

$22,623,130.33 $23,872,124.00Section Totals:
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$23,872,124.00$22,623,130.33

$22,623,130.33

Contract Item Totals

$23,872,124.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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NEW BRIDGE CONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):314

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -39052-A

159242100ST3, 190136800ST3

05/17/24 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

84,463.30000 84,463.30 79,144.65000 79,144.65

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 24

REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

440,000.00000 440,000.00 485,000.00000 485,000.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

177,000.00000 177,000.00 190,000.00000 190,000.00

0013 202-02240

PAVEMENT REMOVAL

2,444.000

SYS

32.00000 78,208.00 35.00000 85,540.00

0014 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 1

(1)

LS

186,000.00000 186,000.00 130,000.00000 130,000.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 2

(1)

LS

186,000.00000 186,000.00 130,000.00000 130,000.00

0016 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO 3

(1)

LS

151,000.00000 151,000.00 60,000.00000 60,000.00

0017 203-02000

EXCAVATION, COMMON

10,387.000

CYS

24.00000 249,288.00 24.00000 249,288.00

0018 203-02070

BORROW

4,401.000

CYS

25.00000 110,025.00 26.00000 114,426.00

0019 205-11626

PUMP AROUND

2.000

EACH

10,000.00000 20,000.00 30,000.00000 60,000.00

0020 205-12108

STORMWATER MANAGEMENT
BUDGET

79,100.000

DOL

1.00000 79,100.00 1.00000 79,100.00

0021 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

1,000.00000 1,000.00 30,000.00000 30,000.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 205-12618

SWQCP PREPARATION

(1)

LS

7,500.00000 7,500.00 10,000.00000 10,000.00

0023 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

375.000

CYS

55.00000 20,625.00 24.00000 9,000.00

0024 206-51235

COFFERDAM

(1)

LS

185,000.00000 185,000.00 100,000.00000 100,000.00

0025 207-09935

SUBGRADE TREATMENT, TYPE IC

1,964.000

SYS

30.00000 58,920.00 26.00000 51,064.00

0026 207-12498

SUBGRADE TREATMENT, TYPE ID

4,229.000

SYS

30.00000 126,870.00 30.00000 126,870.00

0027 207-12635

SUBGRADE TREATMENT, TYPE
IBC

21,141.000

SYS

15.00000 317,115.00 18.00000 380,538.00

0028 211-06467

AGGREGATE FOR END BENT
BACKFILL

23.000

CYS

125.00000 2,875.00 80.00000 1,840.00

0029 211-09265

STRUCTURE BACKFILL, TYPE 2

51.000

CYS

75.00000 3,825.00 60.00000 3,060.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

49.000

CYS

100.00000 4,900.00 280.00000 13,720.00

0031 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

3,287.000

SYS

3.00000 9,861.00 5.00000 16,435.00

0032 301-12231

COMPACTED AGGREGATE NO. 2

12.000

CYS

60.00000 720.00 120.00000 1,440.00

0033 301-12234

COMPACTED AGGREGATE NO. 53

2,489.000

CYS

54.00000 134,406.00 60.00000 149,340.00

0034 302-06464

SUBBASE FOR PCCP

837.000

CYS

96.00000 80,352.00 65.00000 54,405.00

0035 303-01180

COMPACTED AGGREGATE NO. 53

5,067.000

TON

19.00000 96,273.00 30.00000 152,010.00

0036 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

15.000

TON

350.00000 5,250.00 275.00000 4,125.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

1,346.000

TON

110.00000 148,060.00 90.00000 121,140.00

0038 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

25.000

TON

225.00000 5,625.00 200.00000 5,000.00

0039 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

2,732.000

TON

100.00000 273,200.00 80.00000 218,560.00

0040 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

107.000

TON

150.00000 16,050.00 90.00000 9,630.00

0041 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

6,602.000

TON

85.00000 561,170.00 66.00000 435,732.00

0042 401-10258

JOINT ADHESIVE, SURFACE

12,171.000

LFT

0.25000 3,042.75 0.25000 3,042.75

0043 401-10259

JOINT ADHESIVE, INTERMEDIATE

12,171.000

LFT

0.25000 3,042.75 0.50000 6,085.50

0044 401-11785

LIQUID ASPHALT SEALANT

4,111.000

LFT

1.00000 4,111.00 0.20000 822.20
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 406-05520

ASPHALT FOR TACK COAT

15.000

TON

100.00000 1,500.00 800.00000 12,000.00

0047 503-05240

D-1 CONTRACTION JOINT

1,432.000

LFT

16.00000 22,912.00 20.00000 28,640.00

0048 503-12476

JOINTED REINFORCED
CONCRETE PAVEMENT 12 IN.

1,040.000

SYS

140.00000 145,600.00 175.00000 182,000.00

0049 503-12477

TERMINAL JOINT, TYPE HMA

54.000

LFT

325.00000 17,550.00 285.00000 15,390.00

0050 503-12478

TERMINAL JOINT, TYPE PCCP

236.000

LFT

200.00000 47,200.00 195.00000 46,020.00

0051 503-12479

EXPANSION JOINT WITH LOAD
TRANSFER

236.000

LFT

25.00000 5,900.00 56.00000 13,216.00

0052 601-02241

GUARDRAIL, REMOVE

2,490.000

LFT

2.75000 6,847.50 2.50000 6,225.00

0053 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

2,525.000

LFT

21.00000 53,025.00 20.00000 50,500.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

1,400.00000 5,600.00 1,265.00000 5,060.00

0055 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

10.000

EACH

2,600.00000 26,000.00 2,330.00000 23,300.00

0056 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

2.000

EACH

1,400.00000 2,800.00 1,270.00000 2,540.00

0057 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

3,400.00000 13,600.00 3,035.00000 12,140.00

0059 602-06729

BARRIER, DELINEATOR

34.000

EACH

17.00000 578.00 20.00000 680.00

0060 603-06060

FENCE, FARM FIELD, RESET

210.000

LFT

25.00000 5,250.00 23.50000 4,935.00

0061 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

10,568.000

LFT

1.00000 10,568.00 1.00000 10,568.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

736.000

SYS

165.00000 121,440.00 140.00000 103,040.00

0063 616-05688

RIPRAP, CLASS 1

1,708.000

TON

75.00000 128,100.00 75.00000 128,100.00

0064 616-06405

RIPRAP, REVETMENT

227.000

TON

65.00000 14,755.00 70.00000 15,890.00

0065 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

2,574.000

SYS

1.00000 2,574.00 4.00000 10,296.00

0066 616-12249

GEOTEXTILE FOR RIPRAP TYPE
2B

18.000

SYS

2.00000 36.00 12.00000 216.00

0067 616-93772

INSPECTION HOLE

6.000

EACH

225.00000 1,350.00 570.00000 3,420.00

0068 619-11050

CLEAN STEEL BRIDGE, PARTIAL,
QP-2, BRIDGE NO. 3

(1)

LS

40,000.00000 40,000.00 30,000.00000 30,000.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 619-51860

PAINT STEEL BRIDGE, PARTIAL,
BRIDGE NO. 3

(1)

LS

15,000.00000 15,000.00 18,000.00000 18,000.00

0070 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

5.000

EACH

500.00000 2,500.00 500.00000 2,500.00

0071 621-02770

EROSION CONTROL BLANKET

3,544.000

SYS

1.75000 6,202.00 1.65000 5,847.60

0072 621-06559

MULCHED SEEDING R

44,524.000

SYS

0.55000 24,488.20 0.55000 24,488.20

0073 621-06574

SODDING

126.000

SYS

25.00000 3,150.00 25.45000 3,206.70

0074 621-12612

SEED MIXTURE FLOODPLAIN

5.000

LBS

445.00000 2,225.00 445.00000 2,225.00

0075 628-09403

FIELD OFFICE, C

18.000

MOS

2,000.00000 36,000.00 2,170.00000 39,060.00

0076 629-12029

PLANT GROWTH LAYER

39,669.000

SYS

6.50000 257,848.50 9.00000 357,021.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 701-09558

TEST PILE, INDICATOR,
PRODUCTION

652.000

LFT

65.00000 42,380.00 90.00000 58,680.00

0078 701-09560

TEST PILE, INDICATOR, RESTRIKE

8.000

EACH

1,400.00000 11,200.00 2,000.00000 16,000.00

0079 701-09739

PILE SHOE, HP 12 X 53

36.000

EACH

135.00000 4,860.00 150.00000 5,400.00

0080 701-51195

PILE, STEEL H HP 12 X 53

2,024.000

LFT

60.00000 121,440.00 65.00000 131,560.00

0081 702-12076

GRATES, BASINS, AND FITTINGS,
CAST IRON

1.000

EACH

1,500.00000 1,500.00 2,000.00000 2,000.00

0082 702-51005

CONCRETE, A, SUBSTRUCTURE

127.600

CYS

1,400.00000 178,640.00 1,000.00000 127,600.00

0083 702-51015

CONCRETE, B, FOOTINGS

13.000

CYS

1,650.00000 21,450.00 960.00000 12,480.00

0084 702-51863

FIELD DRILLED HOLE IN
CONCRETE

188.000

EACH

17.00000 3,196.00 26.00000 4,888.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 702-92857

CONCRETE, C, SUBSTRUCTURE

23.100

CYS

1,200.00000 27,720.00 880.00000 20,328.00

0086 703-06028

REINFORCING BARS

17,464.000

LBS

1.50000 26,196.00 1.50000 26,196.00

0087 703-06029

REINFORCING BARS, EPOXY
COATED

321,216.000

LBS

1.55000 497,884.80 1.55000 497,884.80

0088 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

974.000

EACH

25.00000 24,350.00 45.00000 43,830.00

0089 704-51002

CONCRETE, C,
SUPERSTRUCTURE

921.300

CYS

1,025.00000 944,332.50 1,200.00000 1,105,560.00

0090 706-11600

RAILING, CONCRETE FC

2.400

CYS

2,225.00000 5,340.00 3,000.00000 7,200.00

0091 706-11601

RAILING, CONCRETE FT

52.400

CYS

775.00000 40,610.00 650.00000 34,060.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

3,650.00000 14,600.00 4,000.00000 16,000.00

0093 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

8.000

EACH

3,300.00000 26,400.00 2,750.00000 22,000.00

0094 709-51821

SURFACE SEAL , BRIDGE NO 1

(1)

LS

10,000.00000 10,000.00 7,677.00000 7,677.00

0095 709-51821

SURFACE SEAL , BRIDGE NO 2

(1)

LS

10,000.00000 10,000.00 7,588.00000 7,588.00

0096 709-51821

SURFACE SEAL , BRIDGE NO 3

(1)

LS

15,000.00000 15,000.00 9,996.80000 9,996.80

0097 709-51821

SURFACE SEAL , METHACRYLATE,
BRIDGE NO 1

(1)

LS

8,000.00000 8,000.00 19,499.00000 19,499.00

0098 709-51821

SURFACE SEAL , METHACRYLATE,
BRIDGE NO 2

(1)

LS

8,000.00000 8,000.00 19,499.00000 19,499.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0099 710-09158

PATCHING CONCRETE
STRUCTURES

225.000

SFT

175.00000 39,375.00 207.00000 46,575.00

0100 711-04121

ANCHOR BOLT, AB1

11.000

EACH

80.00000 880.00 65.00000 715.00

0101 711-51038

STRUCTURAL STEEL , BRIDGE NO
3

(1)

LS

195,000.00000 195,000.00 275,000.00000 275,000.00

0102 711-51864

DRILLED HOLE

648.000

EACH

55.00000 35,640.00 42.00000 27,216.00

0103 711-51878

JACKING AND SUPPORTING,
GIRDERS , BRIDGE NO 3

(1)

LS

40,000.00000 40,000.00 80,000.00000 80,000.00

0104 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

9,927.000

LFT

5.25000 52,116.75 12.00000 119,124.00

0105 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

420.000

LFT

25.00000 10,500.00 20.00000 8,400.00

0106 715-05407

PIPE, END BENT DRAIN, 6 IN.

107.000

LFT

32.00000 3,424.00 9.00000 963.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0107 715-07251

PIPE EXTENSION, DEFORMED,
MIN. AREA 8.9 SFT , CMP

34.000

LFT

395.00000 13,430.00 270.00000 9,180.00

0108 715-10238

PIPE, ROADWAY DRAIN CASTING
EXTENSION

1.000

EACH

1,750.00000 1,750.00 900.00000 900.00

0109 718-06526

HMA FOR UNDERDRAINS

183.000

TON

275.00000 50,325.00 850.00000 155,550.00

0110 718-06528

OUTLET PROTECTOR, 1

4.000

EACH

1,500.00000 6,000.00 2,400.00000 9,600.00

0111 718-06529

OUTLET PROTECTOR, 2

19.000

EACH

1,700.00000 32,300.00 1,800.00000 34,200.00

0112 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

4,591.000

SYS

4.00000 18,364.00 6.00000 27,546.00

0113 718-12306

GEOTEXTILE FOR UNDERDRAIN,
TYPE 1B

84.000

SYS

4.00000 336.00 6.00000 504.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

23.000

SYS

4.00000 92.00 6.00000 138.00

0115 718-52610

AGGREGATE FOR UNDERDRAINS

360.000

CYS

79.00000 28,440.00 70.00000 25,200.00

0116 722-01066

HYDRODEMOLITION

631.000

SYS

92.00000 58,052.00 82.00000 51,742.00

0117 722-12380

BRIDGE DECK OVERLAY, BUDGET

11,315.000

DOL

1.00000 11,315.00 1.00000 11,315.00

0118 722-12382

TRANSVERSE GROOVING

824.000

SYS

22.00000 18,128.00 8.00000 6,592.00

0119 722-12464

BRIDGE DECK, REMOVE EXISTING
CONCRETE SURFACE

631.000

SYS

19.00000 11,989.00 12.00000 7,572.00

0120 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

284.000

SFT

35.00000 9,940.00 102.00000 28,968.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0121 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

20.000

SFT

250.00000 5,000.00 300.00000 6,000.00

0122 724-12103

PRE-COMPRESSED FOAM JOINT

290.000

LFT

75.00000 21,750.00 68.00000 19,720.00

0123 725-11300

PIPE LINER, CURED-IN-PLACE,
MIN AREA 8.9 SFT

285.000

LFT

595.00000 169,575.00 520.00000 148,200.00

0124 738-09456

POLYMERIC CONCRETE BRIDGE
DECK OVERLAY

1,400.000

SYS

48.00000 67,200.00 45.66000 63,924.00

0125 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

12.000

EACH

1,200.00000 14,400.00 1,955.00000 23,460.00

0126 801-04308

ROAD CLOSURE SIGN ASSEMBLY

2.000

EACH

325.00000 650.00 325.00000 650.00

0127 801-04746

ENERGY ABSORBING TERMINAL,
CZ, TL- , 3

4.000

EACH

6,000.00000 24,000.00 5,265.00000 21,060.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0128 801-06204

TEMPORARY PAVEMENT
MARKING, 5 IN.

2,860.000

LFT

0.50000 1,430.00 0.55000 1,573.00

0129 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN.

22,890.000

LFT

1.00000 22,890.00 1.35000 30,901.50

0130 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

61.000

EACH

125.00000 7,625.00 105.00000 6,405.00

0131 801-06640

CONSTRUCTION SIGN, A

72.000

EACH

232.00000 16,704.00 190.00000 13,680.00

0132 801-06645

CONSTRUCTION SIGN, B

12.000

EACH

80.00000 960.00 75.00000 900.00

0133 801-06710

FLASHING ARROW SIGN

40.000

DAY

10.00000 400.00 6.00000 240.00

0134 801-06775

MAINTAINING TRAFFIC

(1)

LS

325,000.00000 325,000.00 300,000.00000 300,000.00

0135 801-07118

BARRICADE, III-A

96.000

LFT

15.00000 1,440.00 14.00000 1,344.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0136 801-07119

BARRICADE, III-B

288.000

LFT

15.00000 4,320.00 14.00000 4,032.00

0138 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

729.000

LFT

60.00000 43,740.00 90.00000 65,610.00

0139 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

4.000

EACH

17,000.00000 68,000.00 11,000.00000 44,000.00

0140 801-12042

TRUCK MOUNTED ATTENUATOR

40.000

DAY

625.00000 25,000.00 980.00000 39,200.00

0141 801-12324

LAW ENFORCEMENT OFFICER

200.000

HRS

60.00000 12,000.00 60.00000 12,000.00

0142 802-04893

REFERENCE POST

4.000

EACH

175.00000 700.00 156.00000 624.00

0143 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

56.000

LFT

17.00000 952.00 15.50000 868.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320
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Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0144 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

34.000

SFT

29.00000 986.00 25.50000 867.00

0145 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

690.000

LFT

1.00000 690.00 1.00000 690.00

0146 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

690.000

LFT

1.00000 690.00 1.00000 690.00

0147 808-06716

LINE, REMOVE

15,609.000

LFT

0.55000 8,584.95 0.55000 8,584.95

0148 808-12032

GROOVING FOR PAVEMENT
MARKINGS

10,927.000

LFT

0.50000 5,463.50 0.55000 6,009.85

0149 808-75051

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 4 IN.

6,260.000

LFT

3.00000 18,780.00 3.00000 18,780.00

0150 808-75054

LINE, PREFORMED PLASTIC,
SOLID, YELLOW, 4 IN.

4,389.000

LFT

3.00000 13,167.00 3.00000 13,167.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY
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Letting Date: LaPorte
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

1 REPLACE SUPERSTRUCTURESECTION: Cat Alt Set: Cat Alt Member: LCC:

0151 808-75061

LINE, PREFORMED PLASTIC,
BROKEN, WHITE, 5 IN.

278.000

LFT

4.75000 1,320.50 4.00000 1,112.00

0152 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

27.000

EACH

45.00000 1,215.00 3.50000 94.50

0153 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

25.000

EACH

25.00000 625.00 25.00000 625.00

0156 502-06329

PCCP, 12 IN.

1,881.000

SYS

105.00000 197,505.00 160.00000 300,960.00

0157 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

4,881.000

LFT

55.00000 268,455.00 60.00000 292,860.00

0158 801-12544

AUTOMATED WORK ZONE
INFORMATION SYSTEM

2.000

EACH

45,000.00000 90,000.00 40,555.00000 81,110.00

0159 801-12652

QUEUE TRUCK

28.000

DAY

1,100.00000 30,800.00 2,400.00000 67,200.00

Page 21 of 24

REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY
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Letting Date: LaPorte
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Counties:

Project(s):320
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Contract Time:

May 05, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

Section Total with LCC: $9,004,000.00 $9,442,960.00

Life Cycle Costs:

$9,004,000.00 $9,442,960.00Section Totals:
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

2 BRIDGE DECK OVERLAY, LATEX
MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0154 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

664.000

SYS

Section Total with LCC:

Life Cycle Costs:

Section Totals:
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) ICC GROUP INC.

3 BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0155 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

664.000

SYS

125.00000 83,000.00 110.00000 73,040.00

Section Total with LCC: $83,000.00 $73,040.00

Life Cycle Costs:

$83,000.00 $73,040.00Section Totals:

( ) indicates item is bid as Lump Sum

$9,516,000.00$9,087,000.00

$9,087,000.00

Contract Item Totals

$9,516,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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REPLACE SUPERSTRUCTURE, BRIDGE DECK OVERLAY

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):320

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40643-A

170129000ST4, 170129300ST4, 180086200ST4

08/19/22 COMPLETION DATE

JASPER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,290.00000 9,290.00 8,500.00000 8,500.00 7,500.00000 7,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

52,000.00000 52,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 12,500.00000 12,500.00

0011 202-02240

PAVEMENT REMOVAL

1,200.000

SYS

9.00000 10,800.00 22.00000 26,400.00 30.00000 36,000.00

0012 202-51330

PRESENT STRUCTURE, REMOVE

(1)

LS

33,000.00000 33,000.00 77,000.00000 77,000.00 85,000.00000 85,000.00

0013 202-74035

SIGN, REMOVE

3.000

EACH

315.00000 945.00 20.00000 60.00 50.00000 150.00

0014 203-02000

EXCAVATION, COMMON

1,053.000

CYS

23.00000 24,219.00 35.00000 36,855.00 20.00000 21,060.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-51223

EXCAVATION, WATERWAY

245.000

CYS

18.00000 4,410.00 48.00000 11,760.00 50.00000 12,250.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

16,502.500

DOL

1.00000 16,502.50 1.00000 16,502.50 1.00000 16,502.50

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

1,000.00000 1,000.00 8,500.00000 8,500.00 20,000.00000 20,000.00

0018 205-12618

SWQCP PREPARATION

(1)

LS

2,800.00000 2,800.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0019 206-51215

EXCAVATION, X

163.000

CYS

90.00000 14,670.00 60.00000 9,780.00 200.00000 32,600.00

0020 206-51220

EXCAVATION, WET

39.000

CYS

34.00000 1,326.00 43.95000 1,714.05 75.00000 2,925.00

0021 206-51225

EXCAVATION, DRY

21.000

CYS

62.00000 1,302.00 46.42000 974.82 30.00000 630.00

0022 206-51235

COFFERDAM

(1)

LS

25,000.00000 25,000.00 70,000.00000 70,000.00 25,000.00000 25,000.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 207-09935

SUBGRADE TREATMENT, TYPE IC

1,200.000

SYS

24.00000 28,800.00 27.21000 32,652.00 40.00000 48,000.00

0024 211-09267

STRUCTURE BACKFILL, TYPE 4

12.000

CYS

250.00000 3,000.00 158.34000 1,900.08 250.00000 3,000.00

0025 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

193.000

SYS

2.00000 386.00 4.00000 772.00 6.00000 1,158.00

0026 302-06464

SUBBASE FOR PCCP

41.000

CYS

55.00000 2,255.00 65.00000 2,665.00 60.00000 2,460.00

0027 303-01180

COMPACTED AGGREGATE NO. 53

320.000

TON

27.00000 8,640.00 36.00000 11,520.00 50.00000 16,000.00

0028 306-08043

MILLING, TRANSITION

645.000

SYS

8.30000 5,353.50 10.00000 6,450.00 9.00000 5,805.00

0029 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

153.000

TON

95.00000 14,535.00 103.55000 15,843.15 105.00000 16,065.00

0030 401-07362

QC/QA-HMA, 3, 70, INTERMEDIATE,
9.5 mm

165.000

TON

92.00000 15,180.00 100.28000 16,546.20 101.00000 16,665.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

726.000

TON

70.00000 50,820.00 76.30000 55,393.80 77.00000 55,902.00

0032 401-10258

JOINT ADHESIVE, SURFACE

2,527.500

LFT

0.50000 1,263.75 0.55000 1,390.13 0.55000 1,390.13

0033 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,527.500

LFT

0.50000 1,263.75 0.55000 1,390.13 0.55000 1,390.13

0034 401-11785

LIQUID ASPHALT SEALANT

2,527.500

LFT

0.50000 1,263.75 0.55000 1,390.13 0.55000 1,390.13

0035 402-07451

HMA WEDGE AND LEVEL, TYPE B

251.000

TON

92.00000 23,092.00 100.28000 25,170.28 101.00000 25,351.00

0036 406-05521

ASPHALT FOR TACK COAT

2,902.000

SYS

0.30000 870.60 0.33000 957.66 0.33000 957.66

0037 601-02241

GUARDRAIL, REMOVE

883.000

LFT

1.75000 1,545.25 1.91000 1,686.53 2.00000 1,766.00

0038 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

175.000

LFT

18.00000 3,150.00 19.62000 3,433.50 20.00000 3,500.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,720.00000 10,880.00 2,964.82000 11,859.28 2,990.00000 11,960.00

0040 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

2,580.00000 10,320.00 2,812.22000 11,248.88 2,840.00000 11,360.00

0041 602-06729

BARRIER, DELINEATOR

6.000

EACH

40.00000 240.00 24.74000 148.44 25.00000 150.00

0042 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

162.800

SYS

150.00000 24,420.00 145.00000 23,606.00 166.00000 27,024.80

0043 610-07487

HMA FOR APPROACHES, TYPE B

105.000

TON

110.00000 11,550.00 119.90000 12,589.50 120.00000 12,600.00

0044 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

1.000

EACH

185.00000 185.00 201.65000 201.65 100.00000 100.00

0045 615-06505

MONUMENT, B

2.000

EACH

775.00000 1,550.00 844.76000 1,689.52 852.00000 1,704.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 616-05689

RIPRAP, CLASS 2

1,116.000

TON

50.00000 55,800.00 65.00000 72,540.00 55.00000 61,380.00

0047 616-06405

RIPRAP, REVETMENT

15.000

TON

50.00000 750.00 53.70000 805.50 40.00000 600.00

0048 616-06451

RIPRAP, UNIFORM

359.000

TON

45.00000 16,155.00 40.00000 14,360.00 50.00000 17,950.00

0049 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

1,524.000

SYS

2.75000 4,191.00 4.00000 6,096.00 5.00000 7,620.00

0050 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

500.00000 500.00 272.50000 272.50 550.00000 550.00

0051 621-06545

FERTILIZER for permanent seeding

0.600

TON

1,000.00000 600.00 763.02000 457.81 1,100.00000 660.00

0052 621-06553

SEED MIXTURE R

296.000

LBS

5.25000 1,554.00 5.18000 1,533.28 5.75000 1,702.00

0053 621-06565

MULCHING MATERIAL

3.000

TON

550.00000 1,650.00 490.50000 1,471.50 600.00000 1,800.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 621-06574

SODDING

248.000

SYS

12.00000 2,976.00 6.54000 1,621.92 13.00000 3,224.00

0055 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

900.00000 1,800.00 1,282.94000 2,565.88 1,000.00000 2,000.00

0056 628-12683

FIELD OFFICE, D

12.000

MOS

1,900.00000 22,800.00 4,000.00000 48,000.00 2,000.00000 24,000.00

0057 628-12685

TELEPHONE SERVICE, A

12.000

MOS

50.00000 600.00 262.42000 3,149.04 150.00000 1,800.00

0058 701-02938

CORED HOLE IN ROCK, 24 IN

70.000

LFT

260.00000 18,200.00 450.00000 31,500.00 1,000.00000 70,000.00

0059 701-09739

PILE SHOE, HP 12 X 53

14.000

EACH

107.50000 1,505.00 120.00000 1,680.00 300.00000 4,200.00

0060 701-51195

PILE, STEEL H HP 12 X 53

217.000

LFT

200.00000 43,400.00 135.00000 29,295.00 100.00000 21,700.00

0061 702-51005

CONCRETE, A, SUBSTRUCTURE

84.600

CYS

600.00000 50,760.00 730.00000 61,758.00 750.00000 63,450.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 702-51015

CONCRETE, B, FOOTINGS

70.000

CYS

400.00000 28,000.00 400.00000 28,000.00 500.00000 35,000.00

0063 703-06028

REINFORCING BARS

29,484.000

LBS

1.05000 30,958.20 1.15000 33,906.60 1.25000 36,855.00

0064 703-06029

REINFORCING BARS, EPOXY
COATED

71,053.000

LBS

1.10000 78,158.30 1.20000 85,263.60 1.25000 88,816.25

0065 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

32.000

EACH

33.00000 1,056.00 25.44000 814.08 45.00000 1,440.00

0066 704-51002

CONCRETE, C,
SUPERSTRUCTURE

213.300

CYS

900.00000 191,970.00 770.00000 164,241.00 750.00000 159,975.00

0067 706-11600

RAILING, CONCRETE FC

17.600

CYS

800.00000 14,080.00 900.00000 15,840.00 990.00000 17,424.00

0068 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

2,500.00000 10,000.00 3,000.00000 12,000.00 2,360.00000 9,440.00

Page 9 of 24

BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 709-51821

SURFACE SEAL

(1)

LS

7,875.00000 7,875.00 9,000.00000 9,000.00 6,000.00000 6,000.00

0070 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

235.00000 940.00 256.15000 1,024.60 165.00000 660.00

0071 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

27.000

EACH

139.00000 3,753.00 151.51000 4,090.77 77.00000 2,079.00

0072 801-06640

CONSTRUCTION SIGN, A

12.000

EACH

273.00000 3,276.00 297.57000 3,570.84 220.00000 2,640.00

0073 801-06775

MAINTAINING TRAFFIC

(1)

LS

1,848.79000 1,848.79 10,400.00000 10,400.00 15,000.00000 15,000.00

0074 801-07118

BARRICADE, III-A

48.000

LFT

14.00000 672.00 15.26000 732.48 14.00000 672.00

0075 801-07119

BARRICADE, III-B

48.000

LFT

15.00000 720.00 16.35000 784.80 14.00000 672.00

0076 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

27.000

LFT

20.00000 540.00 21.80000 588.60 22.00000 594.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DAVE OMARA
CONTRACTOR INC

(2) FORCE CONSTRUCTION
CO INC

(3) DUNCAN ROBERTSON INC

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

6.250

SFT

25.00000 156.25 27.25000 170.31 27.00000 168.75

0078 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

12.000

SFT

30.00000 360.00 32.70000 392.40 33.00000 396.00

0079 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

211.000

LFT

2.78000 586.58 3.03000 639.33 0.80000 168.80

0080 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,685.000

LFT

0.74000 1,246.90 0.81000 1,364.85 0.55000 926.75

0081 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

842.500

LFT

0.75000 631.88 0.82000 690.85 0.55000 463.38

0082 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

21.000

EACH

195.00000 4,095.00 81.75000 1,716.75 215.00000 4,515.00

Section Total with LCC: $1,042,000.00 $1,245,895.52 $1,269,365.28

Life Cycle Costs:

$1,269,365.28$1,042,000.00 $1,245,895.52Section Totals:

$1,245,895.52$1,042,000.00 $1,269,365.28Contract Item Totals
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,245,895.52$1,042,000.00 $1,269,365.28

$1,042,000.00

Contract Item Totals

$1,245,895.52 1,269,365.28Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,000.00000 12,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

60,000.00000 60,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

23,000.00000 23,000.00

0011 202-02240

PAVEMENT REMOVAL

1,200.000

SYS

32.25000 38,700.00

0012 202-51330

PRESENT STRUCTURE, REMOVE

(1)

LS

70,000.00000 70,000.00

0013 202-74035

SIGN, REMOVE

3.000

EACH

50.00000 150.00

0014 203-02000

EXCAVATION, COMMON

1,053.000

CYS

35.00000 36,855.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-51223

EXCAVATION, WATERWAY

245.000

CYS

61.00000 14,945.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

16,502.500

DOL

1.00000 16,502.50

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

6,500.00000 6,500.00

0018 205-12618

SWQCP PREPARATION

(1)

LS

2,800.00000 2,800.00

0019 206-51215

EXCAVATION, X

163.000

CYS

150.00000 24,450.00

0020 206-51220

EXCAVATION, WET

39.000

CYS

84.00000 3,276.00

0021 206-51225

EXCAVATION, DRY

21.000

CYS

92.00000 1,932.00

0022 206-51235

COFFERDAM

(1)

LS

40,000.00000 40,000.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 207-09935

SUBGRADE TREATMENT, TYPE IC

1,200.000

SYS

24.75000 29,700.00

0024 211-09267

STRUCTURE BACKFILL, TYPE 4

12.000

CYS

151.50000 1,818.00

0025 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

193.000

SYS

9.50000 1,833.50

0026 302-06464

SUBBASE FOR PCCP

41.000

CYS

115.00000 4,715.00

0027 303-01180

COMPACTED AGGREGATE NO. 53

320.000

TON

34.75000 11,120.00

0028 306-08043

MILLING, TRANSITION

645.000

SYS

12.00000 7,740.00

0029 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

153.000

TON

155.00000 23,715.00

0030 401-07362

QC/QA-HMA, 3, 70, INTERMEDIATE,
9.5 mm

165.000

TON

150.00000 24,750.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

726.000

TON

105.00000 76,230.00

0032 401-10258

JOINT ADHESIVE, SURFACE

2,527.500

LFT

0.75000 1,895.63

0033 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,527.500

LFT

0.75000 1,895.63

0034 401-11785

LIQUID ASPHALT SEALANT

2,527.500

LFT

0.80000 2,022.00

0035 402-07451

HMA WEDGE AND LEVEL, TYPE B

251.000

TON

150.00000 37,650.00

0036 406-05521

ASPHALT FOR TACK COAT

2,902.000

SYS

0.20000 580.40

0037 601-02241

GUARDRAIL, REMOVE

883.000

LFT

1.75000 1,545.25

0038 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

175.000

LFT

19.00000 3,325.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,750.00000 11,000.00

0040 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

2,600.00000 10,400.00

0041 602-06729

BARRIER, DELINEATOR

6.000

EACH

46.00000 276.00

0042 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

162.800

SYS

160.00000 26,048.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

105.000

TON

175.00000 18,375.00

0044 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

1.000

EACH

185.00000 185.00

0045 615-06505

MONUMENT, B

2.000

EACH

775.00000 1,550.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 616-05689

RIPRAP, CLASS 2

1,116.000

TON

61.75000 68,913.00

0047 616-06405

RIPRAP, REVETMENT

15.000

TON

205.00000 3,075.00

0048 616-06451

RIPRAP, UNIFORM

359.000

TON

60.00000 21,540.00

0049 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

1,524.000

SYS

3.89000 5,928.36

0050 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

250.00000 250.00

0051 621-06545

FERTILIZER for permanent seeding

0.600

TON

700.00000 420.00

0052 621-06553

SEED MIXTURE R

296.000

LBS

4.75000 1,406.00

0053 621-06565

MULCHING MATERIAL

3.000

TON

450.00000 1,350.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 621-06574

SODDING

248.000

SYS

6.00000 1,488.00

0055 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

575.00000 1,150.00

0056 628-12683

FIELD OFFICE, D

12.000

MOS

2,300.00000 27,600.00

0057 628-12685

TELEPHONE SERVICE, A

12.000

MOS

115.00000 1,380.00

0058 701-02938

CORED HOLE IN ROCK, 24 IN

70.000

LFT

770.00000 53,900.00

0059 701-09739

PILE SHOE, HP 12 X 53

14.000

EACH

120.00000 1,680.00

0060 701-51195

PILE, STEEL H HP 12 X 53

217.000

LFT

120.00000 26,040.00

0061 702-51005

CONCRETE, A, SUBSTRUCTURE

84.600

CYS

980.00000 82,908.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 702-51015

CONCRETE, B, FOOTINGS

70.000

CYS

575.00000 40,250.00

0063 703-06028

REINFORCING BARS

29,484.000

LBS

1.06000 31,253.04

0064 703-06029

REINFORCING BARS, EPOXY
COATED

71,053.000

LBS

1.23000 87,395.19

0065 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

32.000

EACH

37.75000 1,208.00

0066 704-51002

CONCRETE, C,
SUPERSTRUCTURE

213.300

CYS

1,000.00000 213,300.00

0067 706-11600

RAILING, CONCRETE FC

17.600

CYS

1,405.00000 24,728.00

0068 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC

4.000

EACH

3,100.00000 12,400.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 709-51821

SURFACE SEAL

(1)

LS

4,500.00000 4,500.00

0070 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

150.00000 600.00

0071 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

27.000

EACH

70.00000 1,890.00

0072 801-06640

CONSTRUCTION SIGN, A

12.000

EACH

200.00000 2,400.00

0073 801-06775

MAINTAINING TRAFFIC

(1)

LS

6,000.00000 6,000.00

0074 801-07118

BARRICADE, III-A

48.000

LFT

12.00000 576.00

0075 801-07119

BARRICADE, III-B

48.000

LFT

12.00000 576.00

0076 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

27.000

LFT

25.00000 675.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MILESTONE
CONTRACTORS LP

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

6.250

SFT

24.00000 150.00

0078 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

12.000

SFT

26.00000 312.00

0079 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

211.000

LFT

0.75000 158.25

0080 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,685.000

LFT

0.50000 842.50

0081 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

842.500

LFT

0.50000 421.25

0082 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

21.000

EACH

195.00000 4,095.00

Section Total with LCC: $1,382,245.50

Life Cycle Costs:

$1,382,245.50Section Totals:

$1,382,245.50Contract Item Totals
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$1,382,245.50

$1,382,245.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE REPLACEMENT

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):330

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -40655-A

160050200ST5

07/31/22 COMPLETION DATE

DECATUR

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

2,500.00000 2,500.00 4,554.48000 4,554.48 14,385.00000 14,385.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

400.00000 800.00 322.64000 645.28 440.00000 880.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

31,000.00000 31,000.00 37,000.00000 37,000.00 39,698.78000 39,698.78

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

4,400.00000 4,400.00 20,000.00000 20,000.00 22,000.00000 22,000.00

0012 202-02240

PAVEMENT REMOVAL

400.000

SYS

20.00000 8,000.00 24.11000 9,644.00 24.45000 9,780.00

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS

(1)

LS

50,000.00000 50,000.00 81,109.07000 81,109.07 80,200.00000 80,200.00

0014 203-02000

EXCAVATION, COMMON

310.000

CYS

28.00000 8,680.00 37.16000 11,519.60 75.00000 23,250.00

Page 2 of 28

BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12108

STORMWATER MANAGEMENT
BUDGET

5,265.000

DOL

1.00000 5,265.00 1.00000 5,265.00 1.00000 5,265.00

0016 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

2,700.00000 2,700.00 6,566.58000 6,566.58 4,530.00000 4,530.00

0017 205-12618

SWQCP PREPARATION

(1)

LS

3,200.00000 3,200.00 3,467.57000 3,467.57 2,800.00000 2,800.00

0018 207-09935

SUBGRADE TREATMENT, TYPE IC

617.000

SYS

34.00000 20,978.00 46.13000 28,462.21 25.50000 15,733.50

0019 211-06467

AGGREGATE FOR END BENT
BACKFILL

10.000

CYS

100.00000 1,000.00 99.70000 997.00 250.00000 2,500.00

0020 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

635.000

SYS

4.00000 2,540.00 4.67000 2,965.45 7.00000 4,445.00

0021 301-12234

COMPACTED AGGREGATE NO. 53

49.000

CYS

80.00000 3,920.00 82.72000 4,053.28 50.85000 2,491.65
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 302-06464

SUBBASE FOR PCCP

60.000

CYS

90.00000 5,400.00 71.36000 4,281.60 80.00000 4,800.00

0023 303-01180

COMPACTED AGGREGATE NO. 53

252.000

TON

42.00000 10,584.00 47.30000 11,919.60 32.50000 8,190.00

0024 306-08034

MILLING, ASPHALT, 1 1/2 IN.

196.000

SYS

6.00000 1,176.00 7.11000 1,393.56 13.00000 2,548.00

0025 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

41.000

TON

210.00000 8,610.00 210.00000 8,610.00 170.00000 6,970.00

0026 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

41.000

TON

175.00000 7,175.00 175.00000 7,175.00 155.00000 6,355.00

0027 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

178.000

TON

110.00000 19,580.00 110.00000 19,580.00 90.00000 16,020.00

0028 401-10258

JOINT ADHESIVE, SURFACE

300.000

LFT

2.00000 600.00 2.00000 600.00 2.40000 720.00

0029 401-10259

JOINT ADHESIVE, INTERMEDIATE

180.000

LFT

2.00000 360.00 2.00000 360.00 2.75000 495.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 401-11785

LIQUID ASPHALT SEALANT

300.000

LFT

0.50000 150.00 0.50000 150.00 0.25000 75.00

0031 406-05521

ASPHALT FOR TACK COAT

782.000

SYS

1.75000 1,368.50 1.75000 1,368.50 0.40000 312.80

0032 503-12477

TERMINAL JOINT, TYPE HMA

88.000

LFT

195.00000 17,160.00 215.31000 18,947.28 265.00000 23,320.00

0033 601-02241

GUARDRAIL, REMOVE

720.000

LFT

3.50000 2,520.00 4.00000 2,880.00 3.50000 2,520.00

0034 601-09238

HAND DIG GUARDRAIL POST
HOLES

2.000

EACH

100.00000 200.00 200.00000 400.00 100.00000 200.00

0035 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

344.000

LFT

20.00000 6,880.00 20.00000 6,880.00 20.00000 6,880.00

0036 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

3,075.00000 12,300.00 2,950.00000 11,800.00 3,075.00000 12,300.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

2,800.00000 11,200.00 2,800.00000 11,200.00 2,800.00000 11,200.00

0038 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

276.000

SYS

125.00000 34,500.00 95.91000 26,471.16 125.00000 34,500.00

0039 616-06405

RIPRAP, REVETMENT

221.000

TON

120.00000 26,520.00 100.00000 22,100.00 200.00000 44,200.00

0040 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

400.00000 800.00 400.00000 800.00 400.00000 800.00

0041 621-06559

MULCHED SEEDING R

222.000

SYS

3.56000 790.32 3.56000 790.32 3.56000 790.32

0042 621-12612

SEED MIXTURE FLOODPLAIN

4.000

LBS

705.00000 2,820.00 705.00000 2,820.00 705.00000 2,820.00

0043 628-09403

FIELD OFFICE, C

6.000

MOS

2,800.00000 16,800.00 2,093.50000 12,561.00 2,300.00000 13,800.00

0044 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

750.00000 750.00 500.00000 500.00 250.00000 250.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0046 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0047 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

75.00000 450.00 214.00000 1,284.00 150.00000 900.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

525.00000 1,050.00 802.50000 1,605.00 1,020.00000 2,040.00

0049 628-11977

COMPUTER SYSTEM

1.000

EACH

2,100.00000 2,100.00 1,605.00000 1,605.00 1,110.00000 1,110.00

0050 702-51863

FIELD DRILLED HOLE IN
CONCRETE

96.000

EACH

26.00000 2,496.00 15.21000 1,460.16 15.00000 1,440.00

0051 703-06029

REINFORCING BARS, EPOXY
COATED

23,464.000

LBS

1.40000 32,849.60 1.21000 28,391.44 1.30000 30,503.20
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

48.000

EACH

36.00000 1,728.00 33.50000 1,608.00 36.80000 1,766.40

0053 704-51002

CONCRETE, C,
SUPERSTRUCTURE

25.200

CYS

1,200.00000 30,240.00 2,071.83000 52,210.12 2,700.00000 68,040.00

0054 706-11600

RAILING, CONCRETE FC ,
MODIFIED

2.400

CYS

1,225.00000 2,940.00 2,369.93000 5,687.83 3,500.00000 8,400.00

0055 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC , MODIFIED

4.000

EACH

1,650.00000 6,600.00 2,359.85000 9,439.40 2,915.00000 11,660.00

0056 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM

(1)

LS

19,750.00000 19,750.00 28,739.87000 28,739.87 24,750.00000 24,750.00

0057 709-51821

SURFACE SEAL

(1)

LS

2,700.00000 2,700.00 2,700.00000 2,700.00 1,882.50000 1,882.50

0058 710-09158

PATCHING CONCRETE
STRUCTURES

37.000

SFT

239.00000 8,843.00 239.00000 8,843.00 239.00000 8,843.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 711-51877

JACKING AND SUPPORTING,
BEAMS

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00 54,075.00000 54,075.00

0060 713-04331

TEMPORARY CAUSEWAY

(1)

LS

40,000.00000 40,000.00 40,000.00000 40,000.00 71,825.00000 71,825.00

0061 715-10238

PIPE, ROADWAY DRAIN CASTING
EXTENSION

4.000

EACH

270.00000 1,080.00 647.44000 2,589.76 200.00000 800.00

0062 722-01066

HYDRODEMOLITION

334.000

SYS

95.00000 31,730.00 110.85000 37,023.90 133.33000 44,532.22

0063 722-12380

BRIDGE DECK OVERLAY, BUDGET

6,303.000

DOL

1.00000 6,303.00 1.00000 6,303.00 1.00000 6,303.00

0065 722-12463

BRIDGE DECK, REMOVE EXISTING
CONCRETE OVERLAY

334.000

SYS

16.00000 5,344.00 19.04000 6,359.36 28.00000 9,352.00

0066 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

50.000

SFT

40.00000 2,000.00 118.28000 5,914.00 22.40000 1,120.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 724-12103

PRE-COMPRESSED FOAM JOINT

88.000

LFT

58.00000 5,104.00 71.56000 6,297.28 70.00000 6,160.00

0068 726-92406

BEARING ASSEMBLY
ELASTOMERIC

24.000

EACH

200.00000 4,800.00 250.00000 6,000.00 150.00000 3,600.00

0069 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

236.00000 1,416.00 238.00000 1,428.00 245.00000 1,470.00

0070 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

42.000

EACH

144.00000 6,048.00 144.00000 6,048.00 114.00000 4,788.00

0071 801-06640

CONSTRUCTION SIGN, A

11.000

EACH

281.00000 3,091.00 281.00000 3,091.00 139.00000 1,529.00

0072 801-06775

MAINTAINING TRAFFIC

(1)

LS

4,500.00000 4,500.00 6,642.43000 6,642.43 2,436.00000 2,436.00

0073 801-07118

BARRICADE, III-A

84.000

LFT

15.91000 1,336.44 15.91000 1,336.44 16.00000 1,344.00

0074 801-07119

BARRICADE, III-B

78.000

LFT

15.91000 1,240.98 15.91000 1,240.98 16.00000 1,248.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

2.000

EACH

3,350.00000 6,700.00 3,350.00000 6,700.00 3,000.00000 6,000.00

0076 802-91122

SIGN GROUND MOUNTED RESET

6.000

EACH

180.00000 1,080.00 300.00000 1,800.00 180.00000 1,080.00

0077 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

168.000

LFT

2.69000 451.92 2.69000 451.92 2.69000 451.92

0078 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

474.000

LFT

1.68000 796.32 1.68000 796.32 1.68000 796.32

0079 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

620.000

LFT

1.68000 1,041.60 1.68000 1,041.60 1.68000 1,041.60

0080 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

3.000

EACH

14.00000 42.00 500.00000 1,500.00 8.80000 26.40

0083 722-12732

LONGITUDINAL GROOVING

659.000

SYS

8.00000 5,272.00 7.76000 5,113.84 12.45000 8,204.55

Page 11 of 28

BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

Section Total with LCC: $589,359.68 $706,098.19 $817,552.16

Life Cycle Costs:

$817,552.16$589,359.68 $706,098.19Section Totals:
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

2 BRIDGE DECK OVERLAY, LATEX
MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0081 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

383.000

SYS

Section Total with LCC:

Life Cycle Costs:

Section Totals:
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JCI BRIDGE GROUP INC (2) LAPORTE CONSTRUCTION
COMPANY INC

(3) NORTHERN INDIANA
CONSTRUCTION CO INC

3 BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0082 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

383.000

SYS

125.00000 47,875.00 110.00000 42,130.00 95.00000 36,385.00

Section Total with LCC: $47,875.00 $42,130.00 $36,385.00

Life Cycle Costs:

$36,385.00$47,875.00 $42,130.00Section Totals:

( ) indicates item is bid as Lump Sum

$748,228.19$637,234.68 $853,937.16

$637,234.68

Contract Item Totals

$748,228.19 853,937.16Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

6,300.00000 6,300.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

2,000.00000 4,000.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

45,000.00000 45,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

19,629.88000 19,629.88

0012 202-02240

PAVEMENT REMOVAL

400.000

SYS

21.27000 8,508.00

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS

(1)

LS

123,214.49000 123,214.49

0014 203-02000

EXCAVATION, COMMON

310.000

CYS

48.27000 14,963.70
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12108

STORMWATER MANAGEMENT
BUDGET

5,265.000

DOL

1.00000 5,265.00

0016 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

17,947.63000 17,947.63

0017 205-12618

SWQCP PREPARATION

(1)

LS

4,000.00000 4,000.00

0018 207-09935

SUBGRADE TREATMENT, TYPE IC

617.000

SYS

43.63000 26,919.71

0019 211-06467

AGGREGATE FOR END BENT
BACKFILL

10.000

CYS

188.08000 1,880.80

0020 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

635.000

SYS

8.18000 5,194.30

0021 301-12234

COMPACTED AGGREGATE NO. 53

49.000

CYS

109.11000 5,346.39
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 302-06464

SUBBASE FOR PCCP

60.000

CYS

150.38000 9,022.80

0023 303-01180

COMPACTED AGGREGATE NO. 53

252.000

TON

59.58000 15,014.16

0024 306-08034

MILLING, ASPHALT, 1 1/2 IN.

196.000

SYS

17.57000 3,443.72

0025 401-07335

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm

41.000

TON

275.00000 11,275.00

0026 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

41.000

TON

208.00000 8,528.00

0027 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

178.000

TON

110.00000 19,580.00

0028 401-10258

JOINT ADHESIVE, SURFACE

300.000

LFT

3.70000 1,110.00

0029 401-10259

JOINT ADHESIVE, INTERMEDIATE

180.000

LFT

3.70000 666.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 401-11785

LIQUID ASPHALT SEALANT

300.000

LFT

2.15000 645.00

0031 406-05521

ASPHALT FOR TACK COAT

782.000

SYS

0.30000 234.60

0032 503-12477

TERMINAL JOINT, TYPE HMA

88.000

LFT

259.49000 22,835.12

0033 601-02241

GUARDRAIL, REMOVE

720.000

LFT

4.00000 2,880.00

0034 601-09238

HAND DIG GUARDRAIL POST
HOLES

2.000

EACH

500.00000 1,000.00

0035 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

344.000

LFT

20.00000 6,880.00

0036 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,950.00000 11,800.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

2,800.00000 11,200.00

0038 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

276.000

SYS

132.90000 36,680.40

0039 616-06405

RIPRAP, REVETMENT

221.000

TON

195.01000 43,097.21

0040 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

400.00000 800.00

0041 621-06559

MULCHED SEEDING R

222.000

SYS

3.56000 790.32

0042 621-12612

SEED MIXTURE FLOODPLAIN

4.000

LBS

705.00000 2,820.00

0043 628-09403

FIELD OFFICE, C

6.000

MOS

2,500.00000 15,000.00

0044 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

250.00000 250.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0046 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0047 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

200.00000 1,200.00

0048 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

750.00000 1,500.00

0049 628-11977

COMPUTER SYSTEM

1.000

EACH

3,000.00000 3,000.00

0050 702-51863

FIELD DRILLED HOLE IN
CONCRETE

96.000

EACH

21.29000 2,043.84

0051 703-06029

REINFORCING BARS, EPOXY
COATED

23,464.000

LBS

1.40000 32,849.60
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

48.000

EACH

41.70000 2,001.60

0053 704-51002

CONCRETE, C,
SUPERSTRUCTURE

25.200

CYS

1,780.60000 44,871.12

0054 706-11600

RAILING, CONCRETE FC ,
MODIFIED

2.400

CYS

2,185.00000 5,244.00

0055 706-11620

CONCRETE BRIDGE RAILING
TRANSITION, TFC , MODIFIED

4.000

EACH

2,995.88000 11,983.52

0056 709-04647

FIBER WRAP CONCRETE CASING
SYSTEM

(1)

LS

19,750.00000 19,750.00

0057 709-51821

SURFACE SEAL

(1)

LS

3,300.00000 3,300.00

0058 710-09158

PATCHING CONCRETE
STRUCTURES

37.000

SFT

239.00000 8,843.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 711-51877

JACKING AND SUPPORTING,
BEAMS

(1)

LS

76,972.37000 76,972.37

0060 713-04331

TEMPORARY CAUSEWAY

(1)

LS

34,960.67000 34,960.67

0061 715-10238

PIPE, ROADWAY DRAIN CASTING
EXTENSION

4.000

EACH

950.03000 3,800.12

0062 722-01066

HYDRODEMOLITION

334.000

SYS

96.71000 32,301.14

0063 722-12380

BRIDGE DECK OVERLAY, BUDGET

6,303.000

DOL

1.00000 6,303.00

0065 722-12463

BRIDGE DECK, REMOVE EXISTING
CONCRETE OVERLAY

334.000

SYS

22.85000 7,631.90

0066 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

50.000

SFT

109.04000 5,452.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0067 724-12103

PRE-COMPRESSED FOAM JOINT

88.000

LFT

95.00000 8,360.00

0068 726-92406

BEARING ASSEMBLY
ELASTOMERIC

24.000

EACH

215.27000 5,166.48

0069 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

236.00000 1,416.00

0070 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

42.000

EACH

144.00000 6,048.00

0071 801-06640

CONSTRUCTION SIGN, A

11.000

EACH

281.00000 3,091.00

0072 801-06775

MAINTAINING TRAFFIC

(1)

LS

11,550.74000 11,550.74

0073 801-07118

BARRICADE, III-A

84.000

LFT

15.91000 1,336.44

0074 801-07119

BARRICADE, III-B

78.000

LFT

15.91000 1,240.98
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

1 BRIDGE DECK OVERLAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

2.000

EACH

3,350.00000 6,700.00

0076 802-91122

SIGN GROUND MOUNTED RESET

6.000

EACH

300.00000 1,800.00

0077 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

168.000

LFT

2.69000 451.92

0078 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

474.000

LFT

1.68000 796.32

0079 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

620.000

LFT

1.68000 1,041.60

0080 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

3.000

EACH

33.86000 101.58

0083 722-12732

LONGITUDINAL GROOVING

659.000

SYS

6.89000 4,540.51

Page 25 of 28

BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

Section Total with LCC: $871,380.68

Life Cycle Costs:

$871,380.68Section Totals:
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

2 BRIDGE DECK OVERLAY, LATEX
MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0081 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

383.000

SYS

158.83000 60,831.89

Section Total with LCC: $60,831.89

Life Cycle Costs:

$60,831.89Section Totals:
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) RIETH RILEY
CONSTRUCTION

3 BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0082 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

383.000

SYS

Section Total with LCC:

Life Cycle Costs:

Section Totals:

( ) indicates item is bid as Lump Sum

$932,212.57

$932,212.57

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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BRIDGE DECK OVERLAY

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):340

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41109-A

180061700ST2

10/27/21 COMPLETION DATE

ELKHART

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

17,323.28000 17,323.28 9,500.00000 9,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 14

BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

131,234.27000 131,234.27 140,000.00000 140,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

52,493.71000 52,493.71 47,000.00000 47,000.00

0011 202-02240

PAVEMENT REMOVAL

50.000

SYS

65.00000 3,250.00 60.00000 3,000.00

0012 202-02278

CURB, CONCRETE, REMOVE

185.000

LFT

13.65000 2,525.25 5.50000 1,017.50

0013 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS

(1)

LS

438,168.74000 438,168.74 190,000.00000 190,000.00

0014 202-91385

INLET, REMOVE

1.000

EACH

715.00000 715.00 450.00000 450.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

126.000

CYS

120.10000 15,132.60 40.00000 5,040.00

0016 203-02020

EXCAVATION, UNCLASSIFIED

100.000

CYS

268.95000 26,895.00 60.00000 6,000.00

0017 205-12108

STORMWATER MANAGEMENT
BUDGET

10,030.000

DOL

1.00000 10,030.00 1.00000 10,030.00

0018 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

4,003.00000 4,003.00 18,000.00000 18,000.00

0019 205-12618

SWQCP PREPARATION

(1)

LS

8,576.00000 8,576.00 3,500.00000 3,500.00

0020 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

55.600

CYS

46.85000 2,604.86 80.04000 4,450.22

0021 206-51235

COFFERDAM

(1)

LS

91,284.80000 91,284.80 125,000.00000 125,000.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 207-09935

SUBGRADE TREATMENT, TYPE IC

430.000

SYS

32.00000 13,760.00 44.30000 19,049.00

0023 211-06467

AGGREGATE FOR END BENT
BACKFILL

26.600

CYS

86.50000 2,300.90 150.00000 3,990.00

0024 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

430.000

SYS

6.00000 2,580.00 5.75000 2,472.50

0025 301-12234

COMPACTED AGGREGATE NO. 53

50.800

CYS

52.00000 2,641.60 125.00000 6,350.00

0026 302-06464

SUBBASE FOR PCCP

48.000

CYS

103.00000 4,944.00 125.00000 6,000.00

0027 304-07493

WIDENING WITH HMA, TYPE B

37.400

TON

105.00000 3,927.00 225.00000 8,415.00

0028 306-08034

MILLING, ASPHALT, 1 1/2 IN.

1,396.000

SYS

5.55000 7,747.80 7.00000 9,772.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

115.200

TON

120.00000 13,824.00 120.00000 13,824.00

0030 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

36.900

TON

115.00000 4,243.50 115.00000 4,243.50

0031 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

162.300

TON

95.00000 15,418.50 95.00000 15,418.50

0032 401-10258

JOINT ADHESIVE, SURFACE

403.500

LFT

0.25000 100.88 0.25000 100.88

0033 401-10259

JOINT ADHESIVE, INTERMEDIATE

212.500

LFT

0.25000 53.13 0.25000 53.13

0034 401-11785

LIQUID ASPHALT SEALANT

403.500

LFT

0.05000 20.18 0.05000 20.18

0035 406-05521

ASPHALT FOR TACK COAT

2,792.000

SYS

0.25000 698.00 0.25000 698.00

0036 503-12477

TERMINAL JOINT, TYPE HMA

75.000

LFT

177.70000 13,327.50 308.41000 23,130.75
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 601-01846

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 3

1.000

EACH

4,243.35000 4,243.35 2,020.00000 2,020.00

0038 601-02241

GUARDRAIL, REMOVE

780.000

LFT

2.00000 1,560.00 2.50000 1,950.00

0039 601-06855

GUARDRAIL, W-BEAM, CABLE
TERMINAL ANCHOR

1.000

EACH

1,735.00000 1,735.00 1,200.00000 1,200.00

0040 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

50.000

LFT

22.00000 1,100.00 19.00000 950.00

0041 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

2.000

EACH

2,440.00000 4,880.00 2,875.00000 5,750.00

0042 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

2.000

EACH

2,295.00000 4,590.00 2,775.00000 5,550.00

0043 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

2.000

EACH

3,585.00000 7,170.00 2,650.00000 5,300.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 605-06090

CURB, INTEGRAL CONCRETE

190.000

LFT

37.50000 7,125.00 29.00000 5,510.00

0045 605-06121

CURB, CONCRETE B

235.000

LFT

45.00000 10,575.00 29.00000 6,815.00

0046 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

193.000

SYS

150.00000 28,950.00 160.00000 30,880.00

0047 616-05688

RIPRAP, CLASS 1

1,212.000

TON

83.50000 101,202.00 86.00000 104,232.00

0048 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

1,086.000

SYS

4.15000 4,506.90 6.25000 6,787.50

0049 619-11052

CLEAN STEEL BRIDGE, QP-2,
BRIDGE NO. 01

(1)

LS

138,000.00000 138,000.00 175,000.00000 175,000.00

0050 619-12459

DISPOSAL OF CLEANING WASTE
HAZARDOUS BRIDGE NO. 01

(1)

LS

1,000.00000 1,000.00 2,000.00000 2,000.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0051 619-51859

PAINT STEEL BRIDGE, BRIDGE
NO. 01

(1)

LS

40,000.00000 40,000.00 60,000.00000 60,000.00

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

375.00000 375.00 375.00000 375.00

0053 621-06559

MULCHED SEEDING R

2,670.000

SYS

1.36000 3,631.20 1.35000 3,604.50

0054 628-09403

FIELD OFFICE, C

12.000

MOS

1,472.00000 17,664.00 2,100.00000 25,200.00

0055 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

990.00000 1,980.00 1,850.00000 3,700.00

0056 702-12076

GRATES, BASINS, AND FITTINGS,
CAST IRON

8.000

EACH

1,820.00000 14,560.00 2,000.00000 16,000.00

0057 702-51005

CONCRETE, A, SUBSTRUCTURE

22.600

CYS

1,355.50000 30,634.30 2,000.00000 45,200.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 703-06029

REINFORCING BARS, EPOXY
COATED

155,199.000

LBS

1.27000 197,102.73 1.10000 170,718.90

0059 703-97936

THREADED TIE BAR ASSEMBLY,
EPOXY COATED

32.000

EACH

35.00000 1,120.00 37.50000 1,200.00

0060 704-51002

CONCRETE, C,
SUPERSTRUCTURE

357.400

CYS

800.00000 285,920.00 1,025.00000 366,335.00

0061 706-06351

CONCRETE BRIDGE RAILING
TRANSITION, TPF-1

3.000

EACH

2,725.00000 8,175.00 3,725.00000 11,175.00

0062 706-06351

CONCRETE BRIDGE RAILING
TRANSITION, TPF-1 , MODIFIED

1.000

EACH

2,725.00000 2,725.00 7,250.00000 7,250.00

0063 706-11404

RAILING, STEEL PF-1

856.300

LFT

65.50000 56,087.65 76.00000 65,078.80

0064 706-11602

RAILING, CONCRETE PF-1

52.600

CYS

877.71000 46,167.55 1,050.00000 55,230.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 709-51821

SURFACE SEAL

(1)

LS

2,115.00000 2,115.00 2,000.00000 2,000.00

0066 710-09158

PATCHING CONCRETE
STRUCTURES

200.000

SFT

214.00000 42,800.00 135.00000 27,000.00

0067 711-51038

STRUCTURAL STEEL

(1)

LS

315,730.76000 315,730.76 370,400.00000 370,400.00

0068 711-51864

DRILLED HOLE

564.000

EACH

20.00000 11,280.00 28.00000 15,792.00

0069 711-51877

JACKING AND SUPPORTING,
BEAMS

(1)

LS

92,632.00000 92,632.00 58,000.00000 58,000.00

0070 711-96800

STUD SHEAR CONNECTORS

1,422.000

EACH

9.50000 13,509.00 6.75000 9,598.50

0071 713-04331

TEMPORARY CAUSEWAY

(1)

LS

174,352.09000 174,352.09 320,000.00000 320,000.00

0072 715-05407

PIPE, END BENT DRAIN, 6 IN.

120.000

LFT

18.00000 2,160.00 9.00000 1,080.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , INLET

1.000

EACH

1,120.00000 1,120.00 600.00000 600.00

0074 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

765.00000 1,530.00 460.00000 920.00

0075 724-12103

PRE-COMPRESSED FOAM JOINT

75.000

LFT

57.30000 4,297.50 47.00000 3,525.00

0076 801-03290

CONSTRUCTION SIGN, C

10.000

EACH

400.00000 4,000.00 200.00000 2,000.00

0077 801-03291

CONSTRUCTION SIGN, D

8.000

EACH

250.00000 2,000.00 125.00000 1,000.00

0078 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

400.00000 1,600.00 450.00000 1,800.00

0079 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

11.000

EACH

200.00000 2,200.00 200.00000 2,200.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 801-06640

CONSTRUCTION SIGN, A

11.000

EACH

200.00000 2,200.00 435.00000 4,785.00

0081 801-06645

CONSTRUCTION SIGN, B

5.000

EACH

100.00000 500.00 50.00000 250.00

0082 801-06775

MAINTAINING TRAFFIC

(1)

LS

8,875.00000 8,875.00 22,000.00000 22,000.00

0083 801-06775

MAINTAINING TRAFFIC ,
WATERWAY

(1)

LS

24,580.00000 24,580.00 108,000.00000 108,000.00

0084 801-07118

BARRICADE, III-A

48.000

LFT

20.00000 960.00 19.00000 912.00

0085 801-07119

BARRICADE, III-B

12.000

LFT

20.00000 240.00 19.00000 228.00

0086 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

4.000

SFT

35.00000 140.00 49.00000 196.00

0087 802-11648

SIGN POST

1.000

EACH

461.00000 461.00 995.00000 995.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

1 BRIDGE DECK REPLACEMENT AND
PAINTING

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

1,568.000

LFT

0.40000 627.20 1.20000 1,881.60

0089 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

1,568.000

LFT

0.40000 627.20 1.20000 1,881.60

0090 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

24.000

LFT

12.00000 288.00 45.00000 1,080.00

0091 808-10052

PAVEMENT MESSAGE MARKING,
MULTI-COMPONENT, ONLY

1.000

EACH

175.00000 175.00 275.00000 275.00

0092 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

1.000

EACH

150.00000 150.00 250.00000 250.00

0093 808-12032

GROOVING FOR PAVEMENT
MARKINGS

1,424.000

LFT

0.65000 925.60 2.25000 3,204.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRIMCO INC (2) BEATY CONSTRUCTION
INC

Section Total with LCC: $2,624,685.53 $2,823,397.56

Life Cycle Costs:

$2,624,685.53 $2,823,397.56Section Totals:

( ) indicates item is bid as Lump Sum

$2,823,397.56$2,624,685.53

$2,624,685.53

Contract Item Totals

$2,823,397.56Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE DECK REPLACEMENT AND PAINTING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):344

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -41951-B

180291600LC2

05/31/22 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) CLR INC

1 BRIDGE MAINTENANCE AND
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

8,000.00000 8,000.00 25,000.00000 25,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

10,750.00000 10,750.00 10,650.00000 10,650.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,500.00000 2,500.00 500.00000 500.00
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) CLR INC

1 BRIDGE MAINTENANCE AND
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0009 306-08034

MILLING, ASPHALT, 1 1/2 IN.

729.000

SYS

7.00000 5,103.00 7.00000 5,103.00

0010 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

61.000

TON

400.00000 24,400.00 400.00000 24,400.00

0011 619-98427

CLEAN DRAINS

6.000

EACH

200.00000 1,200.00 400.00000 2,400.00

0012 628-09401

FIELD OFFICE, A

6.000

MOS

1,700.00000 10,200.00 500.00000 3,000.00

0013 628-11729

CELLULAR TELEPHONE, TYPE A

2.000

EACH

500.00000 1,000.00 25.00000 50.00

0014 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00

0015 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) CLR INC

1 BRIDGE MAINTENANCE AND
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

12.000

MOS

75.00000 900.00 25.00000 300.00

0017 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

750.00000 1,500.00 250.00000 500.00

0018 628-11977

COMPUTER SYSTEM

2.000

EACH

750.00000 1,500.00 99.00000 198.00

0019 628-12685

TELEPHONE SERVICE, A

6.000

MOS

100.00000 600.00 15.00000 90.00

0020 709-51821

SURFACE SEAL

(1)

LS

5,000.00000 5,000.00 8,500.00000 8,500.00

0021 709-51821

SURFACE SEAL , PORTLAND
CEMENT CONCRETE
SEALER/HEALER

(1)

LS

25,000.00000 25,000.00 39,000.00000 39,000.00

0022 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

90.000

SFT

40.00000 3,600.00 65.00000 5,850.00
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) CLR INC

1 BRIDGE MAINTENANCE AND
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 722-51852

BRIDGE DECK PATCHING,
PARTIAL DEPTH

446.000

SFT

35.00000 15,610.00 39.00000 17,394.00

0024 724-12103

PRE-COMPRESSED FOAM JOINT

136.000

LFT

150.00000 20,400.00 125.60000 17,081.60

0025 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

8.000

EACH

955.00000 7,640.00 250.00000 2,000.00

0026 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

10,088.000

LFT

0.99000 9,987.12 0.87000 8,776.56

0027 801-06640

CONSTRUCTION SIGN, A

26.000

EACH

145.00000 3,770.00 180.00000 4,680.00

0028 801-06710

FLASHING ARROW SIGN

120.000

DAY

5.50000 660.00 13.00000 1,560.00

0029 801-06775

MAINTAINING TRAFFIC

(1)

LS

45,000.00000 45,000.00 30,325.00000 30,325.00

0030 801-07119

BARRICADE, III-B

156.000

LFT

12.55000 1,957.80 12.00000 1,872.00
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) CLR INC

1 BRIDGE MAINTENANCE AND
REPAIR

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

2.000

EACH

3,155.00000 6,310.00 3,000.00000 6,000.00

0032 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,252.000

LFT

0.30000 375.60 0.50000 626.00

0033 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,252.000

LFT

0.30000 375.60 0.50000 626.00

0034 808-06716

LINE, REMOVE

2,834.000

LFT

0.50000 1,417.00 0.60000 1,700.40

0035 808-75001

LINE, PAINT, BROKEN, WHITE, 5 IN.

643.000

LFT

0.50000 321.50 0.75000 482.25

0036 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

6.000

EACH

20.00000 120.00 45.00000 270.00

Section Total with LCC: $215,204.62 $218,941.81

Life Cycle Costs:

$215,204.62 $218,941.81Section Totals:

$218,941.81$215,204.62Contract Item Totals

Contract Time Totals
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$215,204.62 $218,941.81Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BRIDGE MAINTENANCE AND REPAIR

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):350

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

B -42911-A

159282900ST1

08/13/21 COMPLETION DATE

PUTNAM

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J RANCK ELECTRIC INC (2) COLLOM EXCAVATING LLC

1 TREE REMOVAL AND TRIMMINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0002 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

20,000.00000 20,000.00 9,500.00000 9,500.00

0005 201-02245

TREE 6 IN., REMOVE

1.000

EACH

475.00000 475.00 900.00000 900.00

0006 201-02250

TREE 10 IN., REMOVE

9.000

EACH

600.00000 5,400.00 1,000.00000 9,000.00

0007 201-02255

TREE 18 IN., REMOVE

46.000

EACH

1,700.00000 78,200.00 1,680.00000 77,280.00

0008 201-02260

TREE 30 IN., REMOVE

10.000

EACH

2,900.00000 29,000.00 2,400.00000 24,000.00
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TREE REMOVAL AND TRIMMING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):410

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

M -43593-A

210007600ST6

03/31/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J RANCK ELECTRIC INC (2) COLLOM EXCAVATING LLC

1 TREE REMOVAL AND TRIMMINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0009 201-02265

TREE 48 IN., REMOVE

3.000

EACH

6,000.00000 18,000.00 4,500.00000 13,500.00

0010 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

200.00000 1,200.00 185.00000 1,110.00

0011 801-06775

MAINTAINING TRAFFIC

(1)

LS

35,000.00000 35,000.00 55,000.00000 55,000.00

Section Total with LCC: $187,278.00 $190,293.00

Life Cycle Costs:

$187,278.00 $190,293.00Section Totals:

( ) indicates item is bid as Lump Sum

$190,293.00$187,278.00

$187,278.00

Contract Item Totals

$190,293.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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TREE REMOVAL AND TRIMMING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):410

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

M -43593-A

210007600ST6

03/31/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

32,890.00000 32,890.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

263,993.48000 263,993.48

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

30,057.50000 30,057.50

0013 202-02240

PAVEMENT REMOVAL

1,127.000

SYS

60.92000 68,656.84

0014 202-02271

HEADWALL, REMOVE

14.000

EACH

1,628.00000 22,792.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-02273

CENTER CURB, CONCRETE,
REMOVE

849.000

SYS

26.40000 22,413.60

0016 202-02637

PIPE ABANDON AND GROUT FILL

903.000

LFT

50.93000 45,989.79

0017 202-90277

DETECTOR HOUSING, REMOVE

9.000

EACH

275.00000 2,475.00

0018 202-91385

INLET, REMOVE

17.000

EACH

896.50000 15,240.50

0019 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

46.000

EACH

220.00000 10,120.00

0020 203-02000

EXCAVATION, COMMON

4,485.000

CYS

26.51000 118,897.35

0021 203-02070

BORROW

1,721.000

CYS

38.50000 66,258.50

0022 203-08607

LINEAR GRADING

480.000

LFT

14.58000 6,998.40
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 205-11626

PUMP AROUND

1.000

EACH

13,200.00000 13,200.00

0024 205-12108

STORMWATER MANAGEMENT
BUDGET

173,000.000

DOL

1.00000 173,000.00

0025 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

152,455.60000 152,455.60

0026 205-12618

SWQCP PREPARATION

(1)

LS

4,400.00000 4,400.00

0027 207-09935

SUBGRADE TREATMENT, TYPE IC

766.000

SYS

69.30000 53,083.80

0028 207-12498

SUBGRADE TREATMENT, TYPE ID

15,072.000

SYS

47.85000 721,195.20

0029 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

800.000

SYS

5.45000 4,360.00

0030 301-12234

COMPACTED AGGREGATE NO. 53

76.000

CYS

165.00000 12,540.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 302-07455

DENSE GRADED SUBBASE

78.000

CYS

198.00000 15,444.00

0032 303-01180

COMPACTED AGGREGATE NO. 53

202.000

TON

101.20000 20,442.40

0033 304-07493

WIDENING WITH HMA, TYPE B

339.000

TON

163.02000 55,263.78

0034 304-07494

WIDENING WITH HMA, TYPE C

6,328.000

TON

126.45000 800,175.60

0035 304-12625

HMA PATCHING FULL DEPTH TYPE
C

406.000

TON

1,784.67000 724,576.02

0036 304-12626

HMA PATCHING PARTIAL DEPTH
TYPE C

46.000

TON

502.14000 23,098.44

0037 306-08036

MILLING, ASPHALT, 2 IN.

146,789.000

SYS

1.81000 265,688.09

0038 306-08038

MILLING, ASPHALT, 4 IN.

210.000

SYS

74.24000 15,590.40
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 306-08043

MILLING, TRANSITION

1,360.000

SYS

9.39000 12,770.40

0040 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5
mm

172.000

TON

205.23000 35,299.56

0041 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

16,742.000

TON

98.76000 1,653,439.92

0042 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

64.000

TON

343.00000 21,952.00

0043 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

276.000

TON

115.38000 31,844.88

0044 401-10258

JOINT ADHESIVE, SURFACE

64,750.000

LFT

4.19000 271,302.50

0045 401-10259

JOINT ADHESIVE, INTERMEDIATE

16,190.000

LFT

2.28000 36,913.20

0046 401-11785

LIQUID ASPHALT SEALANT

64,570.000

LFT

0.10000 6,457.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 401-12169

INERTIAL PROFILER, HMA

(1)

LS

13,524.59000 13,524.59

0048 406-05520

ASPHALT FOR TACK COAT

43.000

TON

554.78000 23,855.54

0049 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

304.000

TON

1,396.50000 424,536.00

0050 503-12477

TERMINAL JOINT, TYPE HMA

136.000

LFT

313.50000 42,636.00

0051 506-06333

PCCP PATCHING, FULL DEPTH

248.000

SYS

122.10000 30,280.80

0052 601-02241

GUARDRAIL, REMOVE

8,859.000

LFT

1.10000 9,744.90

0053 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

3,575.00000 14,300.00

0054 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

4.000

EACH

3,520.00000 14,080.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 605-02278

CURB, REMOVE

306.000

LFT

18.15000 5,553.90

0056 605-06121

CURB, CONCRETE B

10,084.000

LFT

23.38000 235,763.92

0057 605-06205

CENTER CURB, B CONCRETE

6,494.000

LFT

39.49000 256,448.06

0058 605-06245

CENTER CURB, B CONCRETE

7,641.000

SYS

63.14000 482,452.74

0059 605-06255

CENTER CURB, D CONCRETE

131.000

SYS

135.30000 17,724.30

0060 609-06259

REINFORCED CONCRETE BRIDGE
APPROACH, 12 IN.

310.000

SYS

286.00000 88,660.00

0061 615-06527

MONUMENT, SECTION CORNER

4.000

EACH

797.50000 3,190.00

0062 616-06405

RIPRAP, REVETMENT

169.000

TON

78.10000 13,198.90
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

226.000

SYS

4.95000 1,118.70

0064 619-12459

DISPOSAL OF CLEANING WASTE
HAZARDOUS BRIDGE NO. 1

(1)

LS

1,100.00000 1,100.00

0065 619-12507

CLEAN AND PAINT STEEL PILING
BRIDGE NO. 1

(1)

LS

60,500.00000 60,500.00

0066 621-06575

SODDING, NURSERY

476.000

SYS

8.80000 4,188.80

0067 628-09403

FIELD OFFICE, C

9.000

MOS

3,381.15000 30,430.35

0068 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

281.77000 281.77

0069 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0071 628-11781

CELLULAR TELEPHONE SERVICE,
750 MIN.

9.000

MOS

135.95000 1,223.55

0072 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

801.33000 1,602.66

0073 628-12685

TELEPHONE SERVICE, A

2.000

MOS

56.35000 112.70

0074 702-51863

FIELD DRILLED HOLE IN
CONCRETE

68.000

EACH

27.50000 1,870.00

0075 703-06029

REINFORCING BARS, EPOXY
COATED

16,478.000

LBS

2.20000 36,251.60

0076 709-51821

SURFACE SEAL , BRIDGE NO. 1

(1)

LS

9,889.00000 9,889.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021
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R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 710-09158

PATCHING CONCRETE
STRUCTURES

332.000

SFT

143.00000 47,476.00

0078 720-44000

CASTING, ADJUST TO GRADE ,
INLET

4.000

EACH

1,050.50000 4,202.00

0079 720-45615

STRUCTURE, INLET,
RECONSTRUCTED

2.000

LFT

1,050.50000 2,101.00

0080 720-96995

CLEAN INLET

7.000

EACH

588.50000 4,119.50

0081 722-01066

HYDRODEMOLITION

701.000

SYS

165.00000 115,665.00

0082 722-12380

BRIDGE DECK OVERLAY, BUDGET

11,050.000

DOL

1.00000 11,050.00

0083 722-12382

TRANSVERSE GROOVING

701.000

SYS

20.96000 14,692.96
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126
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Contract Time:

May 05, 2021
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R -39963-B

160111000ST1, 170208000ST1
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 722-12464

BRIDGE DECK, REMOVE EXISTING
CONCRETE SURFACE

701.000

SYS

38.50000 26,988.50

0085 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

190.000

SFT

49.50000 9,405.00

0086 722-51874

OVERLAY DAM

136.000

SFT

110.00000 14,960.00

0087 724-12103

PRE-COMPRESSED FOAM JOINT

136.000

LFT

133.11000 18,102.96

0088 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

12,542.000

LFT

1.10000 13,796.20

0089 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,170.000

LFT

2.63000 18,857.10

0090 801-06640

CONSTRUCTION SIGN, A

48.000

EACH

239.80000 11,510.40
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY
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Letting Date: Crawfordsville

Contract ID:
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Project(s):126
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0091 801-06645

CONSTRUCTION SIGN, B

8.000

EACH

106.70000 853.60

0092 801-06710

FLASHING ARROW SIGN

240.000

DAY

11.00000 2,640.00

0093 801-06775

MAINTAINING TRAFFIC

(1)

LS

483,397.72000 483,397.72

0094 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

153.000

LFT

88.00000 13,464.00

0095 801-08508

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 2

649.000

LFT

89.10000 57,825.90

0096 802-02844

OVERHEAD SIGN STRUCTURE,
MONOTUBE, REMOVE

1.000

EACH

11,000.00000 11,000.00

0097 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

83.000

LFT

29.70000 2,465.10
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0098 802-91122

SIGN GROUND MOUNTED RESET

8.000

EACH

660.00000 5,280.00

0099 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

30.000

EACH

357.50000 10,725.00

0100 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

55.000

LFT

55.00000 3,025.00

0101 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

4,435.000

LFT

0.83000 3,681.05

0102 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

55.000

LFT

3.08000 169.40

0103 805-78785

SIGNAL DETECTOR HOUSING

9.000

EACH

2,090.00000 18,810.00

0104 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

1,675.000

LFT

14.30000 23,952.50
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 808-06705

LINE, THERMOPLASTIC, SOLID,
WHITE, 8 IN.

142.000

LFT

1.45000 205.90

0106 808-06711

LINE, PAINT, BROKEN, WHITE, 4 IN.

626.000

LFT

2.05000 1,283.30

0107 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

1,146.000

LFT

0.55000 630.30

0108 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,666.000

LFT

0.55000 916.30

0109 808-06716

LINE, REMOVE

2,017.000

LFT

0.78000 1,573.26

0110 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

6,600.00000 6,600.00

0111 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

68.000

LFT

2.16000 146.88

0112 808-11493

LINE, THERMOPLASTIC, DOTTED,
YELLOW, 4 IN.

59.000

LFT

2.18000 128.62
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0113 808-12032

GROOVING FOR PAVEMENT
MARKINGS

84,486.000

LFT

0.48000 40,553.28

0114 808-75051

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 4 IN.

44,511.000

LFT

3.04000 135,313.44

0115 808-75059

LINE, PREFORMED PLASTIC,
BROKEN, WHITE, 4 IN.

7,914.000

LFT

3.98000 31,497.72

0116 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

31,331.000

LFT

0.53000 16,605.43

0117 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

603.000

LFT

6.04000 3,642.12

0118 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

58.000

EACH

118.80000 6,890.40
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0119 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

4.000

EACH

159.50000 638.00

0120 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

715.000

EACH

6.88000 4,919.20

0121 808-96016

LINE, THERMOPLASTIC, SOLID,
YELLOW, 12 IN.

604.000

LFT

3.08000 1,860.32

Section Total with LCC: $8,859,425.89

Life Cycle Costs:

$8,859,425.89Section Totals:
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

2 BRIDGE DECK OVERLAY, LATEX
MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 1Cat Alt Member: LCC:

0122 722-51842

BRIDGE DECK OVERLAY, LATEX
MODIFIED

701.000

SYS

288.29000 202,091.29

Section Total with LCC: $202,091.29

Life Cycle Costs:

$202,091.29Section Totals:
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

3 BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED CONCRETE

SECTION: Cat Alt Set: OP 2Cat Alt Member: LCC:

0123 722-01061

BRIDGE DECK OVERLAY, SILICA
FUME MODIFIED

701.000

SYS

Section Total with LCC:

Life Cycle Costs:

Section Totals:

( ) indicates item is bid as Lump Sum

$9,061,517.18

$9,061,517.18

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ASPHALT RESURFACE AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -39963-B

160111000ST1, 170208000ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,537.00000 9,537.00 9,180.00000 9,180.00 9,600.00000 9,600.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

23,014.33000 23,014.33 23,550.00000 23,550.00 23,500.00000 23,500.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

5,000.00000 5,000.00 15,100.00000 15,100.00 30,000.00000 30,000.00

0009 202-06580

CONTAMINATED SOIL, REMOVE

1.000

CYS

4,775.00000 4,775.00 5,190.00000 5,190.00 500.00000 500.00

0010 203-02000

EXCAVATION, COMMON

400.000

CYS

97.00000 38,800.00 168.00000 67,200.00 110.00000 44,000.00

0011 205-12108

STORMWATER MANAGEMENT
BUDGET

6,100.000

DOL

1.00000 6,100.00 1.00000 6,100.00 1.00000 6,100.00

0012 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

5,000.00000 5,000.00 14,900.00000 14,900.00 3,500.00000 3,500.00

0013 205-12618

SWQCP PREPARATION

(1)

LS

2,500.00000 2,500.00 4,000.00000 4,000.00 2,500.00000 2,500.00

0014 207-08264

SUBGRADE TREATMENT, TYPE II

1,659.000

SYS

35.00000 58,065.00 4.75000 7,880.25 17.00000 28,203.00

0015 207-09935

SUBGRADE TREATMENT, TYPE IC

574.000

SYS

55.00000 31,570.00 44.00000 25,256.00 33.00000 18,942.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 301-12234

COMPACTED AGGREGATE NO. 53

29.000

CYS

225.00000 6,525.00 420.00000 12,180.00 100.00000 2,900.00

0017 401-10258

JOINT ADHESIVE, SURFACE

101.000

LFT

1.15000 116.15 11.60000 1,171.60 1.00000 101.00

0018 401-10259

JOINT ADHESIVE, INTERMEDIATE

101.000

LFT

1.35000 136.35 11.60000 1,171.60 1.00000 101.00

0019 401-11785

LIQUID ASPHALT SEALANT

101.000

LFT

2.00000 202.00 5.00000 505.00 1.00000 101.00

0020 406-05520

ASPHALT FOR TACK COAT

0.100

TON

600.00000 60.00 10.00000 1.00 1.00000 0.10

0021 603-02736

FENCE, WOOD, RESET

35.000

LFT

130.00000 4,550.00 92.00000 3,220.00 50.00000 1,750.00

0022 604-06070

SIDEWALK, CONCRETE

1,092.000

SYS

70.00000 76,440.00 64.00000 69,888.00 60.00000 65,520.00

0023 604-08086

CURB RAMP, CONCRETE

59.000

SYS

200.00000 11,800.00 150.00000 8,850.00 350.00000 20,650.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 604-12083

DETECTABLE WARNING
SURFACES

15.000

SYS

190.00000 2,850.00 300.00000 4,500.00 165.00000 2,475.00

0025 605-06140

CURB AND GUTTER, CONCRETE

1,171.000

LFT

40.00000 46,840.00 28.00000 32,788.00 40.00000 46,840.00

0026 610-07487

HMA FOR APPROACHES, TYPE B

66.000

TON

240.00000 15,840.00 230.00000 15,180.00 150.00000 9,900.00

0027 610-08446

PCCP FOR APPROACHES, 6 IN.

301.000

SYS

90.00000 27,090.00 115.00000 34,615.00 75.00000 22,575.00

0028 610-09108

PCCP FOR APPROACHES, 9 IN.

212.000

SYS

120.00000 25,440.00 120.00000 25,440.00 80.00000 16,960.00

0029 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

9.000

EACH

545.00000 4,905.00 245.00000 2,205.00 370.00000 3,330.00

0030 616-06405

RIPRAP, REVETMENT

20.000

TON

92.00000 1,840.00 130.00000 2,600.00 150.00000 3,000.00

0031 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

44.000

SYS

16.70000 734.80 20.00000 880.00 2.00000 88.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

300.00000 600.00 500.00000 1,000.00 300.00000 600.00

0033 621-06560

MULCHED SEEDING U

981.000

SYS

2.14000 2,099.34 1.90000 1,863.90 2.14000 2,099.34

0034 628-09403

FIELD OFFICE, C

6.000

MOS

2,650.00000 15,900.00 3,315.00000 19,890.00 1,800.00000 10,800.00

0035 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

462.00000 462.00 1,500.00000 1,500.00 1,000.00000 1,000.00

0036 720-45030

INLET, E7

1.000

EACH

8,200.00000 8,200.00 3,725.00000 3,725.00 2,500.00000 2,500.00

0037 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,048.000

LFT

1.10000 7,752.80 1.10000 7,752.80 1.10000 7,752.80

0038 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN.

2,611.000

LFT

1.45000 3,785.95 1.45000 3,785.95 1.45000 3,785.95

0039 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

145.00000 1,160.00 145.00000 1,160.00 145.00000 1,160.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 801-06775

MAINTAINING TRAFFIC

(1)

LS

7,500.00000 7,500.00 33,835.00000 33,835.00 75,000.00000 75,000.00

0041 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

21.000

LFT

18.00000 378.00 18.00000 378.00 40.00000 840.00

0042 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

18.000

SFT

20.55000 369.90 20.55000 369.90 20.55000 369.90

0043 802-91122

SIGN GROUND MOUNTED RESET

3.000

EACH

175.00000 525.00 175.00000 525.00 175.00000 525.00

0044 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

172.000

LFT

9.00000 1,548.00 9.00000 1,548.00 9.00000 1,548.00

0045 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

30.000

LFT

9.00000 270.00 9.00000 270.00 9.00000 270.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

Section Total with LCC: $460,286.62 $471,160.00 $471,392.09

Life Cycle Costs:

$471,392.09$460,286.62 $471,160.00Section Totals:

( ) indicates item is bid as Lump Sum

$471,160.00$460,286.62 $471,392.09

$460,286.62

Contract Item Totals

$471,160.00 471,392.09Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,000.00000 15,000.00 18,497.49000 18,497.49

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

40,000.00000 40,000.00 28,000.00000 28,000.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

25,000.00000 25,000.00 11,000.00000 11,000.00

0009 202-06580

CONTAMINATED SOIL, REMOVE

1.000

CYS

2,300.00000 2,300.00 1,000.00000 1,000.00

0010 203-02000

EXCAVATION, COMMON

400.000

CYS

64.50000 25,800.00 100.00000 40,000.00

0011 205-12108

STORMWATER MANAGEMENT
BUDGET

6,100.000

DOL

1.00000 6,100.00 1.00000 6,100.00

0012 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

9,500.00000 9,500.00 5,389.45000 5,389.45

0013 205-12618

SWQCP PREPARATION

(1)

LS

3,500.00000 3,500.00 2,564.00000 2,564.00

0014 207-08264

SUBGRADE TREATMENT, TYPE II

1,659.000

SYS

38.88000 64,501.92 20.19000 33,495.21

0015 207-09935

SUBGRADE TREATMENT, TYPE IC

574.000

SYS

48.11000 27,615.14 40.65000 23,333.10
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 301-12234

COMPACTED AGGREGATE NO. 53

29.000

CYS

81.47000 2,362.63 71.64000 2,077.56

0017 401-10258

JOINT ADHESIVE, SURFACE

101.000

LFT

1.40000 141.40 1.00000 101.00

0018 401-10259

JOINT ADHESIVE, INTERMEDIATE

101.000

LFT

1.40000 141.40 1.00000 101.00

0019 401-11785

LIQUID ASPHALT SEALANT

101.000

LFT

1.40000 141.40 1.00000 101.00

0020 406-05520

ASPHALT FOR TACK COAT

0.100

TON

1.40000 0.14 55.00000 5.50

0021 603-02736

FENCE, WOOD, RESET

35.000

LFT

21.16000 740.60 199.00000 6,965.00

0022 604-06070

SIDEWALK, CONCRETE

1,092.000

SYS

76.21000 83,221.32 79.88000 87,228.96

0023 604-08086

CURB RAMP, CONCRETE

59.000

SYS

235.98000 13,922.82 222.74000 13,141.66
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 604-12083

DETECTABLE WARNING
SURFACES

15.000

SYS

220.00000 3,300.00 218.55000 3,278.25

0025 605-06140

CURB AND GUTTER, CONCRETE

1,171.000

LFT

37.87000 44,345.77 51.19000 59,943.49

0026 610-07487

HMA FOR APPROACHES, TYPE B

66.000

TON

275.00000 18,150.00 168.22000 11,102.52

0027 610-08446

PCCP FOR APPROACHES, 6 IN.

301.000

SYS

68.54000 20,630.54 106.29000 31,993.29

0028 610-09108

PCCP FOR APPROACHES, 9 IN.

212.000

SYS

105.53000 22,372.36 129.50000 27,454.00

0029 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

9.000

EACH

160.62000 1,445.58 511.00000 4,599.00

0030 616-06405

RIPRAP, REVETMENT

20.000

TON

127.93000 2,558.60 132.35000 2,647.00

0031 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

44.000

SYS

57.48000 2,529.12 8.88000 390.72
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

350.00000 700.00 300.00000 600.00

0033 621-06560

MULCHED SEEDING U

981.000

SYS

3.00000 2,943.00 2.14000 2,099.34

0034 628-09403

FIELD OFFICE, C

6.000

MOS

2,850.00000 17,100.00 2,071.21000 12,427.26

0035 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

2,400.00000 2,400.00 1,177.00000 1,177.00

0036 720-45030

INLET, E7

1.000

EACH

3,183.50000 3,183.50 4,731.12000 4,731.12

0037 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,048.000

LFT

0.14000 986.72 1.10000 7,752.80

0038 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN.

2,611.000

LFT

1.61000 4,203.71 1.45000 3,785.95

0039 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

270.20000 2,161.60 145.00000 1,160.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 801-06775

MAINTAINING TRAFFIC

(1)

LS

30,000.00000 30,000.00 95,000.00000 95,000.00

0041 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

21.000

LFT

41.23000 865.83 25.00000 525.00

0042 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

18.000

SFT

41.23000 742.14 35.00000 630.00

0043 802-91122

SIGN GROUND MOUNTED RESET

3.000

EACH

166.60000 499.80 350.00000 1,050.00

0044 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 24 IN.

172.000

LFT

20.65000 3,551.80 9.00000 1,548.00

0045 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

30.000

LFT

42.00000 1,260.00 9.00000 270.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EDWARD & JONES
CONCRETE INC

(5) LAPORTE CONSTRUCTION
COMPANY INC

Section Total with LCC: $505,923.84 $553,270.67

Life Cycle Costs:

$505,923.84 $553,270.67Section Totals:

( ) indicates item is bid as Lump Sum

$553,270.67$505,923.84

$505,923.84

Contract Item Totals

$553,270.67Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40179-A

160093800LC4

10/01/21 COMPLETION DATE

WHITE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

27,500.00000 27,500.00 33,500.00000 33,500.00 39,307.89000 39,307.89

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0012 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

652,000.00000 652,000.00 700,000.00000 700,000.00 934,442.86000 934,442.86

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

240,000.00000 240,000.00 199,678.85000 199,678.85 15,426.62000 15,426.62
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 202-02240

PAVEMENT REMOVAL

68,316.000

SYS

5.00000 341,580.00 9.75000 666,081.00 17.45000 1,192,114.20

0015 202-12024

CABLE BARRIER, REMOVE

7,482.000

LFT

1.80000 13,467.60 1.75000 13,093.50 15.40000 115,222.80

0016 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

15.000

EACH

377.00000 5,655.00 375.00000 5,625.00 375.00000 5,625.00

0017 203-02000

EXCAVATION, COMMON

41,791.000

CYS

19.00000 794,029.00 23.00000 961,193.00 28.67000 1,198,147.97

0018 205-12108

STORMWATER MANAGEMENT
BUDGET

42,100.000

DOL

1.00000 42,100.00 1.00000 42,100.00 1.00000 42,100.00

0019 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

16,500.00000 16,500.00 39,000.00000 39,000.00 4,546.10000 4,546.10

0020 205-12618

SWQCP PREPARATION

(1)

LS

6,500.00000 6,500.00 4,250.00000 4,250.00 38,425.00000 38,425.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 207-09935

SUBGRADE TREATMENT, TYPE IC

13,410.000

SYS

16.00000 214,560.00 16.25000 217,912.50 24.66000 330,690.60

0022 207-12635

SUBGRADE TREATMENT, TYPE
IBC

74,094.000

SYS

6.50000 481,611.00 7.60000 563,114.40 6.96000 515,694.24

0023 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

81,228.000

SYS

2.65000 215,254.20 3.15000 255,868.20 2.76000 224,189.28

0024 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

16,444.000

SYS

5.70000 93,730.80 7.05000 115,930.20 3.46000 56,896.24

0025 301-12231

COMPACTED AGGREGATE NO. 2

4,470.000

CYS

39.00000 174,330.00 49.75000 222,382.50 50.37000 225,153.90

0026 301-12234

COMPACTED AGGREGATE NO. 53

12,136.000

CYS

45.00000 546,120.00 49.10000 595,877.60 50.80000 616,508.80

0027 303-01180

COMPACTED AGGREGATE NO. 53

36,778.000

TON

22.50000 827,505.00 15.00000 551,670.00 25.89000 952,182.42
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 306-08038

MILLING, ASPHALT, 4 IN.

19,922.000

SYS

4.00000 79,688.00 3.50000 69,727.00 5.38000 107,180.36

0029 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

3,024.000

TON

103.00000 311,472.00 92.00000 278,208.00 111.88000 338,325.12

0030 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

2,009.000

TON

79.00000 158,711.00 75.00000 150,675.00 90.11000 181,030.99

0031 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

3,017.000

TON

84.00000 253,428.00 78.50000 236,834.50 82.90000 250,109.30

0032 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

7,370.000

TON

75.00000 552,750.00 72.75000 536,167.50 84.56000 623,207.20

0033 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

8,799.000

TON

62.00000 545,538.00 63.50000 558,736.50 84.35000 742,195.65

0034 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

33,489.000

TON

63.00000 2,109,807.00 60.00000 2,009,340.00 79.25000 2,654,003.25

Page 5 of 28
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Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 401-10259

JOINT ADHESIVE, INTERMEDIATE

31,299.000

LFT

0.80000 25,039.20 0.50000 15,649.50 0.45000 14,084.55

0036 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

11,579.000

TON

63.00000 729,477.00 62.75000 726,582.25 72.73000 842,140.67

0037 401-12169

INERTIAL PROFILER, HMA

(1)

LS

10,000.00000 10,000.00 16,000.00000 16,000.00 7,246.69000 7,246.69

0038 401-12439

VOID REDUCING ASPHALT
MEMBRANE

31,299.000

LFT

2.80000 87,637.20 3.00000 93,897.00 2.37000 74,178.63

0039 402-10087

HMA FOR TEMPORARY
PAVEMENT, D

7,343.000

TON

94.00000 690,242.00 130.00000 954,590.00 92.45000 678,860.35

0040 406-05520

ASPHALT FOR TACK COAT

79.000

TON

525.00000 41,475.00 480.00000 37,920.00 0.01000 0.79

0041 410-09530

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm - SMA

4,386.000

TON

117.00000 513,162.00 107.00000 469,302.00 105.45000 462,503.70
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 601-02241

GUARDRAIL, REMOVE

6,419.000

LFT

1.52000 9,756.88 1.50000 9,628.50 1.50000 9,628.50

0043 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

5,200.000

LFT

21.60000 112,320.00 21.55000 112,060.00 21.55000 112,060.00

0044 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

3.000

EACH

3,320.00000 9,960.00 3,315.00000 9,945.00 3,315.00000 9,945.00

0045 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

12.000

EACH

3,211.00000 38,532.00 3,210.00000 38,520.00 3,210.00000 38,520.00

0046 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

15.000

EACH

3,625.00000 54,375.00 2,865.00000 42,975.00 2,865.00000 42,975.00

0047 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

31,296.000

LFT

0.42000 13,144.32 0.62000 19,403.52 0.51000 15,960.96

0048 616-05688

RIPRAP, CLASS 1

195.000

TON

75.00000 14,625.00 56.75000 11,066.25 149.31000 29,115.45
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 616-05689

RIPRAP, CLASS 2

36.000

TON

80.00000 2,880.00 42.85000 1,542.60 162.96000 5,866.56

0050 616-06405

RIPRAP, REVETMENT

96.000

TON

60.00000 5,760.00 49.00000 4,704.00 141.25000 13,560.00

0051 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

532.000

SYS

4.50000 2,394.00 1.75000 931.00 4.64000 2,468.48

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

12.000

EACH

252.50000 3,030.00 475.00000 5,700.00 250.00000 3,000.00

0053 621-06559

MULCHED SEEDING R

50,779.000

SYS

0.42000 21,327.18 0.72000 36,560.88 0.40000 20,311.60

0054 621-06574

SODDING

4,409.000

SYS

5.35000 23,588.15 5.65000 24,910.85 3.50000 15,431.50

0055 627-09327

CABLE BARRIER SYSTEM, TYPE
TL-4

7,482.000

LFT

13.10000 98,014.20 13.00000 97,266.00 13.00000 97,266.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 627-10178

CABLE BARRIER SYSTEM, TYPE
TL-4 SPARE PARTS

(1)

LS

9,520.00000 9,520.00 9,500.00000 9,500.00 9,500.00000 9,500.00

0058 628-09403

FIELD OFFICE, C

18.000

MOS

2,495.00000 44,910.00 1,850.00000 33,300.00 3,864.19000 69,555.42

0059 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

31,114.000

LFT

5.80000 180,461.20 5.10000 158,681.40 4.75000 147,791.50

0060 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

4,367.000

LFT

18.10000 79,042.70 13.00000 56,771.00 24.00000 104,808.00

0061 718-04986

CLEANOUT

113.000

EACH

520.00000 58,760.00 485.00000 54,805.00 175.00000 19,775.00

0062 718-06531

OUTLET PROTECTOR, 3

63.000

EACH

865.00000 54,495.00 1,035.00000 65,205.00 650.00000 40,950.00

0063 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

12,000.000

LFT

1.14000 13,680.00 1.09000 13,080.00 1.09000 13,080.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0064 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

17,763.000

SYS

1.40000 24,868.20 2.25000 39,966.75 2.65000 47,071.95

0065 718-52610

AGGREGATE FOR UNDERDRAINS

1,886.000

CYS

41.15000 77,608.90 50.75000 95,714.50 57.50000 108,445.00

0066 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

375,201.000

LFT

0.62000 232,624.62 0.70000 262,640.70 0.60000 225,120.60

0067 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

15,127.000

LFT

2.10000 31,766.70 2.15000 32,523.05 2.00000 30,254.00

0068 801-06640

CONSTRUCTION SIGN, A

61.000

EACH

202.50000 12,352.50 200.00000 12,200.00 200.00000 12,200.00

0069 801-06645

CONSTRUCTION SIGN, B

19.000

EACH

104.00000 1,976.00 100.00000 1,900.00 100.00000 1,900.00

0070 801-06710

FLASHING ARROW SIGN

360.000

DAY

10.50000 3,780.00 10.00000 3,600.00 10.00000 3,600.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-06775

MAINTAINING TRAFFIC

(1)

LS

325,580.29000 325,580.29 300,000.00000 300,000.00 487,987.56000 487,987.56

0072 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

8.000

EACH

7,530.00000 60,240.00 7,500.00000 60,000.00 7,500.00000 60,000.00

0073 801-07118

BARRICADE, III-A

160.000

LFT

20.30000 3,248.00 21.00000 3,360.00 20.00000 3,200.00

0074 801-07119

BARRICADE, III-B

280.000

LFT

20.35000 5,698.00 21.00000 5,880.00 20.00000 5,600.00

0075 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

4,053.000

LFT

30.00000 121,590.00 45.50000 184,411.50 68.97000 279,535.41

0076 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

19,329.000

LFT

25.75000 497,721.75 47.00000 908,463.00 45.43000 878,116.47

0077 801-08507

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 1

1,032.000

LFT

30.00000 30,960.00 51.50000 53,148.00 51.70000 53,354.40
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Tabulation of Bids
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R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3
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June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

8.000

EACH

4,520.00000 36,160.00 4,500.00000 36,000.00 4,500.00000 36,000.00

0079 801-52817

TEMPORARY CROSSOVER, B

6.000

EACH

60,000.00000 360,000.00 75,000.00000 450,000.00 125,923.99000 755,543.94

0080 801-97643

TEMPORARY BUZZ STRIPS

1,728.000

LFT

15.20000 26,265.60 15.00000 25,920.00 15.00000 25,920.00

0081 802-91122

SIGN GROUND MOUNTED RESET

9.000

EACH

825.00000 7,425.00 500.00000 4,500.00 152.65000 1,373.85

0082 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

176.000

EACH

47.00000 8,272.00 45.00000 7,920.00 45.00000 7,920.00

0083 808-06702

LINE, THERMOPLASTIC, BROKEN,
WHITE, 5 IN.

34,089.000

LFT

0.46000 15,680.94 0.50000 17,044.50 0.45000 15,340.05

0084 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

50,879.000

LFT

0.32000 16,281.28 0.35000 17,807.65 0.30000 15,263.70
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Counties:
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May 05, 2021
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R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
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June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 808-06716

LINE, REMOVE

131,381.000

LFT

0.16000 21,020.96 0.20000 26,276.20 0.15000 19,707.15

0086 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,050.00000 2,050.00 9,000.00000 9,000.00 2,000.00000 2,000.00

0087 808-12032

GROOVING FOR PAVEMENT
MARKINGS

35,226.000

LFT

0.41000 14,442.66 0.45000 15,851.70 0.40000 14,090.40

0088 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

44,287.000

LFT

0.31000 13,728.97 0.35000 15,500.45 0.30000 13,286.10

0089 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

200.000

EACH

10.50000 2,100.00 15.00000 3,000.00 13.71000 2,742.00

0090 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

200.000

EACH

51.00000 10,200.00 60.00000 12,000.00 45.00000 9,000.00

0091 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

2.000

EACH

840.00000 1,680.00 800.00000 1,600.00 800.00000 1,600.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield
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District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3
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Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) DAVE OMARA
CONTRACTOR INC

(3) RIETH RILEY
CONSTRUCTION

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 801-12652

QUEUE TRUCK

180.000

DAY

1,450.00000 261,000.00 185.00000 33,300.00 2,350.00000 423,000.00

Section Total with LCC: $13,877,777.00 $14,787,000.00 $17,842,492.72

Life Cycle Costs:

$17,842,492.72$13,877,777.00 $14,787,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$14,787,000.00$13,877,777.00 $17,842,492.72

$13,877,777.00

Contract Item Totals

$14,787,000.00 17,842,492.72Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

52,863.95000 52,863.95

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08441

QUALITY ADJUSTMENTS, PCCP

1.000

DOL

1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00

0009 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00

0010 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0011 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0012 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

789,908.58000 789,908.58

0013 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,638.38000 2,638.38

0014 202-02240

PAVEMENT REMOVAL

68,316.000

SYS

13.39000 914,751.24
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE
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Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-12024

CABLE BARRIER, REMOVE

7,482.000

LFT

1.75000 13,093.50

0016 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

15.000

EACH

375.00000 5,625.00

0017 203-02000

EXCAVATION, COMMON

41,791.000

CYS

23.49000 981,670.59

0018 205-12108

STORMWATER MANAGEMENT
BUDGET

42,100.000

DOL

1.00000 42,100.00

0019 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

32,000.00000 32,000.00

0020 205-12618

SWQCP PREPARATION

(1)

LS

4,000.00000 4,000.00

0021 207-09935

SUBGRADE TREATMENT, TYPE IC

13,410.000

SYS

21.01000 281,744.10
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District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3
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Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 207-12635

SUBGRADE TREATMENT, TYPE
IBC

74,094.000

SYS

8.85000 655,731.90

0023 214-12243

GEOTEXTILE FOR SUBGRADE
TYPE 2A

81,228.000

SYS

3.33000 270,489.24

0024 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

16,444.000

SYS

4.89000 80,411.16

0025 301-12231

COMPACTED AGGREGATE NO. 2

4,470.000

CYS

52.84000 236,194.80

0026 301-12234

COMPACTED AGGREGATE NO. 53

12,136.000

CYS

54.62000 662,868.32

0027 303-01180

COMPACTED AGGREGATE NO. 53

36,778.000

TON

31.86000 1,171,747.08

0028 306-08038

MILLING, ASPHALT, 4 IN.

19,922.000

SYS

5.41000 107,778.02
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

3,024.000

TON

120.92000 365,662.08

0030 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

2,009.000

TON

110.24000 221,472.16

0031 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

3,017.000

TON

63.30000 190,976.10

0032 401-07404

QC/QA-HMA, 4, 76, INTERMEDIATE,
19.0 mm

7,370.000

TON

97.57000 719,090.90

0033 401-07407

QC/QA-HMA, 2, 64, BASE, 25.0 mm

8,799.000

TON

75.29000 662,476.71

0034 401-07409

QC/QA-HMA, 4, 64, BASE, 25.0 mm

33,489.000

TON

75.29000 2,521,386.81

0035 401-10259

JOINT ADHESIVE, INTERMEDIATE

31,299.000

LFT

0.66000 20,657.34
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Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 401-12137

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 19.0 mm

11,579.000

TON

92.28000 1,068,510.12

0037 401-12169

INERTIAL PROFILER, HMA

(1)

LS

10,049.39000 10,049.39

0038 401-12439

VOID REDUCING ASPHALT
MEMBRANE

31,299.000

LFT

2.72000 85,133.28

0039 402-10087

HMA FOR TEMPORARY
PAVEMENT, D

7,343.000

TON

99.49000 730,555.07

0040 406-05520

ASPHALT FOR TACK COAT

79.000

TON

2,660.22000 210,157.38

0041 410-09530

QC/QA-HMA, 4, 76, SURFACE, 9.5
mm - SMA

4,386.000

TON

139.51000 611,890.86

0042 601-02241

GUARDRAIL, REMOVE

6,419.000

LFT

1.50000 9,628.50
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(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

5,200.000

LFT

21.55000 112,060.00

0044 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

3.000

EACH

3,315.00000 9,945.00

0045 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

12.000

EACH

3,210.00000 38,520.00

0046 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

15.000

EACH

2,865.00000 42,975.00

0047 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

31,296.000

LFT

0.19000 5,946.24

0048 616-05688

RIPRAP, CLASS 1

195.000

TON

92.74000 18,084.30

0049 616-05689

RIPRAP, CLASS 2

36.000

TON

114.14000 4,109.04
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(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 616-06405

RIPRAP, REVETMENT

96.000

TON

185.71000 17,828.16

0051 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

532.000

SYS

22.55000 11,996.60

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

12.000

EACH

475.00000 5,700.00

0053 621-06559

MULCHED SEEDING R

50,779.000

SYS

0.72000 36,560.88

0054 621-06574

SODDING

4,409.000

SYS

5.65000 24,910.85

0055 627-09327

CABLE BARRIER SYSTEM, TYPE
TL-4

7,482.000

LFT

13.00000 97,266.00

0057 627-10178

CABLE BARRIER SYSTEM, TYPE
TL-4 SPARE PARTS

(1)

LS

9,500.00000 9,500.00
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Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0058 628-09403

FIELD OFFICE, C

18.000

MOS

1,367.90000 24,622.20

0059 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

31,114.000

LFT

5.64000 175,482.96

0060 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

4,367.000

LFT

25.72000 112,319.24

0061 718-04986

CLEANOUT

113.000

EACH

826.08000 93,347.04

0062 718-06531

OUTLET PROTECTOR, 3

63.000

EACH

665.11000 41,901.93

0063 718-06532

VIDEO INSPECTION FOR
UNDERDRAINS

12,000.000

LFT

1.09000 13,080.00

0064 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

17,763.000

SYS

2.60000 46,183.80

0065 718-52610

AGGREGATE FOR UNDERDRAINS

1,886.000

CYS

73.95000 139,469.70
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160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

375,201.000

LFT

0.60000 225,120.60

0067 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

15,127.000

LFT

2.00000 30,254.00

0068 801-06640

CONSTRUCTION SIGN, A

61.000

EACH

200.00000 12,200.00

0069 801-06645

CONSTRUCTION SIGN, B

19.000

EACH

100.00000 1,900.00

0070 801-06710

FLASHING ARROW SIGN

360.000

DAY

10.00000 3,600.00

0071 801-06775

MAINTAINING TRAFFIC

(1)

LS

1,392,660.37000 1,392,660.37

0072 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

8.000

EACH

7,500.00000 60,000.00

0073 801-07118

BARRICADE, III-A

160.000

LFT

20.00000 3,200.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY
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June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0074 801-07119

BARRICADE, III-B

280.000

LFT

20.00000 5,600.00

0075 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

4,053.000

LFT

86.46000 350,422.38

0076 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

19,329.000

LFT

46.72000 903,050.88

0077 801-08507

TEMPORARY TRAFFIC BARRIER,
ANCHORED, TYPE 1

1,032.000

LFT

33.80000 34,881.60

0078 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

8.000

EACH

4,500.00000 36,000.00

0079 801-52817

TEMPORARY CROSSOVER, B

6.000

EACH

29,827.19000 178,963.14

0080 801-97643

TEMPORARY BUZZ STRIPS

1,728.000

LFT

15.00000 25,920.00
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District(s):

Counties:

Project(s):140

Tabulation of Bids

Contract Time:

May 05, 2021
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R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
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SHELBY

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 802-91122

SIGN GROUND MOUNTED RESET

9.000

EACH

150.00000 1,350.00

0082 804-11920

DELINEATOR POST FLEXIBLE,
TYPE I

176.000

EACH

45.00000 7,920.00

0083 808-06702

LINE, THERMOPLASTIC, BROKEN,
WHITE, 5 IN.

34,089.000

LFT

0.45000 15,340.05

0084 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

50,879.000

LFT

0.30000 15,263.70

0085 808-06716

LINE, REMOVE

131,381.000

LFT

0.15000 19,707.15

0086 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,000.00000 2,000.00

0087 808-12032

GROOVING FOR PAVEMENT
MARKINGS

35,226.000

LFT

0.40000 14,090.40
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ROAD RECONSTRUCTION
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Letting Date: Greenfield
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Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PAUL H ROHE COMPANY

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

44,287.000

LFT

0.30000 13,286.10

0089 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

200.000

EACH

10.00000 2,000.00

0090 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

200.000

EACH

50.00000 10,000.00

0091 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

2.000

EACH

800.00000 1,600.00

0092 801-12652

QUEUE TRUCK

180.000

DAY

1,097.40000 197,532.00

Section Total with LCC: $18,378,943.87

Life Cycle Costs:

$18,378,943.87Section Totals:

$18,378,943.87Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021
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R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
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10/15/22 COMPLETION DATE
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( ) indicates item is bid as Lump Sum

$18,378,943.87Contract Grand Totals

Contract Life Cycle Costs Totals $0.00
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ROAD RECONSTRUCTION
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):140
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Contract Time:

May 05, 2021

Contract Description:

R -40506-A

160197300ST3, 160197400ST3, 160197800ST3,
160198000ST3

10/15/22 COMPLETION DATE

SHELBY

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,335.00000 12,335.00 15,000.00000 15,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

80,000.00000 80,000.00 76,329.61000 76,329.61

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

4,865.00000 4,865.00 9,380.99000 9,380.99

0011 202-02240

PAVEMENT REMOVAL

3,500.000

SYS

10.40000 36,400.00 15.50000 54,250.00

0012 202-02278

CURB, CONCRETE, REMOVE

1,688.000

LFT

5.93000 10,009.84 10.00000 16,880.00

0013 202-06541

REMOVE , VALVE BOX AND CLOSE
VALVE

5.000

EACH

317.00000 1,585.00 250.00000 1,250.00

0014 202-52710

SIDEWALK CONCRETE, REMOVE

952.000

SYS

10.30000 9,805.60 13.00000 12,376.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-91385

INLET, REMOVE

7.000

EACH

809.00000 5,663.00 500.00000 3,500.00

0016 202-93047

MANHOLE, REMOVE

3.000

EACH

1,082.00000 3,246.00 550.00000 1,650.00

0017 202-96133

PIPE, REMOVE

500.000

LFT

29.99000 14,995.00 24.00000 12,000.00

0018 202-97009

FIRE HYDRANT ASSEMBLY,
REMOVE

2.000

EACH

995.00000 1,990.00 300.00000 600.00

0019 203-02000

EXCAVATION, COMMON

1,795.000

CYS

40.45000 72,607.75 45.00000 80,775.00

0020 205-12108

STORMWATER MANAGEMENT
BUDGET

5,227.000

DOL

1.00000 5,227.00 1.00000 5,227.00

0021 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

10,000.00000 10,000.00 22,640.00000 22,640.00

0022 205-12618

SWQCP PREPARATION

(1)

LS

4,100.00000 4,100.00 9,000.00000 9,000.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144
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Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 207-08264

SUBGRADE TREATMENT, TYPE II

5,840.000

SYS

11.47000 66,984.80 17.50000 102,200.00

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

2,427.000

CYS

39.41000 95,648.07 40.00000 97,080.00

0025 211-09265

STRUCTURE BACKFILL, TYPE 2 ,
WATERMAIN

817.000

CYS

39.42000 32,206.14 40.00000 32,680.00

0026 301-12234

COMPACTED AGGREGATE NO. 53

660.000

CYS

51.65000 34,089.00 52.00000 34,320.00

0027 302-07455

DENSE GRADED SUBBASE

170.000

CYS

59.40000 10,098.00 75.00000 12,750.00

0028 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

310.000

TON

107.00000 33,170.00 93.50000 28,985.00

0029 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

725.000

TON

76.00000 55,100.00 85.50000 61,987.50

0030 401-10258

JOINT ADHESIVE, SURFACE

1,450.000

LFT

0.18000 261.00 0.40000 580.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144
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Contract Time:

May 05, 2021
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R -40625-B
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GRANT
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-10259

JOINT ADHESIVE, INTERMEDIATE

1,450.000

LFT

0.20000 290.00 0.80000 1,160.00

0032 401-11785

LIQUID ASPHALT SEALANT

1,450.000

LFT

0.10000 145.00 0.10000 145.00

0033 406-05520

ASPHALT FOR TACK COAT

2.000

TON

400.00000 800.00 550.00000 1,100.00

0034 604-06070

SIDEWALK, CONCRETE

730.000

SYS

55.00000 40,150.00 57.00000 41,610.00

0035 604-08086

CURB RAMP, CONCRETE

140.000

SYS

135.00000 18,900.00 140.00000 19,600.00

0036 604-12083

DETECTABLE WARNING
SURFACES

20.000

SYS

125.00000 2,500.00 355.00000 7,100.00

0037 605-06140

CURB AND GUTTER, CONCRETE

1,880.000

LFT

28.00000 52,640.00 29.00000 54,520.00

0038 610-07788

HMA FOR APPROACHES, TYPE D

30.000

TON

103.00000 3,090.00 126.00000 3,780.00
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Project(s):144
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 610-08446

PCCP FOR APPROACHES, 6 IN.

100.000

SYS

60.00000 6,000.00 75.00000 7,500.00

0040 610-09108

PCCP FOR APPROACHES, 9 IN.

890.000

SYS

65.00000 57,850.00 85.00000 75,650.00

0041 615-06505

MONUMENT, B

2.000

EACH

1,000.00000 2,000.00 1,160.00000 2,320.00

0042 616-11736

DECORATIVE STONE

90.000

TON

74.33000 6,689.70 100.00000 9,000.00

0043 616-12251

GEOTEXTILE FOR RIPRAP TYPE 3

450.000

SYS

4.10000 1,845.00 3.50000 1,575.00

0044 618-06192

WALL , RETAINING

85.000

LFT

221.00000 18,785.00 105.00000 8,925.00

0045 621-06575

SODDING, NURSERY

1,620.000

SYS

4.92000 7,970.40 5.50000 8,910.00

0046 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 1,500.00000 1,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 715-01902

WATER SERVICE LINE, 2 IN

150.000

LFT

82.00000 12,300.00 90.00000 13,500.00

0048 715-03033

BLOW OFF ASSEMBLY

1.000

EACH

1,569.00000 1,569.00 3,000.00000 3,000.00

0049 715-05146

PIPE, TYPE 2, CIRCULAR, 6 IN.

54.000

LFT

35.50000 1,917.00 25.00000 1,350.00

0050 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

978.000

LFT

61.82000 60,459.96 39.00000 38,142.00

0051 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

304.000

LFT

62.57000 19,021.28 42.00000 12,768.00

0052 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

119.000

LFT

71.90000 8,556.10 59.00000 7,021.00

0053 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

160.000

LFT

101.04000 16,166.40 65.00000 10,400.00

0054 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

739.000

LFT

111.09000 82,095.51 85.00000 62,815.00

Page 7 of 12

ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-09064

VIDEO INSPECTION FOR PIPE

1,648.000

LFT

1.45000 2,389.60 1.39000 2,290.72

0056 715-09883

VALVE WITH BOX , INSERTION, 10
INCH

2.000

EACH

15,524.00000 31,048.00 950.00000 1,900.00

0057 715-12674

GATE VALVE AND VALVE BOX 12 IN

4.000

EACH

4,256.00000 17,024.00 3,200.00000 12,800.00

0058 715-90853

TAPPING SLEEVE WITH VALVE , 10
INCH BY 10 INCH

1.000

EACH

6,129.00000 6,129.00 12,000.00000 12,000.00

0059 715-90853

TAPPING SLEEVE WITH VALVE , 4
INCH BY 4 INCH

2.000

EACH

4,710.00000 9,420.00 7,500.00000 15,000.00

0060 715-90853

TAPPING SLEEVE WITH VALVE , 8
INCH BY 8 INCH

2.000

EACH

5,302.00000 10,604.00 8,000.00000 16,000.00

0061 715-91739

WATER SERVICE LINE, 0.75 IN

70.000

LFT

64.89000 4,542.30 55.00000 3,850.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0062 715-92525

WATER MAIN, 10 IN , DUCTILE
IRON

14.000

LFT

394.60000 5,524.40 580.00000 8,120.00

0063 715-93403

WATER SERVICE CONNECTION,
0.75 IN.

3.000

EACH

1,826.00000 5,478.00 850.00000 2,550.00

0064 715-93911

WATER MAIN, 4 IN , DUCTILE IRON

90.000

LFT

112.10000 10,089.00 78.00000 7,020.00

0065 715-93913

WATER MAIN, 8 IN. , DUCTILE
IRON

42.000

LFT

126.90000 5,329.80 105.00000 4,410.00

0066 715-96670

WATER MAIN, DUCTILE IRON, 12
IN.

1,286.000

LFT

131.50000 169,109.00 95.00000 122,170.00

0067 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

4.000

EACH

482.00000 1,928.00 750.00000 3,000.00

0068 720-45045

INLET, J10

20.000

EACH

2,940.00000 58,800.00 2,300.00000 46,000.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 720-45055

INLET, M10

26.000

EACH

2,906.00000 75,556.00 2,300.00000 59,800.00

0070 720-45415

MANHOLE, D4

12.000

EACH

5,295.00000 63,540.00 4,800.00000 57,600.00

0071 720-96999

FIRE HYDRANT ASSEMBLY

4.000

EACH

7,129.00000 28,516.00 3,800.00000 15,200.00

0072 801-04308

ROAD CLOSURE SIGN ASSEMBLY

5.000

EACH

201.00000 1,005.00 334.00000 1,670.00

0073 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

2,102.000

LFT

0.20000 420.40 0.89000 1,870.78

0074 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

125.00000 2,250.00 156.00000 2,808.00

0075 801-06640

CONSTRUCTION SIGN, A

8.000

EACH

175.00000 1,400.00 237.00000 1,896.00

0076 801-06645

CONSTRUCTION SIGN, B

15.000

EACH

88.00000 1,320.00 112.00000 1,680.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 801-06775

MAINTAINING TRAFFIC

(1)

LS

51,800.00000 51,800.00 109,000.00000 109,000.00

0078 801-07119

BARRICADE, III-B

96.000

LFT

17.50000 1,680.00 17.10000 1,641.60

0079 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

174.000

LFT

17.50000 3,045.00 20.00000 3,480.00

0080 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

19.000

EACH

100.00000 1,900.00 60.00000 1,140.00

0081 802-09839

SIGN, DOUBLE-FACED, SHEET,
WITH LEGEND, 0.100 IN.
THICKNESS

9.000

SFT

31.00000 279.00 68.00000 612.00

0082 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

76.000

SFT

21.50000 1,634.00 44.00000 3,344.00

0083 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

2,240.000

LFT

1.50000 3,360.00 2.30000 5,152.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) CALUMET CIVIL
CONTRACTORS INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0084 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

72.000

LFT

12.00000 864.00 14.90000 1,072.80

0085 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

188.000

LFT

4.00000 752.00 4.25000 799.00

Section Total with LCC: $1,599,370.05 $1,610,716.00

Life Cycle Costs:

$1,599,370.05 $1,610,716.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,610,716.00$1,599,370.05

$1,599,370.05

Contract Item Totals

$1,610,716.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40625-B

160078200LC2

11/24/21 COMPLETION DATE

GRANT

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,640.00000 12,640.00 10,400.00000 10,400.00 20,000.00000 20,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

1.000

EACH

1,800.00000 1,800.00 1,000.00000 1,000.00 900.00000 900.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 24

STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

26,000.00000 26,000.00 67,074.32000 67,074.32 75,000.00000 75,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,000.00000 2,000.00 26,829.22000 26,829.22 30,000.00000 30,000.00

0012 202-01000

STRUCTURES AND
OBSTRUCTIONS, REMOVE

(1)

LS

34,570.00000 34,570.00 6,900.00000 6,900.00 15,000.00000 15,000.00

0013 202-02637

PIPE ABANDON AND GROUT FILL

1,900.000

LFT

19.75000 37,525.00 18.00000 34,200.00 20.00000 38,000.00

0014 202-91385

INLET, REMOVE

11.000

EACH

1,035.00000 11,385.00 250.00000 2,750.00 700.00000 7,700.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-96133

PIPE, REMOVE

200.000

LFT

61.85000 12,370.00 13.50000 2,700.00 50.00000 10,000.00

0016 203-02000

EXCAVATION, COMMON

710.000

CYS

45.45000 32,269.50 38.00000 26,980.00 50.00000 35,500.00

0017 203-02070

BORROW

65.000

CYS

89.00000 5,785.00 1.00000 65.00 10.00000 650.00

0018 205-11626

PUMP AROUND

1.000

EACH

8,495.66000 8,495.66 6,265.00000 6,265.00 10,000.00000 10,000.00

0019 205-12108

STORMWATER MANAGEMENT
BUDGET

7,745.000

DOL

1.00000 7,745.00 1.00000 7,745.00 1.00000 7,745.00

0020 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

5,780.00000 5,780.00 8,947.00000 8,947.00 8,000.00000 8,000.00

0021 205-12618

SWQCP PREPARATION

(1)

LS

2,775.00000 2,775.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0022 207-08264

SUBGRADE TREATMENT, TYPE II

1,402.000

SYS

19.80000 27,759.60 17.00000 23,834.00 25.00000 35,050.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 207-12498

SUBGRADE TREATMENT, TYPE ID

1,828.000

SYS

40.00000 73,120.00 24.75000 45,243.00 30.00000 54,840.00

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

3,383.000

CYS

20.00000 67,660.00 10.00000 33,830.00 50.00000 169,150.00

0025 211-09268

STRUCTURE BACKFILL, TYPE 5

377.000

CYS

125.00000 47,125.00 142.00000 53,534.00 150.00000 56,550.00

0026 214-11796

GEOGRID, TYPE IB

638.000

SYS

2.80000 1,786.40 2.00000 1,276.00 4.00000 2,552.00

0027 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

258.000

SYS

6.40000 1,651.20 7.00000 1,806.00 6.00000 1,548.00

0028 301-12233

COMPACTED AGGREGATE NO. 8

36.000

CYS

235.00000 8,460.00 131.00000 4,716.00 190.00000 6,840.00

0029 301-12234

COMPACTED AGGREGATE NO. 53

146.000

CYS

69.00000 10,074.00 90.00000 13,140.00 75.00000 10,950.00

0030 303-01180

COMPACTED AGGREGATE NO. 53

872.000

TON

23.75000 20,710.00 35.00000 30,520.00 25.00000 21,800.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 303-07449

COMPACTED AGGREGATE NO. 73

54.000

TON

34.40000 1,857.60 64.00000 3,456.00 60.00000 3,240.00

0032 304-07494

WIDENING WITH HMA, TYPE C

183.000

TON

120.00000 21,960.00 160.00000 29,280.00 165.00000 30,195.00

0033 306-08043

MILLING, TRANSITION

317.000

SYS

10.40000 3,296.80 11.28000 3,575.76 20.00000 6,340.00

0034 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

143.000

TON

110.00000 15,730.00 125.00000 17,875.00 189.00000 27,027.00

0035 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

149.000

TON

105.00000 15,645.00 120.00000 17,880.00 178.00000 26,522.00

0036 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

476.000

TON

75.00000 35,700.00 95.00000 45,220.00 105.00000 49,980.00

0037 406-05520

ASPHALT FOR TACK COAT

2.000

TON

1,000.00000 2,000.00 1,500.00000 3,000.00 200.00000 400.00

0038 605-06120

CURB, CONCRETE

59.000

LFT

70.00000 4,130.00 124.00000 7,316.00 80.00000 4,720.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 610-07487

HMA FOR APPROACHES, TYPE B

525.000

TON

100.00000 52,500.00 115.00000 60,375.00 140.00000 73,500.00

0040 615-06490

RIGHT-OF-WAY MARKER

18.000

EACH

200.00000 3,600.00 215.00000 3,870.00 224.00000 4,032.00

0041 615-06505

MONUMENT, B

2.000

EACH

1,110.00000 2,220.00 975.00000 1,950.00 1,014.00000 2,028.00

0042 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

890.00000 890.00 875.00000 875.00 910.00000 910.00

0043 616-06405

RIPRAP, REVETMENT

124.000

TON

40.40000 5,009.60 45.00000 5,580.00 70.00000 8,680.00

0044 616-06451

RIPRAP, UNIFORM

18.000

TON

92.40000 1,663.20 48.00000 864.00 90.00000 1,620.00

0045 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

257.000

SYS

6.00000 1,542.00 4.00000 1,028.00 4.00000 1,028.00

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

445.00000 445.00 400.00000 400.00 416.00000 416.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06559

MULCHED SEEDING R

466.000

SYS

2.68000 1,248.88 3.00000 1,398.00 2.79000 1,300.14

0048 621-06575

SODDING, NURSERY

1,678.000

SYS

6.50000 10,907.00 6.00000 10,068.00 4.60000 7,718.80

0049 628-09403

FIELD OFFICE, C

6.000

MOS

3,300.00000 19,800.00 1,736.00000 10,416.00 2,500.00000 15,000.00

0050 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

510.00000 1,020.00 510.00000 1,020.00 800.00000 1,600.00

0051 714-12519

STRUCTURE, COATED
REINFORCED CONCRETE, BOX
SECTIONS, 9 FT X 6 FT

66.000

LFT

1,360.00000 89,760.00 2,170.00000 143,220.00 1,700.00000 112,200.00

0052 715-05032

PIPE, TYPE 2, CIRCULAR, 15 IN.

32.000

LFT

145.00000 4,640.00 135.00000 4,320.00 70.00000 2,240.00

0053 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

39.000

LFT

170.00000 6,630.00 135.00000 5,265.00 75.00000 2,925.00

0054 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

91.000

LFT

155.00000 14,105.00 135.00000 12,285.00 88.00000 8,008.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-05153

PIPE, TYPE 2, CIRCULAR, 21 IN.

8.000

LFT

300.00000 2,400.00 135.00000 1,080.00 110.00000 880.00

0056 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

42.000

LFT

160.00000 6,720.00 155.00000 6,510.00 120.00000 5,040.00

0057 715-05159

PIPE, TYPE 2, CIRCULAR, 42 IN.

1,725.000

LFT

155.00000 267,375.00 155.00000 267,375.00 151.00000 260,475.00

0058 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

202.000

LFT

190.00000 38,380.00 200.00000 40,400.00 185.00000 37,370.00

0059 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

40.000

LFT

130.00000 5,200.00 70.00000 2,800.00 70.00000 2,800.00

0060 715-06004

CONCRETE ANCHOR, 48 IN.

1.000

EACH

3,600.00000 3,600.00 3,500.00000 3,500.00 4,000.00000 4,000.00

0061 715-09064

VIDEO INSPECTION FOR PIPE

2,139.000

LFT

1.40000 2,994.60 1.20000 2,566.80 1.45000 3,101.55

0062 715-46000

PIPE END SECTION, DIAMETER 12
IN.

2.000

EACH

1,350.00000 2,700.00 450.00000 900.00 900.00000 1,800.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-46005

PIPE END SECTION, DIAMETER 15
IN.

1.000

EACH

1,380.00000 1,380.00 480.00000 480.00 1,000.00000 1,000.00

0064 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

1,620.00000 1,620.00 650.00000 650.00 1,200.00000 1,200.00

0065 720-45030

INLET, E7

11.000

EACH

1,514.00000 16,654.00 1,980.00000 21,780.00 2,400.00000 26,400.00

0066 720-45130

INLET, E7 MODIFIED

3.000

EACH

2,580.00000 7,740.00 2,100.00000 6,300.00 2,700.00000 8,100.00

0067 720-93501

MANHOLE, L4

1.000

EACH

10,800.00000 10,800.00 14,100.00000 14,100.00 11,800.00000 11,800.00

0068 720-94612

MANHOLE, K4

14.000

EACH

6,900.00000 96,600.00 9,400.00000 131,600.00 6,000.00000 84,000.00

0069 720-98869

MANHOLE, L4 MODIFIED

1.000

EACH

11,130.00000 11,130.00 14,700.00000 14,700.00 12,000.00000 12,000.00

0070 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

199.00000 1,194.00 300.00000 1,800.00 312.00000 1,872.00

Page 9 of 24

STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

2,035.000

LFT

1.49000 3,032.15 0.65000 1,322.75 0.68000 1,383.80

0072 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

25.000

EACH

136.00000 3,400.00 102.00000 2,550.00 106.00000 2,650.00

0073 801-06640

CONSTRUCTION SIGN, A

28.000

EACH

156.00000 4,368.00 145.00000 4,060.00 150.00000 4,200.00

0074 801-06775

MAINTAINING TRAFFIC

(1)

LS

9,173.00000 9,173.00 4,190.00000 4,190.00 65,000.00000 65,000.00

0075 801-07118

BARRICADE, III-A

96.000

LFT

11.52000 1,105.92 11.55000 1,108.80 12.00000 1,152.00

0076 801-07119

BARRICADE, III-B

48.000

LFT

16.79000 805.92 11.55000 554.40 12.00000 576.00

0077 802-04893

REFERENCE POST

2.000

EACH

108.00000 216.00 550.00000 1,100.00 312.00000 624.00

0078 802-91122

SIGN GROUND MOUNTED RESET

2.000

EACH

119.00000 238.00 350.00000 700.00 135.00000 270.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

2,204.000

LFT

1.75000 3,857.00 0.35000 771.40 0.36000 793.44

0080 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

43.000

LFT

25.00000 1,075.00 0.35000 15.05 0.36000 15.48

0081 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

4.000

EACH

425.00000 1,700.00 200.00000 800.00 208.00000 832.00

0082 808-12032

GROOVING FOR PAVEMENT
MARKINGS

2,247.000

LFT

0.98000 2,202.06 0.50000 1,123.50 0.52000 1,168.44

0083 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

2.000

EACH

425.00000 850.00 425.00000 850.00 200.00000 400.00

0084 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

2.000

EACH

100.00000 200.00 1,000.00000 2,000.00 1,000.00000 2,000.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) ATLAS EXCAVATING INC (3) MILESTONE
CONTRACTORS LP

Section Total with LCC: $1,284,504.09 $1,341,486.00 $1,557,315.65

Life Cycle Costs:

$1,557,315.65$1,284,504.09 $1,341,486.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,341,486.00$1,284,504.09 $1,557,315.65

$1,284,504.09

Contract Item Totals

$1,341,486.00 1,557,315.65Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

50,000.00000 50,000.00 25,000.00000 25,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

1.000

EACH

1,500.00000 1,500.00 1,500.00000 1,500.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

75,000.00000 75,000.00 150,000.00000 150,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

50,000.00000 50,000.00 10,000.00000 10,000.00

0012 202-01000

STRUCTURES AND
OBSTRUCTIONS, REMOVE

(1)

LS

100,000.00000 100,000.00 10,000.00000 10,000.00

0013 202-02637

PIPE ABANDON AND GROUT FILL

1,900.000

LFT

14.00000 26,600.00 23.00000 43,700.00

0014 202-91385

INLET, REMOVE

11.000

EACH

100.00000 1,100.00 1,000.00000 11,000.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-96133

PIPE, REMOVE

200.000

LFT

20.00000 4,000.00 100.00000 20,000.00

0016 203-02000

EXCAVATION, COMMON

710.000

CYS

15.00000 10,650.00 45.00000 31,950.00

0017 203-02070

BORROW

65.000

CYS

25.00000 1,625.00 100.00000 6,500.00

0018 205-11626

PUMP AROUND

1.000

EACH

7,500.00000 7,500.00 46,400.00000 46,400.00

0019 205-12108

STORMWATER MANAGEMENT
BUDGET

7,745.000

DOL

1.00000 7,745.00 1.00000 7,745.00

0020 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

50,000.00000 50,000.00 13,500.00000 13,500.00

0021 205-12618

SWQCP PREPARATION

(1)

LS

7,500.00000 7,500.00 3,800.00000 3,800.00

0022 207-08264

SUBGRADE TREATMENT, TYPE II

1,402.000

SYS

5.00000 7,010.00 25.00000 35,050.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 207-12498

SUBGRADE TREATMENT, TYPE ID

1,828.000

SYS

11.00000 20,108.00 42.00000 76,776.00

0024 211-09265

STRUCTURE BACKFILL, TYPE 2

3,383.000

CYS

16.00000 54,128.00 54.00000 182,682.00

0025 211-09268

STRUCTURE BACKFILL, TYPE 5

377.000

CYS

100.00000 37,700.00 155.00000 58,435.00

0026 214-11796

GEOGRID, TYPE IB

638.000

SYS

2.00000 1,276.00 5.00000 3,190.00

0027 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

258.000

SYS

5.00000 1,290.00 5.00000 1,290.00

0028 301-12233

COMPACTED AGGREGATE NO. 8

36.000

CYS

20.00000 720.00 50.00000 1,800.00

0029 301-12234

COMPACTED AGGREGATE NO. 53

146.000

CYS

18.00000 2,628.00 70.00000 10,220.00

0030 303-01180

COMPACTED AGGREGATE NO. 53

872.000

TON

11.00000 9,592.00 50.00000 43,600.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 303-07449

COMPACTED AGGREGATE NO. 73

54.000

TON

11.00000 594.00 80.00000 4,320.00

0032 304-07494

WIDENING WITH HMA, TYPE C

183.000

TON

200.00000 36,600.00 180.00000 32,940.00

0033 306-08043

MILLING, TRANSITION

317.000

SYS

30.00000 9,510.00 11.28000 3,575.76

0034 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

143.000

TON

160.00000 22,880.00 140.00000 20,020.00

0035 401-07398

QC/QA-HMA, 3, 70, INTERMEDIATE,
19.0 mm

149.000

TON

140.00000 20,860.00 135.00000 20,115.00

0036 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

476.000

TON

120.00000 57,120.00 110.00000 52,360.00

0037 406-05520

ASPHALT FOR TACK COAT

2.000

TON

1,500.00000 3,000.00 1,600.00000 3,200.00

0038 605-06120

CURB, CONCRETE

59.000

LFT

30.00000 1,770.00 100.00000 5,900.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 610-07487

HMA FOR APPROACHES, TYPE B

525.000

TON

140.00000 73,500.00 128.00000 67,200.00

0040 615-06490

RIGHT-OF-WAY MARKER

18.000

EACH

400.00000 7,200.00 235.00000 4,230.00

0041 615-06505

MONUMENT, B

2.000

EACH

300.00000 600.00 1,050.00000 2,100.00

0042 615-06527

MONUMENT, SECTION CORNER

1.000

EACH

500.00000 500.00 950.00000 950.00

0043 616-06405

RIPRAP, REVETMENT

124.000

TON

25.00000 3,100.00 75.00000 9,300.00

0044 616-06451

RIPRAP, UNIFORM

18.000

TON

25.00000 450.00 75.00000 1,350.00

0045 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

257.000

SYS

5.00000 1,285.00 5.00000 1,285.00

0046 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

750.00000 750.00 400.00000 400.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06559

MULCHED SEEDING R

466.000

SYS

10.00000 4,660.00 2.68000 1,248.88

0048 621-06575

SODDING, NURSERY

1,678.000

SYS

7.00000 11,746.00 5.94000 9,967.32

0049 628-09403

FIELD OFFICE, C

6.000

MOS

2,200.00000 13,200.00 3,000.00000 18,000.00

0050 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,200.00000 2,400.00 2,000.00000 4,000.00

0051 714-12519

STRUCTURE, COATED
REINFORCED CONCRETE, BOX
SECTIONS, 9 FT X 6 FT

66.000

LFT

1,500.00000 99,000.00 3,000.00000 198,000.00

0052 715-05032

PIPE, TYPE 2, CIRCULAR, 15 IN.

32.000

LFT

60.00000 1,920.00 55.00000 1,760.00

0053 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

39.000

LFT

60.00000 2,340.00 55.00000 2,145.00

0054 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

91.000

LFT

65.00000 5,915.00 60.00000 5,460.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 715-05153

PIPE, TYPE 2, CIRCULAR, 21 IN.

8.000

LFT

90.00000 720.00 68.00000 544.00

0056 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

42.000

LFT

100.00000 4,200.00 75.00000 3,150.00

0057 715-05159

PIPE, TYPE 2, CIRCULAR, 42 IN.

1,725.000

LFT

185.00000 319,125.00 200.00000 345,000.00

0058 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

202.000

LFT

225.00000 45,450.00 251.00000 50,702.00

0059 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

40.000

LFT

75.00000 3,000.00 60.00000 2,400.00

0060 715-06004

CONCRETE ANCHOR, 48 IN.

1.000

EACH

5,000.00000 5,000.00 5,125.00000 5,125.00

0061 715-09064

VIDEO INSPECTION FOR PIPE

2,139.000

LFT

1.50000 3,208.50 1.39000 2,973.21

0062 715-46000

PIPE END SECTION, DIAMETER 12
IN.

2.000

EACH

1,500.00000 3,000.00 1,800.00000 3,600.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-46005

PIPE END SECTION, DIAMETER 15
IN.

1.000

EACH

2,000.00000 2,000.00 2,100.00000 2,100.00

0064 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

2,250.00000 2,250.00 2,700.00000 2,700.00

0065 720-45030

INLET, E7

11.000

EACH

3,500.00000 38,500.00 2,200.00000 24,200.00

0066 720-45130

INLET, E7 MODIFIED

3.000

EACH

5,000.00000 15,000.00 2,300.00000 6,900.00

0067 720-93501

MANHOLE, L4

1.000

EACH

8,500.00000 8,500.00 12,000.00000 12,000.00

0068 720-94612

MANHOLE, K4

14.000

EACH

10,500.00000 147,000.00 4,900.00000 68,600.00

0069 720-98869

MANHOLE, L4 MODIFIED

1.000

EACH

12,500.00000 12,500.00 12,000.00000 12,000.00

0070 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

300.00000 1,800.00 300.00000 1,800.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

2,035.000

LFT

1.00000 2,035.00 0.65000 1,322.75

0072 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

25.000

EACH

150.00000 3,750.00 102.00000 2,550.00

0073 801-06640

CONSTRUCTION SIGN, A

28.000

EACH

160.00000 4,480.00 145.00000 4,060.00

0074 801-06775

MAINTAINING TRAFFIC

(1)

LS

84,000.00000 84,000.00 10,000.00000 10,000.00

0075 801-07118

BARRICADE, III-A

96.000

LFT

15.00000 1,440.00 11.85000 1,137.60

0076 801-07119

BARRICADE, III-B

48.000

LFT

15.00000 720.00 11.55000 554.40

0077 802-04893

REFERENCE POST

2.000

EACH

500.00000 1,000.00 330.00000 660.00

0078 802-91122

SIGN GROUND MOUNTED RESET

2.000

EACH

200.00000 400.00 150.00000 300.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

1 STORM SEWER REPAIR OR
REPLACEMENT

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

2,204.000

LFT

1.00000 2,204.00 1.75000 3,857.00

0080 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

43.000

LFT

10.00000 430.00 25.00000 1,075.00

0081 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

4.000

EACH

400.00000 1,600.00 425.00000 1,700.00

0082 808-12032

GROOVING FOR PAVEMENT
MARKINGS

2,247.000

LFT

1.00000 2,247.00 0.50000 1,123.50

0083 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

2.000

EACH

250.00000 500.00 425.00000 850.00

0084 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

2.000

EACH

250.00000 500.00 100.00000 200.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TGB UNLIMITED INC (5) L G S PLUMBING INC

Section Total with LCC: $1,625,138.50 $1,837,156.42

Life Cycle Costs:

$1,625,138.50 $1,837,156.42Section Totals:

( ) indicates item is bid as Lump Sum

$1,837,156.42$1,625,138.50

$1,625,138.50

Contract Item Totals

$1,837,156.42Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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STORM SEWER REPAIR OR REPLACEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):150

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40821-A

170298600ST4

09/21/21 COMPLETION DATE

PULASKI

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

297,300.00000 297,300.00 170,000.00000 170,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

187,850.00000 187,850.00 410,000.00000 410,000.00

0009 201-06587

CLEARING AND GRUBBING

1.500

ACRE

72,000.00000 108,000.00 10,000.00000 15,000.00

0010 202-01000

STRUCTURES AND
OBSTRUCTIONS, REMOVE

(1)

LS

45,000.00000 45,000.00 10,000.00000 10,000.00

0011 203-02000

EXCAVATION, COMMON

2,255.000

CYS

38.50000 86,817.50 8.00000 18,040.00

0012 203-02020

EXCAVATION, UNCLASSIFIED

20,772.000

CYS

1.50000 31,158.00 15.00000 311,580.00

0013 204-12510

MONITORING WELL

2.000

EACH

3,601.00000 7,202.00 3,000.00000 6,000.00

0014 205-12108

STORMWATER MANAGEMENT
BUDGET

37,003.000

DOL

1.00000 37,003.00 1.00000 37,003.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

57,500.00000 57,500.00 160,000.00000 160,000.00

0016 205-12618

SWQCP PREPARATION

(1)

LS

3,100.00000 3,100.00 28,600.00000 28,600.00

0017 603-06040

FENCE, FARM FIELD, 47 IN.

110.000

LFT

46.00000 5,060.00 30.00000 3,300.00

0018 603-91748

FENCE GATE, FARM FIELD, 47 IN.
X 16 FT

1.000

EACH

3,500.00000 3,500.00 5,000.00000 5,000.00

0019 616-05688

RIPRAP, CLASS 1 , MODIFIED

2,226.000

TON

108.00000 240,408.00 48.00000 106,848.00

0020 616-05689

RIPRAP, CLASS 2 , MODIFIED

4,305.000

TON

99.00000 426,195.00 55.00000 236,775.00

0021 616-06396

RIPRAP , BENDWAY WEIRS

2,700.000

TON

98.00000 264,600.00 85.00000 229,500.00

0022 616-12247

GEOTEXTILE FOR RIPRAP TYPE
1B

120.000

SYS

25.00000 3,000.00 20.00000 2,400.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

1,665.00000 3,330.00 1,500.00000 3,000.00

0024 621-02770

EROSION CONTROL BLANKET

7,920.000

SYS

11.00000 87,120.00 4.00000 31,680.00

0025 621-04258

SEED MIXTURE , SOIL
STABILIZATION

97.800

LBS

47.00000 4,596.60 15.00000 1,467.00

0026 621-04258

SEED MIXTURE , WILD RYE

4,300.800

LBS

15.50000 66,662.40 24.00000 103,219.20

0027 621-04258

SEED MIXTURE , WOODLAND

1,669.500

LBS

23.15000 38,648.93 38.00000 63,441.00

0028 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

2.000

TON

2,000.00000 4,000.00 2,000.00000 4,000.00

0029 621-06565

MULCHING MATERIAL

44.000

TON

750.00000 33,000.00 600.00000 26,400.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 621-06737

SEED MIXTURE, EMERGENT
WETLAND

54.000

LBS

67.00000 3,618.00 60.00000 3,240.00

0031 621-09508

INVASIVE SPECIES CONTROL

(1)

LS

208,000.00000 208,000.00 375,000.00000 375,000.00

0032 622-05641

PLANT, DECIDUOUS SHRUB, 36 TO
48 IN.

1,484.000

EACH

52.50000 77,910.00 65.00000 96,460.00

0033 622-05648

PLANT, DECIDUOUS TREE,
SINGLE STEM, 1.25 IN. OR UNDER

9,829.000

EACH

50.25000 493,907.25 68.00000 668,372.00

0034 622-05650

PLANT, DECIDUOUS TREE,
SINGLE STEM, OVER 2 IN. TO 2.5
IN.

7.000

EACH

541.00000 3,787.00 500.00000 3,500.00

0035 622-10003

LIVE PLANT STAKING , 3 FOOT

2,995.000

EACH

10.75000 32,196.25 40.00000 119,800.00

0036 622-10003

LIVE PLANT STAKING , 6 FOOT

3,650.000

EACH

23.00000 83,950.00 46.00000 167,900.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 622-91786

SEEDLING , BARE ROOT

49,141.000

EACH

5.55000 272,732.55 9.00000 442,269.00

0038 622-98200

SIGN, DO NOT DISTURB

159.000

EACH

60.00000 9,540.00 90.00000 14,310.00

0039 624-92647

HERBICIDE TREATMENT

125.000

ACRE

520.00000 65,000.00 150.00000 18,750.00

0040 628-09403

FIELD OFFICE, C

24.000

MOS

500.00000 12,000.00 2,000.00000 48,000.00

0041 628-11730

CELLULAR TELEPHONE, TYPE B

1.000

EACH

24.00000 24.00 60.00000 60.00

0042 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00

0043 628-11783

CELLULAR TELEPHONE SERVICE,
2000 MIN.

24.000

MOS

25.00000 600.00 100.00000 2,400.00

0044 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 1,000.00000 1,000.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 628-11977

COMPUTER SYSTEM

1.000

EACH

500.00000 500.00 1,000.00000 1,000.00

0046 712-99107

LOG DEFLECTOR , LOCKED LOG
STRUCTURE

14.000

EACH

7,200.00000 100,800.00 3,500.00000 49,000.00

0047 713-04643

TEMPORARY ACCESS LANE

(1)

LS

269,410.00000 269,410.00 58,000.00000 58,000.00

0048 719-09505

TILE INTERCEPT TRENCH
EXCAVATION AND LOCATION

350.000

LFT

8.50000 2,975.00 15.00000 5,250.00

0049 801-06640

CONSTRUCTION SIGN, A

17.000

EACH

310.00000 5,270.00 350.00000 5,950.00

0050 801-06775

MAINTAINING TRAFFIC

(1)

LS

55,000.00000 55,000.00 10,000.00000 10,000.00

0051 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN. , NO PUBLIC ACCESS

24.000

SFT

58.00000 1,392.00 75.00000 1,800.00

0052 802-96994

SIGN POST, WOOD 4 IN. X 6 IN.

80.000

LFT

9.00000 720.00 16.00000 1,280.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CLR INC (2) JERRY AIGNER
CONSTRUCTION INC

1 ENVIRONMENTAL MITIGATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 804-06770

DELINEATOR POST , WOOD

157.000

EACH

105.00000 16,485.00 116.00000 18,212.00

Section Total with LCC: $3,757,375.48 $4,094,813.20

Life Cycle Costs:

$3,757,375.48 $4,094,813.20Section Totals:

( ) indicates item is bid as Lump Sum

$4,094,813.20$3,757,375.48

$3,757,375.48

Contract Item Totals

$4,094,813.20Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ENVIRONMENTAL MITIGATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):160

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40853-A

180102400ST5, 180138900ST5

06/30/24 COMPLETION DATE

MORGAN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

100,000.00000 100,000.00 44,154.36000 44,154.36 33,400.00000 33,400.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 35

INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

338,000.00000 338,000.00 340,000.00000 340,000.00 348,413.41000 348,413.41

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

128,429.88000 128,429.88 125,000.00000 125,000.00 75,354.99000 75,354.99

0013 202-02240

PAVEMENT REMOVAL

6,229.000

SYS

10.00000 62,290.00 18.00000 112,122.00 14.33000 89,261.57
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 202-02273

CENTER CURB, CONCRETE,
REMOVE

522.000

SYS

30.00000 15,660.00 25.00000 13,050.00 41.03000 21,417.66

0015 202-02278

CURB, CONCRETE, REMOVE

3,704.000

LFT

7.00000 25,928.00 10.00000 37,040.00 10.51000 38,929.04

0016 202-02279

CURB AND GUTTER, REMOVE

363.000

LFT

7.00000 2,541.00 14.00000 5,082.00 10.54000 3,826.02

0017 202-02928

CATCH BASIN, REMOVE

10.000

EACH

300.00000 3,000.00 995.00000 9,950.00 609.92000 6,099.20

0018 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 9

(1)

LS

50,000.00000 50,000.00 34,000.00000 34,000.00 34,000.00000 34,000.00

0019 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 01

(1)

LS

10,000.00000 10,000.00 34,000.00000 34,000.00 30,000.00000 30,000.00

0020 202-51328

PRESENT STRUCTURE, REMOVE
PORTIONS , BRIDGE NO. 02

(1)

LS

10,000.00000 10,000.00 34,000.00000 34,000.00 30,000.00000 30,000.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 202-52710

SIDEWALK CONCRETE, REMOVE

246.000

SYS

22.00000 5,412.00 18.00000 4,428.00 19.74000 4,856.04

0022 202-93047

MANHOLE, REMOVE

2.000

EACH

350.00000 700.00 1,300.00000 2,600.00 919.34000 1,838.68

0023 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

1.000

EACH

476.00000 476.00 400.00000 400.00 400.00000 400.00

0024 202-93763

LIGHT STANDARD AND
FOUNDATION, REMOVE

3.000

EACH

1,200.00000 3,600.00 583.00000 1,749.00 1,522.68000 4,568.04

0025 202-93995

SIGNAL POLE FOUNDATION,
REMOVE

4.000

EACH

1,000.00000 4,000.00 1,000.00000 4,000.00 1,939.68000 7,758.72

0026 202-93999

SIGNAL POLE, REMOVE

4.000

EACH

889.00000 3,556.00 889.00000 3,556.00 889.00000 3,556.00

0027 202-95027

IMPACT ATTENUATOR, REMOVE

2.000

EACH

939.00000 1,878.00 950.00000 1,900.00 950.00000 1,900.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 202-96133

PIPE, REMOVE

1,304.000

LFT

25.00000 32,600.00 14.00000 18,256.00 31.70000 41,336.80

0029 203-02000

EXCAVATION, COMMON

21,445.000

CYS

26.00000 557,570.00 23.00000 493,235.00 45.01000 965,239.45

0030 203-02070

BORROW

3,475.000

CYS

35.00000 121,625.00 32.00000 111,200.00 47.32000 164,437.00

0031 205-12108

STORMWATER MANAGEMENT
BUDGET

116,170.000

DOL

1.00000 116,170.00 1.00000 116,170.00 1.00000 116,170.00

0032 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

25,000.00000 25,000.00 44,000.00000 44,000.00 17,500.00000 17,500.00

0033 205-12618

SWQCP PREPARATION

(1)

LS

4,500.00000 4,500.00 3,900.00000 3,900.00 3,500.00000 3,500.00

0034 207-08264

SUBGRADE TREATMENT, TYPE II

867.000

SYS

28.00000 24,276.00 19.00000 16,473.00 19.65000 17,036.55

0035 207-12498

SUBGRADE TREATMENT, TYPE ID

820.000

SYS

45.00000 36,900.00 35.00000 28,700.00 56.49000 46,321.80

Page 5 of 35

INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 207-12635

SUBGRADE TREATMENT, TYPE
IBC

13,999.000

SYS

12.00000 167,988.00 12.00000 167,988.00 10.07000 140,969.93

0037 211-09265

STRUCTURE BACKFILL, TYPE 2

744.000

CYS

55.00000 40,920.00 42.00000 31,248.00 72.74000 54,118.56

0038 211-09268

STRUCTURE BACKFILL, TYPE 5

6.000

CYS

200.00000 1,200.00 140.00000 840.00 650.62000 3,903.72

0039 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

410.000

SYS

3.50000 1,435.00 4.00000 1,640.00 4.35000 1,783.50

0040 301-12232

COMPACTED AGGREGATE NO. 5

17.000

CYS

240.00000 4,080.00 79.00000 1,343.00 173.23000 2,944.91

0041 301-12234

COMPACTED AGGREGATE NO. 53

1,309.000

CYS

65.00000 85,085.00 62.00000 81,158.00 72.01000 94,261.09

0042 303-01180

COMPACTED AGGREGATE NO. 53

1,459.000

TON

35.00000 51,065.00 36.00000 52,524.00 42.46000 61,949.14
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 401-07334

QC/QA-HMA, 3, 76, SURFACE, 9.5
mm

993.000

TON

120.00000 119,160.00 120.00000 119,160.00 186.68000 185,373.24

0044 401-07403

QC/QA-HMA, 3, 76, INTERMEDIATE,
19.0 mm

1,755.000

TON

86.00000 150,930.00 86.00000 150,930.00 122.85000 215,601.75

0045 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0 mm

5,742.000

TON

81.00000 465,102.00 81.00000 465,102.00 100.30000 575,922.60

0046 401-10258

JOINT ADHESIVE, SURFACE

7,696.000

LFT

0.75000 5,772.00 0.75000 5,772.00 0.42000 3,232.32

0047 401-10259

JOINT ADHESIVE, INTERMEDIATE

7,696.000

LFT

0.80000 6,156.80 0.80000 6,156.80 0.50000 3,848.00

0048 401-11785

LIQUID ASPHALT SEALANT

7,696.000

LFT

0.35000 2,693.60 0.35000 2,693.60 0.23000 1,770.08

0049 401-12138

QC/QA-HMA, 4, 76, INTERMEDIATE,
OG, 25.0 mm

880.000

TON

75.00000 66,000.00 75.00000 66,000.00 76.38000 67,214.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 402-10086

HMA FOR TEMPORARY
PAVEMENT, C

190.000

TON

120.00000 22,800.00 120.00000 22,800.00 220.85000 41,961.50

0051 406-05520

ASPHALT FOR TACK COAT

14.000

TON

550.00000 7,700.00 550.00000 7,700.00 0.01000 0.14

0052 503-12480

TERMINAL JOINT, RETROFIT
POLYMER MODIFIED ASPHALT

180.000

SFT

150.00000 27,000.00 133.00000 23,940.00 133.00000 23,940.00

0053 601-02241

GUARDRAIL, REMOVE

979.000

LFT

3.00000 2,937.00 2.00000 1,958.00 2.00000 1,958.00

0054 601-06246

IMPACT ATTENUATOR, R2-W1, TL-
3

2.000

EACH

26,690.00000 53,380.00 25,000.00000 50,000.00 25,000.00000 50,000.00

0055 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

500.000

LFT

23.00000 11,500.00 19.00000 9,500.00 19.00000 9,500.00

0056 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

1.000

EACH

857.00000 857.00 650.00000 650.00 650.00000 650.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

2.000

EACH

1,100.00000 2,200.00 1,150.00000 2,300.00 1,150.00000 2,300.00

0058 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

1.000

EACH

2,955.00000 2,955.00 2,470.00000 2,470.00 2,470.00000 2,470.00

0059 602-06729

BARRIER, DELINEATOR

5.000

EACH

30.00000 150.00 17.00000 85.00 17.00000 85.00

0061 604-06070

SIDEWALK, CONCRETE

591.000

SYS

70.00000 41,370.00 58.00000 34,278.00 62.48000 36,925.68

0062 604-08086

CURB RAMP, CONCRETE

139.000

SYS

200.00000 27,800.00 250.00000 34,750.00 211.99000 29,466.61

0063 604-12083

DETECTABLE WARNING
SURFACES

25.000

SYS

270.00000 6,750.00 190.00000 4,750.00 355.28000 8,882.00

0064 605-02493

CURB, ISLAND CONCRETE

1,869.000

SYS

35.00000 65,415.00 41.00000 76,629.00 53.62000 100,215.78
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 605-06120

CURB, CONCRETE

1,787.000

LFT

24.00000 42,888.00 24.00000 42,888.00 34.70000 62,008.90

0066 605-06121

CURB, CONCRETE B

1,688.000

LFT

24.00000 40,512.00 15.00000 25,320.00 31.21000 52,682.48

0067 605-06235

CENTER CURB, D CONCRETE
MODIFIED

1,388.000

LFT

52.00000 72,176.00 70.00000 97,160.00 84.13000 116,772.44

0068 605-09131

CURB AND GUTTER, TURNOUT
CONCRETE

23.000

LFT

60.00000 1,380.00 260.00000 5,980.00 134.93000 3,103.39

0069 605-52807

CURB AND GUTTER, COMBINED

2,542.000

LFT

26.00000 66,092.00 28.00000 71,176.00 35.17000 89,402.14

0070 610-07487

HMA FOR APPROACHES, TYPE B

92.000

TON

150.00000 13,800.00 150.00000 13,800.00 260.97000 24,009.24

0071 610-09108

PCCP FOR APPROACHES, 9 IN.

202.000

SYS

110.00000 22,220.00 80.00000 16,160.00 104.03000 21,014.06

0072 615-06490

RIGHT-OF-WAY MARKER

21.000

EACH

153.00000 3,213.00 135.00000 2,835.00 135.00000 2,835.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 615-06505

MONUMENT, B

9.000

EACH

738.00000 6,642.00 700.00000 6,300.00 700.00000 6,300.00

0074 616-06405

RIPRAP, REVETMENT

384.000

TON

76.00000 29,184.00 41.00000 15,744.00 54.89000 21,077.76

0075 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

656.000

SYS

3.50000 2,296.00 3.00000 1,968.00 5.27000 3,457.12

0076 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0077 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

2.000

TON

500.00000 1,000.00 500.00000 1,000.00 500.00000 1,000.00

0078 621-06554

SEED MIXTURE U

659.000

LBS

4.50000 2,965.50 4.50000 2,965.50 4.50000 2,965.50

0079 621-06565

MULCHING MATERIAL

7.000

TON

425.00000 2,975.00 425.00000 2,975.00 425.00000 2,975.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 621-06567

WATER

7.000

kGAL

1.00000 7.00 1.00000 7.00 1.00000 7.00

0081 621-06574

SODDING

329.000

SYS

7.06000 2,322.74 3.00000 987.00 3.00000 987.00

0082 621-06575

SODDING, NURSERY

1,363.000

SYS

7.06000 9,622.78 3.00000 4,089.00 3.00000 4,089.00

0083 628-09403

FIELD OFFICE, C

24.000

MOS

3,000.00000 72,000.00 2,500.00000 60,000.00 4,259.90000 102,237.60

0084 702-51005

CONCRETE, A, SUBSTRUCTURE

8.000

CYS

2,000.00000 16,000.00 940.00000 7,520.00 3,878.78000 31,030.24

0085 702-51015

CONCRETE, B, FOOTINGS

7.000

CYS

1,000.00000 7,000.00 600.00000 4,200.00 2,192.42000 15,346.94

0086 703-06029

REINFORCING BARS, EPOXY
COATED

8,556.000

LBS

1.50000 12,834.00 1.33000 11,379.48 1.76000 15,058.56

0087 706-06351

CONCRETE BRIDGE RAILING
TRANSITION, TPF-1

2.000

EACH

3,000.00000 6,000.00 2,300.00000 4,600.00 3,848.02000 7,696.04
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 706-11404

RAILING, STEEL PF-1

109.000

LFT

85.00000 9,265.00 95.00000 10,355.00 95.00000 10,355.00

0089 706-11602

RAILING, CONCRETE PF-1

38.000

CYS

1,200.00000 45,600.00 330.00000 12,540.00 2,084.49000 79,210.62

0090 709-51821

SURFACE SEAL

(1)

LS

5,220.00000 5,220.00 5,220.00000 5,220.00 5,220.00000 5,220.00

0091 709-51821

SURFACE SEAL , BRIDGE NO. 01

(1)

LS

18,000.00000 18,000.00 17,981.00000 17,981.00 17,981.00000 17,981.00

0092 709-51821

SURFACE SEAL , BRIDGE NO. 02

(1)

LS

18,000.00000 18,000.00 17,981.00000 17,981.00 17,981.00000 17,981.00

0093 710-09158

PATCHING CONCRETE
STRUCTURES

680.000

SFT

135.00000 91,800.00 105.00000 71,400.00 105.00000 71,400.00

0094 711-04121

ANCHOR BOLT, AB1

16.000

EACH

80.00000 1,280.00 36.00000 576.00 84.20000 1,347.20

0095 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

2,115.000

LFT

10.00000 21,150.00 16.00000 33,840.00 7.00000 14,805.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 715-05053

PIPE, UNDERDRAIN, OUTLET 6 IN.

105.000

LFT

30.00000 3,150.00 15.00000 1,575.00 37.50000 3,937.50

0097 715-05119

PIPE, TYPE 1, CIRCULAR, 15 IN.

208.000

LFT

45.00000 9,360.00 42.00000 8,736.00 67.13000 13,963.04

0098 715-05146

PIPE, TYPE 2, CIRCULAR, 6 IN.

14.000

LFT

35.00000 490.00 31.00000 434.00 76.50000 1,071.00

0099 715-05147

PIPE, TYPE 2, CIRCULAR, 8 IN.

6.000

LFT

42.00000 252.00 33.00000 198.00 96.27000 577.62

0100 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

1,196.000

LFT

65.00000 77,740.00 42.00000 50,232.00 68.14000 81,495.44

0101 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

48.000

LFT

85.00000 4,080.00 65.00000 3,120.00 113.37000 5,441.76

0102 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

1,182.000

LFT

65.00000 76,830.00 66.00000 78,012.00 80.33000 94,950.06

0103 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

155.000

LFT

210.00000 32,550.00 99.00000 15,345.00 119.87000 18,579.85
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0104 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

882.000

LFT

80.00000 70,560.00 114.00000 100,548.00 104.73000 92,371.86

0105 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

98.000

LFT

80.00000 7,840.00 60.00000 5,880.00 69.08000 6,769.84

0106 715-05889

PIPE EXTENSION, CIRCULAR, 30
IN. , CMP

65.000

LFT

110.00000 7,150.00 85.00000 5,525.00 150.21000 9,763.65

0107 715-08306

HMA FOR STRUCTURE
INSTALLATION, TYPE C

53.000

TON

225.00000 11,925.00 190.00000 10,070.00 231.69000 12,279.57

0108 715-09064

VIDEO INSPECTION FOR PIPE

3,483.000

LFT

1.45000 5,050.35 1.45000 5,050.35 1.25000 4,353.75

0109 715-46000

PIPE END SECTION, DIAMETER 12
IN.

19.000

EACH

500.00000 9,500.00 715.00000 13,585.00 1,074.93000 20,423.67

0110 715-46005

PIPE END SECTION, DIAMETER 15
IN.

4.000

EACH

535.00000 2,140.00 800.00000 3,200.00 1,135.45000 4,541.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0111 715-46010

PIPE END SECTION, DIAMETER 18
IN.

2.000

EACH

520.00000 1,040.00 875.00000 1,750.00 1,213.06000 2,426.12

0112 715-46020

PIPE END SECTION, DIAMETER 24
IN.

1.000

EACH

600.00000 600.00 1,315.00000 1,315.00 1,756.03000 1,756.03

0113 715-46030

PIPE END SECTION, DIAMETER 30
IN.

3.000

EACH

850.00000 2,550.00 1,820.00000 5,460.00 2,216.96000 6,650.88

0114 718-06529

OUTLET PROTECTOR, 2

2.000

EACH

750.00000 1,500.00 675.00000 1,350.00 1,600.00000 3,200.00

0115 718-06531

OUTLET PROTECTOR, 3

2.000

EACH

750.00000 1,500.00 550.00000 1,100.00 1,400.00000 2,800.00

0116 718-12305

GEOTEXTILES FOR UNDERDRAIN,
TYPE 1A

1,598.000

SYS

1.55000 2,476.90 2.00000 3,196.00 3.75000 5,992.50

0117 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

132.000

SYS

1.55000 204.60 3.00000 396.00 7.75000 1,023.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0118 718-52610

AGGREGATE FOR UNDERDRAINS

198.000

CYS

43.50000 8,613.00 60.00000 11,880.00 65.00000 12,870.00

0119 720-01092

MANHOLE, J15 MODIFIED

1.000

EACH

4,500.00000 4,500.00 4,600.00000 4,600.00 6,084.90000 6,084.90

0120 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , TYPE 13

1.000

EACH

1,650.00000 1,650.00 1,100.00000 1,100.00 1,753.77000 1,753.77

0121 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , TYPE 2

1.000

EACH

1,350.00000 1,350.00 1,530.00000 1,530.00 1,313.23000 1,313.23

0122 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , TYPE 7

1.000

EACH

750.00000 750.00 1,060.00000 1,060.00 1,043.86000 1,043.86

0123 720-03757

MANHOLE, C15

6.000

EACH

3,500.00000 21,000.00 3,775.00000 22,650.00 5,106.88000 30,641.28

0124 720-03757

MANHOLE, C15 , MODIFIED

3.000

EACH

3,000.00000 9,000.00 3,700.00000 11,100.00 4,120.87000 12,362.61
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 720-44000

CASTING, ADJUST TO GRADE ,
INLET

3.000

EACH

520.00000 1,560.00 800.00000 2,400.00 711.85000 2,135.55

0126 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

1.000

EACH

520.00000 520.00 800.00000 800.00 774.47000 774.47

0127 720-45030

INLET, E7

1.000

EACH

2,100.00000 2,100.00 3,300.00000 3,300.00 2,535.52000 2,535.52

0128 720-45040

INLET, G7

2.000

EACH

2,800.00000 5,600.00 2,800.00000 5,600.00 4,349.91000 8,699.82

0129 720-45042

INLET, HA5

14.000

EACH

2,400.00000 33,600.00 1,825.00000 25,550.00 3,368.90000 47,164.60

0130 720-45045

INLET, J10

10.000

EACH

2,400.00000 24,000.00 2,240.00000 22,400.00 3,263.66000 32,636.60

0131 720-45410

MANHOLE, C4

4.000

EACH

2,400.00000 9,600.00 3,300.00000 13,200.00 3,728.03000 14,912.12

0132 720-95310

INLET, P12A MODIFIED

5.000

EACH

3,600.00000 18,000.00 4,300.00000 21,500.00 5,018.89000 25,094.45
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0133 720-95422

MANHOLE, J4

1.000

EACH

4,000.00000 4,000.00 4,200.00000 4,200.00 8,647.31000 8,647.31

0134 720-98068

MANHOLE, E2 , MODIFIED

1.000

EACH

5,300.00000 5,300.00 3,800.00000 3,800.00 8,036.48000 8,036.48

0135 720-98174

INLET, B15

13.000

EACH

2,600.00000 33,800.00 1,800.00000 23,400.00 3,510.48000 45,636.24

0136 720-98555

INLET, C15

4.000

EACH

2,600.00000 10,400.00 1,975.00000 7,900.00 3,351.27000 13,405.08

0137 722-01066

HYDRODEMOLITION

2,750.000

SYS

52.00000 143,000.00 60.00000 165,000.00 60.00000 165,000.00

0138 722-12380

BRIDGE DECK OVERLAY, BUDGET

51,992.000

DOL

1.00000 51,992.00 1.00000 51,992.00 1.00000 51,992.00

0139 722-12381

BRIDGE DECK OVERLAY, LMC-VE

2,750.000

SYS

90.00000 247,500.00 126.00000 346,500.00 126.00000 346,500.00

0140 722-12382

TRANSVERSE GROOVING

2,750.000

SYS

6.50000 17,875.00 9.00000 24,750.00 9.00000 24,750.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0141 722-12464

BRIDGE DECK, REMOVE EXISTING
CONCRETE SURFACE

2,750.000

SYS

16.00000 44,000.00 9.00000 24,750.00 9.00000 24,750.00

0142 722-51401

BRIDGE DECK PATCHING, FULL
DEPTH

454.000

SFT

30.00000 13,620.00 50.00000 22,700.00 50.00000 22,700.00

0143 722-51874

OVERLAY DAM

556.000

SFT

60.00000 33,360.00 40.00000 22,240.00 40.00000 22,240.00

0144 724-12103

PRE-COMPRESSED FOAM JOINT

322.000

LFT

75.00000 24,150.00 67.00000 21,574.00 67.00000 21,574.00

0145 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

1.000

EACH

7,200.00000 7,200.00 7,200.00000 7,200.00 7,200.00000 7,200.00

0146 801-03290

CONSTRUCTION SIGN, C

5.000

EACH

330.00000 1,650.00 330.00000 1,650.00 330.00000 1,650.00

0147 801-04308

ROAD CLOSURE SIGN ASSEMBLY

4.000

EACH

499.00000 1,996.00 499.00000 1,996.00 499.00000 1,996.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0148 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

12,168.000

LFT

0.55000 6,692.40 0.55000 6,692.40 0.55000 6,692.40

0149 801-06216

TEMPORARY TRANSVERSE
PAVEMENT MARKING, 24 IN.

308.000

LFT

9.24000 2,845.92 9.24000 2,845.92 9.24000 2,845.92

0150 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

112.000

EACH

157.00000 17,584.00 157.00000 17,584.00 157.00000 17,584.00

0151 801-06640

CONSTRUCTION SIGN, A

80.000

EACH

282.00000 22,560.00 282.00000 22,560.00 282.00000 22,560.00

0152 801-06645

CONSTRUCTION SIGN, B

5.000

EACH

94.00000 470.00 94.00000 470.00 94.00000 470.00

0153 801-06710

FLASHING ARROW SIGN

658.000

DAY

13.00000 8,554.00 13.00000 8,554.00 13.00000 8,554.00

0154 801-06775

MAINTAINING TRAFFIC

(1)

LS

250,000.00000 250,000.00 413,000.00000 413,000.00 286,333.85000 286,333.85
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 801-07024

ENERGY ABSORBING TERMINAL,
CZ, TL-3

2.000

EACH

8,355.00000 16,710.00 7,000.00000 14,000.00 10,500.00000 21,000.00

0156 801-07118

BARRICADE, III-A

376.000

LFT

25.00000 9,400.00 25.00000 9,400.00 25.00000 9,400.00

0157 801-07119

BARRICADE, III-B

48.000

LFT

30.00000 1,440.00 3.00000 144.00 30.00000 1,440.00

0158 801-08400

TEMPORARY TRAFFIC BARRIER,
TYPE 1

1,620.000

LFT

25.00000 40,500.00 31.00000 50,220.00 43.62000 70,664.40

0159 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

6.000

EACH

11,163.00000 66,978.00 11,163.00000 66,978.00 11,163.00000 66,978.00

0160 801-94295

SIGNAL HEAD RELOCATE

6.000

EACH

551.00000 3,306.00 551.00000 3,306.00 551.00000 3,306.00

0161 802-02475

SIGN, PANEL, RELOCATE

1.000

EACH

1,572.00000 1,572.00 1,572.00000 1,572.00 1,572.00000 1,572.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0162 802-03783

SIGN, PANEL, REMOVE

2.000

EACH

824.00000 1,648.00 824.00000 1,648.00 824.00000 1,648.00

0163 802-04089

SIGN, SHEET, REMOVE

31.000

EACH

167.00000 5,177.00 167.00000 5,177.00 167.00000 5,177.00

0164 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

354.000

LFT

21.80000 7,717.20 21.80000 7,717.20 21.80000 7,717.20

0165 802-05702

SIGN POST, SQUARE TYPE 2
REINFORCED ANCHOR BASE

55.000

LFT

23.70000 1,303.50 23.70000 1,303.50 23.70000 1,303.50

0166 802-07057

SIGN, PANEL, WITH LEGEND

761.000

SFT

33.50000 25,493.50 33.50000 25,493.50 33.50000 25,493.50

0167 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

25.000

EACH

115.00000 2,875.00 115.00000 2,875.00 115.00000 2,875.00

0168 802-07060

SIGN, SHEET, RELOCATE

4.000

EACH

563.00000 2,252.00 563.00000 2,252.00 563.00000 2,252.00

Page 23 of 35

INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0169 802-07135

CABLE SPAN SIGN STRUCTURE
FOUNDATION, IV

2.000

EACH

3,429.00000 6,858.00 3,429.00000 6,858.00 3,429.00000 6,858.00

0170 802-09222

OVERHEAD SIGN STRUCTURE,
BOX TRUSS, TYPE B

1.000

EACH

175,707.00000 175,707.00 175,707.00000 175,707.00 175,707.00000 175,707.00

0171 802-09537

BOX TRUSS SIGN STRUCTURE
FOUNDATION, 36 IN. MEDIAN OR
SHOULDER

2.000

EACH

41,619.00000 83,238.00 41,619.00000 83,238.00 41,619.00000 83,238.00

0172 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

255.000

SFT

21.00000 5,355.00 21.00000 5,355.00 21.00000 5,355.00

0173 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

338.000

SFT

23.10000 7,807.80 23.10000 7,807.80 23.10000 7,807.80

0174 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

84.000

SFT

30.00000 2,520.00 30.00000 2,520.00 30.00000 2,520.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 802-10187

OVERHEAD SIGN STRUCTURE,
TRI-CHORD TYPE F

1.000

EACH

227,026.00000 227,026.00 227,026.00000 227,026.00 227,026.00000 227,026.00

0176 802-10194

TRI-CHORD SIGN STRUCTURE
FOUNDATION, DRILLED SHAFT

2.000

EACH

24,036.00000 48,072.00 24,036.00000 48,072.00 24,036.00000 48,072.00

0177 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

4.000

EACH

1,605.00000 6,420.00 1,605.00000 6,420.00 1,605.00000 6,420.00

0178 802-74040

SIGN AND SUPPORTS, WIDE
FLANGE, REMOVE

2.000

EACH

1,054.00000 2,108.00 1,054.00000 2,108.00 1,054.00000 2,108.00

0179 802-74055

OVERHEAD SIGN STRUCTURE,
BOX TRUSS, REMOVE

1.000

EACH

7,512.00000 7,512.00 7,512.00000 7,512.00 7,512.00000 7,512.00

0180 802-76095

STRUCTURAL STEEL,
BREAKAWAY

641.000

LBS

9.50000 6,089.50 9.50000 6,089.50 9.50000 6,089.50

0181 802-76125

OVERHEAD SIGN STRUCTURE,
CABLESPAN

1.000

EACH

16,702.00000 16,702.00 16,702.00000 16,702.00 16,702.00000 16,702.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0182 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

1.000

EACH

6,151.00000 6,151.00 6,151.00000 6,151.00 6,151.00000 6,151.00

0183 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

3,363.00000 3,363.00 3,363.00000 3,363.00 3,363.00000 3,363.00

0184 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

10.000

EACH

3,337.00000 33,370.00 3,337.00000 33,370.00 3,337.00000 33,370.00

0186 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

12.000

EACH

695.00000 8,340.00 695.00000 8,340.00 695.00000 8,340.00

0187 805-02445

CONTROLLER AND CABINET, P1

1.000

EACH

16,915.00000 16,915.00 16,915.00000 16,915.00 16,915.00000 16,915.00

0188 805-08244

CELLULAR MODEM KIT

3.000

EACH

2,022.00000 6,066.00 2,022.00000 6,066.00 2,022.00000 6,066.00

0189 805-11378

SIGNAL CANTILEVER
STRUCTURE, SINGLE ARM 40 FT.

1.000

EACH

25,057.00000 25,057.00 25,057.00000 25,057.00 25,057.00000 25,057.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 805-11382

SIGNAL CANTILEVER
STRUCTURE, SINGLE ARM 60 FT.

2.000

EACH

31,803.00000 63,606.00 31,803.00000 63,606.00 31,803.00000 63,606.00

0191 805-11384

SIGNAL CANTILEVER
STRUCTURE, DRILLED SHAFT
FOUNDATION, B

3.000

EACH

7,824.00000 23,472.00 7,824.00000 23,472.00 7,824.00000 23,472.00

0192 805-11744

HANDHOLE SIGNAL TYPE 2

22.000

EACH

1,354.00000 29,788.00 1,354.00000 29,788.00 1,354.00000 29,788.00

0193 805-11771

SIGNAL POLE, PEDESTAL, 16 FT

6.000

EACH

1,569.00000 9,414.00 1,569.00000 9,414.00 1,569.00000 9,414.00

0194 805-12016

UNINTERRUPTIBLE POWER
SUPPLY

2.000

EACH

6,235.00000 12,470.00 6,235.00000 12,470.00 6,235.00000 12,470.00

0195 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

42.000

EACH

826.00000 34,692.00 826.00000 34,692.00 826.00000 34,692.00

0197 805-78370

PEDESTRIAN PUSH BUTTON,
NON-APS

10.000

EACH

474.00000 4,740.00 474.00000 4,740.00 474.00000 4,740.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170
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Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0198 805-78415

SPAN, CATENARY, AND TETHER

6.000

EACH

3,301.00000 19,806.00 3,301.00000 19,806.00 3,301.00000 19,806.00

0199 805-78420

DISCONNECT HANGER

9.000

EACH

422.00000 3,798.00 422.00000 3,798.00 422.00000 3,798.00

0200 805-78445

SIGNAL SERVICE

4.000

EACH

1,041.00000 4,164.00 1,041.00000 4,164.00 1,041.00000 4,164.00

0201 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

3,170.000

LFT

3.40000 10,778.00 3.40000 10,778.00 3.40000 10,778.00

0202 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

9,910.000

LFT

0.59000 5,846.90 0.59000 5,846.90 0.59000 5,846.90

0203 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

4,910.000

LFT

2.10000 10,311.00 2.10000 10,311.00 2.10000 10,311.00

0204 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

4,430.000

LFT

3.30000 14,619.00 3.30000 14,619.00 3.30000 14,619.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

9,580.000

LFT

1.30000 12,454.00 1.30000 12,454.00 1.30000 12,454.00

0206 805-78785

SIGNAL DETECTOR HOUSING

23.000

EACH

1,384.00000 31,832.00 1,384.00000 31,832.00 1,384.00000 31,832.00

0207 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,831.000

LFT

14.90000 42,181.90 14.90000 42,181.90 14.90000 42,181.90

0208 805-78925

CONTROLLER CABINET
FOUNDATION, P1

2.000

EACH

1,802.00000 3,604.00 1,802.00000 3,604.00 1,802.00000 3,604.00

0209 805-81060

SIGNAL POLE, STEEL STRAIN, 36
FT

8.000

EACH

7,974.00000 63,792.00 7,974.00000 63,792.00 7,974.00000 63,792.00

0210 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

12.000

EACH

301.00000 3,612.00 301.00000 3,612.00 301.00000 3,612.00

0211 807-02191

HANDHOLE LIGHTING

3.000

EACH

1,092.00000 3,276.00 1,092.00000 3,276.00 1,092.00000 3,276.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0212 807-02778

LUMINAIRE, MAST ARM, 5 FT

2.000

EACH

1,661.00000 3,322.00 1,661.00000 3,322.00 1,661.00000 3,322.00

0213 807-02934

LIGHTING FOUNDATION,
CONCRETE WITH GROUNDING 36
IN. X 36 IN. X 96 IN.

10.000

EACH

1,382.00000 13,820.00 1,382.00000 13,820.00 1,382.00000 13,820.00

0214 807-12199

LUMINAIRE, HIGH LUMEN
ROADWAY

2.000

EACH

787.00000 1,574.00 787.00000 1,574.00 787.00000 1,574.00

0215 807-12202

LUMINAIRE, LOW LUMEN
ROADWAY

10.000

EACH

589.00000 5,890.00 589.00000 5,890.00 589.00000 5,890.00

0216 807-12343

CABLE, POLE CIRCUIT, XHHW, NO
10 COPPER, STRANDED, 1/C

1,440.000

LFT

1.00000 1,440.00 1.00000 1,440.00 1.00000 1,440.00

0217 807-85740

LIGHT POLE, 40 FT. E.M.H. 5.0 FT.
MAST ARM, BREAKAWAY BASE

5.000

EACH

2,494.00000 12,470.00 2,494.00000 12,470.00 2,494.00000 12,470.00

0218 807-85752

LIGHT POLE, 40 FT. E.M.H. 10.0 FT.
MAST ARM, BREAKAWAY BASE

5.000

EACH

2,607.00000 13,035.00 2,607.00000 13,035.00 2,607.00000 13,035.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0219 807-86805

SERVICE POINT, I

1.000

EACH

5,869.00000 5,869.00 5,869.00000 5,869.00 5,869.00000 5,869.00

0220 807-86910

CONNECTOR KIT, UNFUSED

12.000

EACH

39.60000 475.20 39.60000 475.20 39.60000 475.20

0221 807-86915

CONNECTOR KIT, FUSED

12.000

EACH

42.30000 507.60 42.30000 507.60 42.30000 507.60

0222 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

20.000

EACH

14.90000 298.00 14.90000 298.00 14.90000 298.00

0223 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

10.000

EACH

14.90000 149.00 14.90000 149.00 14.90000 149.00

0224 807-86930

INSULATION LINK, NON-
WATERPROOFED

24.000

EACH

10.90000 261.60 10.90000 261.60 10.90000 261.60

0225 807-86935

INSULATION LINK,
WATERPROOFED

12.000

EACH

13.60000 163.20 13.60000 163.20 13.60000 163.20
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0226 807-97237

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, 4 1/C

1,163.000

LFT

14.90000 17,328.70 14.90000 17,328.70 14.90000 17,328.70

0227 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

16.000

SYS

33.00000 528.00 33.00000 528.00 33.00000 528.00

0228 808-05929

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 8 IN.

803.000

LFT

2.16000 1,734.48 2.16000 1,734.48 2.16000 1,734.48

0229 808-06368

TRANSVERSE MARKING, REMOVE

434.000

LFT

3.61000 1,566.74 3.61000 1,566.74 3.61000 1,566.74

0230 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

1,940.000

LFT

2.33000 4,520.20 2.33000 4,520.20 2.33000 4,520.20

0231 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

14,688.000

LFT

0.50000 7,344.00 0.50000 7,344.00 0.50000 7,344.00

0232 808-06705

LINE, THERMOPLASTIC, SOLID,
WHITE, 8 IN.

343.000

LFT

2.16000 740.88 2.16000 740.88 2.16000 740.88
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0233 808-06716

LINE, REMOVE

33,741.000

LFT

0.55000 18,557.55 0.55000 18,557.55 0.55000 18,557.55

0234 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,599.00000 2,599.00 2,599.00000 2,599.00 2,599.00000 2,599.00

0235 808-11482

LINE, THERMOPLASTIC, DOTTED,
WHITE, 4 IN.

303.000

LFT

2.33000 705.99 2.33000 705.99 2.33000 705.99

0236 808-11493

LINE, THERMOPLASTIC, DOTTED,
YELLOW, 4 IN.

129.000

LFT

2.35000 303.15 2.35000 303.15 2.35000 303.15

0237 808-12032

GROOVING FOR PAVEMENT
MARKINGS

26,078.000

LFT

0.54000 14,082.12 0.54000 14,082.12 0.54000 14,082.12

0238 808-75051

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 4 IN.

1,134.000

LFT

3.11000 3,526.74 3.11000 3,526.74 3.11000 3,526.74

0239 808-75054

LINE, PREFORMED PLASTIC,
SOLID, YELLOW, 4 IN.

1,080.000

LFT

3.11000 3,358.80 3.11000 3,358.80 3.11000 3,358.80
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

8,675.000

LFT

0.51000 4,424.25 0.51000 4,424.25 0.51000 4,424.25

0241 808-75260

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSHATCH
LINE, WHITE, 12 IN.

585.000

LFT

3.23000 1,889.55 3.23000 1,889.55 3.23000 1,889.55

0242 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

488.000

LFT

6.46000 3,152.48 6.46000 3,152.48 6.46000 3,152.48

0243 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

38.000

EACH

150.00000 5,700.00 150.00000 5,700.00 150.00000 5,700.00

0244 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

122.000

EACH

48.00000 5,856.00 48.00000 5,856.00 7.71000 940.62

0245 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

131.000

EACH

62.00000 8,122.00 62.00000 8,122.00 62.00000 8,122.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS LP

(2) BEATY CONSTRUCTION
INC

(3) RIETH RILEY
CONSTRUCTION

1 INTERSECTION IMPROVEMENT
WITH ADDED TURN LANES

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0246 603-98225

FENCE, CHAIN LINK, PVC COATED
48 IN

409.000

LFT

63.00000 25,767.00 19.00000 7,771.00 19.00000 7,771.00

0247 805-10234

CONTROLLER AND CABINET, R

1.000

EACH

22,989.00000 22,989.00 22,989.00000 22,989.00 22,989.00000 22,989.00

0248 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

2,772.000

LFT

29.50000 81,774.00 29.50000 81,774.00 29.50000 81,774.00

Section Total with LCC: $6,773,000.00 $6,872,261.94 $7,935,936.70

Life Cycle Costs:

$7,935,936.70$6,773,000.00 $6,872,261.94Section Totals:

( ) indicates item is bid as Lump Sum

$6,872,261.94$6,773,000.00 $7,935,936.70

$6,773,000.00

Contract Item Totals

$6,872,261.94 7,935,936.70Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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INTERSECTION IMPROVEMENT AND BRIDGE DECK OVERLAY

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):170

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -40869-A

170018200ST3, 180054000ST3, 180054200ST3

06/30/23 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

15,000.00000 15,000.00 7,800.00000 7,800.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

Page 1 of 14

ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

53,767.74000 53,767.74 46,762.24000 46,762.24

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,956.63000 2,956.63 8,103.03000 8,103.03

0013 202-02271

HEADWALL, REMOVE

3.000

EACH

220.31000 660.93 3,103.81000 9,311.43

0014 202-02278

CURB, CONCRETE, REMOVE

25.000

LFT

46.00000 1,150.00 28.35000 708.75
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-02279

CURB AND GUTTER, REMOVE

36.000

LFT

29.00000 1,044.00 31.55000 1,135.80

0016 202-52710

SIDEWALK CONCRETE, REMOVE

141.000

SYS

42.00000 5,922.00 15.82000 2,230.62

0017 202-90277

DETECTOR HOUSING, REMOVE

2.000

EACH

300.00000 600.00 275.00000 550.00

0018 202-96133

PIPE, REMOVE

49.000

LFT

19.00000 931.00 20.28000 993.72

0019 202-98488

PIPE END SECTION, REMOVE

1.000

EACH

76.00000 76.00 295.59000 295.59

0020 203-02000

EXCAVATION, COMMON

685.000

CYS

50.75000 34,763.75 107.45000 73,603.25

0021 203-08607

LINEAR GRADING

44.000

LFT

45.00000 1,980.00 10.56000 464.64

0022 205-12108

STORMWATER MANAGEMENT
BUDGET

9,028.000

DOL

1.00000 9,028.00 1.00000 9,028.00
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

7,500.00000 7,500.00 7,149.22000 7,149.22

0024 205-12618

SWQCP PREPARATION

(1)

LS

2,700.00000 2,700.00 3,000.00000 3,000.00

0025 207-08264

SUBGRADE TREATMENT, TYPE II

135.000

SYS

26.00000 3,510.00 22.47000 3,033.45

0026 207-12498

SUBGRADE TREATMENT, TYPE ID

1,985.000

SYS

35.00000 69,475.00 51.59000 102,406.15

0027 211-09265

STRUCTURE BACKFILL, TYPE 2

20.000

CYS

148.00000 2,960.00 47.50000 950.00

0028 214-11796

GEOGRID, TYPE IB

135.000

SYS

1.70000 229.50 5.58000 753.30

0029 303-01180

COMPACTED AGGREGATE NO. 53

235.000

TON

55.00000 12,925.00 63.76000 14,983.60

0030 304-07493

WIDENING WITH HMA, TYPE B

70.000

TON

165.00000 11,550.00 242.58000 16,980.60
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 304-12624

HMA PATCHING PARTIAL DEPTH
TYPE B

356.000

TON

156.00000 55,536.00 205.71000 73,232.76

0032 306-08034

MILLING, ASPHALT, 1 1/2 IN.

14,035.000

SYS

1.70000 23,859.50 2.72000 38,175.20

0033 306-08432

MILLING, APPROACH

1,965.000

SYS

7.00000 13,755.00 6.66000 13,086.90

0034 306-11872

MILLING, PROFILE

22,335.000

SYS

1.70000 37,969.50 2.18000 48,690.30

0035 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

1,158.000

TON

83.00000 96,114.00 99.92000 115,707.36

0036 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

1,845.000

TON

80.00000 147,600.00 102.54000 189,186.30

0037 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

320.000

TON

91.00000 29,120.00 107.08000 34,265.60
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

645.000

TON

88.00000 56,760.00 104.85000 67,628.25

0039 401-10258

JOINT ADHESIVE, SURFACE

22,301.000

LFT

0.18000 4,014.18 0.46000 10,258.46

0040 401-10259

JOINT ADHESIVE, INTERMEDIATE

2,394.000

LFT

0.50000 1,197.00 0.83000 1,987.02

0041 401-11785

LIQUID ASPHALT SEALANT

24,695.000

LFT

0.16000 3,951.20 0.31000 7,655.45

0042 406-05520

ASPHALT FOR TACK COAT

11.500

TON

450.00000 5,175.00 0.01000 0.12

0043 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

1.000

TON

500.00000 500.00 6,006.99000 6,006.99

0044 603-02736

FENCE, WOOD, RESET

20.000

LFT

70.00000 1,400.00 70.00000 1,400.00

0045 604-06070

SIDEWALK, CONCRETE

127.000

SYS

57.00000 7,239.00 84.80000 10,769.60
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ADDED TRAVEL LANES AND ASPHALT RESURFACE
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Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021
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R -41043-A
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TIPTON
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June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0046 604-08086

CURB RAMP, CONCRETE

95.000

SYS

166.00000 15,770.00 197.07000 18,721.65

0047 604-12083

DETECTABLE WARNING
SURFACES

19.000

SYS

187.00000 3,553.00 269.68000 5,123.92

0048 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

4.000

SYS

240.00000 960.00 515.45000 2,061.80

0049 604-95344

HAND RAIL, PEDESTRIAN ,
TEMPORARY

158.000

LFT

26.90000 4,250.20 50.16000 7,925.28

0050 605-06105

CURB, INTEGRAL CONCRETE,
MODIFIED

39.000

LFT

47.00000 1,833.00 53.06000 2,069.34

0051 605-06140

CURB AND GUTTER, CONCRETE

19.000

LFT

87.00000 1,653.00 77.74000 1,477.06

0052 605-06155

CURB AND GUTTER, CONCRETE,
MODIFIED

112.000

LFT

49.00000 5,488.00 46.93000 5,256.16
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0053 610-07487

HMA FOR APPROACHES, TYPE B

229.000

TON

165.00000 37,785.00 199.59000 45,706.11

0054 615-06490

RIGHT-OF-WAY MARKER

21.000

EACH

180.00000 3,780.00 180.00000 3,780.00

0055 615-06505

MONUMENT, B

5.000

EACH

750.00000 3,750.00 750.00000 3,750.00

0056 615-06520

MONUMENT, RE-ESTABLISH

4.000

EACH

950.00000 3,800.00 950.00000 3,800.00

0057 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

2.000

EACH

400.00000 800.00 400.00000 800.00

0058 621-06560

MULCHED SEEDING U

3,725.000

SYS

1.35000 5,028.75 1.35000 5,028.75

0059 621-06570

TOPSOIL

130.000

CYS

100.00000 13,000.00 118.51000 15,406.30

0060 621-06575

SODDING, NURSERY

11.000

SYS

165.00000 1,815.00 165.00000 1,815.00

Page 8 of 14

ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0061 715-02628

SAFETY METAL END SECTION, 6:1,
DIA 15 IN.

2.000

EACH

638.00000 1,276.00 930.08000 1,860.16

0062 715-04798

SAFETY METAL END SECTION, 4:1,
DIA 21 IN.

1.000

EACH

875.00000 875.00 1,161.65000 1,161.65

0063 715-05122

PIPE, TYPE 1, CIRCULAR, 21 IN.

8.000

LFT

75.00000 600.00 205.51000 1,644.08

0064 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

40.000

LFT

43.00000 1,720.00 53.33000 2,133.20

0065 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

63.000

LFT

46.00000 2,898.00 70.72000 4,455.36

0066 715-46005

PIPE END SECTION, DIAMETER 15
IN.

3.000

EACH

680.00000 2,040.00 1,036.95000 3,110.85

0067 720-45335

CATCH BASIN, E7 MODIFIED

1.000

EACH

3,000.00000 3,000.00 2,707.40000 2,707.40

0068 801-03290

CONSTRUCTION SIGN, C

2.000

EACH

155.00000 310.00 315.00000 630.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0069 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

40,239.000

LFT

0.18000 7,243.02 0.21000 8,450.19

0070 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

7,060.000

LFT

1.39000 9,813.40 1.24000 8,754.40

0071 801-06217

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 6 IN.

90.000

LFT

2.35000 211.50 3.10000 279.00

0072 801-06640

CONSTRUCTION SIGN, A

48.000

EACH

150.00000 7,200.00 195.00000 9,360.00

0073 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

85.00000 170.00 67.00000 134.00

0074 801-06775

MAINTAINING TRAFFIC

(1)

LS

33,000.00000 33,000.00 49,006.00000 49,006.00

0075 801-07119

BARRICADE, III-B

96.000

LFT

19.00000 1,824.00 14.00000 1,344.00
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0076 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

1,810.000

LFT

52.57000 95,151.70 79.53000 143,949.30

0077 801-11990

TEMPORARY CURB RAMP

4.000

EACH

4,394.00000 17,576.00 7,236.23000 28,944.92

0078 801-12641

TEMPORARY ACCESSIBLE
PEDESTRIAN PATH

35.000

SYS

27.34000 956.90 301.95000 10,568.25

0079 802-05704

SIGN POST, SQUARE TYPE 1
UNREINFORCED ANCHOR BASE

133.000

LFT

24.00000 3,192.00 24.00000 3,192.00

0080 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

85.000

SFT

23.00000 1,955.00 23.00000 1,955.00

0081 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

750.00000 1,500.00 750.00000 1,500.00

0082 805-11799

RECTANGULAR RAPID FLASHING
BEACON

2.000

EACH

3,800.00000 7,600.00 3,800.00000 7,600.00
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174
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May 05, 2021
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Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0083 805-78370

PEDESTRIAN PUSH BUTTON,
NON-APS

2.000

EACH

425.00000 850.00 425.00000 850.00

0084 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

480.000

LFT

1.00000 480.00 1.00000 480.00

0085 805-78785

SIGNAL DETECTOR HOUSING

2.000

EACH

1,500.00000 3,000.00 1,500.00000 3,000.00

0086 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

320.000

LFT

14.00000 4,480.00 14.00000 4,480.00

0087 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

2.000

EACH

925.00000 1,850.00 925.00000 1,850.00

0088 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

14,303.000

LFT

0.48000 6,865.44 0.50000 7,151.50

0089 808-06716

LINE, REMOVE

6,425.000

LFT

0.45000 2,891.25 0.66000 4,240.50
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174
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May 05, 2021
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R -41043-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

3,500.00000 3,500.00 2,970.00000 2,970.00

0091 808-12032

GROOVING FOR PAVEMENT
MARKINGS

28,007.000

LFT

0.42000 11,762.94 0.76000 21,285.32

0092 808-75240

LINE, THERMOPLASTIC, BROKEN,
YELLOW, 4 IN.

3,100.000

LFT

0.48000 1,488.00 1.07000 3,317.00

0093 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

10,556.000

LFT

0.48000 5,066.88 0.51000 5,383.56

0094 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

184.000

LFT

7.00000 1,288.00 7.82000 1,438.88

0095 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

600.000

LFT

3.00000 1,800.00 1.96000 1,176.00
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174
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Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0096 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

29.000

EACH

95.00000 2,755.00 165.00000 4,785.00

0097 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

2.000

EACH

110.00000 220.00 221.00000 442.00

0098 808-75340

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC R X R

1.000

EACH

750.00000 750.00 729.00000 729.00

Section Total with LCC: $1,075,354.91 $1,407,342.59

Life Cycle Costs:

$1,075,354.91 $1,407,342.59Section Totals:

( ) indicates item is bid as Lump Sum

$1,407,342.59$1,075,354.91

$1,075,354.91

Contract Item Totals

$1,407,342.59Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ADDED TRAVEL LANES AND ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):174

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41043-A

180075200ST3, 180075500ST3, 190000400ST3

10/29/21 COMPLETION DATE

TIPTON

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INFRASTRUCTURE
SYSTEMS INC

(2) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(3) HRP CONSTRUCTION INC

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

5,500.00000 5,500.00 20,000.00000 20,000.00 65,000.00000 65,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INFRASTRUCTURE
SYSTEMS INC

(2) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(3) HRP CONSTRUCTION INC

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

100,000.00000 100,000.00 150,000.00000 150,000.00 518,000.00000 518,000.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

40,000.00000 40,000.00 45,000.00000 45,000.00 163,000.00000 163,000.00

0009 205-11626

PUMP AROUND

8.000

EACH

12,000.00000 96,000.00 25,000.00000 200,000.00 5,000.00000 40,000.00

0010 205-12108

STORMWATER MANAGEMENT
BUDGET

40,000.000

DOL

1.00000 40,000.00 1.00000 40,000.00 1.00000 40,000.00

0011 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

35,000.00000 35,000.00 40,000.00000 40,000.00 25,000.00000 25,000.00

0012 205-12618

SWQCP PREPARATION

(1)

LS

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00

0013 214-12244

GEOTEXTILE FOR SUBGRADE
TYPE 2B

4.000

SYS

7.00000 28.00 90.00000 360.00 10.00000 40.00
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:
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Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INFRASTRUCTURE
SYSTEMS INC

(2) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(3) HRP CONSTRUCTION INC

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 301-12232

COMPACTED AGGREGATE NO. 5

2.000

CYS

65.00000 130.00 200.00000 400.00 75.00000 150.00

0015 301-12234

COMPACTED AGGREGATE NO. 53

2.000

CYS

65.00000 130.00 200.00000 400.00 75.00000 150.00

0016 616-05688

RIPRAP, CLASS 1

70.000

TON

155.00000 10,850.00 95.00000 6,650.00 100.00000 7,000.00

0017 616-06405

RIPRAP, REVETMENT

209.000

TON

175.00000 36,575.00 80.00000 16,720.00 85.00000 17,765.00

0018 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

470.000

SYS

7.00000 3,290.00 4.50000 2,115.00 5.00000 2,350.00

0019 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

8.000

EACH

1,250.00000 10,000.00 1,100.00000 8,800.00 375.00000 3,000.00

0020 621-06559

MULCHED SEEDING R

14,680.000

SYS

1.25000 18,350.00 5.00000 73,400.00 6.00000 88,080.00
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INFRASTRUCTURE
SYSTEMS INC

(2) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(3) HRP CONSTRUCTION INC

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 628-09403

FIELD OFFICE, C

9.000

MOS

2,500.00000 22,500.00 1,800.00000 16,200.00 2,800.00000 25,200.00

0022 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

1,000.00000 1,000.00 600.00000 600.00 250.00000 250.00

0023 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0024 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0025 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

9.000

MOS

100.00000 900.00 75.00000 675.00 100.00000 900.00

0026 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,000.00000 1,000.00 600.00000 600.00 700.00000 700.00

0027 715-11643

PIPE END SECTION, ENERGY
DISSIPATOR

1.000

EACH

12,000.00000 12,000.00 3,500.00000 3,500.00 6,500.00000 6,500.00
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INFRASTRUCTURE
SYSTEMS INC

(2) TEMPLE & TEMPLE
EXCAVATING & PAVING INC

(3) HRP CONSTRUCTION INC

1 SMALL STRUCTURE PIPE LININGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 725-10014

PIPE LINER CURED-IN-PLACE MIN
AREA 8.8 SFT

462.000

LFT

677.00000 312,774.00 560.00000 258,720.00 405.00000 187,110.00

0029 725-11288

PIPE LINER, CURED-IN-PLACE, 60"

304.000

LFT

827.00000 251,408.00 815.00000 247,760.00 565.00000 171,760.00

0030 725-11741

PIPE LINER, CURED-IN-PLACE,
MIN AREA 21.9 SFT

159.000

LFT

1,477.00000 234,843.00 1,160.00000 184,440.00 850.00000 135,150.00

0031 725-12011

LINER PIPE, INFRASTEEL

658.000

LFT

2,877.00000 1,893,066.00 3,050.00000 2,006,900.00 3,000.00000 1,974,000.00

0032 725-12054

PIPE LINER, CURED-IN-PLACE,
MIN AREA 30.1 SFT

408.000

LFT

1,427.00000 582,216.00 1,150.00000 469,200.00 860.00000 350,880.00

0033 801-06775

MAINTAINING TRAFFIC

(1)

LS

50,000.00000 50,000.00 75,000.00000 75,000.00 125,000.00000 125,000.00

Section Total with LCC: $3,767,567.00 $3,875,447.00 $3,950,492.00

Life Cycle Costs:

$3,950,492.00$3,767,567.00 $3,875,447.00Section Totals:
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$3,875,447.00$3,767,567.00 $3,950,492.00

$3,767,567.00

Contract Item Totals

$3,875,447.00 3,950,492.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SMALL STRUCTURE PIPE LINING

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):176

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41069-B

180058100ST2, 180058200ST2, 180059100ST2,
180059200ST2, 180059500ST2, 180059600ST2,
180060300ST2, 180060400ST2

11/13/21 COMPLETION DATE

ALLEN

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

10,000.00000 10,000.00 4,448.94000 4,448.94 1,200.00000 1,200.00

0002 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

19.000

EACH

150.00000 2,850.00 412.00000 7,828.00 600.00000 11,400.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

54,000.00000 54,000.00 51,365.23000 51,365.23 69,820.96000 69,820.96

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 3,060.00000 3,060.00

0013 202-02278

CURB, CONCRETE, REMOVE

46.000

LFT

30.00000 1,380.00 30.00000 1,380.00 16.00000 736.00

0014 202-02279

CURB AND GUTTER, REMOVE

507.000

LFT

15.00000 7,605.00 30.00000 15,210.00 17.00000 8,619.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-52710

SIDEWALK CONCRETE, REMOVE

273.000

SYS

25.00000 6,825.00 38.00000 10,374.00 22.00000 6,006.00

0016 202-90277

DETECTOR HOUSING, REMOVE

19.000

EACH

100.00000 1,900.00 102.04000 1,938.76 100.00000 1,900.00

0017 205-12108

STORMWATER MANAGEMENT
BUDGET

2,600.000

DOL

1.00000 2,600.00 1.00000 2,600.00 1.00000 2,600.00

0018 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

5,000.00000 5,000.00 1,300.00000 1,300.00 1,630.00000 1,630.00

0019 207-12498

SUBGRADE TREATMENT, TYPE ID

994.000

SYS

38.50000 38,269.00 31.00000 30,814.00 20.19000 20,068.86

0020 304-12624

HMA PATCHING PARTIAL DEPTH
TYPE B

693.000

TON

180.00000 124,740.00 142.00000 98,406.00 178.91000 123,984.63

0021 304-12625

HMA PATCHING FULL DEPTH TYPE
C

875.000

TON

125.00000 109,375.00 200.00000 175,000.00 219.06000 191,677.50
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 306-08034

MILLING, ASPHALT, 1 1/2 IN.

41,710.000

SYS

1.45000 60,479.50 1.65000 68,821.50 1.75000 72,992.50

0023 306-08432

MILLING, APPROACH

3,685.000

SYS

3.50000 12,897.50 3.75000 13,818.75 5.70000 21,004.50

0024 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

3,443.000

TON

75.00000 258,225.00 89.00000 306,427.00 103.30000 355,661.90

0025 401-10258

JOINT ADHESIVE, SURFACE

18,814.000

LFT

0.37000 6,961.18 0.44000 8,278.16 0.55000 10,347.70

0026 401-11785

LIQUID ASPHALT SEALANT

18,814.000

LFT

0.12000 2,257.68 0.10000 1,881.40 0.30000 5,644.20

0027 406-05520

ASPHALT FOR TACK COAT

11.000

TON

600.00000 6,600.00 500.00000 5,500.00 0.01000 0.11

0028 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

3.000

TON

4,400.00000 13,200.00 5,000.00000 15,000.00 4,968.64000 14,905.92

0029 604-06070

SIDEWALK, CONCRETE

189.000

SYS

75.00000 14,175.00 67.00000 12,663.00 59.00000 11,151.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 604-08086

CURB RAMP, CONCRETE

106.000

SYS

250.00000 26,500.00 287.00000 30,422.00 180.00000 19,080.00

0031 604-12083

DETECTABLE WARNING
SURFACES

37.000

SYS

350.00000 12,950.00 233.00000 8,621.00 300.00000 11,100.00

0032 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

1.000

SYS

3,400.00000 3,400.00 700.00000 700.00 750.00000 750.00

0033 605-06120

CURB, CONCRETE

227.000

LFT

30.00000 6,810.00 44.00000 9,988.00 34.00000 7,718.00

0034 605-06140

CURB AND GUTTER, CONCRETE

507.000

LFT

35.00000 17,745.00 47.00000 23,829.00 37.00000 18,759.00

0035 610-07487

HMA FOR APPROACHES, TYPE B

305.000

TON

110.00000 33,550.00 136.00000 41,480.00 177.77000 54,219.85

0036 621-06575

SODDING, NURSERY

174.000

SYS

20.50000 3,567.00 51.85000 9,021.90 20.25000 3,523.50

0037 628-09403

FIELD OFFICE, C

6.000

MOS

2,000.00000 12,000.00 3,000.00000 18,000.00 3,000.00000 18,000.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

450.00000 900.00 750.00000 1,500.00 650.00000 1,300.00

0039 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

11.000

EACH

1,650.00000 18,150.00 1,683.66000 18,520.26 1,650.00000 18,150.00

0040 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

19,490.000

LFT

0.65000 12,668.50 1.00000 19,490.00 0.76000 14,812.40

0041 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

200.00000 6,000.00 204.08000 6,122.40 200.00000 6,000.00

0042 801-06645

CONSTRUCTION SIGN, B

13.000

EACH

76.00000 988.00 77.55000 1,008.15 76.00000 988.00

0043 801-06775

MAINTAINING TRAFFIC

(1)

LS

112,442.73000 112,442.73 57,814.64000 57,814.64 55,894.46000 55,894.46

0044 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

6,466.000

LFT

0.75000 4,849.50 0.77000 4,978.82 0.75000 4,849.50
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 805-78785

SIGNAL DETECTOR HOUSING

19.000

EACH

1,000.00000 19,000.00 1,020.40000 19,387.60 1,000.00000 19,000.00

0046 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,221.000

LFT

8.50000 18,878.50 8.67000 19,256.07 8.50000 18,878.50

0047 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

40.000

LFT

0.82000 32.80 0.84000 33.60 0.82000 32.80

0048 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

18,311.000

LFT

0.43000 7,873.73 0.44000 8,056.84 0.43000 7,873.73

0049 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,700.00000 1,700.00 1,734.68000 1,734.68 1,700.00000 1,700.00

0050 808-12032

GROOVING FOR PAVEMENT
MARKINGS

38,979.000

LFT

0.39000 15,201.81 0.40000 15,591.60 0.39000 15,201.81

0051 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

20,627.000

LFT

0.44000 9,075.88 0.45000 9,282.15 0.44000 9,075.88
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CALUMET CIVIL
CONTRACTORS INC

(2) MILESTONE
CONTRACTORS LP

(3) RIETH RILEY
CONSTRUCTION

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

437.000

LFT

5.25000 2,294.25 5.36000 2,342.32 5.25000 2,294.25

0053 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

367.000

LFT

1.32000 484.44 1.35000 495.45 1.32000 484.44

0054 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

16.000

EACH

102.00000 1,632.00 104.08000 1,665.28 102.00000 1,632.00

0055 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

334.000

EACH

12.00000 4,008.00 12.24000 4,088.16 6.25000 2,087.50

0056 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

334.000

EACH

25.00000 8,350.00 25.51000 8,520.34 25.00000 8,350.00

Section Total with LCC: $1,102,900.00 $1,180,013.00 $1,256,174.40

Life Cycle Costs:

$1,256,174.40$1,102,900.00 $1,180,013.00Section Totals:
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021
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( ) indicates item is bid as Lump Sum

$1,180,013.00$1,102,900.00 $1,256,174.40

$1,102,900.00

Contract Item Totals

$1,180,013.00 1,256,174.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

10,000.00000 10,000.00

0002 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

19.000

EACH

524.23000 9,960.37

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0005 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION
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June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00

0009 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0010 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

63,863.00000 63,863.00

0012 201-52370

CLEARING RIGHT OF WAY

(1)

LS

25,540.00000 25,540.00

0013 202-02278

CURB, CONCRETE, REMOVE

46.000

LFT

10.00000 460.00

0014 202-02279

CURB AND GUTTER, REMOVE

507.000

LFT

15.00000 7,605.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-52710

SIDEWALK CONCRETE, REMOVE

273.000

SYS

29.55000 8,067.15

0016 202-90277

DETECTOR HOUSING, REMOVE

19.000

EACH

100.00000 1,900.00

0017 205-12108

STORMWATER MANAGEMENT
BUDGET

2,600.000

DOL

1.00000 2,600.00

0018 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

3,267.73000 3,267.73

0019 207-12498

SUBGRADE TREATMENT, TYPE ID

994.000

SYS

34.00000 33,796.00

0020 304-12624

HMA PATCHING PARTIAL DEPTH
TYPE B

693.000

TON

190.00000 131,670.00

0021 304-12625

HMA PATCHING FULL DEPTH TYPE
C

875.000

TON

238.00000 208,250.00

0022 306-08034

MILLING, ASPHALT, 1 1/2 IN.

41,710.000

SYS

1.72000 71,741.20
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 306-08432

MILLING, APPROACH

3,685.000

SYS

5.70000 21,004.50

0024 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

3,443.000

TON

87.00000 299,541.00

0025 401-10258

JOINT ADHESIVE, SURFACE

18,814.000

LFT

0.50000 9,407.00

0026 401-11785

LIQUID ASPHALT SEALANT

18,814.000

LFT

0.25000 4,703.50

0027 406-05520

ASPHALT FOR TACK COAT

11.000

TON

505.00000 5,555.00

0028 408-07478

CRACKS AND JOINTS IN ASPHALT
PAVEMENT, ROUT AND SEAL

3.000

TON

400.00000 1,200.00

0029 604-06070

SIDEWALK, CONCRETE

189.000

SYS

182.07000 34,411.23

0030 604-08086

CURB RAMP, CONCRETE

106.000

SYS

182.07000 19,299.42
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 604-12083

DETECTABLE WARNING
SURFACES

37.000

SYS

100.00000 3,700.00

0032 604-12084

DETECTABLE WARNING
SURFACES, RETROFIT

1.000

SYS

400.00000 400.00

0033 605-06120

CURB, CONCRETE

227.000

LFT

10.00000 2,270.00

0034 605-06140

CURB AND GUTTER, CONCRETE

507.000

LFT

30.00000 15,210.00

0035 610-07487

HMA FOR APPROACHES, TYPE B

305.000

TON

141.00000 43,005.00

0036 621-06575

SODDING, NURSERY

174.000

SYS

46.50000 8,091.00

0037 628-09403

FIELD OFFICE, C

6.000

MOS

3,650.00000 21,900.00

0038 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

1,018.87000 2,037.74
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

11.000

EACH

1,650.00000 18,150.00

0040 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

19,490.000

LFT

1.57000 30,599.30

0041 801-06640

CONSTRUCTION SIGN, A

30.000

EACH

200.00000 6,000.00

0042 801-06645

CONSTRUCTION SIGN, B

13.000

EACH

76.00000 988.00

0043 801-06775

MAINTAINING TRAFFIC

(1)

LS

57,687.64000 57,687.64

0044 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

6,466.000

LFT

0.75000 4,849.50

0045 805-78785

SIGNAL DETECTOR HOUSING

19.000

EACH

1,000.00000 19,000.00

0046 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

2,221.000

LFT

8.50000 18,878.50
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

40.000

LFT

0.82000 32.80

0048 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

18,311.000

LFT

0.43000 7,873.73

0049 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,700.00000 1,700.00

0050 808-12032

GROOVING FOR PAVEMENT
MARKINGS

38,979.000

LFT

0.39000 15,201.81

0051 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

20,627.000

LFT

0.44000 9,075.88

0052 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

437.000

LFT

5.25000 2,294.25

0053 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

367.000

LFT

1.32000 484.44
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) E & B PAVING LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0054 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

16.000

EACH

102.00000 1,632.00

0055 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

334.000

EACH

12.00000 4,008.00

0056 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

334.000

EACH

25.00000 8,350.00

Section Total with LCC: $1,277,269.69

Life Cycle Costs:

$1,277,269.69Section Totals:

( ) indicates item is bid as Lump Sum

$1,277,269.69

$1,277,269.69

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):180

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41101-A

180076400ST3

11/01/21 COMPLETION DATE

MARION

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,742.04000 12,742.04

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

617,505.65000 617,505.65

0011 202-90277

DETECTOR HOUSING, REMOVE

9.000

EACH

108.17000 973.53

0012 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

41.000

EACH

346.13000 14,191.33

0013 202-94749

CURB, ASPHALT, REMOVE

29,519.000

LFT

0.61000 18,006.59

0014 203-02000

EXCAVATION, COMMON

2,838.000

CYS

32.61000 92,547.18

Page 2 of 16

ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02070

BORROW

528.000

CYS

33.53000 17,703.84

0016 203-08607

LINEAR GRADING

3,600.000

LFT

3.41000 12,276.00

0017 203-08607

LINEAR GRADING , REMOVAL

10,000.000

LFT

4.65000 46,500.00

0018 205-12108

STORMWATER MANAGEMENT
BUDGET

216,597.000

DOL

1.00000 216,597.00

0019 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

193,161.46000 193,161.46

0020 207-08264

SUBGRADE TREATMENT, TYPE II

281.000

SYS

21.63000 6,078.03

0021 207-08266

SUBGRADE TREATMENT, TYPE III

7,310.000

SYS

5.81000 42,471.10

0022 207-12498

SUBGRADE TREATMENT, TYPE ID

11,088.000

SYS

49.00000 543,312.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 301-12234

COMPACTED AGGREGATE NO. 53

1,232.000

CYS

74.64000 91,956.48

0024 303-01180

COMPACTED AGGREGATE NO. 53

820.000

TON

45.43000 37,252.60

0025 303-07449

COMPACTED AGGREGATE NO. 73

5,326.000

TON

30.35000 161,644.10

0026 304-12625

HMA PATCHING FULL DEPTH TYPE
C

2,580.000

TON

192.30000 496,134.00

0027 304-12626

HMA PATCHING PARTIAL DEPTH
TYPE C

7,553.000

TON

131.16000 990,651.48

0028 306-08034

MILLING, ASPHALT, 1 1/2 IN.

464,510.000

SYS

1.45000 673,539.50

0029 306-08432

MILLING, APPROACH

9,223.000

SYS

3.96000 36,523.08

0030 401-06264

PROFILOGRAPH, HMA

(1)

LS

21,010.51000 21,010.51

Page 4 of 16

ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

38,322.000

TON

94.30000 3,613,764.60

0032 401-11785

LIQUID ASPHALT SEALANT

323,100.000

LFT

0.04000 12,924.00

0033 401-12439

VOID REDUCING ASPHALT
MEMBRANE

227,000.000

LFT

2.52000 572,040.00

0034 402-10086

HMA FOR TEMPORARY
PAVEMENT, C

3,544.000

TON

91.04000 322,645.76

0035 406-05520

ASPHALT FOR TACK COAT

122.000

TON

532.45000 64,958.90

0036 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

20.000

TON

3,884.74000 77,694.80

0037 601-02241

GUARDRAIL, REMOVE

31,686.000

LFT

0.70000 22,180.20
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 601-05999

CURVED TERMINAL END

34.000

EACH

54.08000 1,838.72

0039 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

34,263.000

LFT

21.74000 744,877.62

0040 601-12286

GUARDRAIL, MGS W-BEAM, SHOP
CURVED, 6 FT 3 IN SPACING

100.000

LFT

28.12000 2,812.00

0041 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

4.000

EACH

1,027.59000 4,110.36

0042 601-12291

GUARDRAIL MGS TRANSITION
WITH CURB

2.000

EACH

3,445.12000 6,890.24

0043 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

5.000

EACH

3,331.54000 16,657.70

0044 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

1.000

EACH

1,460.26000 1,460.26
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 601-92948

GUARDRAIL, ADJUST HEIGHT

70.000

LFT

23.80000 1,666.00

0046 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

34.000

EACH

2,974.58000 101,135.72

0047 601-94690

GUARDRAIL, END TREATMENT,
MS , 31 INCH

2.000

EACH

4,759.34000 9,518.68

0048 605-05523

CURB, HMA

29,859.000

LFT

10.58000 315,908.22

0049 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

196,924.000

LFT

0.24000 47,261.76

0050 610-07488

HMA FOR APPROACHES, TYPE C

823.000

TON

172.59000 142,041.57

0051 615-06525

CASTING ADJUST TO GRADE,
MONUMENT

2.000

EACH

1,422.40000 2,844.80
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

4.000

EACH

865.34000 3,461.36

0053 621-06559

MULCHED SEEDING R

16,680.000

SYS

0.97000 16,179.60

0054 628-09403

FIELD OFFICE, C

15.000

MOS

3,245.00000 48,675.00

0055 628-11729

CELLULAR TELEPHONE, TYPE A

2.000

EACH

183.88000 367.76

0056 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0057 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0058 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

30.000

MOS

216.32000 6,489.60
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

183.88000 367.76

0060 628-12685

TELEPHONE SERVICE, A

15.000

MOS

54.08000 811.20

0061 715-01354

CLEAN EXISTING PIPE

3,120.000

LFT

11.89000 37,096.80

0062 720-01894

CASTING, FURNISH AND ADJUST
TO GRADE , TYPE 14

5.000

EACH

2,331.00000 11,655.00

0063 720-44000

CASTING, ADJUST TO GRADE ,
HANDHOLE

4.000

EACH

497.57000 1,990.28

0064 720-44000

CASTING, ADJUST TO GRADE ,
INLET

104.000

EACH

1,189.83000 123,742.32

0065 720-44055

CASTING, 10, FURNISH AND
ADJUST TO GRADE

10.000

EACH

1,844.24000 18,442.40
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 720-45615

STRUCTURE, INLET,
RECONSTRUCTED

150.000

LFT

405.62000 60,843.00

0067 720-96995

CLEAN INLET

104.000

EACH

432.66000 44,996.64

0068 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

22.000

EACH

1,898.32000 41,763.04

0069 801-04308

ROAD CLOSURE SIGN ASSEMBLY

31.000

EACH

383.99000 11,903.69

0070 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

222,100.000

LFT

0.27000 59,967.00

0071 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

491,721.000

LFT

1.05000 516,307.05

0072 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE INDICATION
ARROW

47.000

EACH

95.19000 4,473.93
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 24 IN.

1,068.000

LFT

8.65000 9,238.20

0074 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

16,000.000

LFT

3.62000 57,920.00

0075 801-06640

CONSTRUCTION SIGN, A

125.000

EACH

173.07000 21,633.75

0076 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

107.09000 214.18

0077 801-06710

FLASHING ARROW SIGN

455.000

DAY

5.95000 2,707.25

0078 801-06775

MAINTAINING TRAFFIC

(1)

LS

426,509.55000 426,509.55

0079 801-07118

BARRICADE, III-A

1,777.000

LFT

16.23000 28,840.71

0080 801-07119

BARRICADE, III-B

160.000

LFT

16.23000 2,596.80
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0081 801-07606

TEMPORARY CROSSOVER
DRAINAGE PIPE

545.000

LFT

44.35000 24,170.75

0082 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

5.000

EACH

9,253.66000 46,268.30

0083 801-12042

TRUCK MOUNTED ATTENUATOR

245.000

DAY

1,320.29000 323,471.05

0084 801-52817

TEMPORARY CROSSOVER, B

1.000

EACH

49,324.03000 49,324.03

0085 801-94295

SIGNAL HEAD RELOCATE

11.000

EACH

270.41000 2,974.51

0086 802-07060

SIGN, SHEET, RELOCATE

80.000

EACH

243.37000 19,469.60

0087 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

100.000

LFT

30.28000 3,028.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0088 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

4,050.000

LFT

1.08000 4,374.00

0089 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

3,325.000

LFT

3.24000 10,773.00

0090 805-78785

SIGNAL DETECTOR HOUSING

9.000

EACH

1,081.66000 9,734.94

0091 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

1,350.000

LFT

10.27000 13,864.50

0092 808-05866

PAVEMENT MESSAGE MARKING,
REMOVE

25.000

SYS

70.31000 1,757.75

0093 808-06368

TRANSVERSE MARKING, REMOVE

220.000

LFT

3.51000 772.20

0094 808-06716

LINE, REMOVE

82,979.000

LFT

0.43000 35,680.97
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

8,112.50000 8,112.50

0096 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

118,791.000

LFT

0.65000 77,214.15

0097 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

116,686.000

LFT

0.65000 75,845.90

0098 808-10051

TRANSVERSE MARKING, MULTI-
COMPONENT, STOP LINE, WHITE,
24 IN.

384.000

LFT

10.81000 4,151.04

0099 808-10052

PAVEMENT MESSAGE MARKING,
MULTI-COMPONENT, ONLY

6.000

EACH

216.32000 1,297.92

0100 808-10077

PAVEMENT MESSAGE MARKINGS
MULTI-COMPONENT LANE
INDICATION ARROW

47.000

EACH

162.25000 7,625.75
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 808-12032

GROOVING FOR PAVEMENT
MARKINGS

269,621.000

LFT

0.43000 115,937.03

0102 808-75051

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 4 IN. , WET
REFLECTIVE

4,805.000

LFT

2.87000 13,790.35

0103 808-75053

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 8 IN. , WET
REFLECTIVE

630.000

LFT

6.54000 4,120.20

0104 808-75059

LINE, PREFORMED PLASTIC,
BROKEN, WHITE, 4 IN. , WET
REFLECTIVE

28,710.000

LFT

3.14000 90,149.40

0105 808-75510

TRANSVERSE MARKING,
PREFORMED PLASTIC,
CROSSHATCH LINE, WHITE, 24 IN.

136.000

LFT

11.41000 1,551.76

0106 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

1,542.000

EACH

3.78000 5,828.76
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS SOUTH LLC

Section Total with LCC: $12,938,501.64

Life Cycle Costs:

$12,938,501.64Section Totals:

( ) indicates item is bid as Lump Sum

$12,938,501.64

$12,938,501.64

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41540-A

170156300ST1

06/30/22 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

33,000.00000 33,000.00 24,000.00000 24,000.00 25,000.00000 25,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

3.000

EACH

300.00000 900.00 440.00000 1,320.00 2,000.00000 6,000.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

3.000

EACH

225.00000 675.00 315.00000 945.00 1,600.00000 4,800.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

Page 1 of 15

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

94,000.00000 94,000.00 88,002.00000 88,002.00 120,000.00000 120,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

36,000.00000 36,000.00 25,500.00000 25,500.00 38,035.26000 38,035.26

0012 202-02272

PAVED SIDE DITCH, REMOVE

1,368.000

LFT

4.50000 6,156.00 5.50000 7,524.00 15.00000 20,520.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

80.000

SYS

6.00000 480.00 9.50000 760.00 30.00000 2,400.00

0014 202-90747

RETAINING WALL, REMOVE

20.000

LFT

16.00000 320.00 31.00000 620.00 130.00000 2,600.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 202-91840

FENCE, CHAIN. LINK, REMOVE

288.000

LFT

6.00000 1,728.00 7.00000 2,016.00 6.00000 1,728.00

0016 202-96133

PIPE, REMOVE

51.000

LFT

40.00000 2,040.00 6.50000 331.50 60.00000 3,060.00

0017 203-02000

EXCAVATION, COMMON

5,388.000

CYS

23.50000 126,618.00 32.00000 172,416.00 43.50000 234,378.00

0018 203-02010

EXCAVATION, ROCK

143.000

CYS

40.00000 5,720.00 80.50000 11,511.50 39.00000 5,577.00

0019 203-02070

BORROW

11,945.000

CYS

10.00000 119,450.00 12.50000 149,312.50 26.00000 310,570.00

0020 205-12108

STORMWATER MANAGEMENT
BUDGET

43,000.000

DOL

1.00000 43,000.00 1.00000 43,000.00 1.00000 43,000.00

0021 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

12,000.00000 12,000.00 22,500.00000 22,500.00 80,799.14000 80,799.14

0022 205-12618

SWQCP PREPARATION

(1)

LS

3,500.00000 3,500.00 5,000.00000 5,000.00 3,500.00000 3,500.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 206-93520

TEMPORARY SHEET PILING

5,995.000

SFT

18.00000 107,910.00 26.00000 155,870.00 45.00000 269,775.00

0024 207-08264

SUBGRADE TREATMENT, TYPE II

1,074.000

SYS

13.25000 14,230.50 10.00000 10,740.00 24.00000 25,776.00

0025 207-08266

SUBGRADE TREATMENT, TYPE III

8,425.000

SYS

2.50000 21,062.50 1.50000 12,637.50 4.80000 40,440.00

0026 207-09935

SUBGRADE TREATMENT, TYPE IC

14.000

SYS

35.00000 490.00 33.75000 472.50 138.00000 1,932.00

0027 211-02050

B BORROW

1,451.000

CYS

45.00000 65,295.00 57.50000 83,432.50 50.00000 72,550.00

0028 211-09264

STRUCTURE BACKFILL, TYPE 1

193.000

CYS

36.00000 6,948.00 58.00000 11,194.00 56.00000 10,808.00

0029 211-09266

STRUCTURE BACKFILL, TYPE 3

2,200.000

CYS

45.00000 99,000.00 59.00000 129,800.00 80.00000 176,000.00

0030 211-09268

STRUCTURE BACKFILL, TYPE 5

16.000

CYS

225.00000 3,600.00 139.00000 2,224.00 96.25000 1,540.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206
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Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 301-12233

COMPACTED AGGREGATE NO. 8

3.300

CYS

32.00000 105.60 130.00000 429.00 369.00000 1,217.70

0032 301-12234

COMPACTED AGGREGATE NO. 53

2,297.000

CYS

64.00000 147,008.00 60.00000 137,820.00 50.00000 114,850.00

0033 303-08210

COMPACTED AGGREGATE NO. 53
TEMPORARY FOR DRIVEWAYS

120.000

TON

30.00000 3,600.00 27.25000 3,270.00 68.00000 8,160.00

0034 304-07494

WIDENING WITH HMA, TYPE C

10.000

TON

500.00000 5,000.00 593.00000 5,930.00 280.00000 2,800.00

0035 406-05520

ASPHALT FOR TACK COAT

3.400

TON

710.00000 2,414.00 785.00000 2,669.00 500.00000 1,700.00

0036 603-06065

FENCE, CHAIN LINK, RESET

138.000

LFT

56.00000 7,728.00 62.00000 8,556.00 55.00000 7,590.00

0037 604-05528

HMA FOR SIDEWALK

1,170.000

TON

104.60000 122,382.00 114.50000 133,965.00 122.00000 142,740.00

0038 604-06070

SIDEWALK, CONCRETE

15.600

SYS

80.00000 1,248.00 70.00000 1,092.00 58.00000 904.80
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206
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Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6
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SPENCER
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June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 604-08086

CURB RAMP, CONCRETE

139.000

SYS

145.00000 20,155.00 197.00000 27,383.00 120.95000 16,812.05

0040 604-12083

DETECTABLE WARNING
SURFACES

26.000

SYS

220.00000 5,720.00 196.00000 5,096.00 220.00000 5,720.00

0041 604-95344

HAND RAIL, PEDESTRIAN

520.000

LFT

200.00000 104,000.00 211.00000 109,720.00 187.00000 97,240.00

0042 605-06140

CURB AND GUTTER, CONCRETE

60.000

LFT

40.00000 2,400.00 39.50000 2,370.00 35.95000 2,157.00

0043 610-07487

HMA FOR APPROACHES, TYPE B

709.000

TON

95.60000 67,780.40 105.50000 74,799.50 122.00000 86,498.00

0044 615-06490

RIGHT-OF-WAY MARKER

4.000

EACH

155.00000 620.00 370.00000 1,480.00 155.00000 620.00

0045 616-06451

RIPRAP, UNIFORM

663.000

TON

40.00000 26,520.00 25.50000 16,906.50 59.00000 39,117.00

0046 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

1,474.000

SYS

2.75000 4,053.50 3.00000 4,422.00 1.50000 2,211.00
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BIKE AND PEDESTRIAN FACILITIES
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 616-12248

GEOTEXTILE FOR RIPRAP TYPE
2A

88.000

SYS

2.75000 242.00 16.00000 1,408.00 13.00000 1,144.00

0048 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

1.000

EACH

800.00000 800.00 23,750.00000 23,750.00 800.00000 800.00

0049 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

1.300

TON

750.00000 975.00 825.00000 1,072.50 750.00000 975.00

0050 621-06554

SEED MIXTURE U

667.000

LBS

3.50000 2,334.50 4.00000 2,668.00 3.50000 2,334.50

0051 621-06565

MULCHING MATERIAL

7.000

TON

430.00000 3,010.00 475.00000 3,325.00 430.00000 3,010.00

0052 621-06574

SODDING

445.000

SYS

10.00000 4,450.00 6.00000 2,670.00 5.50000 2,447.50

0053 628-09403

FIELD OFFICE, C

14.000

MOS

1,500.00000 21,000.00 1,700.00000 23,800.00 2,000.00000 28,000.00

0054 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

500.00000 500.00 1,100.00000 1,100.00 1,000.00000 1,000.00
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BIKE AND PEDESTRIAN FACILITIES
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Counties:

Project(s):206
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 628-11977

COMPUTER SYSTEM

1.000

EACH

1,300.00000 1,300.00 1,650.00000 1,650.00 1,000.00000 1,000.00

0056 714-11053

STRUCTURE EXTENSION,
REINFORCED CONCRETE, BOX
SECTIONS, 10 FT. X 8 FT.

6.000

LFT

3,800.00000 22,800.00 4,250.00000 25,500.00 4,200.00000 25,200.00

0057 715-05024

PIPE, TYPE 2, CIRCULAR, 36 IN.

10.000

LFT

185.00000 1,850.00 127.50000 1,275.00 286.00000 2,860.00

0058 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

11.000

LFT

33.00000 363.00 17.25000 189.75 272.00000 2,992.00

0059 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

58.000

LFT

35.00000 2,030.00 74.50000 4,321.00 78.00000 4,524.00

0060 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

34.000

LFT

52.00000 1,768.00 54.00000 1,836.00 183.00000 6,222.00

0061 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

22.000

LFT

55.00000 1,210.00 78.50000 1,727.00 112.00000 2,464.00

0062 715-05154

PIPE, TYPE 2, CIRCULAR, 24 IN.

11.000

LFT

70.00000 770.00 111.00000 1,221.00 262.00000 2,882.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-05156

PIPE, TYPE 2, CIRCULAR, 30 IN.

48.000

LFT

82.00000 3,936.00 104.00000 4,992.00 97.00000 4,656.00

0064 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

22.000

LFT

52.00000 1,144.00 78.00000 1,716.00 108.00000 2,376.00

0065 715-05173

PIPE, TYPE 3, CIRCULAR, 24 IN.

100.000

LFT

70.00000 7,000.00 80.00000 8,000.00 66.00000 6,600.00

0066 715-09064

VIDEO INSPECTION FOR PIPE

305.000

LFT

6.50000 1,982.50 7.00000 2,135.00 6.50000 1,982.50

0067 715-46000

PIPE END SECTION, DIAMETER 12
IN.

2.000

EACH

450.00000 900.00 280.00000 560.00 488.00000 976.00

0068 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

485.00000 970.00 300.00000 600.00 540.00000 1,080.00

0069 715-46010

PIPE END SECTION, DIAMETER 18
IN.

1.000

EACH

565.00000 565.00 475.00000 475.00 598.00000 598.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 715-46020

PIPE END SECTION, DIAMETER 24
IN.

2.000

EACH

800.00000 1,600.00 550.00000 1,100.00 952.00000 1,904.00

0071 715-46030

PIPE END SECTION, DIAMETER 30
IN.

1.000

EACH

1,050.00000 1,050.00 1,075.00000 1,075.00 952.00000 952.00

0072 718-06528

OUTLET PROTECTOR, 1

1.000

EACH

880.00000 880.00 1,250.00000 1,250.00 1,582.00000 1,582.00

0073 720-44000

CASTING, ADJUST TO GRADE ,
MANHOLE

2.000

EACH

525.00000 1,050.00 388.00000 776.00 575.00000 1,150.00

0074 720-45005

INLET, A2

1.000

EACH

2,500.00000 2,500.00 1,300.00000 1,300.00 2,490.00000 2,490.00

0075 720-45235

CATCH BASIN, E7

2.000

EACH

3,100.00000 6,200.00 2,550.00000 5,100.00 3,650.00000 7,300.00

0076 720-45265

PIPE CATCH BASIN, 15 IN.

1.000

EACH

2,325.00000 2,325.00 800.00000 800.00 2,220.00000 2,220.00

0077 720-45410

MANHOLE, C4

1.000

EACH

3,500.00000 3,500.00 2,425.00000 2,425.00 2,670.00000 2,670.00
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BIKE AND PEDESTRIAN FACILITIES
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Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 720-45615

STRUCTURE, INLET,
RECONSTRUCTED

12.100

LFT

240.00000 2,904.00 500.00000 6,050.00 630.00000 7,623.00

0079 720-94612

MANHOLE, K4

1.000

EACH

5,500.00000 5,500.00 3,800.00000 3,800.00 4,310.00000 4,310.00

0080 731-93947

LEVELING PAD, CONCRETE

520.000

LFT

25.00000 13,000.00 30.00000 15,600.00 30.00000 15,600.00

0081 732-11770

AGGREGATE FOR DRAINAGE FILL

153.000

CYS

66.50000 10,174.50 115.00000 17,595.00 36.00000 5,508.00

0082 732-11811

MODULAR BLOCK WALL
ERECTION

4,305.000

SFT

14.50000 62,422.50 15.00000 64,575.00 28.00000 120,540.00

0083 732-11812

MODULAR BLOCK WALL WITH
GROUND REINFORCEMENT

4,305.000

SFT

14.50000 62,422.50 17.50000 75,337.50 14.00000 60,270.00

0084 801-06640

CONSTRUCTION SIGN, A

58.000

EACH

275.00000 15,950.00 360.00000 20,880.00 275.00000 15,950.00

0085 801-06775

MAINTAINING TRAFFIC

(1)

LS

191,500.00000 191,500.00 146,330.50000 146,330.50 200,000.00000 200,000.00

Page 11 of 15

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206
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Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0086 801-07119

BARRICADE, III-B

96.000

LFT

22.00000 2,112.00 29.00000 2,784.00 22.00000 2,112.00

0087 802-02475

SIGN, PANEL, RELOCATE

2.000

EACH

1,425.00000 2,850.00 900.00000 1,800.00 800.00000 1,600.00

0088 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

422.000

LFT

18.50000 7,807.00 20.00000 8,440.00 18.00000 7,596.00

0089 802-07058

SIGN, SHEET, ASSEMBLY
RELOCATE

20.000

EACH

29.00000 580.00 110.50000 2,210.00 100.00000 2,000.00

0090 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

27.000

EACH

32.00000 864.00 71.00000 1,917.00 64.00000 1,728.00

0091 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

83.000

SFT

16.25000 1,348.75 28.00000 2,324.00 25.00000 2,075.00

0092 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

4.000

EACH

1,100.00000 4,400.00 1,550.00000 6,200.00 1,400.00000 5,600.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0093 802-76095

STRUCTURAL STEEL,
BREAKAWAY

1,381.000

LBS

6.75000 9,321.75 7.00000 9,667.00 6.00000 8,286.00

0094 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

1.00000 1.00 1,800.00000 1,800.00 1,650.00000 1,650.00

0095 805-01844

CONDUIT, STEEL, GALVANIZED, 2
IN.

75.000

LFT

26.00000 1,950.00 50.00000 3,750.00 44.00000 3,300.00

0096 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

2.000

EACH

550.00000 1,100.00 900.00000 1,800.00 800.00000 1,600.00

0097 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

2.000

EACH

800.00000 1,600.00 900.00000 1,800.00 800.00000 1,600.00

0098 805-11817

PEDESTRIAN PUSH BUTTON, APS

2.000

EACH

850.00000 1,700.00 900.00000 1,800.00 800.00000 1,600.00

0099 805-78412

SIGNAL POLE, PEDESTAL, 9FT

2.000

EACH

850.00000 1,700.00 1,000.00000 2,000.00 900.00000 1,800.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

260.000

LFT

1.50000 390.00 2.75000 715.00 2.50000 650.00

0101 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

260.000

LFT

1.75000 455.00 3.00000 780.00 2.66000 691.60

0102 807-03594

RELOCATE EXISTING LIGHT

3.000

EACH

4,500.00000 13,500.00 7,800.00000 23,400.00 7,000.00000 21,000.00

0103 808-02977

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC, BIKE SYMBOL

8.000

EACH

173.00000 1,384.00 442.00000 3,536.00 173.00000 1,384.00

0104 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

17,730.000

LFT

0.76000 13,474.80 0.70000 12,411.00 0.76000 13,474.80

0105 808-06716

LINE, REMOVE

146.000

LFT

10.06000 1,468.76 4.50000 657.00 10.06000 1,468.76

0106 808-06726

TRANSVERSE MARKING, PAINT,
STOP LINE, WHITE, 24 IN.

55.000

LFT

6.43000 353.65 2.25000 123.75 6.43000 353.65

Page 14 of 15

BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RAGLE, INC. (2) BLANKENBERGER
BROTHERS INC

(3) E & B PAVING LLC

1 BIKE AND PEDESTRIAN FACILITIESSECTION: Cat Alt Set: Cat Alt Member: LCC:

0107 808-11960

TRANSVERSE MARKING, PAINT,
CROSSWALK LINE, WHITE, 24 IN.

430.000

LFT

6.43000 2,764.90 1.00000 430.00 6.43000 2,764.90

0108 808-75100

TRANSVERSE MARKING, PAINT,
CROSSWALK LINE, WHITE, 6 IN.

482.000

LFT

1.62000 780.84 0.50000 241.00 1.62000 780.84

0109 808-75330

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC PED XING

8.000

EACH

320.00000 2,560.00 442.00000 3,536.00 320.00000 2,560.00

Section Total with LCC: $1,864,208.45 $2,071,150.00 $2,675,000.00

Life Cycle Costs:

$2,675,000.00$1,864,208.45 $2,071,150.00Section Totals:

( ) indicates item is bid as Lump Sum

$2,071,150.00$1,864,208.45 $2,675,000.00

$1,864,208.45

Contract Item Totals

$2,071,150.00 2,675,000.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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BIKE AND PEDESTRIAN FACILITIES

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):206

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41722-B

138366100LC6

09/15/22 COMPLETION DATE

SPENCER

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

12,500.00000 12,500.00 50,000.00000 50,000.00 37,200.00000 37,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ROAD ENHANCEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

119,000.00000 119,000.00 147,256.00000 147,256.00 128,000.00000 128,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

30,000.00000 30,000.00 15,000.00000 15,000.00 80,000.00000 80,000.00

0011 202-02240

PAVEMENT REMOVAL

3,414.000

SYS

17.00000 58,038.00 18.00000 61,452.00 30.00000 102,420.00

0012 202-02279

CURB AND GUTTER, REMOVE

1,588.000

LFT

7.00000 11,116.00 8.50000 13,498.00 14.00000 22,232.00

0013 202-52710

SIDEWALK CONCRETE, REMOVE

685.000

SYS

7.00000 4,795.00 14.85000 10,172.25 13.00000 8,905.00

0014 202-94425

APRON, REMOVE

576.000

SYS

10.00000 5,760.00 13.40000 7,718.40 19.00000 10,944.00
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ROAD ENHANCEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

1,730.000

CYS

28.00000 48,440.00 40.00000 69,200.00 38.00000 65,740.00

0016 203-02070

BORROW

450.000

CYS

40.00000 18,000.00 33.30000 14,985.00 0.01000 4.50

0017 205-12108

STORMWATER MANAGEMENT
BUDGET

10,161.000

DOL

1.00000 10,161.00 1.00000 10,161.00 1.00000 10,161.00

0018 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

5,000.00000 5,000.00 6,200.00000 6,200.00 1,180.00000 1,180.00

0019 205-12618

SWQCP PREPARATION

(1)

LS

2,300.00000 2,300.00 2,300.00000 2,300.00 2,560.00000 2,560.00

0020 207-08264

SUBGRADE TREATMENT, TYPE II

1,565.000

SYS

16.00000 25,040.00 14.30000 22,379.50 23.00000 35,995.00

0021 207-09935

SUBGRADE TREATMENT, TYPE IC

6,213.000

SYS

21.00000 130,473.00 23.50000 146,005.50 31.00000 192,603.00

0022 211-09264

STRUCTURE BACKFILL, TYPE 1

703.000

CYS

0.01000 7.03 0.01000 7.03 0.01000 7.03
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ROAD ENHANCEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 214-11796

GEOGRID, TYPE IB

1,565.000

SYS

2.00000 3,130.00 1.00000 1,565.00 1.00000 1,565.00

0024 302-07455

DENSE GRADED SUBBASE

261.000

CYS

60.00000 15,660.00 46.00000 12,006.00 64.00000 16,704.00

0025 304-07494

WIDENING WITH HMA, TYPE C

705.000

TON

80.00000 56,400.00 105.00000 74,025.00 80.00000 56,400.00

0026 401-07328

QC/QA-HMA, 3, 70, SURFACE, 9.5
mm

332.000

TON

85.00000 28,220.00 100.00000 33,200.00 85.00000 28,220.00

0027 401-07392

QC/QA-HMA, 3, 64, INTERMEDIATE,
19.0 mm

553.000

TON

70.00000 38,710.00 75.50000 41,751.50 70.00000 38,710.00

0028 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

2,109.000

TON

68.00000 143,412.00 68.30000 144,044.70 68.00000 143,412.00

0029 401-10258

JOINT ADHESIVE, SURFACE

4,658.000

LFT

0.70000 3,260.60 0.65000 3,027.70 0.70000 3,260.60

0030 401-10259

JOINT ADHESIVE, INTERMEDIATE

4,658.000

LFT

0.70000 3,260.60 0.72000 3,353.76 0.70000 3,260.60
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ROAD ENHANCEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-11785

LIQUID ASPHALT SEALANT

4,658.000

LFT

0.25000 1,164.50 0.17000 791.86 0.25000 1,164.50

0032 406-05520

ASPHALT FOR TACK COAT

4.000

TON

1,250.00000 5,000.00 1,500.00000 6,000.00 1,250.00000 5,000.00

0033 604-06070

SIDEWALK, CONCRETE

1,951.000

SYS

48.00000 93,648.00 54.00000 105,354.00 61.00000 119,011.00

0034 604-08086

CURB RAMP, CONCRETE

121.000

SYS

120.00000 14,520.00 105.00000 12,705.00 93.00000 11,253.00

0035 604-12083

DETECTABLE WARNING
SURFACES

22.000

SYS

135.00000 2,970.00 163.00000 3,586.00 230.00000 5,060.00

0036 605-06255

CENTER CURB, D CONCRETE

222.000

SYS

120.00000 26,640.00 106.00000 23,532.00 114.00000 25,308.00

0037 605-52807

CURB AND GUTTER, COMBINED

2,588.000

LFT

25.00000 64,700.00 33.05000 85,533.40 28.00000 72,464.00

0038 610-09108

PCCP FOR APPROACHES, 9 IN.

1,565.000

SYS

90.00000 140,850.00 70.05000 109,628.25 86.00000 134,590.00
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ROAD ENHANCEMENT

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 621-06567

WATER

8.000

kGAL

50.00000 400.00 50.00000 400.00 1.00000 8.00

0040 621-06570

TOPSOIL

216.000

CYS

75.00000 16,200.00 75.00000 16,200.00 73.00000 15,768.00

0041 621-06575

SODDING, NURSERY

1,938.000

SYS

6.12000 11,860.56 6.12000 11,860.56 7.00000 13,566.00

0042 628-09403

FIELD OFFICE, C

12.000

MOS

2,200.00000 26,400.00 2,300.00000 27,600.00 2,340.00000 28,080.00

0043 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,000.00000 2,000.00 500.00000 1,000.00 1,050.00000 2,100.00

0044 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

799.000

LFT

64.00000 51,136.00 64.00000 51,136.00 64.00000 51,136.00

0045 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

495.000

LFT

69.00000 34,155.00 69.00000 34,155.00 69.00000 34,155.00

0046 715-05152

PIPE, TYPE 2, CIRCULAR, 18 IN.

71.000

LFT

70.00000 4,970.00 70.00000 4,970.00 70.00000 4,970.00
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ROAD ENHANCEMENT
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Letting Date: LaPorte
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Counties:

Project(s):200
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May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 715-05161

PIPE, TYPE 2, CIRCULAR, 48 IN.

137.000

LFT

258.00000 35,346.00 258.00000 35,346.00 258.00000 35,346.00

0048 715-07317

CHECK VALVE

1.000

EACH

4,220.00000 4,220.00 4,220.00000 4,220.00 4,220.00000 4,220.00

0049 715-09064

VIDEO INSPECTION FOR PIPE

3,107.000

LFT

1.45000 4,505.15 1.45000 4,505.15 1.50000 4,660.50

0050 715-09529

PIPE, TYPE 4, CIRCULAR, 48 IN.

1,570.000

LFT

100.00000 157,000.00 100.00000 157,000.00 100.00000 157,000.00

0051 718-12308

GEOTEXTILE FOR UNDERDRAIN,
TYPE 2B

9,744.000

SYS

3.00000 29,232.00 3.00000 29,232.00 3.00000 29,232.00

0052 718-52610

AGGREGATE FOR UNDERDRAINS

1,713.000

CYS

34.00000 58,242.00 34.00000 58,242.00 34.00000 58,242.00

0053 720-45075

INLET, R13

3.000

EACH

2,230.00000 6,690.00 2,230.00000 6,690.00 2,230.00000 6,690.00

0054 720-45410

MANHOLE, C4

1.000

EACH

2,680.00000 2,680.00 2,680.00000 2,680.00 2,680.00000 2,680.00
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ROAD ENHANCEMENT
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Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):200
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Contract Time:

May 05, 2021

Contract Description:

R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 720-92884

MANHOLE, K4 MODIFIED

1.000

EACH

14,300.00000 14,300.00 14,300.00000 14,300.00 14,300.00000 14,300.00

0056 720-93501

MANHOLE, L4

1.000

EACH

8,540.00000 8,540.00 8,540.00000 8,540.00 8,540.00000 8,540.00

0057 720-94612

MANHOLE, K4

16.000

EACH

5,210.00000 83,360.00 5,210.00000 83,360.00 5,210.00000 83,360.00

0058 720-95409

MANHOLE, J4 MODIFIED

11.000

EACH

3,600.00000 39,600.00 3,600.00000 39,600.00 3,600.00000 39,600.00

0059 720-98174

INLET, B15

10.000

EACH

2,690.00000 26,900.00 2,690.00000 26,900.00 2,690.00000 26,900.00

0060 801-01504

TEMPORARY PAVEMENT
MESSAGE MARKING, LANE
INDICATION ARROW

4.000

EACH

78.00000 312.00 78.00000 312.00 78.00000 312.00

0061 801-02595

CONTROLLER RESET TIMING

1.000

EACH

220.00000 220.00 250.00000 250.00 220.00000 220.00

0062 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

15,964.000

LFT

0.91000 14,527.24 0.91000 14,527.24 0.91000 14,527.24
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ROAD ENHANCEMENT
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Letting Date: LaPorte
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Counties:
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R -41770-A

180173800LC4

10/15/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 801-06539

TEMPORARY TRAFFIC SIGNAL
INSTALLATION, MAINTAIN

(1)

LS

4,200.00000 4,200.00 750.00000 750.00 4,200.00000 4,200.00

0064 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

250.000

LFT

5.56000 1,390.00 5.56000 1,390.00 5.56000 1,390.00

0065 801-06640

CONSTRUCTION SIGN, A

33.000

EACH

218.00000 7,194.00 218.00000 7,194.00 218.00000 7,194.00

0066 801-06645

CONSTRUCTION SIGN, B

8.000

EACH

112.00000 896.00 112.00000 896.00 112.00000 896.00

0067 801-06775

MAINTAINING TRAFFIC

(1)

LS

42,000.00000 42,000.00 55,000.00000 55,000.00 48,900.00000 48,900.00

0068 801-07118

BARRICADE, III-A

108.000

LFT

13.05000 1,409.40 13.05000 1,409.40 13.05000 1,409.40

0069 801-11990

TEMPORARY CURB RAMP

2.000

EACH

675.00000 1,350.00 675.00000 1,350.00 550.00000 1,100.00

0070 801-94295

SIGNAL HEAD RELOCATE

8.000

EACH

210.00000 1,680.00 200.00000 1,600.00 210.00000 1,680.00
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ROAD ENHANCEMENT
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Letting Date: LaPorte
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Counties:

Project(s):200
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R -41770-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

58.000

LFT

20.00000 1,160.00 13.00000 754.00 20.00000 1,160.00

0072 802-07059

SIGN, SHEET, AND SUPPORTS,
REMOVE

4.000

EACH

65.00000 260.00 80.00000 320.00 65.00000 260.00

0073 802-07060

SIGN, SHEET, RELOCATE

1.000

EACH

210.00000 210.00 185.00000 185.00 210.00000 210.00

0074 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

60.000

SFT

16.00000 960.00 14.56000 873.60 16.00000 960.00

0075 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

14.000

SFT

18.00000 252.00 23.63000 330.82 18.00000 252.00

0076 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

12.000

EACH

188.00000 2,256.00 100.00000 1,200.00 188.00000 2,256.00

0077 805-01824

SPAN, CATENARY, AND TETHER,
TIGHTEN

4.000

EACH

1,200.00000 4,800.00 780.00000 3,120.00 1,200.00000 4,800.00
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ROAD ENHANCEMENT
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Letting Date: LaPorte
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Counties:
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Tabulation of Bids
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R -41770-A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 805-01843

SIGNAL HANDHOLE ADJUST TO
GRADE

3.000

EACH

410.00000 1,230.00 355.00000 1,065.00 410.00000 1,230.00

0079 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

8.000

EACH

788.00000 6,304.00 553.00000 4,424.00 788.00000 6,304.00

0080 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

6.000

EACH

900.00000 5,400.00 550.00000 3,300.00 900.00000 5,400.00

0081 805-03372

TETHER FOR SIGNAL

2.000

EACH

600.00000 1,200.00 640.00000 1,280.00 600.00000 1,200.00

0082 805-05405

SIGNAL POLE, PEDESTAL, 4FT

2.000

EACH

800.00000 1,600.00 610.00000 1,220.00 800.00000 1,600.00

0083 805-08214

CONDUIT, PVC, 2 IN. SCHEDULE
40

90.000

LFT

8.00000 720.00 11.00000 990.00 8.00000 720.00

0084 805-09539

LOOP DETECTOR DELAY
AMPLIFIER, COUNTING, 2
CHANNEL

6.000

EACH

310.00000 1,860.00 340.00000 2,040.00 310.00000 1,860.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 805-11744

HANDHOLE SIGNAL TYPE 2

1.000

EACH

710.00000 710.00 620.00000 620.00 710.00000 710.00

0086 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

348.000

LFT

10.00000 3,480.00 11.50000 4,002.00 10.00000 3,480.00

0087 805-11817

PEDESTRIAN PUSH BUTTON, APS

8.000

EACH

990.00000 7,920.00 1,200.00000 9,600.00 990.00000 7,920.00

0088 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

8.000

EACH

910.00000 7,280.00 780.00000 6,240.00 910.00000 7,280.00

0089 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

1,519.000

LFT

2.20000 3,341.80 2.50000 3,797.50 2.20000 3,341.80

0090 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

532.000

LFT

3.20000 1,702.40 3.20000 1,702.40 3.20000 1,702.40

0091 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

3,576.000

LFT

2.10000 7,509.60 1.80000 6,436.80 2.10000 7,509.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0092 805-78785

SIGNAL DETECTOR HOUSING

12.000

EACH

800.00000 9,600.00 720.00000 8,640.00 800.00000 9,600.00

0093 805-90005

SIGNAL POLE, PEDESTAL, 10 FT

4.000

EACH

1,100.00000 4,400.00 790.00000 3,160.00 1,100.00000 4,400.00

0094 807-02191

HANDHOLE LIGHTING

5.000

EACH

1,200.00000 6,000.00 920.00000 4,600.00 1,200.00000 6,000.00

0095 807-03950

LUMINAIRE ORNAMENTAL

41.000

EACH

4,150.00000 170,150.00 3,980.00000 163,180.00 4,150.00000 170,150.00

0096 807-03951

LIGHT POLE ORNAMENTAL

41.000

EACH

3,950.00000 161,950.00 4,150.00000 170,150.00 3,950.00000 161,950.00

0097 807-04653

LIGHTING FOUNDATION

41.000

EACH

880.00000 36,080.00 950.00000 38,950.00 880.00000 36,080.00

0098 807-06592

CONDUIT, STEEL, GALVANIZED, 2
IN.

1,221.000

LFT

16.40000 20,024.40 15.65000 19,108.65 16.40000 20,024.40

0099 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

4,828.000

LFT

13.00000 62,764.00 11.90000 57,453.20 13.00000 62,764.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 807-86810

SERVICE POINT, II

1.000

EACH

5,700.00000 5,700.00 5,520.00000 5,520.00 5,700.00000 5,700.00

0101 807-86889

CABLE, POLE CIRCUIT, THWN, NO.
10 COPPER, STRANDED 1/C

1,271.000

LFT

0.80000 1,016.80 1.00000 1,271.00 0.80000 1,016.80

0102 807-86910

CONNECTOR KIT, UNFUSED

41.000

EACH

22.00000 902.00 26.00000 1,066.00 22.00000 902.00

0103 807-86915

CONNECTOR KIT, FUSED

41.000

EACH

25.00000 1,025.00 26.00000 1,066.00 25.00000 1,025.00

0104 807-86920

MULTIPLE COMPRESSION
FITTING, NON-WATERPROOFED

98.000

EACH

22.00000 2,156.00 22.00000 2,156.00 22.00000 2,156.00

0105 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

20.000

EACH

26.00000 520.00 26.00000 520.00 26.00000 520.00

0106 807-86930

INSULATION LINK, NON-
WATERPROOFED

88.000

EACH

19.00000 1,672.00 18.00000 1,584.00 19.00000 1,672.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0107 807-86935

INSULATION LINK,
WATERPROOFED

20.000

EACH

23.00000 460.00 22.00000 440.00 23.00000 460.00

0108 808-06701

LINE, THERMOPLASTIC, BROKEN,
WHITE, 4 IN.

891.000

LFT

1.19000 1,060.29 1.19000 1,060.29 1.19000 1,060.29

0109 808-06703

LINE, THERMOPLASTIC, SOLID,
WHITE, 4 IN.

904.000

LFT

1.19000 1,075.76 1.19000 1,075.76 1.19000 1,075.76

0110 808-06716

LINE, REMOVE

1,612.000

LFT

0.56000 902.72 0.56000 902.72 0.56000 902.72

0111 808-12032

GROOVING FOR PAVEMENT
MARKINGS

4,477.000

LFT

1.19000 5,327.63 1.19000 5,327.63 1.19000 5,327.63

0112 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

3,573.000

LFT

0.98000 3,501.54 0.98000 3,501.54 0.98000 3,501.54

0113 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

161.000

LFT

18.00000 2,898.00 18.00000 2,898.00 18.00000 2,898.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

(3) GRIMMER CONSTRUCTION
INC

1 ROAD ENHANCEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 808-75300

TRANSVERSE MARKING,
THERMOPLASTIC, CROSSWALK
LINE, WHITE, 6 IN.

584.000

LFT

2.98000 1,740.32 2.98000 1,740.32 2.98000 1,740.32

0115 808-75320

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC LANE
INDICATION ARROW

8.000

EACH

150.00000 1,200.00 150.00000 1,200.00 150.00000 1,200.00

0116 808-75325

PAVEMENT MESSAGE MARKING,
THERMOPLASTIC ONLY

3.000

EACH

225.00000 675.00 225.00000 675.00 225.00000 675.00

Section Total with LCC: $2,378,055.34 $2,489,808.43 $2,628,680.63

Life Cycle Costs:

$2,628,680.63$2,378,055.34 $2,489,808.43Section Totals:

( ) indicates item is bid as Lump Sum

$2,489,808.43$2,378,055.34 $2,628,680.63

$2,378,055.34

Contract Item Totals

$2,489,808.43 2,628,680.63Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

1,980.00000 1,980.00 3,200.00000 3,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43035-A

200159000ST2

09/01/21 COMPLETION DATE

WABASH

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

9,900.00000 9,900.00 10,500.00000 10,500.00

0009 303-07449

COMPACTED AGGREGATE NO. 73

187.000

TON

60.00000 11,220.00 52.00000 9,724.00

0010 306-08034

MILLING, ASPHALT, 1 1/2 IN.

16,632.000

SYS

1.80000 29,937.60 1.50000 24,948.00

0011 306-08432

MILLING, APPROACH

783.000

SYS

3.00000 2,349.00 2.50000 1,957.50

0012 401-06264

PROFILOGRAPH, HMA

(1)

LS

800.00000 800.00 3,600.00000 3,600.00

0013 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

1,373.000

TON

77.00000 105,721.00 74.00000 101,602.00

0014 401-10258

JOINT ADHESIVE, SURFACE

7,458.000

LFT

0.18000 1,342.44 0.30000 2,237.40

0015 401-11785

LIQUID ASPHALT SEALANT

7,458.000

LFT

0.12000 894.96 0.20000 1,491.60
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43035-A

200159000ST2

09/01/21 COMPLETION DATE

WABASH

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 406-05520

ASPHALT FOR TACK COAT

7.000

TON

400.00000 2,800.00 600.00000 4,200.00

0017 610-07487

HMA FOR APPROACHES, TYPE B

65.000

TON

125.00000 8,125.00 160.00000 10,400.00

0018 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

495.000

LFT

0.75000 371.25 1.00000 495.00

0019 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

495.000

LFT

1.35000 668.25 4.50000 2,227.50

0020 801-06640

CONSTRUCTION SIGN, A

16.000

EACH

165.00000 2,640.00 200.00000 3,200.00

0021 801-06775

MAINTAINING TRAFFIC

(1)

LS

12,365.00000 12,365.00 30,000.00000 30,000.00

0022 801-92448

CONSTRUCTION SIGNS MOBILE

150.000

DAY

2.50000 375.00 5.00000 750.00

0023 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

1,220.000

LFT

0.33000 402.60 0.25000 305.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43035-A

200159000ST2

09/01/21 COMPLETION DATE

WABASH

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) E & B PAVING LLC (2) PHEND & BROWN INC

1 ASPHALT RESURFACESECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

10,010.000

LFT

0.29000 2,902.90 0.25000 2,502.50

0025 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

1,126.000

LFT

0.29000 326.54 0.25000 281.50

0026 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

77.000

EACH

8.00000 616.00 33.00000 2,541.00

0027 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

77.000

EACH

52.00000 4,004.00 35.00000 2,695.00

Section Total with LCC: $199,747.54 $218,864.00

Life Cycle Costs:

$199,747.54 $218,864.00Section Totals:

( ) indicates item is bid as Lump Sum

$218,864.00$199,747.54

$199,747.54

Contract Item Totals

$218,864.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ASPHALT RESURFACE

Call Order:

Letting Date: Fort Wayne

Contract ID:

District(s):

Counties:

Project(s):210

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43035-A

200159000ST2

09/01/21 COMPLETION DATE

WABASH

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

2,800.00000 2,800.00 3,000.00000 3,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-12573

SPECIAL MAINTENANCE ,
POTHOLE PATCHING

75,000.000

DOL

1.00000 75,000.00 1.00000 75,000.00

0011 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

140,000.00000 140,000.00 91,175.00000 91,175.00

0012 205-12108

STORMWATER MANAGEMENT
BUDGET

2,392.000

DOL

1.00000 2,392.00 1.00000 2,392.00

0013 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

2,300.00000 2,300.00 6,000.00000 6,000.00
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 207-09935

SUBGRADE TREATMENT, TYPE IC

1,405.000

SYS

5.00000 7,025.00 17.80000 25,009.00

0015 302-06464

SUBBASE FOR PCCP

400.000

CYS

12.00000 4,800.00 52.00000 20,800.00

0016 304-12628

HMA PATCHING PARTIAL DEPTH
TYPE D

508.000

TON

345.00000 175,260.00 250.00000 127,000.00

0017 306-08034

MILLING, ASPHALT, 1 1/2 IN.

10,344.000

SYS

6.00000 62,064.00 8.50000 87,924.00

0018 401-07329

QC/QA-HMA, 4, 70, SURFACE, 9.5
mm

853.000

TON

180.00000 153,540.00 180.00000 153,540.00

0019 401-10258

JOINT ADHESIVE, SURFACE

46,545.000

LFT

0.10000 4,654.50 1.00000 46,545.00

0020 401-11785

LIQUID ASPHALT SEALANT

46,545.000

LFT

0.10000 4,654.50 0.20000 9,309.00

0021 406-05520

ASPHALT FOR TACK COAT

3.000

TON

75.00000 225.00 10.00000 30.00
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 408-12028

CRACKS IN ASPHALT PAVEMENT,
FILL

2.000

TON

1,700.00000 3,400.00 1,200.00000 2,400.00

0023 503-03489

RETROFITTED TIE BARS

104.000

EACH

6.00000 624.00 65.00000 6,760.00

0024 503-05240

D-1 CONTRACTION JOINT

600.000

LFT

14.00000 8,400.00 80.00000 48,000.00

0025 506-06333

PCCP PATCHING, FULL DEPTH

1,405.000

SYS

488.00000 685,640.00 350.00000 491,750.00

0026 606-12400

MILLED HMA CORRUGATIONS,
SINUSOIDAL

46,545.000

LFT

0.40000 18,618.00 1.00000 46,545.00

0027 628-11730

CELLULAR TELEPHONE, TYPE B

1.000

EACH

210.00000 210.00 315.00000 315.00

0028 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0029 628-11782

CELLULAR TELEPHONE SERVICE,
1000 MIN.

6.000

MOS

110.00000 660.00 155.00000 930.00

0030 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

1,100.00000 2,200.00 1,900.00000 3,800.00

0031 628-12683

FIELD OFFICE, D

6.000

MOS

2,600.00000 15,600.00 3,730.00000 22,380.00

0032 628-12685

TELEPHONE SERVICE, A

6.000

MOS

140.00000 840.00 155.00000 930.00

0033 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

48.000

EACH

1,140.00000 54,720.00 335.00000 16,080.00

0034 801-06640

CONSTRUCTION SIGN, A

75.000

EACH

235.00000 17,625.00 150.00000 11,250.00

0035 801-06710

FLASHING ARROW SIGN

60.000

DAY

13.00000 780.00 6.00000 360.00

0036 801-06775

MAINTAINING TRAFFIC

(1)

LS

109,260.00000 109,260.00 389,900.00000 389,900.00

Page 5 of 7

PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0037 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

6.000

EACH

5,240.00000 31,440.00 3,125.00000 18,750.00

0038 801-12042

TRUCK MOUNTED ATTENUATOR

60.000

DAY

950.00000 57,000.00 1,100.00000 66,000.00

0039 801-12348

TEMPORARY WORKSITE SPEED
DISPLAY ASSEMBLY

6.000

EACH

2,830.00000 16,980.00 4,700.00000 28,200.00

0040 808-10031

LINE, MULTI-COMPONENT,
BROKEN, WHITE, 4 IN.

391.000

LFT

2.40000 938.40 11.00000 4,301.00

0041 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

1,550.000

LFT

2.40000 3,720.00 5.50000 8,525.00

0042 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

887.000

LFT

2.40000 2,128.80 5.50000 4,878.50

0043 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

58.000

EACH

35.00000 2,030.00 3.80000 220.40
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY
CONSTRUCTION

(2) MILESTONE
CONTRACTORS LP

1 PAVEMENT PATCHINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0044 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

58.000

EACH

95.00000 5,510.00 60.00000 3,480.00

Section Total with LCC: $1,673,048.20 $1,823,487.90

Life Cycle Costs:

$1,673,048.20 $1,823,487.90Section Totals:

( ) indicates item is bid as Lump Sum

$1,823,487.90$1,673,048.20

$1,673,048.20

Contract Item Totals

$1,823,487.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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PAVEMENT PATCHING

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):216

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43521-B

200257700ST1, 200295000ST1

09/15/21 COMPLETION DATE

CLINTON, TIPPECANOE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

36,647.34000 36,647.34 43,000.00000 43,000.00 49,802.07000 49,802.07

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

172,000.00000 172,000.00 216,750.00000 216,750.00 200,000.00000 200,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

100,000.00000 100,000.00 130,000.00000 130,000.00 110,000.00000 110,000.00

0012 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 01

(1)

LS

5,348.24000 5,348.24 8,000.00000 8,000.00 5,000.00000 5,000.00

0013 203-02000

EXCAVATION, COMMON

48,431.000

CYS

10.88000 526,929.28 14.00000 678,034.00 16.00000 774,896.00

0014 204-08415

STAKE, SETTLEMENT

4.000

EACH

309.31000 1,237.24 1,200.00000 4,800.00 420.00000 1,680.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-11626

PUMP AROUND

3.000

EACH

2,685.34000 8,056.02 5,000.00000 15,000.00 2,000.00000 6,000.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

349,149.870

DOL

1.00000 349,149.87 1.00000 349,149.87 1.00000 349,149.87

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

41,187.16000 41,187.16 22,000.00000 22,000.00 40,000.00000 40,000.00

0018 205-12618

SWQCP PREPARATION

(1)

LS

5,337.76000 5,337.76 5,000.00000 5,000.00 5,000.00000 5,000.00

0019 207-08264

SUBGRADE TREATMENT, TYPE II

2,305.000

SYS

10.74000 24,755.70 15.00000 34,575.00 19.00000 43,795.00

0020 207-12636

SUBGRADE TREATMENT, TYPE IBL

40,405.000

SYS

6.98000 282,026.90 7.40000 298,997.00 7.10000 286,875.50

0021 211-09265

STRUCTURE BACKFILL, TYPE 2

329.000

CYS

46.79000 15,393.91 55.00000 18,095.00 70.00000 23,030.00

0022 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

40.000

CYS

149.01000 5,960.40 100.00000 4,000.00 315.00000 12,600.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 301-12231

COMPACTED AGGREGATE NO. 2

14.000

CYS

185.60000 2,598.40 100.00000 1,400.00 210.00000 2,940.00

0024 301-12233

COMPACTED AGGREGATE NO. 8

14.000

CYS

193.09000 2,703.26 100.00000 1,400.00 215.00000 3,010.00

0025 301-12234

COMPACTED AGGREGATE NO. 53

6,432.000

CYS

37.93000 243,965.76 45.00000 289,440.00 42.50000 273,360.00

0026 303-01180

COMPACTED AGGREGATE NO. 53

4,417.000

TON

20.32000 89,753.44 30.00000 132,510.00 28.00000 123,676.00

0027 303-07449

COMPACTED AGGREGATE NO. 73

169.000

TON

24.75000 4,182.75 40.00000 6,760.00 50.00000 8,450.00

0028 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

3,019.000

TON

82.37000 248,675.03 73.00000 220,387.00 77.00000 232,463.00

0029 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

5,076.000

TON

71.67000 363,796.92 68.00000 345,168.00 67.00000 340,092.00

0030 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

9,319.000

TON

69.53000 647,950.07 64.00000 596,416.00 65.00000 605,735.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-10258

JOINT ADHESIVE, SURFACE

24,386.000

LFT

0.27000 6,584.22 0.30000 7,315.80 0.25000 6,096.50

0032 401-10259

JOINT ADHESIVE, INTERMEDIATE

24,386.000

LFT

0.32000 7,803.52 0.30000 7,315.80 0.30000 7,315.80

0033 401-11785

LIQUID ASPHALT SEALANT

24,386.000

LFT

0.19000 4,633.34 0.30000 7,315.80 0.18000 4,389.48

0034 406-05520

ASPHALT FOR TACK COAT

24.000

TON

604.38000 14,505.12 1.00000 24.00 565.00000 13,560.00

0035 605-06121

CURB, CONCRETE B

1,566.000

LFT

21.71000 33,997.86 20.00000 31,320.00 21.00000 32,886.00

0036 610-07487

HMA FOR APPROACHES, TYPE B

554.000

TON

149.76000 82,967.04 130.00000 72,020.00 140.00000 77,560.00

0037 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

16.000

EACH

240.68000 3,850.88 225.00000 3,600.00 225.00000 3,600.00

0038 615-06505

MONUMENT, B

19.000

EACH

909.24000 17,275.56 850.00000 16,150.00 850.00000 16,150.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 615-06527

MONUMENT, SECTION CORNER

2.000

EACH

802.27000 1,604.54 750.00000 1,500.00 750.00000 1,500.00

0040 616-05688

RIPRAP, CLASS 1

394.000

TON

43.79000 17,253.26 70.00000 27,580.00 69.00000 27,186.00

0041 616-06405

RIPRAP, REVETMENT

5,414.000

TON

34.30000 185,700.20 53.00000 286,942.00 55.00000 297,770.00

0042 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

15,319.000

SYS

1.76000 26,961.44 2.00000 30,638.00 2.75000 42,127.25

0043 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

508.10000 1,524.30 750.00000 2,250.00 500.00000 1,500.00

0044 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

4.000

TON

711.35000 2,845.40 300.00000 1,200.00 1,000.00000 4,000.00

0045 621-06553

SEED MIXTURE R

1,381.000

LBS

4.64000 6,407.84 8.50000 11,738.50 3.50000 4,833.50

0046 621-06565

MULCHING MATERIAL

19.000

TON

449.27000 8,536.13 400.00000 7,600.00 425.00000 8,075.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06574

SODDING

3,738.000

SYS

4.26000 15,923.88 7.00000 26,166.00 4.00000 14,952.00

0048 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

534.84000 534.84 800.00000 800.00 160.00000 160.00

0049 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0050 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0051 628-11783

CELLULAR TELEPHONE SERVICE,
2000 MIN.

20.000

MOS

106.97000 2,139.40 225.00000 4,500.00 110.00000 2,200.00

0052 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

2,674.23000 2,674.23 1,600.00000 1,600.00 850.00000 850.00

0053 628-11977

COMPUTER SYSTEM

1.000

EACH

2,674.23000 2,674.23 1,000.00000 1,000.00 2,500.00000 2,500.00

0054 628-12683

FIELD OFFICE, D

20.000

MOS

3,209.08000 64,181.60 2,500.00000 50,000.00 2,440.00000 48,800.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 702-51010

CONCRETE, B, ABOVE FOOTINGS

22.000

CYS

210.15000 4,623.30 250.00000 5,500.00 535.00000 11,770.00

0056 715-05125

PIPE, TYPE 1, CIRCULAR, 30 IN.

315.000

LFT

71.14000 22,409.10 78.00000 24,570.00 105.00000 33,075.00

0057 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

366.000

LFT

31.46000 11,514.36 43.00000 15,738.00 62.00000 22,692.00

0058 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

205.000

LFT

48.61000 9,965.05 45.00000 9,225.00 67.00000 13,735.00

0059 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

426.000

LFT

47.67000 20,307.42 50.00000 21,300.00 72.00000 30,672.00

0060 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

175.000

LFT

42.66000 7,465.50 70.00000 12,250.00 88.00000 15,400.00

0061 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

350.99000 350.99 1,200.00000 1,200.00 500.00000 500.00

0062 715-46005

PIPE END SECTION, DIAMETER 15
IN.

18.000

EACH

393.77000 7,087.86 1,500.00000 27,000.00 540.00000 9,720.00

Page 8 of 22

ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-46010

PIPE END SECTION, DIAMETER 18
IN.

8.000

EACH

436.56000 3,492.48 1,200.00000 9,600.00 600.00000 4,800.00

0064 715-46030

PIPE END SECTION, DIAMETER 30
IN.

7.000

EACH

736.07000 5,152.49 1,700.00000 11,900.00 1,500.00000 10,500.00

0065 720-01092

MANHOLE, J15 MODIFIED

1.000

EACH

5,885.50000 5,885.50 4,200.00000 4,200.00 3,700.00000 3,700.00

0066 720-45510

MANHOLE, C4 MODIFIED

1.000

EACH

4,862.87000 4,862.87 4,800.00000 4,800.00 3,000.00000 3,000.00

0067 720-98174

INLET, B15

2.000

EACH

2,264.92000 4,529.84 2,900.00000 5,800.00 2,400.00000 4,800.00

0068 720-98555

INLET, C15

3.000

EACH

2,264.91000 6,794.73 2,900.00000 8,700.00 2,450.00000 7,350.00

0069 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

66.000

EACH

117.67000 7,766.22 110.00000 7,260.00 110.00000 7,260.00

0070 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

355.14000 2,130.84 335.00000 2,010.00 332.00000 1,992.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-06775

MAINTAINING TRAFFIC

(1)

LS

22,210.79000 22,210.79 106,250.00000 106,250.00 50,000.00000 50,000.00

0072 801-07119

BARRICADE, III-B

24.000

LFT

12.84000 308.16 12.00000 288.00 12.00000 288.00

0073 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

237.000

LFT

21.39000 5,069.43 20.00000 4,740.00 20.00000 4,740.00

0074 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

74.000

SFT

20.86000 1,543.64 19.50000 1,443.00 16.50000 1,221.00

0075 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

95.000

SFT

22.46000 2,133.70 21.00000 1,995.00 21.00000 1,995.00

0076 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

15,746.000

LFT

0.29000 4,566.34 0.30000 4,723.80 0.27000 4,251.42

0077 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

2,032.41000 2,032.41 1,900.00000 1,900.00 1,900.00000 1,900.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FORCE CONSTRUCTION
CO INC

(2) MILESTONE
CONTRACTORS LP

(3) E & B PAVING LLC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0078 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

17,371.000

LFT

0.66000 11,464.86 0.65000 11,291.15 0.62000 10,770.02

0079 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

49.000

LFT

21.30000 1,043.70 20.00000 980.00 19.91000 975.59

0080 615-06490

RIGHT-OF-WAY MARKER

81.000

EACH

213.94000 17,329.14 200.00000 16,200.00 200.00000 16,200.00

Section Total with LCC: $3,880,285.00 $4,340,331.72 $4,388,883.00

Life Cycle Costs:

$4,388,883.00$3,880,285.00 $4,340,331.72Section Totals:

( ) indicates item is bid as Lump Sum

$4,340,331.72$3,880,285.00 $4,388,883.00

$3,880,285.00

Contract Item Totals

$4,340,331.72 4,388,883.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

60,000.00000 60,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5
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MONROE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00

0009 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0010 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

215,000.00000 215,000.00

0011 201-52370

CLEARING RIGHT OF WAY

(1)

LS

55,000.00000 55,000.00

0012 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 01

(1)

LS

10,000.00000 10,000.00

0013 203-02000

EXCAVATION, COMMON

48,431.000

CYS

12.50000 605,387.50

0014 204-08415

STAKE, SETTLEMENT

4.000

EACH

531.00000 2,124.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 205-11626

PUMP AROUND

3.000

EACH

4,500.00000 13,500.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

349,149.870

DOL

1.00000 349,149.87

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

50,000.00000 50,000.00

0018 205-12618

SWQCP PREPARATION

(1)

LS

6,000.00000 6,000.00

0019 207-08264

SUBGRADE TREATMENT, TYPE II

2,305.000

SYS

13.30000 30,656.50

0020 207-12636

SUBGRADE TREATMENT, TYPE IBL

40,405.000

SYS

11.00000 444,455.00

0021 211-09265

STRUCTURE BACKFILL, TYPE 2

329.000

CYS

75.00000 24,675.00

0022 213-09269

FLOWABLE BACKFILL, NON-
REMOVABLE

40.000

CYS

195.00000 7,800.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 301-12231

COMPACTED AGGREGATE NO. 2

14.000

CYS

85.00000 1,190.00

0024 301-12233

COMPACTED AGGREGATE NO. 8

14.000

CYS

90.00000 1,260.00

0025 301-12234

COMPACTED AGGREGATE NO. 53

6,432.000

CYS

58.00000 373,056.00

0026 303-01180

COMPACTED AGGREGATE NO. 53

4,417.000

TON

28.00000 123,676.00

0027 303-07449

COMPACTED AGGREGATE NO. 73

169.000

TON

42.00000 7,098.00

0028 401-07321

QC/QA-HMA, 2, 64, SURFACE, 9.5
mm

3,019.000

TON

78.00000 235,482.00

0029 401-07390

QC/QA-HMA, 2, 64, INTERMEDIATE,
19.0 mm

5,076.000

TON

68.00000 345,168.00

0030 401-07423

QC/QA-HMA, 2, 64, BASE, 19.0 mm

9,319.000

TON

66.00000 615,054.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 401-10258

JOINT ADHESIVE, SURFACE

24,386.000

LFT

0.25000 6,096.50

0032 401-10259

JOINT ADHESIVE, INTERMEDIATE

24,386.000

LFT

0.30000 7,315.80

0033 401-11785

LIQUID ASPHALT SEALANT

24,386.000

LFT

0.18000 4,389.48

0034 406-05520

ASPHALT FOR TACK COAT

24.000

TON

565.00000 13,560.00

0035 605-06121

CURB, CONCRETE B

1,566.000

LFT

21.00000 32,886.00

0036 610-07487

HMA FOR APPROACHES, TYPE B

554.000

TON

140.00000 77,560.00

0037 611-08232

MAILBOX ASSEMBLY, RESET
SINGLE

16.000

EACH

231.00000 3,696.00

0038 615-06505

MONUMENT, B

19.000

EACH

844.00000 16,036.00
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Counties:

Project(s):220
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 615-06527

MONUMENT, SECTION CORNER

2.000

EACH

982.00000 1,964.00

0040 616-05688

RIPRAP, CLASS 1

394.000

TON

59.00000 23,246.00

0041 616-06405

RIPRAP, REVETMENT

5,414.000

TON

54.00000 292,356.00

0042 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

15,319.000

SYS

5.50000 84,254.50

0043 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

700.00000 2,100.00

0044 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

4.000

TON

500.00000 2,000.00

0045 621-06553

SEED MIXTURE R

1,381.000

LBS

4.60000 6,352.60

0046 621-06565

MULCHING MATERIAL

19.000

TON

345.00000 6,555.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 621-06574

SODDING

3,738.000

SYS

3.50000 13,083.00

0048 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

350.00000 350.00

0049 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0050 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00

0051 628-11783

CELLULAR TELEPHONE SERVICE,
2000 MIN.

20.000

MOS

140.00000 2,800.00

0052 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

700.00000 700.00

0053 628-11977

COMPUTER SYSTEM

1.000

EACH

2,100.00000 2,100.00

0054 628-12683

FIELD OFFICE, D

20.000

MOS

2,800.00000 56,000.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 702-51010

CONCRETE, B, ABOVE FOOTINGS

22.000

CYS

260.00000 5,720.00

0056 715-05125

PIPE, TYPE 1, CIRCULAR, 30 IN.

315.000

LFT

90.00000 28,350.00

0057 715-05149

PIPE, TYPE 2, CIRCULAR, 12 IN.

366.000

LFT

45.00000 16,470.00

0058 715-05151

PIPE, TYPE 2, CIRCULAR, 15 IN.

205.000

LFT

55.00000 11,275.00

0059 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

426.000

LFT

55.00000 23,430.00

0060 715-05171

PIPE, TYPE 3, CIRCULAR, 18 IN.

175.000

LFT

60.00000 10,500.00

0061 715-46000

PIPE END SECTION, DIAMETER 12
IN.

1.000

EACH

550.00000 550.00

0062 715-46005

PIPE END SECTION, DIAMETER 15
IN.

18.000

EACH

650.00000 11,700.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0063 715-46010

PIPE END SECTION, DIAMETER 18
IN.

8.000

EACH

750.00000 6,000.00

0064 715-46030

PIPE END SECTION, DIAMETER 30
IN.

7.000

EACH

1,100.00000 7,700.00

0065 720-01092

MANHOLE, J15 MODIFIED

1.000

EACH

6,000.00000 6,000.00

0066 720-45510

MANHOLE, C4 MODIFIED

1.000

EACH

5,000.00000 5,000.00

0067 720-98174

INLET, B15

2.000

EACH

3,000.00000 6,000.00

0068 720-98555

INLET, C15

3.000

EACH

3,000.00000 9,000.00

0069 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

66.000

EACH

110.00000 7,260.00

0070 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

332.00000 1,992.00
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 801-06775

MAINTAINING TRAFFIC

(1)

LS

55,000.00000 55,000.00

0072 801-07119

BARRICADE, III-B

24.000

LFT

12.00000 288.00

0073 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

237.000

LFT

20.00000 4,740.00

0074 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

74.000

SFT

19.50000 1,443.00

0075 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

95.000

SFT

21.00000 1,995.00

0076 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

15,746.000

LFT

0.27000 4,251.42

0077 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,900.00000 1,900.00

0078 808-75245

LINE, THERMOPLASTIC, SOLID,
YELLOW, 4 IN.

17,371.000

LFT

0.62000 10,770.02
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ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRIDER & CRIDER INC

1 ROAD RECONSTRUCTIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0079 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

49.000

LFT

19.91000 975.59

0080 615-06490

RIGHT-OF-WAY MARKER

81.000

EACH

177.00000 14,337.00

Section Total with LCC: $4,483,789.78

Life Cycle Costs:

$4,483,789.78Section Totals:

( ) indicates item is bid as Lump Sum

$4,483,789.78

$4,483,789.78

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 22 of 22

ROAD RECONSTRUCTION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):220

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43522-A

190046700LC5

05/23/23 COMPLETION DATE

MONROE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

9,500.00000 9,500.00 10,750.00000 10,750.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

50,000.00000 50,000.00 54,615.83000 54,615.83
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CONCRETE PAVEMENT RESTORATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43575-A

200175300ST4

09/01/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

17,000.00000 17,000.00 8,785.68000 8,785.68

0009 214-12490

GEOTEXTILE FOR PAVEMENT
TYPE 3A

4,020.000

SYS

9.00000 36,180.00 10.45000 42,009.00

0010 301-12234

COMPACTED AGGREGATE NO. 53

670.000

CYS

87.00000 58,290.00 221.73000 148,559.10

0011 304-12626

HMA PATCHING PARTIAL DEPTH
TYPE C

1,542.000

TON

115.00000 177,330.00 192.56000 296,927.52

0012 306-08042

MILLING, SCARIFICATION

3,104.000

SYS

7.00000 21,728.00 25.20000 78,220.80

0013 506-12712

PCC BONDED OVERLAY
PATCHING 4 INCH

3,104.000

SYS

95.00000 294,880.00 80.65000 250,337.60

0014 615-06520

MONUMENT, RE-ESTABLISH

4.000

EACH

1,550.00000 6,200.00 2,100.00000 8,400.00
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CONCRETE PAVEMENT RESTORATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43575-A

200175300ST4

09/01/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 628-09403

FIELD OFFICE, C

16.000

MOS

2,000.00000 32,000.00 2,592.41000 41,478.56

0016 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,400.00000 1,400.00 1,782.87000 1,782.87

0017 801-04308

ROAD CLOSURE SIGN ASSEMBLY

6.000

EACH

455.00000 2,730.00 455.00000 2,730.00

0018 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

44.000

EACH

223.00000 9,812.00 223.00000 9,812.00

0019 801-06640

CONSTRUCTION SIGN, A

259.000

EACH

218.00000 56,462.00 218.00000 56,462.00

0020 801-06645

CONSTRUCTION SIGN, B

124.000

EACH

112.00000 13,888.00 112.00000 13,888.00

0021 801-06775

MAINTAINING TRAFFIC

(1)

LS

82,000.00000 82,000.00 74,075.25000 74,075.25

0022 801-07118

BARRICADE, III-A

1,120.000

LFT

20.18000 22,601.60 20.18000 22,601.60
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CONCRETE PAVEMENT RESTORATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43575-A

200175300ST4

09/01/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 801-07119

BARRICADE, III-B

96.000

LFT

24.05000 2,308.80 24.05000 2,308.80

0024 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

5.000

EACH

5,640.00000 28,200.00 5,640.00000 28,200.00

0025 801-12324

LAW ENFORCEMENT OFFICER

200.000

HRS

60.00000 12,000.00 60.00000 12,000.00

0027 808-10033

LINE, MULTI-COMPONENT, SOLID,
WHITE, 4 IN.

2,734.000

LFT

1.98000 5,413.32 1.98000 5,413.32

0028 808-10034

LINE, MULTI-COMPONENT, SOLID,
YELLOW, 4 IN.

1,330.000

LFT

1.98000 2,633.40 1.98000 2,633.40

0029 808-10036

LINE, MULTI-COMPONENT,
BROKEN, YELLOW, 4 IN.

50.000

LFT

25.00000 1,250.00 25.00000 1,250.00

0030 808-12032

GROOVING FOR PAVEMENT
MARKINGS

4,114.000

LFT

1.19000 4,895.66 1.19000 4,895.66
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CONCRETE PAVEMENT RESTORATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43575-A

200175300ST4

09/01/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MILESTONE
CONTRACTORS NORTH INC

(2) RIETH RILEY
CONSTRUCTION

1 CONCRETE PAVEMENT
RESTORATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0031 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER, REMOVE

54.000

EACH

65.00000 3,510.00 65.00000 3,510.00

0032 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

54.000

EACH

155.00000 8,370.00 155.00000 8,370.00

0033 805-09471

SIGNAL CABLE PREFORMED
PAVE-OVER LOOP

1.000

EACH

1,200.00000 1,200.00 500.00000 500.00

Section Total with LCC: $961,787.78 $1,190,521.99

Life Cycle Costs:

$961,787.78 $1,190,521.99Section Totals:

( ) indicates item is bid as Lump Sum

$1,190,521.99$961,787.78

$961,787.78

Contract Item Totals

$1,190,521.99Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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CONCRETE PAVEMENT RESTORATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):230

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

R -43575-A

200175300ST4

09/01/22 COMPLETION DATE

LAKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

14,950.00000 14,950.00 8,875.00000 8,875.00 5,000.00000 5,000.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

55,000.00000 55,000.00 58,085.00000 58,085.00 82,000.00000 82,000.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

9,750.00000 9,750.00 2,700.00000 2,700.00 70,000.00000 70,000.00

0009 202-02271

HEADWALL, REMOVE

4.000

EACH

450.00000 1,800.00 918.00000 3,672.00 2,200.00000 8,800.00

0010 202-02272

PAVED SIDE DITCH, REMOVE

15.000

LFT

75.00000 1,125.00 62.00000 930.00 85.00000 1,275.00

0011 202-93741

GUARDRAIL, END TREATMENT,
REMOVE

31.000

EACH

300.00000 9,300.00 749.00000 23,219.00 200.00000 6,200.00

0012 203-02000

EXCAVATION, COMMON

450.000

CYS

75.00000 33,750.00 159.00000 71,550.00 82.00000 36,900.00

0013 203-02070

BORROW

215.000

CYS

100.00000 21,500.00 117.00000 25,155.00 82.00000 17,630.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 205-12108

STORMWATER MANAGEMENT
BUDGET

19,560.000

DOL

1.00000 19,560.00 1.00000 19,560.00 1.00000 19,560.00

0015 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

34,539.10000 34,539.10 13,310.00000 13,310.00 43,000.00000 43,000.00

0016 205-12618

SWQCP PREPARATION

(1)

LS

3,000.00000 3,000.00 3,805.00000 3,805.00 5,500.00000 5,500.00

0017 211-09264

STRUCTURE BACKFILL, TYPE 1

8.000

CYS

100.00000 800.00 184.00000 1,472.00 100.00000 800.00

0018 303-01180

COMPACTED AGGREGATE NO. 53

1,733.000

TON

31.50000 54,589.50 113.00000 195,829.00 68.00000 117,844.00

0019 601-01839

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 6

1.000

EACH

2,500.00000 2,500.00 2,710.00000 2,710.00 2,225.00000 2,225.00

0020 601-01846

GUARDRAIL, TERMINAL SYSTEM,
W-BEAM CURVED, 3

5.000

EACH

2,500.00000 12,500.00 2,680.00000 13,400.00 2,000.00000 10,000.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 601-02241

GUARDRAIL, REMOVE

2,150.000

LFT

3.25000 6,987.50 9.80000 21,070.00 4.00000 8,600.00

0022 601-02625

GUARDRAIL, CONNECTOR
SYSTEM, W-BEAM, CURVED, 2,
MODIFIED

2.000

EACH

1,750.00000 3,500.00 2,095.00000 4,190.00 5,000.00000 10,000.00

0023 601-05585

GUARDRAIL, TERMINAL SYSTEM,
W- BEAM, CURVED, 8

1.000

EACH

2,500.00000 2,500.00 3,570.00000 3,570.00 2,775.00000 2,775.00

0024 601-06855

GUARDRAIL, W-BEAM, CABLE
TERMINAL ANCHOR

1.000

EACH

1,400.00000 1,400.00 1,160.00000 1,160.00 1,260.00000 1,260.00

0025 601-09238

HAND DIG GUARDRAIL POST
HOLES

34.000

EACH

125.00000 4,250.00 100.00000 3,400.00 150.00000 5,100.00

0026 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

219.000

LFT

22.00000 4,818.00 25.00000 5,475.00 18.00000 3,942.00

0027 601-12289

GUARDRAIL MGS, HEIGHT
TRANSITION

23.000

EACH

950.00000 21,850.00 827.00000 19,021.00 700.00000 16,100.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

23.000

EACH

3,400.00000 78,200.00 3,085.00000 70,955.00 2,615.00000 60,145.00

0029 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN.
SPACING

157.000

LFT

24.00000 3,768.00 27.00000 4,239.00 20.00000 3,140.00

0030 616-06451

RIPRAP, UNIFORM

40.000

TON

45.50000 1,820.00 135.00000 5,400.00 160.00000 6,400.00

0031 616-12246

GEOTEXTILE FOR RIPRAP TYPE
1A

110.000

SYS

7.50000 825.00 19.00000 2,090.00 15.00000 1,650.00

0032 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

3.000

EACH

475.00000 1,425.00 582.00000 1,746.00 575.00000 1,725.00

0033 621-02770

EROSION CONTROL BLANKET

2,835.000

SYS

2.02000 5,726.70 2.50000 7,087.50 2.50000 7,087.50

0034 621-06559

MULCHED SEEDING R

5,810.000

SYS

0.92000 5,345.20 1.15000 6,681.50 1.10000 6,391.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 628-09401

FIELD OFFICE, A

8.000

MOS

2,500.00000 20,000.00 1,000.00000 8,000.00 3,000.00000 24,000.00

0036 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

750.00000 750.00 1,270.00000 1,270.00 500.00000 500.00

0037 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0038 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00 1.00000 1.00 1.00000 1.00

0039 628-11780

CELLULAR TELEPHONE SERVICE,
500 MIN.

8.000

MOS

150.00000 1,200.00 317.00000 2,536.00 100.00000 800.00

0040 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

1,250.00000 1,250.00 3,000.00000 3,000.00 2,400.00000 2,400.00

0041 628-11977

COMPUTER SYSTEM

1.000

EACH

2,500.00000 2,500.00 3,000.00000 3,000.00 2,400.00000 2,400.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

1 GUARDRAIL ATTENUATORS, NEW
OR MODERNIZE

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0042 715-03476

SAFETY METAL END SECTION, 4:1,
DIA 24 IN.

1.000

EACH

2,200.00000 2,200.00 1,500.00000 1,500.00 3,500.00000 3,500.00

0043 715-05169

PIPE, TYPE 3, CIRCULAR, 15 IN.

50.000

LFT

75.00000 3,750.00 86.00000 4,300.00 80.00000 4,000.00

0044 715-05597

PIPE EXTENSION, CIRCULAR, 24
IN. , CONCRETE

20.000

LFT

85.00000 1,700.00 153.00000 3,060.00 12.00000 240.00

0045 715-46005

PIPE END SECTION, DIAMETER 15
IN.

2.000

EACH

650.00000 1,300.00 1,350.00000 2,700.00 700.00000 1,400.00

0046 715-99044

GRATED BOX END SECTION, II,
6:1, DIAMETER 18 IN.

1.000

EACH

3,950.00000 3,950.00 8,600.00000 8,600.00 11,000.00000 11,000.00

0047 801-06640

CONSTRUCTION SIGN, A

54.000

EACH

191.00000 10,314.00 215.00000 11,610.00 225.00000 12,150.00

0048 801-06775

MAINTAINING TRAFFIC

(1)

LS

32,000.00000 32,000.00 19,190.00000 19,190.00 104,000.00000 104,000.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SPECIALTIES COMPANY
LLC AND SUBSIDIARY

(2) JAMES H DREW
CORPORATION

(3) C-TECH CORPORATION
INC

Section Total with LCC: $498,000.00 $669,130.00 $727,446.50

Life Cycle Costs:

$727,446.50$498,000.00 $669,130.00Section Totals:

( ) indicates item is bid as Lump Sum

$669,130.00$498,000.00 $727,446.50

$498,000.00

Contract Item Totals

$669,130.00 727,446.50Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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GUARDRAIL ATTENUATORS, NEW OR MODERNIZE

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):510

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41259-A

180140200ST1

10/31/21 COMPLETION DATE

VIGO

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

7,500.00000 7,500.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

6.000

EACH

300.00000 1,800.00

0003 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0004 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

34,000.00000 34,000.00

0010 201-52370

CLEARING RIGHT OF WAY

(1)

LS

5,000.00000 5,000.00

0011 202-02278

CURB, CONCRETE, REMOVE

170.000

LFT

22.00000 3,740.00

0012 202-52710

SIDEWALK CONCRETE, REMOVE

121.000

SYS

23.00000 2,783.00

0013 202-90277

DETECTOR HOUSING, REMOVE

16.000

EACH

350.00000 5,600.00

0014 202-92607

SIGN POST, CHANNEL, REMOVE

5.000

EACH

45.00000 225.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 203-02000

EXCAVATION, COMMON

2.000

CYS

100.00000 200.00

0016 205-12108

STORMWATER MANAGEMENT
BUDGET

530.000

DOL

1.00000 530.00

0017 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

4,000.00000 4,000.00

0018 207-09935

SUBGRADE TREATMENT, TYPE IC

111.000

SYS

80.00000 8,880.00

0019 304-12625

HMA PATCHING FULL DEPTH TYPE
C

29.000

TON

355.00000 10,295.00

0020 604-06070

SIDEWALK, CONCRETE

60.000

SYS

80.00000 4,800.00

0021 604-08086

CURB RAMP, CONCRETE

76.000

SYS

125.00000 9,500.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0022 604-12083

DETECTABLE WARNING
SURFACES

13.000

SYS

365.00000 4,745.00

0023 605-06120

CURB, CONCRETE

63.000

LFT

70.00000 4,410.00

0024 605-06140

CURB AND GUTTER, CONCRETE

186.000

LFT

45.00000 8,370.00

0025 621-06575

SODDING, NURSERY

72.000

SYS

33.50000 2,412.00

0026 628-09401

FIELD OFFICE, A

6.000

MOS

3,300.00000 19,800.00

0027 628-11729

CELLULAR TELEPHONE, TYPE A

1.000

EACH

350.00000 350.00

0028 628-11731

CELLULAR TELEPHONE,
ADDITIONAL DATA

1.000

DOL

1.00000 1.00

0029 628-11732

CELLULAR TELEPHONE,
ADDITIONAL MINUTES

1.000

DOL

1.00000 1.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 628-11780

CELLULAR TELEPHONE SERVICE,
500 MIN.

6.000

MOS

50.00000 300.00

0031 628-11976

COMPUTER SYSTEM EQUIPMENT

1.000

EACH

400.00000 400.00

0032 628-11977

COMPUTER SYSTEM

6.000

EACH

750.00000 4,500.00

0033 720-44000

CASTING, ADJUST TO GRADE ,
INLET

1.000

EACH

700.00000 700.00

0034 801-02617

TEMPORARY POLE WOOD WITH
DOWN GUYS AND ANCHORS

2.000

EACH

850.00000 1,700.00

0035 801-06640

CONSTRUCTION SIGN, A

17.000

EACH

225.00000 3,825.00

0036 801-06645

CONSTRUCTION SIGN, B

5.000

EACH

110.00000 550.00

0037 801-06775

MAINTAINING TRAFFIC

(1)

LS

30,000.00000 30,000.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0038 802-05701

SIGN POST, SQUARE TYPE 1
REINFORCED ANCHOR BASE

50.000

LFT

22.00000 1,100.00

0039 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

131.000

SFT

22.00000 2,882.00

0040 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

199.000

SFT

30.00000 5,970.00

0041 802-91122

SIGN GROUND MOUNTED RESET

2.000

EACH

100.00000 200.00

0042 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

4.000

EACH

3,000.00000 12,000.00

0043 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

5,000.00000 5,000.00

0044 805-01815

SIGNAL POLE FOUNDATION, 36 IN.
X 144 IN.

14.000

EACH

3,500.00000 49,000.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 805-01842

HANDHOLE SIGNAL TYPE 1

1.000

EACH

1,525.00000 1,525.00

0046 805-02087

TRANSPORTATION OF
SALVAGEABLE SIGNAL
EQUIPMENT

(1)

LS

4,000.00000 4,000.00

0047 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

6.000

EACH

700.00000 4,200.00

0048 805-04133

SIGNAL POLE, PEDESTAL, 12FT

5.000

EACH

950.00000 4,750.00

0049 805-06483

CONTROLLER

1.000

EACH

4,050.00000 4,050.00

0050 805-07190

TRAFFIC SIGNAL HEAD, 1
SECTION, 12 IN.

16.000

EACH

625.00000 10,000.00

0051 805-08244

CELLULAR MODEM KIT

3.000

EACH

2,600.00000 7,800.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0052 805-11814

CONDUIT, HDPE, 2 IN. SCHEDULE
40

2,065.000

LFT

14.25000 29,426.25

0053 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

1,445.000

LFT

22.00000 31,790.00

0054 805-11817

PEDESTRIAN PUSH BUTTON, APS

6.000

EACH

1,900.00000 11,400.00

0055 805-78010

CONTROLLER AND CABINET,
FLASHER SOLID STATE

2.000

EACH

1,850.00000 3,700.00

0056 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

14.000

EACH

965.00000 13,510.00

0057 805-78225

TRAFFIC SIGNAL HEAD, 4
SECTION, 12 IN.

3.000

EACH

1,225.00000 3,675.00

0058 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

3.000

EACH

1,595.00000 4,785.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0059 805-78415

SPAN, CATENARY, AND TETHER

16.000

EACH

3,050.00000 48,800.00

0060 805-78420

DISCONNECT HANGER

15.000

EACH

400.00000 6,000.00

0061 805-78445

SIGNAL SERVICE

3.000

EACH

1,000.00000 3,000.00

0062 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GA

290.000

LFT

4.20000 1,218.00

0063 805-78470

SIGNAL CABLE, ROADWAY LOOP,
COPPER, 1C/14 GA

5,674.000

LFT

0.25000 1,418.50

0064 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GA

3,630.000

LFT

2.25000 8,167.50

0065 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GA

3,710.000

LFT

2.50000 9,275.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GA

420.000

LFT

3.25000 1,365.00

0067 805-78495

SIGNAL CABLE, CONTROL,
COPPER, 9C/14 GA

2,050.000

LFT

3.50000 7,175.00

0068 805-78510

SIGNAL CABLE, DETECTOR LEAD-
IN, COPPER, 2C/16 GA

8,400.000

LFT

2.00000 16,800.00

0069 805-78785

SIGNAL DETECTOR HOUSING

16.000

EACH

1,005.00000 16,080.00

0070 805-78795

SAW CUT FOR ROADWAY LOOP
DETECTOR AND SEALANT

1,919.000

LFT

10.25000 19,669.75

0071 805-78925

CONTROLLER CABINET
FOUNDATION, P1

1.000

EACH

1,326.30000 1,326.30

0072 805-81060

SIGNAL POLE, STEEL STRAIN, 36
FT

14.000

EACH

9,900.00000 138,600.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MICHIANA CONTRACTING
INC

1 TRAFFIC SIGNAL MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0073 805-92504

LOOP DETECTOR DELAY
AMPLIFIER, 2 CHANNEL

8.000

EACH

450.00000 3,600.00

0074 805-93067

CONTROLLER CABINET, P

1.000

EACH

21,750.00000 21,750.00

0075 808-06368

TRANSVERSE MARKING, REMOVE

136.000

LFT

5.00000 680.00

0076 808-06716

LINE, REMOVE

394.000

LFT

1.55000 610.70

0077 808-75043

LINE, THERMOPLASTIC, SOLID,
WHITE, 6 IN.

394.000

LFT

3.00000 1,182.00

0078 808-75297

TRANSVERSE MARKING,
THERMOPLASTIC, STOP LINE,
WHITE, 24 IN.

136.000

LFT

9.00000 1,224.00

Section Total with LCC: $699,628.00

Life Cycle Costs:

$699,628.00Section Totals:
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$699,628.00

$699,628.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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TRAFFIC SIGNALS MODERNIZATION

Call Order:

Letting Date: Crawfordsville

Contract ID:

District(s):

Counties:

Project(s):520

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41261-A

180140400ST1

09/30/21 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

11,200.00000 11,200.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

99,772.00000 99,772.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

34,000.00000 34,000.00

0009 202-06580

CONTAMINATED SOIL, REMOVE

23.100

CYS

1,900.00000 43,890.00

0010 202-85996

LIGHT STANDARD AND MAST ARM,
REMOVE

23.000

EACH

330.00000 7,590.00

0011 202-93763

LIGHT STANDARD AND
FOUNDATION, REMOVE

90.000

EACH

650.00000 58,500.00

0012 202-95579

SERVICE POINT, REMOVE

7.000

EACH

650.00000 4,550.00

0013 203-02000

EXCAVATION, COMMON

21.900

CYS

105.00000 2,299.50

0014 205-12108

STORMWATER MANAGEMENT
BUDGET

18,129.000

DOL

1.00000 18,129.00

0015 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

36,000.00000 36,000.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0016 205-12618

SWQCP PREPARATION

(1)

LS

9,100.00000 9,100.00

0017 601-06035

GUARDRAIL, RESET

100.000

LFT

125.00000 12,500.00

0018 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

7.000

EACH

1,240.00000 8,680.00

0019 621-06545

FERTILIZER , FOR PERMANENT
SEEDING

0.400

TON

880.00000 352.00

0020 621-06553

SEED MIXTURE R

213.000

LBS

37.00000 7,881.00

0021 621-06565

MULCHING MATERIAL

3.000

TON

2,260.00000 6,780.00

0022 628-11976

COMPUTER SYSTEM EQUIPMENT

2.000

EACH

720.00000 1,440.00

0023 628-12683

FIELD OFFICE, D

11.000

MOS

2,500.00000 27,500.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0024 628-12685

TELEPHONE SERVICE, A

11.000

MOS

140.00000 1,540.00

0025 702-51001

CONCRETE, A,
SUPERSTRUCTURE

7.300

CYS

670.00000 4,891.00

0026 703-06029

REINFORCING BARS, EPOXY
COATED

697.000

LBS

4.80000 3,345.60

0027 801-04308

ROAD CLOSURE SIGN ASSEMBLY

2.000

EACH

530.00000 1,060.00

0028 801-06577

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 24 IN.

15.000

LFT

22.00000 330.00

0029 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

12.000

EACH

238.00000 2,856.00

0030 801-06640

CONSTRUCTION SIGN, A

94.000

EACH

432.00000 40,608.00

0031 801-06645

CONSTRUCTION SIGN, B

16.000

EACH

152.00000 2,432.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0032 801-06710

FLASHING ARROW SIGN

12.000

DAY

55.00000 660.00

0033 801-06775

MAINTAINING TRAFFIC

(1)

LS

118,100.00000 118,100.00

0034 801-07118

BARRICADE, III-A

72.000

LFT

26.00000 1,872.00

0035 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

100.000

LFT

100.00000 10,000.00

0036 801-12042

TRUCK MOUNTED ATTENUATOR

60.000

DAY

380.00000 22,800.00

0037 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80

3,810.000

LFT

25.50000 97,155.00

0038 805-95518

CONDUIT, FLEXIBLE, 2 IN.

940.000

LFT

16.00000 15,040.00

0039 807-02191

HANDHOLE LIGHTING

28.000

EACH

1,200.00000 33,600.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0040 807-07580

WIRE, NO. 4 COPPER, IN PLASTIC
DUCT, IN TRENCH, 4 1/C

12,370.000

LFT

13.40000 165,758.00

0041 807-12201

LUMINAIRE, HIGH MAST

84.000

EACH

1,570.00000 131,880.00

0042 807-12206

LUMINAIRE, UNDERPASS

12.000

EACH

980.00000 11,760.00

0043 807-12566

LIGHT POLE, HIGH MAST, 200 FT.,
E.M.H.

7.000

EACH

103,000.00000 721,000.00

0044 807-86810

SERVICE POINT, II

7.000

EACH

7,300.00000 51,100.00

0045 807-86832

LIGHTING FOUNDATION,
CONCRETE, WITH GROUNDING,
HIGH MAST TOW

7.000

EACH

21,660.00000 151,620.00

0046 807-86950

SIGN, UNDERPASS AND
ROADWAY LIGHTING LOCATION
IDENTIFICATION

19.000

EACH

40.00000 760.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUMMEL ELECTRIC INC

1 TOWER LIGHTINGSECTION: Cat Alt Set: Cat Alt Member: LCC:

0047 807-86955

CABLE-DUCT MARKER

82.000

EACH

150.00000 12,300.00

0048 807-95889

WIRE, NO. 10 COPPER, 1/C

2,820.000

LFT

1.00000 2,820.00

Section Total with LCC: $1,995,456.10

Life Cycle Costs:

$1,995,456.10Section Totals:

( ) indicates item is bid as Lump Sum

$1,995,456.10

$1,995,456.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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TOWER LIGHTING

Call Order:

Letting Date: Vincennes

Contract ID:

District(s):

Counties:

Project(s):524

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41269-B

180141100ST6

06/01/22 COMPLETION DATE

VARIOUS

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

10,300.00000 10,300.00 30,000.00000 30,000.00

0002 107-09358

INSPECTION HOLE, DEEPER THAN
3 FT

2.000

EACH

560.00000 1,120.00 462.00000 924.00

0003 107-09367

INSPECTION HOLE, 3 FT DEEP OR
LESS

6.000

EACH

416.00000 2,496.00 300.00000 1,800.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0007 109-08444

QUALITY ADJUSTMENTS, FAILED
MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 109-11362

QUALITY ADJUSTMENTS, FAILURE
TO MAINTAIN TEMPORARY
EROSION AND SEDIMENT
CONTROL MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

115,000.00000 115,000.00 200,000.00000 200,000.00

0010 201-06587

CLEARING AND GRUBBING

0.100

ACRE

7,500.00000 750.00 15,000.00000 1,500.00

0011 205-12108

STORMWATER MANAGEMENT
BUDGET

26,809.730

DOL

1.00000 26,809.73 1.00000 26,809.73

0012 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00

0013 211-09194

B BORROW

17.000

TON

60.00000 1,020.00 75.00000 1,275.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 601-06246

IMPACT ATTENUATOR, R2-W1, TL-
3

6.000

EACH

24,250.00000 145,500.00 24,250.00000 145,500.00

0015 601-12281

GUARDRAIL MGS W-BEAM, 6 FT 3
IN SPACING

462.500

LFT

20.00000 9,250.00 20.00000 9,250.00

0016 601-12292

GUARDRAIL MGS TRANSITION
WITHOUT CURB

4.000

EACH

2,925.00000 11,700.00 2,925.00000 11,700.00

0017 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

5.000

EACH

1,275.00000 6,375.00 1,275.00000 6,375.00

0018 601-94689

GUARDRAIL, END TREATMENT,
OS , 31 INCH

2.000

EACH

2,760.00000 5,520.00 2,760.00000 5,520.00

0019 602-91266

CONCRETE MEDIAN BARRIER
MODIFIED

64.000

LFT

500.00000 32,000.00 500.00000 32,000.00

0020 616-05688

RIPRAP, CLASS 1

16.000

TON

125.00000 2,000.00 150.00000 2,400.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR SEEDING

7.000

EACH

425.00000 2,975.00 425.00000 2,975.00

0022 621-06560

MULCHED SEEDING U

1,710.000

SYS

4.15000 7,096.50 4.15000 7,096.50

0023 628-09403

FIELD OFFICE, C

12.000

MOS

2,400.00000 28,800.00 2,188.00000 26,256.00

0024 703-06029

REINFORCING BARS, EPOXY
COATED

1,652.900

LBS

5.00000 8,264.50 5.00000 8,264.50

0025 801-01093

TEMPORARY WORKSITE SPEED
LIMIT SIGN ASSEMBLY

14.000

EACH

3,875.00000 54,250.00 1,950.00000 27,300.00

0026 801-04308

ROAD CLOSURE SIGN ASSEMBLY

2.000

EACH

430.00000 860.00 410.00000 820.00

0027 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

18.000

EACH

190.00000 3,420.00 195.00000 3,510.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 801-06640

CONSTRUCTION SIGN, A

106.000

EACH

277.00000 29,362.00 150.00000 15,900.00

0029 801-06645

CONSTRUCTION SIGN, B

40.000

EACH

111.00000 4,440.00 100.00000 4,000.00

0030 801-06710

FLASHING ARROW SIGN

200.000

DAY

20.00000 4,000.00 20.00000 4,000.00

0031 801-06775

MAINTAINING TRAFFIC

(1)

LS

170,000.00000 170,000.00 100,000.00000 100,000.00

0032 801-07118

BARRICADE, III-A

64.000

LFT

27.00000 1,728.00 20.00000 1,280.00

0033 801-08401

TEMPORARY TRAFFIC BARRIER,
TYPE 2

4,600.000

LFT

40.00000 184,000.00 42.00000 193,200.00

0034 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

4.000

EACH

8,505.00000 34,020.00 8,500.00000 34,000.00

0035 801-12042

TRUCK MOUNTED ATTENUATOR

18.000

DAY

400.00000 7,200.00 1,800.00000 32,400.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0036 802-06402

DYNAMIC MESSAGE SIGN , FULL-
COLOR

5.000

EACH

110,000.00000 550,000.00 108,000.00000 540,000.00

0037 802-07061

OVERHEAD SIGN STRUCTURE,
DMS BOX TRUSS

5.000

EACH

130,768.00000 653,840.00 155,000.00000 775,000.00

0038 802-09537

BOX TRUSS SIGN STRUCTURE
FOUNDATION, 36 IN. MEDIAN OR
SHOULDER

10.000

EACH

24,650.00000 246,500.00 24,650.00000 246,500.00

0039 805-02645

SIGNAL POLE FOUNDATION 24 IN.
X 24 IN. X 36 IN.

3.000

EACH

685.00000 2,055.00 700.00000 2,100.00

0040 805-09846

RECEIVER PROCESSOR

9.000

EACH

5,109.00000 45,981.00 5,300.00000 47,700.00

0041 805-10107

WIRELESS MAGNETOMETER
DETECTOR

72.000

EACH

805.00000 57,960.00 950.00000 68,400.00

0042 805-10108

WIRELESS REPEATER

3.000

EACH

2,500.00000 7,500.00 2,450.00000 7,350.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 805-11689

SIGNAL POLE, PEDESTAL, 20 FT

3.000

EACH

1,029.00000 3,087.00 1,100.00000 3,300.00

0044 805-11744

HANDHOLE SIGNAL TYPE 2 , WITH
AUGER

9.000

EACH

1,911.00000 17,199.00 1,600.00000 14,400.00

0045 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80 , BORE

7,627.000

LFT

10.00000 76,270.00 15.50000 118,218.50

0046 805-11815

CONDUIT, HDPE, 2 IN. SCHEDULE
80 , TRENCH

540.000

LFT

10.00000 5,400.00 12.50000 6,750.00

0047 807-04651

WIRE , XHHW, NO. 2 COPPER, 1
I/C, GREEN JACKET

12,040.000

LFT

5.00000 60,200.00 2.60000 31,304.00

0048 807-04651

WIRE , XHHW, NO. 2 COPPER, 3
I/C

12,040.000

LFT

13.00000 156,520.00 7.00000 84,280.00

0049 807-04651

WIRE , XHHW, NO. 2/0 COPPER, 1
I/C, GREEN JACKE

820.000

LFT

6.00000 4,920.00 5.00000 4,100.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 807-04651

WIRE , XHHW, NO. 2/0 COPPER, 3
I/C

820.000

LFT

16.00000 13,120.00 13.00000 10,660.00

0051 807-78590

HANDHOLE , ATMS

59.000

EACH

1,141.00000 67,319.00 1,300.00000 76,700.00

0052 809-04652

SERVICE POINT , ATMS,
120V/240/V, OVERHEAD

14.000

EACH

6,500.00000 91,000.00 5,150.00000 72,100.00

0053 809-04652

SERVICE POINT , ATMS,
SUBPANEL

12.000

EACH

3,000.00000 36,000.00 3,000.00000 36,000.00

0054 809-04982

CABLE , CAT 6A

1,500.000

LFT

3.00000 4,500.00 3.75000 5,625.00

0055 809-06101

FOUNDATION , CCTV MONOPOLE

9.000

EACH

10,000.00000 90,000.00 11,500.00000 103,500.00

0056 809-08398

ITS CONTROLLER CABINET , POLE
MOUNT

9.000

EACH

7,295.00000 65,655.00 7,400.00000 66,600.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

1 ITS TRAFFIC MANAGEMENT
SYSTEMS

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0057 809-09343

ITS , CCTV ASSEMBLY

9.000

EACH

14,308.00000 128,772.00 15,000.00000 135,000.00

0058 809-09343

ITS , CELLULAR MODEM
ASSEMBLY W/ DOCK

14.000

EACH

2,289.00000 32,046.00 2,700.00000 37,800.00

0059 809-09343

ITS , FIELD CONTROLLER

5.000

EACH

2,000.00000 10,000.00 2,000.00000 10,000.00

0060 809-09343

ITS , PADLOCK

48.000

EACH

35.00000 1,680.00 35.00000 1,680.00

0061 809-09343

ITS , POLE STRUCTURE, 60 LFT

3.000

EACH

16,550.00000 49,650.00 31,500.00000 94,500.00

0062 809-09343

ITS , POLE STRUCTURE, 80 LFT

6.000

EACH

21,500.00000 129,000.00 35,000.00000 210,000.00

0063 809-09343

ITS , REMOTE POWER SWITCH

14.000

EACH

500.00000 7,000.00 700.00000 9,800.00

0064 809-12723

SERVICE POINT, ATMS,
CONNECTION ALLOWANCE

11,200.000

DOL

1.00000 11,200.00 1.00000 11,200.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN ELECTRIC
INC

(2) MICHIANA CONTRACTING
INC

Section Total with LCC: $3,549,635.73 $3,791,628.23

Life Cycle Costs:

$3,549,635.73 $3,791,628.23Section Totals:

( ) indicates item is bid as Lump Sum

$3,791,628.23$3,549,635.73

$3,549,635.73

Contract Item Totals

$3,791,628.23Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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ITS TRAFFIC MANAGEMENT SYSTEMS

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):526

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -41274-B

180064100ST3

08/30/22 COMPLETION DATE

HANCOCK, HENRY, WAYNE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SURFACE PREPARATION
TECHNOLOGIES LLC

1 CENTERLINE RUMBLE STRIPES
INSTALLATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION ENGINEERING

(1)

LS

1,500.00000 1,500.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00

0005 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC CONTROL
DEVICES

1.000

DOL

1.00000 1.00

0006 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC MARKINGS

1.000

DOL

1.00000 1.00

0007 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00
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CENTERLINE RUMBLE STRIPES INSTALLATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -43514-A

200258500ST4

06/25/21 COMPLETION DATE

STARKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SURFACE PREPARATION
TECHNOLOGIES LLC

1 CENTERLINE RUMBLE STRIPES
INSTALLATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0008 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

31,000.00000 31,000.00

0009 401-11785

LIQUID ASPHALT SEALANT

30,301.000

LFT

0.10000 3,030.10

0010 606-12399

MILLED HMA CORRUGATIONS,
CONVENTIONAL

30,301.000

LFT

0.78000 23,634.78

0011 801-06640

CONSTRUCTION SIGN, A

6.000

EACH

150.00000 900.00

0012 801-06775

MAINTAINING TRAFFIC

(1)

LS

9,500.00000 9,500.00

0013 808-06712

LINE, PAINT, BROKEN, YELLOW, 4
IN.

7,770.000

LFT

0.09000 699.30

0014 808-06713

LINE, PAINT, SOLID, WHITE, 4 IN.

61,931.000

LFT

0.09000 5,573.79
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CENTERLINE RUMBLE STRIPES INSTALLATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -43514-A

200258500ST4

06/25/21 COMPLETION DATE

STARKE

Min: Max:

June 02, 2021

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SURFACE PREPARATION
TECHNOLOGIES LLC

1 CENTERLINE RUMBLE STRIPES
INSTALLATION

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0015 808-06714

LINE, PAINT, SOLID, YELLOW, 4 IN.

2,761.000

LFT

0.09000 248.49

0016 808-09381

RETRO-REFLECTIVITY TESTING

(1)

LS

1,800.00000 1,800.00

0017 808-75994

PRISMATIC REFLECTOR

824.000

EACH

7.00000 5,768.00

0018 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

206.000

EACH

27.00000 5,562.00

Section Total with LCC: $89,222.46

Life Cycle Costs:

$89,222.46Section Totals:

( ) indicates item is bid as Lump Sum

$89,222.46

$89,222.46

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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CENTERLINE RUMBLE STRIPES INSTALLATION

Call Order:

Letting Date: LaPorte

Contract ID:

District(s):

Counties:

Project(s):530

Tabulation of Bids

Contract Time:

May 05, 2021

Contract Description:

T -43514-A

200258500ST4

06/25/21 COMPLETION DATE

STARKE

Min: Max:

June 02, 2021

Indiana Department of Transportation


