

Schedule of Pay Items Letting Date May 10, 2023 Letting ID 230510

Call: 104

Contract: R -39907-B

Section No.: 1 SLIDE CORRECTION

Line			Quantity Unit	
Item No	Item Code	Description		
0001	104-05404	DESIGN BUILD	1.00	LS
0002	104-05404	DESIGN BUILD	1.00	LS
0003	104-05404	DESIGN BUILD	1.00	LS
0004	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0005	109-08360	CONTRACT LIENS	1.00	DOL
0006	109-08440	QUALITY ADJUSTMENTS, HMA	1.00	DOL
0007	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0008	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0009	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.00	DOL
0010	109-09489	PAYMENT ADJUSTMENT PG ASPHALT BINDER	1.00	DOL
0011	109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.00	DOL
0012	628-11976	COMPUTER SYSTEM EQUIPMENT	5.00	EACH
0013	628-12683	FIELD OFFICE, D	36.00	MOS

Call: 172

Contract: R -41423-B

Section No.: 1

SMALL STRUCTURE PIPE LINING

Line				
Item No	Item Code	Description	Quantity	Unit
0001	105-06845	CONSTRUCTION ENGINEERING	1.00	LS
0002	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0003	109-08360	CONTRACT LIENS	1.00	DOL
0004	109-08440	QUALITY ADJUSTMENTS, HMA	1.00	DOL
0005	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0006	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0007	109-09489	PAYMENT ADJUSTMENT PG ASPHALT BINDER	1.00	DOL
0008	109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.00	DOL
0009	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00	LS
0010	201-01015	CLEARING AND GRUBBING	1.00	LS
0011	203-02000	EXCAVATION, COMMON	587.00	CYS
0012	205-11626	PUMP AROUND	1.00	EACH
0013	205-12108	STORMWATER MANAGEMENT BUDGET	8100.00	DOL
0014	205-12616	STORMWATER MANAGEMENT IMPLEMENTATION	1.00	LS
0015	205-12618	SWQCP PREPARATION	1.00	LS
0016	207-09935	SUBGRADE TREATMENT, TYPE IC	1767.00	SYS
0017	303-01180	COMPACTED AGGREGATE NO. 53	41.00	TON
0018	304-07789	WIDENING WITH HMA, TYPE D	1020.00	TON
0019	401-07329	QC/QA-HMA, 4, 70, SURFACE, 9.5 mm	146.00	TON
0020	401-10258	JOINT ADHESIVE, SURFACE	1980.00	LFT
0021	401-10259	JOINT ADHESIVE, INTERMEDIATE	1980.00	LFT
0022	401-11785	LIQUID ASPHALT SEALANT	1980.00	LFT
0023	406-05520	ASPHALT FOR TACK COAT	1.00	TON
0024	601-06035	GUARDRAIL, RESET	1130.00	LFT
0025	606-12399	MILLED HMA CORRUGATIONS, CONVENTIONAL	1980.00	LFT
0026	616-06405	RIPRAP, REVETMENT	26.00	TON
0027	616-12246	GEOTEXTILE FOR RIPRAP TYPE 1A	46.00	SYS
0028	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.00	EACH
0029	621-06559	MULCHED SEEDING R	1074.00	SYS
0030	621-06565	MULCHING MATERIAL	1.00	TON
0031	621-12612	SEED MIXTURE, FLOODPLAIN	19.00	LBS

0032	628-09403	FIELD OFFICE, C	4.00	MOS
0033	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	1980.00	LFT
0034	718-12305	GEOTEXTILE FOR UNDERDRAINS, TYPE 1A	1247.00	SYS
0035	718-52610	AGGREGATE FOR UNDERDRAINS	60.00	CYS
0036	725-11986	LINER PIPE, THERMOPLASTIC, CIRCULAR, 76.9-78.6 SFT	264.00	LFT
0037	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	7330.00	LFT
0038	801-06204	TEMPORARY PAVEMENT MARKING, 5 IN.	664.00	LFT
0039	801-06640	CONSTRUCTION SIGN, A	44.00	EACH
0040	801-06645	CONSTRUCTION SIGN, B	16.00	EACH
0041	801-06649	TEMPORARY RAISED PAVEMENT MARKER, GRADE 1	140.00	EACH
0042	801-06710	FLASHING ARROW SIGN	120.00	DAY
0043	801-06775	MAINTAINING TRAFFIC	1.00	LS
0044	801-07024	ENERGY ABSORBING TERMINAL, CZ, TL-3	2.00	EACH
0045	801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	840.00	LFT
0046	808-06716	LINE, REMOVE	2435.00	LFT
0047	808-10057	LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN.	1980.00	LFT
0048	808-10071	LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN	455.00	LFT
0049	808-12032	GROOVING FOR PAVEMENT MARKINGS	2435.00	LFT
0050	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	46.00	EACH

Call: 576

Contract: B -44352-B

Section No.: 1 BRIDGE MAINTENANCE AND REPAIR

Line				
Item No	Item Code	Description	Quantity	Unit
0001	105-06845	CONSTRUCTION ENGINEERING	1.00	LS
0002	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0003	109-08360	CONTRACT LIENS	1.00	DOL
0004	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0005	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0006	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.00	DOL
0007	109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.00	DOL
0008	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00	LS
0009	202-02240	PAVEMENT REMOVAL	15.00	SYS
0010	202-51328	PRESENT STRUCTURE, REMOVE PORTIONS	1.00	LS
0011	202-51328	PRESENT STRUCTURE, REMOVE PORTIONS	1.00	LS
0012	205-12108	STORMWATER MANAGEMENT BUDGET	966.00	DOL
0013	205-12616	STORMWATER MANAGEMENT IMPLEMENTATION	1.00	LS
0014	609-06259	REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	15.00	SYS
0015	628-09403	FIELD OFFICE, C	6.00	MOS
0016	702-51863	FIELD DRILLED HOLE IN CONCRETE	109.00	EACH
0017	703-06029	REINFORCING BARS, EPOXY COATED	11430.00	LBS
0018	703-08247	EMBEDDED GALVANIC ANODE	596.00	EACH
0019	703-96512	BAR SPLICE	2376.00	EACH
0020	703-97936	THREADED TIE BAR ASSEMBLY, EPOXY COATED	2.00	EACH
0021	704-51006	CONCRETE, C, SUPERSTRUCTURE, MODIFIED	32.60	CYS
0022	801-04308	ROAD CLOSURE SIGN ASSEMBLY	1.00	EACH
0023	801-06209	TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.	8940.00	LFT
0024	801-06211	TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW	4.00	EACH
0025	801-06640	CONSTRUCTION SIGN, A	76.00	EACH
0026	801-06645	CONSTRUCTION SIGN, B	32.00	EACH
0027	801-06710	FLASHING ARROW SIGN	62.00	DAY
0028	801-06775	MAINTAINING TRAFFIC	1.00	LS
0029	801-07024	ENERGY ABSORBING TERMINAL, CZ, TL-3	2.00	EACH
0030	801-07118	BARRICADE, III-A	72.00	LFT
0031	801-08508	TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2	1276.00	LFT

0032	801-11642	PORTABLE CHANGEABLE MESSAGE SIGN	4.00 EACH
0033	801-12042	TRUCK MOUNTED ATTENUATOR	36.00 DAY
0034	801-12324	LAW ENFORCEMENT OFFICER	96.00 HRS
0035	801-12652	QUEUE TRUCK	68.00 DAY
0036	808-06716	LINE, REMOVE	3120.00 LFT
0037	808-75007	LINE, PAINT, SOLID, WHITE, 6 IN.	504.00 LFT
0038	808-75043	LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.	2616.00 LFT
0039	808-96075	LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.	115.00 LFT