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PREFACE


These Supplemental Specifications are a compilation of all revisions to the 1999 Standard Specifications passed by the INDOT Specification Committee and approved by the Chief Engineer. The effective date for this issue is shown on the front. Updated Supplemental Specifications are published twice a year with effective dates of March 1 and September 1.


These revisions to the Standard Specifications are accomplished by deleting material from the Standard Specifications and inserting new material. Deletions are usually shown first, followed by new or replacing material. In tables and charts with columns, the new material appears below the deletions. Deletions from the Standard Specifications are identified by two ways, either by overstriking the deleted material or by written instructions when the deleted materials are complete paragraphs and five consecutive lines or more. New material that is inserted in the specifications is printed in italics.


The written instructions include the section number and the first affected line number. Such instructions no longer include the Standard Specifications page number. Line numbers which appear in the Standard Specifications also appear in the Supplemental Specifications material. Line numbering is shown as a continuation of the line numbering of Standard Specifications sections which are extended by means of Supplemental Specifications. The integrity of the Standard Specifications line numbering system is undisturbed by the Supplemental Specifications.


When deleting whole paragraphs, delete the blank space preceding the first paragraph to be deleted and leave the blank space following the last paragraph to be deleted.

Examples:

SECTION 910, BEGIN LINE 859, DELETE AND INSERT AS FOLLOWS:



(e) Square Steel Posts. A type C certification shall be required Square steel sign post shall be covered by the type of certification specified in the Frequency Manual and in accordance

with 916.

SECTION 913, DELETE LINES 4143 THROUGH 4152.

SECTION 913, AFTER LINE 4153, INSERT AS FOLLOWS:


The last line of new material may appear several lines after line 4153. Everything from the beginning of the new material to the end of the new material is between lines 4153 and 4154.


The line numbers shown in the 1999 Standard Specifications do not reflect the counting of lines through tables. Therefore, lines in tables will be identified by the last line number preceeding the table with alphabetic letters for each line in the table. Such line numbers will be identified, as an example, as Lines 137a THROUGH 137g.

	Note #9
	Pg. 8
	GENERAL NOTES
	5/22/02

	
	
	
	

	101.01
	15
	Abbreviations
	5/22/03

	101.18.1
	186
	Embankment Foundation
	5/17/01

	101.56
	371
	Subgrade
	5/17/01

	103.01(c)2
	112
	DBE Joint Venture Type B
	8/14/02

	104.04
	137
	Maintenance of Traffic
	3/16/00

	104.04(d)
	213
	Traffic Control for Patching on a Two-Lane Roadway
	1/14/99

	105.08(b)
	258
	Construction Engineering by the Contractor
	3/14/02

	105.14
	459
	Failure to Maintain Roadway, Structures, Barricades and Construction Signs
	11/15/01

	105.17
	499
	Field Office
	5/22/03

	105.18
	755
	Method of Measurement
	5/17/01

	105.19
	759
	Basis of Payment
	5/17/01

	106.02
	112
	Samples, Tests, Cited Specifications
	9/19/02

	106.05
	163
	Storage of Materials
	8/14/02

	107.01
	34
	Laws to be Observed
	6/17/99

	107.02
	79
	Permits, Licenses, and Taxes
	6/17/99

	107.12
	359
	Traffic Control Devices
	11/15/01

	107.14.1
	489
	Erosion Control Plan and Proof of Publication
	11/16/00

	107.17
	580
	Opening Sections of Project to Traffic
	11/15/01

	108.01.1
	27
	Release of Retainage to Subcontractors
	8/16/01

	108.03
	50
	Prosecution of the Work
	11/16/00

	108.07
	337
	Determination and Extension of Contract Time
	11/15/01

	109.01(a)
	18
	General Requirements
	5/22/02

	109.01(e)
	187
	Measurement of Portland Cement Concrete PCC
	2/11/99

	109.01(f)
	214
	Measurement of Aggregates
	2/15/01

	109.03
	302
	Compensation for Altered Quantities
	10/14/99

	109.07
	566
	Partial Payments
	8/16/01

	
	
	
	

	201.02
	13
	General
	8/14/02

	201.07(d)
	143
	Individual Unit Basis
	8/14/02

	202.05
	228
	Removal of Pavement, Sidewalks, Curbs, Surface, Surface Milling, etc.
	1/13/00

	202.07
	403
	Removal of Underground Storage Tanks Containing Petroleum Products or Other Hazardous Chemicals
	10/18/01

	202.13
	570
	Basis of Payment
	10/18/01

	203.08
	43
	Borrow or Disposal
	11/16/00

	203.09
	129
	General Requirements
	5/22/02

	203.10
	236
	Disposal of Excavated Material (Except Waterway and Peat Excavation)
	11/16/00

	203.12
	266
	Disposal of Peat
	11/16/00

	203.16
	439
	Peat Deposit Treatment
	11/16/00

	203.16(b)
	479
	Treatment by Removal
	5/22/02

	203.16(c)
	511
	Treatment by Displacement
	11/16/00

	203.20(b)
	656
	Shale, Shale and Soft Rock Mixtures, or Soft Rock
	2/15/01

	203.23
	760
	Embankment Other Than Rock and Shale, With Density Control
	2/15/01

	203.24(b)
	801
	Field
	5/17/01

	203.26
	844
	Proofrolling
	5/22/02

	203.27(g)
	961
	Measurement of Subgrade Embankment Foundation Soils Treatment
	5/17/01

	203.28
	990
	Basis of Payment
	5/17/01

	204.02
	11
	Materials
	5/22/02

	205
	1
	TEMPORARY EROSION AND SEDIMENT CONTROL
	11/16/00

	205.05
	262
	Removal
	5/22/02

	206.02(b)
	46
	Excavation for Foundations of Traffic Support Structures
	10/12/00

	206.07
	125
	Disposal of Excavated Material
	11/16/00

	206.09
	221
	Cofferdams and Temporary Construction Dikes
	11/16/00

	206.10
	243
	Method of Measurement
	5/17/01

	206.11
	269
	Basis of Payment
	5/17/01

	206.11(a)
	358
	Culverts and Retaining Walls
	5/17/01

	206.11(c)
	426
	Traffic Structure Supports
	10/12/00

	207
	1
	SUBGRADE
	5/17/01

	207.02
	169
	Materials
	5/22/02

	207.04
	220
	Subgrade Treatments
	5/22/02

	207.05(a)
	259
	Fill Sections
	5/22/02

	27.05(b)
	266
	Cut Sections
	5/22/02

	207.06
	280
	Method of Measurement
	5/22/02

	207.07
	292
	Basis of Payment
	5/22/02

	209.02
	16
	Construction Requirements
	5/17/01

	210.02
	16
	Construction Requirements
	11/16/00

	211
	1
	B BORROW FILL AND BACKFILL
	5/22/02

	211.02
	205
	Materials
	1/16/03

	211.02(c)
	23
	Coarse Aggregate For End Bent Backfill
	9/16/99

	211.02(c)(d)
	24
	Flowable Mortar Substitution
	9/16/99

	211.03
	56
	General Requirements
	9/16/99

	211.07.1
	96
	Aggregate For End Bent Backfill
	9/16/99

	211.09
	102
	Method of Measurement
	2/15/01

	211.10
	143
	Basis of Payment
	1/16/03

	213
	1
	FLOWABLE MORTAR BACKFILL
	1/16/03

	213.02
	12
	Materials
	5/22/02

	213.04(b)
	53
	Average Penetration Resistance
	10/18/01

	214
	1
	Blank GEOGRID
	1/17/02

	215
	1
	CHEMICAL MODIFICATION OF SOILS
	5/17/01

	216
	1
	CELLULAR CONCRETE FILL, CCF
	9/16/99

	
	
	
	

	300
	1
	AGGREGATE PAVEMENT AND BASES
	5/22/02

	301
	1
	Blank AGGREGATE BASE
	5/22/02

	302
	1
	Blank SUBBASE
	5/22/02

	302.06(a)
	43
	Aggregate Separation Layers and Dense Graded Subbase
	5/22/03

	303
	1
	AGGREGATE PAVEMENTS OR SHOULDERS
	5/22/02

	303.02
	29
	Materials
	3/11/99

	303.05
	68
	Preparation of Subgrade or Subbase
	2/15/01

	303.09
	112
	Compacting Aggregate
	2/15/01

	304
	1
	ASPHALT BASES
	5/22/02

	304.01
	3
	Description
	2/11/99

	304.05
	140
	Widening
	5/22/03

	304.07
	180
	Basis of Payment
	5/22/03

	305
	1
	CONCRETE BASES
	5/22/02

	305.01
	3
	Description
	2/11/99

	305.02
	17
	Materials
	2/11/99

	305.04
	59
	Blank Rubblizing Existing PCCP
	2/11/99

	305.05
	79
	Patching Asphalt Pavement
	12/17/98

	305.06
	97
	Patching Rigid PCCP Pavement or Rigid PCCP Base
	2/11/99

	305.06(a)
	127
	Patching with Portland Cement Concrete PCC
	2/17/00

	305.06(b)
	160
	Patching with HMA Mixture
	12/17/98

	305.07
	163
	Blank Retrofit Load Transfer for PCCP
	2/11/99

	305.10
	185
	Widening
	12/17/98

	305.10(b)
	202
	Widening with Cement Concrete PCC
	2/11/99

	305.11
	267
	Method of Measurement
	2/11/99

	305.12
	271
	Basis of Payment
	2/17/00

	307
	1
	PORTLAND CEMENT CONCRETE BASES Blank
	5/22/02

	307.01
	3
	Description
	2/11/99

	307.02
	10
	Materials
	2/11/99

	307.03
	26
	General Requirements
	2/11/99

	307.04
	35
	Joints
	2/11/99

	307.05
	43
	Placing Steel Blank
	2/11/99

	307.07
	60
	Curing
	2/11/99

	307.08
	81
	Monolithic Curb
	2/11/99

	307.10
	103
	Basis of Payment
	2/11/99

	310
	1
	CEMENT CONCRETE PAVEMENT PATCHING BLANK
	2/11/99

	
	
	
	

	400
	1
	QUALITY CONTROL/QUALITY ASSURANCE, QC/QA, HOT MIX ASPHALT, HMA, PAVEMENT
	5/22/02

	401.03
	683
	Materials
	11/14/02

	401.04
	689
	Design Mix Formula
	11/14/02

	401.05
	703
	Volumetric Mix Design
	5/22/03

	401.05(a)
	65
	Gradation Table for Design ESAL Equal To or Greater Than 10,000,000
	1/13/00

	401.05(b)
	69
	Gradation Table for Design ESAL Less Than 10,000,000
	11/30/00

	401.06
	115
	Recycled Materials
	1/13/00

	401.07
	133
	Lots and Sublots
	12/17/98

	401.08
	821
	Job Mix Formula
	5/22/03

	401.09
	838
	Acceptance of Mixtures
	5/22/03

	401.11
	206
	Preparation of Surfaces to be Overlaid
	1/13/00

	401.14
	257
	Spreading and Finishing
	11/30/00

	401.16
	272
	Density
	5/22/03

	401.16(a)
	296
	Mainline ESAL Equal To or Greater Than 10,000,000 1,000,000
	11/30/00

	401.16(b)
	340
	Mainline ESAL Equal To or Greater Than 3,000,000 and Less Than 10,000,000 Blank
	12/17/98

	401.16(c)
	366
	Mainline ESAL Less Than 3,000,000 1,000 000
	11/30/00

	401.16(d)
	366
	Shoulders
	11/30/00

	401.17
	369
	Shoulder Corrugations
	3/15/01

	401.17(a)
	372
	Formed Corrugations
	3/15/01

	401.17(b)
	378
	Milled Corrugations
	3/15/01

	401.18
	1009
	Pavement Smoothness
	5/22/03

	401.19
	1098
	Pay Factors
	5/22/03

	401.19(a)
	498
	Mixture
	2/11/99

	401.19(b)
	1133a
	Density
	5/22/03

	401.19(b)1
	510
	Mainline ESAL Equal To or Greater Than 10,000,000 1,000,000
	11/30/00

	401.19(b)2
	514
	Mainline ESAL Equal To or Greater Than 3,000,000 and Less Than 10,000,000 Blank
	12/17/98

	401.19(c)
	532
	Smoothness
	5/22/03

	401.20
	1166
	Appeals
	11/14/02

	401.20(a)
	553
	Mixture
	1/13/00

	401.20(b)1
	557
	Mainline ESAL Equal To or Greater Than 10,000,000 1,000,000
	1/13/00

	401.20(b)2
	567
	Mainline ESAL Equal To or Greater Than 3,000,000 and Less Than 10,000,000 Blank
	12/17/98

	401.20(d)
	1184
	BSG of the Density Core
	11/14/02

	401.21
	590
	Method of Measurement
	4/12/01

	401.22
	598
	Basis of Payment
	4/12/01

	402
	1
	HOT MIX ASPHALT, HMA, PAVEMENT
	

	402.03
	26
	Job Mix Formula
	11/30/00

	402.04
	483
	Design Mix Formula
	5/22/03

	402.05
	498
	Volumetric Mix Design
	5/22/03

	402.06
	519
	Job Mix Formula
	5/22/03

	402.06(a)
	107
	Mainline and Shoulders
	11/30/00

	402.06(b)
	107
	Wedge and Leveling and Rumble Strips
	1/13/00

	402.07
	27
	Preparation of Mixtures
	11/30/00

	402.08
	554
	Recycled Materials
	5/22/03

	402.09
	564
	Acceptance of Mixtures
	5/22/03

	402.10
	160
	Weather Limitations
	4/12/01

	402.11
	218
	Spreading and Finishing
	11/30/00

	402.13
	254
	Compaction
	11/30/00

	402.14
	297
	Low Temperature Density Requirements
	4/12/01

	402.15
	343
	Shoulder Corrugations
	3/15/01

	402.15(a)
	346
	Formed Corrugations
	3/15/01

	402.15(b)
	354
	Milled Corrugations
	3/15/01

	402.17
	384
	Method of Measurement
	4/12/01

	402.18
	427
	Basis of Payment
	4/12/01

	403
	1
	COLD MIX ASPHALT, CMA, PAVEMENT
	5/22/02

	404
	1
	SEAL COAT
	5/22/02

	405
	1
	PRIME COAT
	5/22/02

	405.02
	74
	Asphalt Material
	5/22/03

	405.07
	96
	Application of Asphalt Material
	5/22/03

	406
	1
	TACK COAT
	5/22/02

	406.02
	52
	Asphalt Material
	5/22/03

	407
	1
	DUST PALATIVE
	5/22/02

	408
	1
	SEALING CRACKS AND JOINTS
	5/22/02

	408.03(f)1
	185
	Profilograph
	2/11/99

	409
	1
	Blank EQUIPMENT
	5/22/02

	409.02
	7
	Mixing Plant
	5/22/03

	409.02(a)
	10
	Certified HMA Mixing Plant
	5/22/03

	409.02(a)1
	12
	Plant Inspection
	5/22/03

	409.02(a)2
	15
	Proportioning Systems
	5/22/03

	409.02(a)3
	19
	Material Storage
	5/22/03

	409.02(a)3a
	21
	Aggregates
	5/22/03

	409.02(a)3b
	25
	Asphalt
	5/22/03

	409.02(a)4
	35
	Aggregate Feed System
	5/22/03

	409.02(a)5
	42
	Drier Unit
	5/22/03

	409.02(a)6
	47
	Dust Collector
	5/22/03

	409.02(a)7
	52
	Mixing Unit
	5/22/03

	409.02(a)8
	55
	Mix Load-out Scales
	5/22/03

	409.02(a)9
	69
	Hot Surge Bins
	5/22/03

	409.02(a)10
	78
	Sampling Point Requirements
	5/22/03

	409.02(b)
	81
	CMA Mixing Plant
	5/22/03

	
	
	
	

	500
	1
	RIGID CONCRETE PAVEMENT
	2/11/99

	501.03
	25
	Materials
	5/22/02

	501.04
	49
	Concrete Mix Design
	5/22/03

	501.05
	66
	Concrete Mix Criteria
	5/22/03

	501.06
	96
	Trial Batch
	5/22/02

	501.07
	113
	Lots and Sublots
	5/22/03

	501.08
	133
	Acceptance
	5/22/02

	501.09
	137
	General
	5/22/02

	501.11
	143
	Preparation of Subbase
	5/22/02

	501.12
	146
	Placement
	5/22/02

	501.24
	271
	Shoulder Corrugations
	5/22/02

	501.24(a)
	274
	Formed Corrugations
	5/22/02

	501.24(b)
	263
	Milled Corrugations
	5/22/02

	501.25
	274
	Pavement Smoothness
	5/22/03

	501.26
	326
	Pavement Thickness
	5/22/03

	501.26(a)
	370
	PCCP Removal
	5/22/03

	501.26(b)
	370
	PCCP Non-Payment
	5/22/03

	501.26(c)
	389
	PCCP Thickness
	5/22/03

	501.27(d)
	425
	Air Content
	2/17/00

	501.28
	424
	Adjustment Points Pay Factors
	5/22/03

	501.28(a)
	463
	Flexural Strength
	5/22/03

	501.28(a)1
	466
	Lots
	5/22/03

	501.28(a)2
	487
	Sublots
	5/22/03

	501.28(b)
	492
	Air Content
	5/22/03

	501.28(b)1
	495
	Lots
	5/22/03

	501.28(b)2
	529
	Sublots
	5/22/03

	501.28(c)
	534
	Thickness
	5/22/03

	501.28(d)
	543
	Smoothness
	5/22/03

	501.29(a)
	599
	Flexural Strength
	5/22/02

	501.30
	635
	Method of Measurement
	5/22/02

	501.31
	626
	Basis of Payment
	5/22/03

	502.02
	12
	Materials
	5/22/02

	502.03
	36
	Concrete Mix Design
	5/22/03

	502.04(b)
	100
	High-Early Strength Concrete
	5/22/03

	502.05
	104
	Job Control
	5/22/02

	502.06
	117
	General
	5/22/02

	502.08
	141
	Preparation of Subbase
	5/22/02

	502.09
	144
	Placement
	5/22/02

	502.19
	323
	Shoulder Corrugations
	5/22/02

	502.19(a)
	326
	Formed Corrugations
	5/22/02

	502.19(b)
	330
	Milled Corrugations
	5/22/02

	502.20
	325
	Pavement Smoothness
	5/22/03

	502.21
	379
	Pavement Thickness
	5/22/03

	502.21(a)
	413
	Sections
	5/22/03

	502.21(b)
	425
	Average PCCP Thickness
	5/22/03

	502.21(bc)
	425
	Adjusted Payment
	5/22/03

	502.21(cd)
	429
	PCCP Non-Payment
	5/22/03

	502.21(de)
	439
	PCCP Removal
	5/22/03

	502.21(e)
	448
	PCCP Thickness
	5/22/03

	502.22
	468
	Method of Measurement
	5/22/02

	502.23
	475
	Basis of Payment
	5/22/03

	503.02
	8
	Materials
	5/22/02

	503.03
	32
	Joints
	5/22/02

	503.03(b)
	58
	Longitudinal Joint
	5/22/02

	503.03(d)
	86
	Longitudinal Construction Joint
	5/22/02

	503.03(e)
	106
	Terminal Joints
	5/22/02

	503.03(g)
	126
	Retrofitted Tie Bars
	5/22/02

	503.05
	180
	Sealing Cracks and Joints
	5/22/03

	503.06
	187
	Random Crack Remediation
	5/22/02

	503.06(a)
	190
	Transverse
	5/22/02

	503.06(b)
	190
	Longitudinal
	5/22/02

	503.07
	214
	Method of Measurement
	5/22/03

	503.08
	240
	Basis of Payment
	5/22/03

	504.03
	14
	Finishing
	5/22/03

	504.04(a)
	77
	Liquid Membrane Forming Compounds
	5/22/03

	505.01(e)
	63
	Exceptions to AASHTO T 152
	2/17/00

	506.02
	10
	Materials
	5/22/03

	506.03
	31
	Concrete Mix Design
	5/22/03

	506.04
	55
	Concrete Mix Criteria
	5/22/03

	506.05
	70
	Trial Batch
	5/22/03

	506.06
	87
	Job Control
	5/22/03

	506.08
	152
	Job Control
	5/22/03

	506.08(a)
	164
	Central Mixed Concrete
	5/22/03

	506.08(b)
	177
	Shrink Mixed Concrete
	5/22/03

	506.08(c)
	186
	Transit Mixed Concrete
	5/22/03

	506.09
	194
	Weather Limitations
	5/22/03

	506.10
	201
	Placing Concrete
	5/22/03

	506.10(a)
	212
	Partial Depth
	5/22/03

	506.10(b)
	223
	Full Depth
	5/22/03

	506.11
	238
	Opening to Traffic
	5/22/03

	507
	1
	PCCP RESTORATION
	5/22/02

	508
	1
	EQUIPMENT
	5/22/02

	
	
	
	

	601.02
	15
	Materials
	11/14/02

	601.06
	99
	Guardrail Transitions
	6/17/99

	601.07
	103
	Guardrail End Treatments
	11/15/01

	601.07.1
	123
	Impact Attenuators
	11/16/00

	601.12
	148
	Method of Measurement
	11/16/00

	601.13
	158
	Basis of Payment
	11/16/00

	602.02
	20
	Materials
	11/15/01

	602.03(b)
	52
	Cast-in-Place Concrete Barrier and Concrete Glare Screen
	11/16/00

	602.03(c)
	54
	Finishing
	5/17/01

	602.03(f)
	68
	Reflectorization
	11/16/00

	603
	1
	FENCES
	1/16/03

	604
	1
	SIDEWALKS, CURB RAMPS AND STEPS, AND HANDRAILS
	11/14/02

	604.02
	11
	Materials
	5/22/02

	602.04
	73
	Temporary Concrete Barrier Blank
	11/15/01

	602.04(d)
	135
	Delineation
	11/15/01

	602.05
	148
	Method of Measurement
	11/15/01

	602.06
	159
	Basis of Payment
	11/15/01

	603.02
	14
	Materials
	10/12/00

	604.07(c)
	123
	Placing HMA Sidewalk
	5/22/02

	604.09
	140
	Method of Measurement
	5/22/02

	604.10
	171
	Basis of Payment
	5/22/02

	605.02
	12
	Materials
	5/22/03

	605.04(c)
	58
	Proportioning and Placing
	5/22/03

	605.04(e)
	87
	Joints
	5/22/03

	605.04(i)
	111
	Integral Curb Walk
	5/22/03

	605.06
	131
	Cement Concrete Center Curbing
	5/22/03

	605.07(c)
	171
	Mixture
	5/22/02

	605.09
	227
	Method of Measurement
	5/22/03

	605.10
	250
	Basis of Payment
	5/22/03

	606
	1
	Blank SHOULDER CORRUGATIONS
	5/22/02

	608.02
	11
	Materials
	5/22/02

	609
	1
	Blank RREINFORCED CONCRETE BRIDGE APPROACHES
	2/13/03

	609.09
	41
	Finishing
	5/22/03

	610
	1
	SURFACES FOR APPROACHES AND CROSSOVERS
	2/13/03

	610.01
	3
	Description
	2/11/99

	610.02
	15
	Materials
	5/22/02

	610.03
	22
	General Requirements
	5/22/02

	610.04
	49
	Existing Approaches and Crossovers
	5/22/02

	610.05
	57
	Cement Reinforced Concrete Bridge Approach Pavement
	3/11/99

	610.05(a)
	65
	Machine Method
	2/11/99

	610.05(b)
	71
	Hand Method
	2/11/99

	610.06
	89
	Method of Measurement
	8/14/02

	610.07
	99
	Basis of Payment
	8/14/02

	611
	1
	CROSSOVERS, DRIVEWAYS AND MAILBOX INSTALLATIONS
	2/13/03

	611.01
	3
	Description
	5/22/02

	611.02
	11
	Materials
	5/22/02

	611.03
	24
	General Requirements
	5/22/02

	611.04
	30
	Temporary Crossover Blank
	11/15/01

	611.06
	76
	Method of Measurement
	11/15/01

	611.07
	93
	Basis of Payment
	5/22/02

	614.01
	3
	Description
	2/11/99

	614.02
	12
	Materials
	2/11/99

	614.03
	26
	Cement Concrete PCC Header
	5/18/00

	615.01
	3
	Description
	5/22/02

	615.02
	12
	Materials
	5/22/02

	615.04
	52
	Monuments
	5/22/02

	616.02
	9
	Materials
	5/22/02

	616.03
	23
	Placing Dumped Riprap
	5/22/02

	616.04
	23
	Placing Grouted Riprap
	5/22/02

	616.04 616.05
	29
	Placing Revetment, Class 1, and Class 2 Riprap
	5/22/02

	616.05 616.06
	36
	Placing Uniform Riprap
	5/22/02

	616.06
	41
	Blank
	5/22/02

	616.07
	43
	Placing Grouted Riprap Blank
	5/22/02

	616.12
	159
	Basis of Payment
	5/22/02

	619.03
	34
	Quality Control and Quality Assurance
	8/17/00

	619.06
	116
	Maintaining Traffic
	1/14/99

	621.01
	4
	Description
	11/16/00

	621.02
	13
	Materials
	5/17/01

	621.03
	24
	Preparation of Ground Before Seeding
	11/16/00

	621.06
	207
	Seed Mixtures
	11/16/00

	621.06(a)
	210
	Seed Mixture R
	11/16/00

	621.06(b)
	216
	Seed Mixture U
	11/16/00

	621.06(c)
	224
	Seed Mixture P
	11/16/00

	621.06(d)
	232
	Seed Mixture CV
	2/15/01

	621.06(f)
	253
	Seed Mixture T
	11/16/00

	621.06(f)1
	267
	Conventional Spring Mix
	11/16/00

	621.06(f)2
	271
	Color Fall Mix
	11/16/00

	621.10.1
	364
	Seeding or Sodding Disturbed Areas Outside Construction Limits
	8/14/02

	621.13
	400
	Basis of Payment
	8/14/02

	622.20
	368
	“Do Not Mow or Spray” Signs and “Do Not Disturb” Signs
	10/14/99

	
	
	
	

	701.02
	12
	Materials
	11/18/99

	701.11(a)
	569
	Precast Prestressed Concrete Pile
	11/18/99

	701.11(b)
	572
	Steel Piles and Steel Shells for Cast-In-Place Concrete Pipe
	8/16/01

	701.15(d)
	653
	Prestressed Concrete Piles
	11/18/99

	702.03
	31
	Materials
	5/22/02

	702.05
	64
	Proportioning
	2/11/99

	702.11
	486
	Cold Weather Concrete
	5/22/02

	702.12
	517
	Consistency
	2/11/99

	702.13(a)
	537
	Construction
	5/13/99

	702.13(e)2
	581
	Permanent
	5/13/99

	702.13(f)
	682
	Precast Concrete Deck Panels
	5/13/99

	702.13(f)g
	683
	Removal and Re-Use of Forms
	5/13/99

	702.13(g)h
	711
	Test Beams
	3/15/01

	702.21
	1078
	Finishing Concrete Surfaces
	5/17/01

	702.21(a)
	1093
	Class 1 Finish
	5/17/01

	702.21(b)
	1108
	Class 2 Finish
	5/17/01

	702.21(c)
	1123
	Class 3 Finish
	5/17/01

	702.22
	1131
	Curing Concrete
	3/14/03

	702.22(a)
	1150
	Protective Covering Curing Methods
	3/14/03

	702.24
	1276
	Application of Loads to and Acceptance of New Concrete
	2/11/99

	702.28
	1354
	Basis of Payment
	5/22/03

	704.05
	80
	Finishing Concrete
	5/22/02

	705.03
	18
	Construction Requirements
	2/11/99

	706
	1
	BRIDGE RAILINGS
	11/14/02

	706.02
	16
	Materials
	6/17/99

	706.03
	35
	Concrete Railing
	4/18/02

	706.05
	78
	Aluminum and Steel Railings
	10/12/00

	707.01
	4
	Description
	5/13/99

	707.02
	17
	Materials
	5/22/02

	707.03
	31
	General Requirements
	5/13/99

	707.04(c)
	115
	Concrete
	2/13/03

	707.05
	161
	Forms
	5/13/99

	707.06
	187
	Placing and Finishing Cement Concrete
	5/17/01

	707.08
	273
	Handling and Shipping
	1/16/03

	707.09.1
	347
	Precast Prestressed Concrete Deck Panels
	7/15/99

	707.10
	348
	Method of Measurement
	11/19/98

	707.11
	354
	Basis of Payment
	1/16/03

	708.02
	8
	Materials
	5/22/03

	709.01
	5
	Description
	5/17/01

	709.03
	16
	Surface Preparation
	5/17/01

	709.05(e)
	114
	Alternate To Concrete Sealers
	5/17/01

	710.07
	51
	Basis of Payment
	5/17/01

	711.14
	184h
	Edge Planing
	8/17/00

	711.32(a)
	362
	AWS Requirements
	8/16/01

	711.33
	376
	Stud Shear Connectors
	6/17/99

	711.69
	911
	Method of Measurement
	11/19/98

	711.70
	932
	Basis of Payment
	11/19/98

	711.70(b)
	1005
	Unit Weight Basis
	11/19/98

	713.05
	48
	Temporary Approaches
	11/15/01

	713.08
	78
	Method of Measurement
	11/15/01

	713.09
	85
	Basis of Payment
	3/14/03

	714.02
	10
	Materials
	5/22/02

	714.06
	81
	Method of Measurement
	5/22/02

	714.07
	96
	Basis of Payment
	5/22/02

	715.02
	23
	Materials
	1/16/03

	715.02(j)
	121
	Grated Box End Sections
	5/22/02

	715.03
	170
	Excavation
	5/22/02

	715.04
	193
	Laying Pipe
	2/13/03

	715.08
	266
	Backfilling
	1/16/03

	715.11
	367
	Method of Measurement
	1/16/03

	715.12
	382
	Basis of Payment
	1/16/03

	716
	1
	TRENCHLESS PIPE INSTALLATION
	3/14/02

	716.02
	159
	Materials
	5/22/02

	717.02
	9
	Materials
	1/16/03

	717.03
	43
	General Requirements
	5/22/02

	717.04
	78
	Backfill
	1/16/03

	717.08
	140
	Method of Measurement
	1/16/03

	717.09
	153
	Basis of Payment
	1/16/03

	718
	1
	UNDERDRAINS
	6/17/99

	718.02
	141
	Materials
	5/22/02

	718.05
	179
	Underdrain Outlets
	5/22/02

	718.08
	220
	Method of Measurement
	5/22/02

	718.09
	247
	Basis of Payment
	5/22/02

	719.02
	11
	Materials
	1/16/03

	719.07
	75
	Method of Measurement
	1/16/03

	719.08
	92
	Basis of Payment
	1/16/03

	720.03
	139
	General Requirements
	5/22/03

	720.06
	221
	Basis of Payment
	5/22/03

	722.02
	11
	Materials
	1/16/03

	722.04
	58
	Proportioning
	5/22/02

	722.08
	278
	Placing and Finishing
	2/11/99

	722.09
	286
	Texturing
	2/11/99

	722.10
	305
	Curing
	5/13/99

	722.13
	484
	Method of Measurement
	8/14/02

	722.14
	515
	Basis of Payment
	5/17/01

	725
	1
	SLIP LINING OF EXISTING PIPE
	11/15/01

	725.02
	12
	Materials
	1/16/03

	725.03(b)
	89
	Filling of Cavities Outside the Existing Pipe
	1/16/03

	725.05
	150
	Basis of Payment
	1/16/03

	
	
	
	

	801
	1
	TRAFFIC CONTROLS FOR CONSTRUCTION AND MAINTENANCE OPERATIONS
	10/14/99

	801.02
	11
	Materials
	9/19/02

	801.03
	39
	General Requirements
	5/22/02

	801.04
	152
	Construction Signs
	5/22/03

	801.04(e)
	147
	Temporary Panel Sign
	2/15/01

	801.07(c)
	193
	Permanent Type III Barricades
	10/18/01

	801.08
	187
	Cones and Tubular Markers
	2/17/00

	801.09
	250
	Drums
	8/14/02

	801.10
	258
	Temporary Concrete Barriers
	5/22/02

	801.10(a)
	258
	Placement
	11/15/01

	801.10(b)
	258
	Connection
	5/22/02

	801.10(c)
	258
	Anchorage
	11/15/01

	801.10(d)
	258
	Delineation
	11/15/01

	801.11
	258
	Temporary Crossovers
	5/22/02

	801.10 801.12
	259
	Temporary Pavement Marking
	11/15/01

	801.11 801.13
	348
	Temporary Illumination
	11/15/01

	801.12 801.14
	359
	Construction Warning Lights
	11/15/01

	801.13 801.15
	390
	Electronic Devices
	11/15/01

	801.15(b)
	541
	Changeable Message Signs
	8/14/02

	801.15(c)
	547
	Temporary Worksite Speed Limit Sign Assembly
	2/13/03

	801.14 801.16
	470
	Temporary Traffic Control Zone
	11/15/01

	801.15 801.17
	519
	Method of Measurement
	5/22/02

	801.16 801.18
	565
	Basis of Payment
	5/22/03

	802
	1
	SIGNS
	10/12/00

	802.02
	263
	Materials
	1/17/02

	802.06
	295
	Placing Concrete
	5/17/01

	802.07(b)
	322
	Structural Frames
	5/22/03

	802.08
	365
	Installing Signs
	8/16/01

	802.12
	479
	Basis of Payment
	3/14/02

	803
	1
	WELDING ALUMINUM ALLOYS
	10/12/00

	804
	1
	DELINEATORS
	10/12/00

	805.02
	12
	Materials
	5/22/02

	805.08
	245
	Controller Cabinet, Signal Service, and Detector Housing Installation
	5/22/02

	806
	1
	TEMPORARY TRAFFIC SIGNALS BLANK
	1/14/99

	807.03
	19
	Materials
	5/22/02

	807.10(a)
	318
	Cast-in-Place Foundations
	5/22/02

	807.10(b)
	325
	Precast Foundations
	5/22/02

	807.11(a)
	346
	Lighting Standards Under 24 m (80 ft) in Height
	7/19/01

	807.19
	746
	Basis of Payment
	7/19/01

	808.02
	13
	Materials
	1/14/99

	808.06(a)1
	143
	Application
	8/14/02

	808.07(b)
	256
	Vehicle Warning Lights
	11/15/01

	808.11
	433
	Method of Measurement
	10/12/00

	808.12
	472
	Basis of Payment
	8/14/02

	
	
	
	

	901
	1
	HYDRAULIC CEMENT AND POZZOLANS PCC MATERIALS
	3/16/00

	901.01(b)2b
	86
	Requirements for Domestic Source Qualification
	8/17/00

	901.01(b)2c
	104
	Requirements for Foreign Source Qualification
	8/17/00

	901.02(b)1
	174
	Requirements
	2/11/99

	901.02(b)3
	218
	Documentation
	8/17/00

	901.03(b)3
	303
	Documentation
	8/17/00

	901.04
	328
	Microsilica Silica Fume Used As a Pozzolanic Mineral Admixture
	3/11/99

	901.04(b)1
	341
	Requirements
	1/13/00

	901.04(b)2
	349
	Frequency of Testing
	1/13/00

	901.04(b)4
	392
	Documentation
	8/17/00

	901.05
	414
	Chemical Anchor Systems
	1/13/00

	901.05(a)
	414
	Requirements
	1/13/00

	901.05(b)
	414
	Laboratory Testing
	1/13/00

	901.06
	414
	PCC Sealer/Healers
	1/13/00

	901.06(a)
	414
	Requirements
	1/13/00

	901.06(b)
	414
	Laboratory Testing
	1/13/00

	901.07
	414
	Rapid Setting Patch Materials
	3/16/00

	901.07(a)
	414
	Normal Weather Mixes
	3/16/00

	901.07(b)
	414
	Hot Weather Mixes
	3/16/00

	901.07(c)
	414
	Requirements
	3/16/00

	901.07(d)
	414
	Test Report
	3/16/00

	902
	1
	ASPHALT MATERIALS
	5/22/03

	902.01(a)
	7
	Performance Graded Asphalt Binders
	11/14/02

	902.01(a)1
	24
	Lots and Sublots
	4/12/01

	902.01(a)12
	24
	Sampling
	4/12/01

	902.01(a)23
	37
	Appeals
	11/14/02

	902.01(b)
	95
	Asphalt Emulsions
	5/22/02

	902.02
	268
	Sampling and Testing Asphalt Materials
	11/14/02

	904
	1
	AGGREGATES
	5/22/02

	904.01
	430
	Aggregates
	5/22/03

	904.01(b)
	44
	For HMA Mixtures
	11/15/01

	904.01(e)
	83
	Mineral Filler
	1/13/00

	904.01(h)
	121
	Sampling and Testing
	2/11/99

	904.02
	498
	Fine Aggregates
	11/14/02

	904.02(a)
	126
	General Requirements
	11/15/01

	904.02(b)
	261
	Classification of Aggregates
	11/15/01

	904.02(c)
	270
	Coarse Aggregate Angularity
	11/15/01

	904.02(d)
	285
	Surface Aggregate Requirements
	11/30/00

	904.02(e)
	290p
	Sizes of Coarse Aggregates
	11/19/98

	904.02(f)
	298
	Sampling and Testing
	2/15/01

	904.03
	574
	Coarse Aggregates
	11/14/02

	904.03(b)
	332
	Exceptions to AASHTO T 11, T 27, and T 37
	2/15/01

	904.03(c)
	337
	Exceptions to AASHTO T 27 for Coarse Aggregates
	2/15/01

	904.04(d)
	694
	Uniform Riprap
	5/22/03

	904.04(e)
	697
	Sizes of Riprap
	5/22/03

	905.04
	22
	Precast Concrete Riprap
	5/22/02

	905.05
	22
	Detectable Warning Elements
	10/17/02

	906.01
	3
	Joint Fillers
	5/22/02

	906.02(a)1d
	40
	Certification
	3/11/99

	906.02(a)2a
	48
	General Requirements
	5/18/00

	906.02(a)3
	68
	Preformed Elastomeric Joint Seals
	7/19/01

	906.04
	89
	Rubber Type Gaskets
	5/22/03

	906.05
	93
	Bituminous Mastic Pipe Joint Sealer
	5/22/03

	906.05(b)
	107
	Detail Requirements
	5/22/03

	906.05(c) (b)
	130
	Certification
	5/22/03

	906.05.1
	133
	Joint Membrane System for Precast Reinforced Concrete Box Sections
	5/22/03

	906.06(a)
	183
	Type SS
	4/12/01

	906.06(b)
	191
	Type BS2, BS6, BS8, BS9, and BS11, and 1-A
	

	907.02
	25
	Reinforced Concrete Pipe
	7/19/01

	907.24.1
	200
	Thermoplastic Pipe Liners
	11/15/01

	909.01
	3
	General Requirements
	11/14/02

	909.02(a)1
	36
	Two Component and Multi-Component Inorganic Zinc Silicate Primer
	11/14/02

	909.02(a)2
	56
	Single Package Inorganic Zinc Silicate Primer
	11/14/02

	909.02(a)32
	60
	Organic Zinc Primer
	11/14/02

	909.02(a)43
	95
	Approval of Formulation
	11/14/02

	909.02(a)5
	115
	Reapproval of Formulation
	11/14/02

	909.02(b)
	138
	Epoxy Intermediate Paint
	11/14/02

	909.02(c)
	157
	Polyurethane Finish Coat
	11/14/02

	909.02(d)3
	194
	Mixed Paint Properties
	11/14/02

	909.02(d)5
	224
	Approval of Formulation
	11/14/02

	909.02(e)
	228
	Finish Coat for Weathering Steel
	5/18/00

	909.03(c)
	261
	Approval of Structural Steel Coating System
	11/14/02

	909.03(d)
	268
	Structural Steel Coating System Re-approval
	11/14/02

	909.05(a)
	336
	Standard Traffic Paint Blank
	11/14/02

	909.05(a)1
	337
	General Requirements
	11/14/02

	909.05(a)2
	376
	Specific Requirements
	11/14/02

	909.05(b)1
	413
	General Requirements
	11/14/02

	909.05(b)2
	463
	Specific Requirements
	11/14/02

	909.05(c)2
	566
	Specific Requirements
	11/14/02

	909.05(c)3
	627
	Formulation Approval
	11/14/02

	909.05(c)4
	630
	Formulation Reapproval
	11/14/02

	909.07
	681
	Miscellaneous Paints and Ingredients Blank
	3/11/99

	909.09(a)
	706
	Polysulfide Type
	8/14/02

	909.09(b)
	721
	Unmodified Type
	5/22/02

	909.09(c)
	730
	Specific Requirements
	11/14/02

	909.09(f)
	765
	Approval of Formulation
	11/14/02

	909.10
	794
	Proprietary Portland Cement Concrete PCC Sealers
	12/16/99

	909.10(a)
	824
	Properties
	12/16/99

	909.10(b)
	824
	Test Report
	12/16/99

	910.01(a)
	5
	General
	5/22/02

	910.01(b)9c
	114
	Epoxy Coated Reinforcing Bars
	3/16/00

	910.09(a)
	447
	Steel Beam Guardrail
	11/14/02

	910.09(b)
	468
	Aluminum Rail
	11/14/02

	910.10
	478
	Guardrail Posts
	11/14/02

	910.10(a)
	484
	Steel Guardrail Posts
	11/14/02

	910.10(b)
	496
	Aluminum Guardrail Posts
	11/14/02

	910.10(c)(b)
	500
	Wood Guardrail Posts
	11/14/02

	910.11(a)
	515
	For Steel Beam Guardrail
	11/14/02

	910.11(b)
	584
	For Aluminum Guardrail
	11/14/02

	910.11(c)(b)
	607
	For Steel Tube Guardrail
	11/14/02

	910.12
	633
	Samples and Certification of Guardrail, Posts, Accessories, Fittings, and Hardware Suppliers
	2/17/00

	910.12(a)
	637
	Control Procedure for Furnishing Steel Beam Guardrail and Accessories
	2/17/00

	910.12(b)
	686
	Aluminum Guardrail
	2/17/00

	910.14(a)1
	773
	General Requirements
	1/17/02

	910.14(b)
	840
	Wide Flange Posts
	10/14/99

	910.14(c)
	849
	Structural Steel Posts
	1/17/02

	910.14(d)
	854
	Structural Aluminum Posts
	1/17/02

	910.14(e)
	859
	Square Steel Posts
	1/17/02

	910.14(e)1
	874
	Steel
	11/19/98

	910.14(e)2
	875
	Fabrication
	11/19/98

	910.14(e)3
	880
	Protective Coating
	11/19/98

	910.14(f)
	895
	Portable Construction Sign Trailer
	2/11/99

	910.15
	896
	Delineator Posts
	10/12/00

	910.16
	919
	Copper Flashing
	3/11/99

	910.20
	1225
	Blank Steel Bridge Railing Components
	6/17/99

	910.22
	1230
	Welding Supplies
	10/12/00

	910.22(a)
	1230
	Aluminum Alloy Base Metals
	10/12/00

	910.22(a)1
	1230
	Bare Wire Electrodes and Welding Rods
	10/12/00

	910.22(a)2
	1230
	Filler Metal
	10/12/00

	910.22(a)3
	1230
	Shielding Gases
	10/12/00

	911.02(f)5j
	364
	Blank
	3/14/02

	912.01(f)
	24
	Polyethylene Film
	2/11/99

	912.03
	62
	Admixtures for Use in Concrete
	12/16/99

	912.03(a)
	65
	Air Entraining Admixtures
	12/16/99

	912.03(b)
	69
	Chemical Admixtures for Concrete
	12/16/99

	912.03(b)3
	80
	Type C
	12/16/99

	912.03(c)
	130
	Test Report
	12/16/99

	912.03(d)
	260
	Approved Admixtures
	12/16/99

	912.03(e)
	263
	Performance of Admixtures
	12/16/99

	912.05
	274
	Mineral Admixture
	3/11/99

	913.04
	31
	Hydrated Lime
	11/19/98

	913.07
	51
	Flexible Delineator Posts
	10/12/00

	913.07.1
	73
	Flexible Channelizer and Flexible Tubular Marker
	10/12/00

	913.08
	81
	Delineators
	10/12/00

	913.08(a)
	81
	Acrylic Plastic Delineators
	10/12/00

	913.08(b)
	81
	Reflective Sheeting Delineators
	10/12/00

	913.08(c)
	81
	Barrier Delineators
	10/12/00

	913.08(d)
	150
	Temporary Barrier Delineator
	2/15/01

	913.09
	150
	Glass Beads
	5/18/00

	913.10
	197
	Traffic Signs
	10/12/00

	913.10(a)
	240
	Sheet Signs Backing Material
	5/22/02

	913.10(a)1
	240
	Sheet Signs
	5/22/02

	913.10(d)1
	444
	Reflective Sheeting
	8/14/02

	913.10(g)
	946
	Sample and Tests
	1/17/02

	913.10(g)1
	948
	Reflective Sheeting
	1/17/02

	913.10(g)2 (e)
	959
	Traffic Signal Materials Basis for Use
	1/17/02

	913.11(a)4
	1089
	Galvanized Steel Lighting Standards
	3/14/03

	913.12
	1574
	Construction Warning Lights
	1/14/99

	913.13
	1724
	Flashing Arrow Sign
	1/14/99

	913.13(c)
	1773v
	AC Powered
	11/15/01

	913.13.1
	1778
	Temporary Worksite Speed Limit Sign Assembly
	2/11/99

	913.14(b)1
	1738
	Thermoplastic
	1/13/00

	913.14(b)1a
	1772
	Material Requirements
	1/13/00

	913.14(b)1a(1)
	1780
	Reflectorization
	1/13/00

	913.14(b)1a(2)
	1784
	Set Time
	1/13/00

	913.14(b)1a(3)
	1788
	Water Absorption
	1/13/00

	913.14(b)1a(4)
	1791
	Softening Point
	1/13/00

	913.14(b)1a(5)
	1794
	Specific Gravity
	1/13/00

	913.14(b)1a(6)
	1797
	Impact Resistance
	1/13/00

	913.14(b)1a(7)
	1803
	Low Temperature Stress Resistance
	1/13/00

	913.14(b)1a(8)
	1812
	Bond Strength
	1/13/00

	913.14(b)1a(9)
	1818
	Hardness
	1/13/00

	913.14(b)1b
	1825
	Packaging
	1/13/00

	913.14(b)1c
	1830
	Basis for Use
	1/13/00

	913.14(b)2
	1841
	Preformed Plastic
	5/22/02

	913.14(b)2c
	1901
	Basis For Use
	1/17/02

	913.14(b)3d
	1992
	Basis For Use
	1/17/02

	913.14(c)
	2022
	Temporary Pavement Marking Tape
	1/17/02

	913.14(d)1a(1)
	2073
	Optical Performance
	3/11/99

	913.14(d)2d
	2292
	Acceptance Evaluation
	1/17/02

	913.14(d)2e
	2297
	Basis for Use
	1/17/02

	913.15(e)3h
	3823
	Certification
	1/17/02

	913.15(f)5g(2)
	3965
	Roadway Loop Wire
	3/14/03

	913.19
	4144
	Geotextile for Use with Underdrains
	3/11/99

	913.21
	4197
	Geogrid for Subgrade Stabilization or Modification
	1/17/02

	913.21(a)
	4197
	Type I
	1/17/02

	913.21(b)
	4197
	Type II
	1/17/02

	914.02
	19
	Blank Temporary Seed
	11/16/00

	916.03(f)
	247
	Sample Asbestos Exclusion Letter
	3/16/00
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