Di strict Contract No.
SPECI AL PROVI SI ONS MENU
Place In See
Contr act Code Descri ption At t achment
100- G- 146 Payment of Predeterm ned M ni mum Wage (Davi s-Bacon) |1 N970001
100- G- 147 Payment of Predeterm ned M ni mrum Wage (Davi s-Bacon) | N970006
100- G- 148 Payment of Predeterm ned M ni mum Wage (Davi s-Bacon) IN X]
X] 100- C- 150 Use of the Word Bitum nous
100- G151 Federal |y Funded Contract with DBE
100- G- 152 Federal |y Funded Contract w thout DBE
101- B- 042 Structure Nunbers for Pay Itens X]
102- G- 082 Schedul e of Pay Itenms for Alternate Bids X]
102- G- 145 Toll Road Special Provisions
103- G- 036 Owners' and Contractors's Protective Liability |Insurance
Coverage for Qperations of the Designated Contractor X
104- G139 Ceot echni cal Eval uati on Report
104- R- 168 Schedul e of Operations and Traffic Control for Undersealing,
Concrete Patching, Placing Underdrains and Resurfacing X
104-R- 292 Mai nt enance of Traffic
105- G- 071b Fax Machine in Field Ofice (Advanced Feat ures)
105- R- 305 Pipe Structure Pay Itens
X] 106- G- 074 Basis for Use of Approved or Prequalified Materials
106-R- 276 Protection and Restoration of Established Vegetation
107- B- 040 Envi ronnental Restrictions
107- G029 Equal Enpl oynent Opportunity Trai nees X]
107- G051 U S. Arny Corps of Engineers Permt X]
107- G112 Traffic Control Changes and On-Call Mai ntenance of
Traffic Control Devices X]
107- G 123 Traffic Control Changes and Watchman for M ntenance of
Traffic Control Devices X]
107- R-042a Rai |l road | nformation X]
107-R-042b Protection of Railway Interest X]
X] 107-R- 169 Statements About Existing Conditions of Uilities,
Addi ti onal Right-of-Way, and Encroachnents X
108- G- 043 Incentive or Disincentive For OQpening Project To Traffic
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108- G- 078 Part nering Over head
108- G- 089 Percent age of Wrk Required of Prime Contractor
108- G- 090 Latest Date to Begin Wrk X]
108- G- 091 Failure to Conplete on Tine For Restriction - One

Structure X]
108- G- 092 Failure to Conplete on Tinme for Restrictions - 2 or

More Structures X]
108- G- 093 Failure to Conplete on Tinme for Road C osure X]
108- G- 094 Failure to Conplete on Tinme for Intermediate

Conpl eti on Date X
108- G- 095 Failure to Conplete on Tine for Cal endar

Conpl eti on Date X
108- G- 096 Failure to Conplete on Tinme for Wrk Days X]
108- G127 Earliest Date To Begin Wrk X]
108-L- 001 Notice to Proceed Wth Denolition Wrk
108-L-012 Specialty Pay Itens
108-R- 148 Construction Equi prent in Park Areas
112- G122 State Funded Contract with Davis-Bacon Wage Rates
201- G 052 O earing Right-of -\Way X]
201- M 030 Debris Renoval at Bridge Structures
201-R- 021 Qpen Burning of Natural Gowh Permtted X]
201-R-179 Air-Curtained Qpen-Pit Incineration of Natural

G owm h Required
203- B- 025 Mari on County Borrow Pits
203-R-121 Borrow Pit Wetland Enhancenent
203- R- 155 Rock Backfill
203- R- 205 Wet | and I dentification
203- R- 260 Li near G adi ng
203- R- 286 Excess Excavated Materials Disposal Site
203- R- 360 Enmbankment s Constructed of Coal Conbustion By-Products
204- R- 049 Pi ezoneters
206- B- 026 Steel Sheet Piling At Railroad Grade Separation
206-B-113 Ceneral Bridge Requirenents
207- R- 333 Li me-Ki |l n Dust Mdification
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207-R- 334 Li me Modification of Soils
207-R- 335 Lime Stabilization of Soils
207-R- 336 Fl'y Ash Stabilization of Soils
207- R- 337 Cenent Stabilization of Soils
208-R-111 CGore Area Treat ment
211- R- 357 B Borrow and B Borrow for Structure Backfill
303- M 002 Shoul ders Adj acent to Resurface Wrk
Requi res 303-M 002d for English di mensi oned projects

304-R-199 Subbase for Cenent Concrete Pavenent
304- R- 248 Recycling Existing Concrete Pavenment as

Conpact ed Aggregate
305-R- 139 Partial Depth Joint Patching Wth HVA M xtures
305- R- 298 Rubbl i zi ng Exi sting Portland Cenent Concrete Pavenent
311-R- 229 Cenment Concrete Pavenent Cracking and Seating
401-R- 324 Pl ant Laboratory for Plant M x Pavenents
402- R- 295 M cro Surfacing
501- R- 255 Joint Options for Inside Concrete Shoul der
502- R- 294b Qual ity Assurance Cenent Concrete Pavenent Snoot hness
601-R-016 Constructi on Zone Energy Absorbing Term nal
601- R- 032 Gravel Barrel Array
601- R- 055 Ener gy Absorbi ng Term nal
601- R- 056 Re- Set Ener gy Absorbing Ter m nal
601- R- 057 Spare Parts Package for Energy Absorbing Term nal
601- R- 138 Hex Foam Sandw ch Uni t
601- R- 146 Rermoval of Cuardrail
601- R- 183 Quardrail End Treatnents
601-R- 184 | npact Attenuator Type MP
601- R- 217 Quardrail End Treatnment Type BREAKMASTER
601-R- 218 Quardrail End Treatnent Type ET 2000
601- R- 237 Spare Parts Package for Guardrail End Treat nent
601- R- 238 Spare Parts Package for Inpact Attenuator
601- R- 303 Spare Parts Package for Energy Absorbing Term nal Type A




Place In See
Contr act Code Descri ption At t achnment
603- R- 109 Gate Barricade
611- R-100 Medi an Crossovers
615- R- 020 Whod Post Parking Meters
616- R- 102 Gabi ons Revet Mattress
X] 621- R- 283 Seedi ng Qutside Construction Limts
622- R- 209 Wl dlife Habitat Species and Spacing X]
623- M 025 Roadsi de Mow ng
623- M 039 Mowi ng Cycles, Starting Dates, and Failure to
Conpl ete Mowi ng on Tine X
624- M 024 Her bi ci de Tr eat nent
624- M 040 Her bi ci de Fornul ati on and Application Period X]
625-R-194 Gabi ons
626- R- 165 Modi fied Section Concrete Median Barrier
701- B- 068 Bi tumen Coating for Piles
701-B-078 Oversized Predrilled Pile Holes for Integral End Bent
Structures
701-B-132 Pile Driving X]
X] 703-C- 138 Rei nf orci ng Bars
706-B-112 Curb Mounted Bridge Railing
707-B-013 H gh Range Water Reducers in Precast Prestressed
Concrete Structural Menbers
707- B- 085 Al'ternate Prestressed Precast Concrete |-Beamto Standard
AASHTO Type |1V Prestressed Precast Concrete |-Beam
709- B- 070 Ti nted Epoxy Penetrating Seal er
709- M 019 Surface Seal for Steel Bridge to be Painted
713-B-076 Tenporary Pi pe
714-R- 003 Bi n- Type Retai ni ng Wall
714- R- 282 Precast Reinforced Concrete 3-Sided Cul vert
715- R- 302 Slip Lining of Roadway Cul verts with Pol yet hyl ene
Cul vert Pi pe Liner
715-R- 341 Pi pe Material Selection
715-R- 342 Pi pe Backfill Methods
715- R- 361 Pi pe Material Abbreviations
717-R- 152 Alternates to Structural Plate Structures
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718- R- 326 Under dr ai ns
718- R- 326a Under dr ai ns
720- M 021 Extensi on of Cast Iron Floor Drains
720-R-104 Capped Inl et
720-R- 173 Proof Load for Castings
720-T- 021 Drai nage Structures
722-B- 105 H gh Range Water Reducers for Mcrosilica Concrete

Bri dge Deck Overl ay
724- B- 046 Approved Expansi on Joint M Devi ces
724- B- 086 Approved Expansi on Joint SS Devices
724-B- 131 Pol ymer Modified Asphalt Joint System

Requi res 724-B-131d
726- B- 044 Beari ng Assenblies
727-B-012 Concrete Repair by Epoxy Injection
728- B- 039 Masonry Coati ng
729- B- 009 Concrete for Patching Bridge Structures
731-R- 202 Mechanically Stabilized Earth Retaining Walls X]
733-B-104 Mcrosilica Concrete Bridge Deck Overlay
801- B- 034 Tenporary O osure for Overhead Installation X]
801- M 006 Mai ntai ning Traffic for Mintenance or Resurface Wrk
801- R- 030 Tenmporary U-Turns for Contractor's Vehicles
801- R- 253 Mobi | e Construction Signs
801- R- 288 Sol ar Power Assisted Flashing Arrow Sign
801-T- 063 Changeabl e Message Signs
801-T-072 Tenporary Pavenent Markings in Standard Pattern
802-T- 094 Sign Post Type Abb
805- T- 035 Delay Anplifiers
805- T- 036 Depart ment Furni shed Materials X]
805- T- 038 Preformed Loop Detectors
Requi res 805-T-038 for English dinensioned projects

805- T- 041 M scel | aneous Equi prent X]
805- T- 069 Traffic Signalization Locations X]
805-T- 075 Saw Cut Requi r enment
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805-T-076 Solid State Controllers
805-T-078 El ectrical Insulation Seal ant
805- T- 083 Traffic Signal Equi prent Sal vaged by the

Contract or
805- T- 084 Traffic Signal Equi prent Sal vaged by the

Depart ment X
805- T- 085 Si gnal Bul b Repl acenent, Aerial Inspection, and

Loop Repl acenent X
805- T- 086 Traffic Signal Mintenance and Repair
805-T- 093 Detector Card Rack and Detector Mdul es
805- T- 095 Signal Controllers
805-T- 105 Conversion of Metric Standards
806- B- 115 Tenmporary Traffic Signal with Loop Detectors
806- T- 089 Mai ntai ning Existing Traffic Signal Installation
807-T- 087 H ghway 11l um nation Mintenance and Repair
808-B-114 Repai nti ng No- Passi ng Zone Pavenent Markings
808- M 016 Renoval of Snowpl owabl e Markers X]
808- M 046 Ref ur bi shed Snowpl owabl e Rai sed Pavenent Marker Castings
808- T- 080 Renoval of Pavenent MarKkings
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