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__________________ District Contract No. _______________

 SPECIAL PROVISIONS MENU
Place In See  
Contract Code Description Attachment

[ ] 100-C-146 Payment of Predetermined Minimum Wage (Davis-Bacon) IN970001 [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 100-C-147 Payment of Predetermined Minimum Wage (Davis-Bacon) IN970006 [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 100-C-148 Payment of Predetermined Minimum Wage (Davis-Bacon) IN______ [X]
[ ] __________________________________________________________________________ [ ]
[X] 100-C-150 Use of the Word Bituminous [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 100-C-151 Federally Funded Contract with DBE [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 100-C-152 Federally Funded Contract without DBE [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 101-B-042 Structure Numbers for Pay Items [X]
[ ] ___________________________________________________________________________ [ ]
[ ] 102-C-082 Schedule of Pay Items for Alternate Bids [X]
[ ] __________________________________________________________________________ [ ]
[ ] 102-C-145 Toll Road Special Provisions [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 103-C-036 Owners' and Contractors's Protective Liability Insurance

Coverage for Operations of the Designated Contractor [X]
[ ] __________________________________________________________________________ [ ]
[ ] 104-C-139 Geotechnical Evaluation Report [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 104-R-168 Schedule of Operations and Traffic Control for Undersealing,

Concrete Patching, Placing Underdrains and Resurfacing [X]
[ ] __________________________________________________________________________ [ ]
[ ] 104-R-292 Maintenance of Traffic [ ]
[ ] __________________________________________________________________________ [ ]

[ ] 105-C-071b Fax Machine in Field Office (Advanced Features) [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 105-R-305 Pipe Structure Pay Items [ ]
[ ] __________________________________________________________________________ [ ]

 [X] 106-C-074 Basis for Use of Approved or Prequalified Materials [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 106-R-276 Protection and Restoration of Established Vegetation [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 107-B-040 Environmental Restrictions [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 107-C-029 Equal Employment Opportunity Trainees [X]
[ ] __________________________________________________________________________ [ ]
[ ] 107-C-051 U.S. Army Corps of Engineers Permit [X]
[ ] __________________________________________________________________________ [ ]
[ ] 107-C-112 Traffic Control Changes and On-Call Maintenance of

Traffic Control Devices [X]
[ ] __________________________________________________________________________ [ ]
[ ] 107-C-123 Traffic Control Changes and Watchman for Maintenance of

Traffic Control Devices [X]
[ ] __________________________________________________________________________ [ ]
[ ] 107-R-042a Railroad Information [X]
[ ] __________________________________________________________________________ [ ]
[ ] 107-R-042b Protection of Railway Interest [X]
[ ] __________________________________________________________________________ [ ]
[X] 107-R-169 Statements About Existing Conditions of Utilities,

Additional Right-of-Way, and Encroachments [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-043 Incentive or Disincentive For Opening Project To Traffic
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Ahead of Schedule [X]
__________________________________________________________________________ [ ]
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[ ] 108-C-078 Partnering Overhead [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-089 Percentage of Work Required of Prime Contractor
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-090 Latest Date to Begin Work [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-091 Failure to Complete on Time For Restriction - One

Structure [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-092 Failure to Complete on Time for Restrictions - 2 or

More Structures [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-093 Failure to Complete on Time for Road Closure [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-094 Failure to Complete on Time for Intermediate

Completion Date [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-095 Failure to Complete on Time for Calendar

Completion Date [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-096 Failure to Complete on Time for Work Days [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-C-127 Earliest Date To Begin Work [X]
[ ] __________________________________________________________________________ [ ]
[ ] 108-L-001 Notice to Proceed With Demolition Work [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 108-L-012 Specialty Pay Items [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 108-R-148 Construction Equipment in Park Areas [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 112-C-122 State Funded Contract with Davis-Bacon Wage Rates [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 201-C-052 Clearing Right-of-Way [X]
[ ] __________________________________________________________________________ [ ]
[ ] 201-M-030 Debris Removal at Bridge Structures [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 201-R-021 Open Burning of Natural Growth Permitted [X]
[ ] __________________________________________________________________________ [ ]
[ ] 201-R-179 Air-Curtained Open-Pit Incineration of Natural

Growth Required [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-B-025 Marion County Borrow Pits [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-121 Borrow Pit Wetland Enhancement [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-155 Rock Backfill [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-205 Wetland Identification [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-260 Linear Grading [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-286 Excess Excavated Materials Disposal Site [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 203-R-360 Embankments Constructed of Coal Combustion By-Products [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 204-R-049 Piezometers [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 206-B-026 Steel Sheet Piling At Railroad Grade Separation [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 206-B-113 General Bridge Requirements [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 207-R-333 Lime-Kiln Dust Modification [ ]
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[ ] 207-R-334 Lime Modification of Soils [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 207-R-335 Lime Stabilization of Soils [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 207-R-336 Fly Ash Stabilization of Soils [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 207-R-337 Cement Stabilization of Soils [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 208-R-111 Gore Area Treatment [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 211-R-357 B Borrow and B Borrow for Structure Backfill [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 303-M-002 Shoulders Adjacent to Resurface Work [ ]

 Requires 303-M-002d for English dimensioned projects
[ ] __________________________________________________________________________ [ ]
[ ] 304-R-199 Subbase for Cement Concrete Pavement [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 304-R-248 Recycling Existing Concrete Pavement as

Compacted Aggregate [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 305-R-139 Partial Depth Joint Patching With HMA Mixtures [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 305-R-298 Rubblizing Existing Portland Cement Concrete Pavement [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 311-R-229 Cement Concrete Pavement Cracking and Seating [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 401-R-324 Plant Laboratory for Plant Mix Pavements [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 402-R-295 Micro Surfacing [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 501-R-255 Joint Options for Inside Concrete Shoulder [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 502-R-294b Quality Assurance Cement Concrete Pavement Smoothness [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-016 Construction Zone Energy Absorbing Terminal [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-032 Gravel Barrel Array [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-055 Energy Absorbing Terminal [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-056 Re-Set Energy Absorbing Terminal [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-057 Spare Parts Package for Energy Absorbing Terminal [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-138 Hex Foam Sandwich Unit [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-146 Removal of Guardrail [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-183 Guardrail End Treatments [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-184 Impact Attenuator Type MP [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-217 Guardrail End Treatment Type BREAKMASTER [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-218 Guardrail End Treatment Type ET 2000 [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-237 Spare Parts Package for Guardrail End Treatment [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-238 Spare Parts Package for Impact Attenuator [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 601-R-303 Spare Parts Package for Energy Absorbing Terminal Type A [ ]
[ ] __________________________________________________________________________ [ ]
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[ ] 603-R-109 Gate Barricade [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 611-R-100 Median Crossovers [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 615-R-020 Wood Post Parking Meters [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 616-R-102 Gabions Revet Mattress [ ]
[ ] __________________________________________________________________________ [ ]
[X] 621-R-283 Seeding Outside Construction Limits [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 622-R-209 Wildlife Habitat Species and Spacing [X]
[ ] __________________________________________________________________________ [ ]
[ ] 623-M-025 Roadside Mowing [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 623-M-039 Mowing Cycles, Starting Dates, and Failure to

Complete Mowing on Time [X]
[ ] __________________________________________________________________________ [ ]
[ ] 624-M-024 Herbicide Treatment [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 624-M-040 Herbicide Formulation and Application Period [X]
[ ] __________________________________________________________________________ [ ]
[ ] 625-R-194 Gabions [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 626-R-165 Modified Section Concrete Median Barrier [ ]
[ ] ___________________________________________________________________________ [ ]
[ ] 701-B-068 Bitumen Coating for Piles [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 701-B-078 Oversized Predrilled Pile Holes for Integral End Bent

Structures [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 701-B-132 Pile Driving [X]
[ ] __________________________________________________________________________ [ ]
[X] 703-C-138 Reinforcing Bars [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 706-B-112 Curb Mounted Bridge Railing [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 707-B-013 High Range Water Reducers in Precast Prestressed

Concrete Structural Members [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 707-B-085 Alternate Prestressed Precast Concrete I-Beam to Standard

AASHTO Type IV Prestressed Precast Concrete I-Beam [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 709-B-070 Tinted Epoxy Penetrating Sealer [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 709-M-019 Surface Seal for Steel Bridge to be Painted [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 713-B-076 Temporary Pipe [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 714-R-003 Bin-Type Retaining Wall [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 714-R-282 Precast Reinforced Concrete 3-Sided Culvert [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 715-R-302 Slip Lining of Roadway Culverts with Polyethylene

Culvert Pipe Liner [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 715-R-341 Pipe Material Selection [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 715-R-342 Pipe Backfill Methods [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 715-R-361 Pipe Material Abbreviations [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 717-R-152 Alternates to Structural Plate Structures [ ]
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[ ] 718-R-326 Underdrains [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 718-R-326a Underdrains [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 720-M-021 Extension of Cast Iron Floor Drains [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 720-R-104 Capped Inlet [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 720-R-173 Proof Load for Castings [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 720-T-021 Drainage Structures [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 722-B-105 High Range Water Reducers for Microsilica Concrete

Bridge Deck Overlay [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 724-B-046 Approved Expansion Joint M Devices [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 724-B-086 Approved Expansion Joint SS Devices [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 724-B-131 Polymer Modified Asphalt Joint System [ ]

 Requires 724-B-131d
[ ] __________________________________________________________________________ [ ]
[ ] 726-B-044 Bearing Assemblies [ ]
[ ] _________________________________________________________________________ [ ]
[ ] 727-B-012 Concrete Repair by Epoxy Injection [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 728-B-039 Masonry Coating [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 729-B-009 Concrete for Patching Bridge Structures [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 731-R-202 Mechanically Stabilized Earth Retaining Walls [X]
[ ] __________________________________________________________________________ [ ]
[ ] 733-B-104 Microsilica Concrete Bridge Deck Overlay [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-B-034 Temporary Closure for Overhead Installation [X]
[ ] __________________________________________________________________________ [ ]
[ ] 801-M-006 Maintaining Traffic for Maintenance or Resurface Work [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-R-030 Temporary U-Turns for Contractor's Vehicles [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-R-253 Mobile Construction Signs [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-R-288 Solar Power Assisted Flashing Arrow Sign [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-T-063 Changeable Message Signs [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 801-T-072 Temporary Pavement Markings in Standard Pattern [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 802-T-094 Sign Post Type Abb [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-035 Delay Amplifiers [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-036 Department Furnished Materials [X]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-038 Preformed Loop Detectors [ ]

 Requires 805-T-038 for English dimensioned projects
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-041 Miscellaneous Equipment [X]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-069 Traffic Signalization Locations [X]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-075 Saw Cut Requirement [ ]



Place In See  
Contract Code Description Attachment

Edition of 1-1-99

9 of 6

[ ] __________________________________________________________________________ [ ]



Place In See  
Contract Code Description Attachment

Edition of 1-1-99

10 of 6

[ ] 805-T-076 Solid State Controllers [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-078 Electrical Insulation Sealant [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-083 Traffic Signal Equipment Salvaged by the

Contractor [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-084 Traffic Signal Equipment Salvaged by the

Department [X]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-085 Signal Bulb Replacement, Aerial Inspection, and

Loop Replacement [X]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-086 Traffic Signal Maintenance and Repair [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-093 Detector Card Rack and Detector Modules [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-095 Signal Controllers [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 805-T-105 Conversion of Metric Standards [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 806-B-115 Temporary Traffic Signal with Loop Detectors [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 806-T-089 Maintaining Existing Traffic Signal Installation [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 807-T-087 Highway Illumination Maintenance and Repair [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 808-B-114 Repainting No-Passing Zone Pavement Markings [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 808-M-016 Removal of Snowplowable Markers [X]
[ ] __________________________________________________________________________ [ ]
[ ] 808-M-046 Refurbished Snowplowable Raised Pavement Marker Castings [ ]
[ ] __________________________________________________________________________ [ ]
[ ] 808-T-080 Removal of Pavement Markings [ ]
[ ] __________________________________________________________________________ [ ]


