BASIS FOR USE
OF RECURRING SPECIAL PROVISIONS
AND RECURRING PLAN DETAILS

<table>
<thead>
<tr>
<th>CODE</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>100-C-146</td>
<td>Payment of Predetermined Minimum Wage (Davis-Bacon) IN030001</td>
</tr>
<tr>
<td>R10-26-06</td>
<td>ALL PROJECTS IN LAKE, LAPORTE, PORTER, AND ST. JOSEPH COUNTIES EXCEPT BUILDING CONSTRUCTION.</td>
</tr>
<tr>
<td>100-C-147</td>
<td>Payment of Predetermined Minimum Wage (Davis-Bacon) IN030006</td>
</tr>
<tr>
<td>R10-26-06</td>
<td>ALL PROJECTS IN COUNTIES OTHER THAN LAKE, LAPORTE, PORTER, AND ST. JOSEPH EXCEPT BUILDING CONSTRUCTION.</td>
</tr>
<tr>
<td>100-C-148</td>
<td>Payment of Predetermined Minimum Wage (Davis-Bacon) __________</td>
</tr>
<tr>
<td>A10-26-06</td>
<td>ALL BUILDING CONSTRUCTION - DETERMINED BY CENTRAL OFFICE PERSONNEL</td>
</tr>
<tr>
<td>100-C-151</td>
<td>Federally Funded Contract with DBE</td>
</tr>
<tr>
<td>R12-07-06</td>
<td>AS DETERMINED BY CONTRACTS SECTION</td>
</tr>
<tr>
<td>100-C-152</td>
<td>Federally Funded Contract without DBE</td>
</tr>
<tr>
<td>R 3-09-06</td>
<td>AS DETERMINED BY CONTRACTS SECTION</td>
</tr>
<tr>
<td>100-C-166</td>
<td>As Built Plans</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>ALL CONTRACTS WITH PERMANENT TRAFFIC SIGNAL INSTALLATIONS</td>
</tr>
<tr>
<td>100-C-188</td>
<td>2006 Standard Specifications</td>
</tr>
<tr>
<td>A 7-08-05</td>
<td>ALL CONTRACTS</td>
</tr>
<tr>
<td>100-C-201</td>
<td>MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)</td>
</tr>
<tr>
<td>A12-15-06</td>
<td>ALL CONTRACTS</td>
</tr>
<tr>
<td>101-B-042</td>
<td>Structure Numbers for Pay Items</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>MORE THAN ONE BRIDGE FILE NUMBER IN CONTRACT, AND LUMP SUM PAY ITEMS SHOWN TO BE REQUIRED FOR EACH SUCH BRIDGE FILE</td>
</tr>
<tr>
<td>102-C-082</td>
<td>Schedule of Pay Items for Alternate Bids</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>PAY ITEMS IN CONTRACT WHICH REQUIRE ALTERNATE BIDS</td>
</tr>
<tr>
<td>102-C-145</td>
<td>Toll Road Special Provisions - Contact for Questions Regarding Contract Documents</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>ALL TOLL ROAD CONTRACTS</td>
</tr>
<tr>
<td>102-C-170</td>
<td>Prequalification</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>BUILDING CONSTRUCTION</td>
</tr>
<tr>
<td>103-C-036</td>
<td>Owners’ and Contractors’ Protective Liability Insurance</td>
</tr>
<tr>
<td>R 3-09-06</td>
<td>Coverage for Operations of the Designated Contractor ALL FEDERAL AID LOCAL PUBLIC AGENCY CONTRACTS</td>
</tr>
<tr>
<td>103-C-159</td>
<td>Wage Stipulations</td>
</tr>
<tr>
<td>R12-05-06</td>
<td>100% STATE FUNDED CONTRACTS</td>
</tr>
<tr>
<td>104-C-112</td>
<td>Traffic Control Changes and On-Call Maintenance of Traffic Control Devices</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>TRAFFIC BEING MAINTAINED ON PRESENT ROADWAY WITH NO WATCHMAN REQUIRED</td>
</tr>
</tbody>
</table>
104-C-139 Geotechnical Evaluation Report
A 9-01-05 GEOTECHNICAL REPORT HAS BEEN DEVELOPED AND APPROVED

104-R-168 Schedule of Operations and Traffic Control for Undersealing,
R 9-01-05 Concrete Patching, Placing Underdrains, and Resurfacing
PAVEMENT UNDERSEALING, PATCHING, SHOULDER DRAIN PLACEMENT,
AND RESURFACING SPECIFIED

105-C-056 Engineer Application Personal Computer
R 9-01-05 ALL CONTRACTS WITH FIELD OFFICE

105-C-071b Fax Machine in Field Office (Advanced Features)
R 9-01-05 AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

105-C-164 Cellular Telephones/Radios
A 1-30-06 AS DETERMINED BY DISTRICT CONSTRUCTION

105-C-191 Field Office Internet Service
A 8-22-06 PAY ITEM: FIELD OFFICE

105-R-305 Pipe Structure Pay Items
R 9-01-05 ALL CONTRACTS WITH PIPE STRUCTURE PAY ITEMS

107-B-040 Environmental Restrictions
R 9-01-05 AS DETERMINED BY PROJECT DESIGNER

107-C-029 Equal Employment Opportunity Trainees
R 9-01-05 AS DETERMINED BY CONTRACT SERVICES

107-C-193 Drug Testing Plan Implementation
R 9-21-06 ALL CONTRACTS

107-R-042a Railroad Information
R 9-01-05 HIGHWAY OVER OR UNDER RAILWAY

107-R-042b Railroad Information
R 11-18-05 AS DETERMINED BY UTILITIES SECTION

107-R-169 Statements About Existing Conditions of Utilities, Additional
R 11-18-05 Right-of-Way, and Encroachments
ALL CONTRACTS

108-C-043 Incentive for Opening Project to Traffic
R 9-01-05 Ahead of Schedule
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

108-C-078 Partnering Overhead
R 9-01-05 AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

108-C-089 Percentage of Work Required of Prime Contractor
R 9-01-05 AS DETERMINED BY CONTRACT SERVICES PERSONNEL WHO WILL PROCESS
CONTRACTS SHORTLY BEFORE LETTING

108-C-090 Latest Date to Begin Work
R 9-01-05 DELAYED START OF WORK DESIRED

108-C-091 Failure to Complete on Time for Restriction-One Structure
R 8-21-06 LANE RESTRICTIONS ON ONE LANE, PHASE, OR DIRECTION
108-C-092   Failure to Complete on Time for Restriction—Two or More Structures  
R 8-21-06  LANE RESTRICTIONS ON MORE THAN ONE STRUCTURE, PHASE, OR  
           DIRECTION

108-C-093   Failure to Complete on Time for Road Closure  
R 8-21-06  AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET  
           CONTRACT TIME FOR CONTRACT WHICH INCLUDES DETOUR

108-C-094   Failure to Complete on Time for Intermediate Completion Date  
R 9-01-05  AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET  
           CONTRACT TIME FOR CONTRACT IN WHICH A CERTAIN PORTION OF THE  
           WORK IS TO BE COMPLETED BEFORE THE ENTIRE CONTRACT IS

108-C-095   Failure to Complete on Time for Calendar Completion Date  
R 9-01-05  AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET  
           CONTRACT TIME

108-C-127   Earliest Date To Begin Work  
R 9-01-05  AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

108-C-192   Temporary Erosion Control Measures  
A 9-27-06  ALL CONTRACTS EXCEPT MOWING AND HERBICIDE

108-C-200   Determination and Extension of Contract Time  
A11-16-06  ALL CONTRACTS

108-C-202   Working Restrictions Memorial Day, July Fourth,  
A 2-07-07  Labor Day – Ft. Wayne  
           ALL FORT WAYNE CONTRACTS

108-L-001   Notice to Proceed With Demolition Work  
R 9-01-05  PAY ITEMS:  202-03000 HOUSES AND BUILDINGS PARCEL NO. _____  
           REMOVE

108-L-012   Specialty Pay Items  
A 9-01-05  PAY ITEM: 202-01261 TESTING FOR ASBESTOS REMOVAL

108-R-148   Construction Equipment in Park Areas  
R 9-01-05  PARK CONTRACT

109-B-148   Cost Reduction Incentive  
A 9-01-05  ALL PROJECTS WITH A BRIDGE

111-C-178   Stockpiled Materials  
A 9-01-05  ALL CONTRACTS EXCEPT MOWING, HERBICIDE, AND PAINTING

112-C-122   State Funded Contract with Davis-Bacon Wage Rates  
R 9-01-05  AS DETERMINED BY CONTRACTS SECTION

200-R-401   Recycled Foundry Sand  
R 1-12-07  PAY ITEMS OF BORROW OR B BORROW

201-C-052   Clearing Right-of-Way  
R 9-01-05  PAY ITEMS FOR CLEARING RIGHT-OF-WAY

201-M-030   Debris Removal at Bridge Structures  
R 9-01-05  DEBRIS REMOVAL MAINTENANCE CONTRACT
201-R-021 Open Burning of Natural Growth Permitted
R 9-01-05 IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING OF NATURAL GROWTH

201-R-179 Air-Curtained Open-Pit Incineration of Natural Growth Required
R 9-01-05 IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING BY MEANS OF AIR-CURTAINED OPEN-PIT INCINERATOR

202-C-190 Demolition/Renovation Notification to IDEM
A 3-16-06 ALL CONTRACTS WITH BRIDGE REMOVAL OR BUILDING DEMOLITION

202-L-013 Inspection and Testing for Asbestos Material
R 9-01-05 AS DETERMINED BY PRE-ENGINEERING AND ENVIRONMENT

202-R-430 Recycling Existing Concrete Pavement
R 9-01-05 WHEN DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

202-T-161 Removal of Existing Traffic Signal Equipment
A11-30-06 CONTRACTS WHERE EXISTING TRAFFIC SIGNAL EQUIPMENT IS TO BE COMPLETELY/PARTIALLY REMOVED

203-B-025 Marion County Borrow Areas
R 9-01-05 PROJECT LIMITS IN MARION COUNTY, PAY ITEM: 203-02070

203-R-121 Borrow Area Wetland Enhancement
R 9-01-05 BORROW PIT EXCAVATION EXPECTED TO REACH WATER TABLE

203-R-260 Linear Grading
R 4-12-06 PAY ITEM: 203-90014 OR 203-02080 LINEAR GRADING. EARTH WEDGING AT OUTSIDE EDGE OF SHOULDER OR BEHIND GUARDRAIL, OR MEDIAN EARTH FILLING

203-R-360 Embankments Constructed of Coal Combustion By-Products
R 9-01-05 PAY ITEM OF 5000 CYS (3800 CUBIC METERS) OR MORE OF BORROW

205-R-528 Temporary Revetment Riprap Check Dam
A 9-21-06 PAY ITEMS: TEMPORARY CHECK DAM, REVETMENT RIP OR TEMPORARY CHECK DAM, STRAW BALES

205-R-528d Temporary Check Dam, Revetment Riprap
A 9-21-06 205-R-528

206-B-026 Steel Sheet Piling at Railroad Grade Separation
R 9-01-05 STEEL SHEET PILING REQUIRED, RAILWAY WITHIN PROJECT LIMITS

206-B-113 General Bridge Requirements
R 9-01-05 BRIDGE REPLACEMENT OR NEW BRIDGE CONSTRUCTION

206-R-512 Excavation for Retaining Walls
A 2-16-06 PAY ITEM: CONCRETE, (CLASS), STRUCTURES WHERE CONCRETE IS FOR RETAINING WALLS

208-R-111 Gore Area Treatment
R 9-01-05 PAY ITEM: 203-02046 GRADING OF GORE AREA

211-R-415 Crushed Glass as Bedding Material
A 9-01-05 AS DETERMINED BY MATERIALS AND TESTS DIVISION
211-R-534  B Borrow and Structure Backfill
A11-16-06  PAY ITEMS B BORROW OR STRUCTURE BACKFILL

213-R-446  Flowable Fill
R 9-01-05  PAY ITEM: FLOWABLE BACKFILL

215-R-523  Compaction
A 5-09-06  PAY ITEM 215-07043, CHEMICAL MODIFICATION, SOILS

305-R-431  Cement Concrete Pavement Cracking and Seating
R 7-20-06  PAY ITEM: CONCRETE PAVEMENT CRACKING AND SEATING

306-R-524  Transition Milling
A 6-15-06  PAY ITEM: TRANSITION MILLING

306-R-524d HMA Pavement Wedging and Transition Milling
A 6-15-06  USE IN CONJUNCTION WITH 306-R-524

400-R-500  Volumetric Mix Design
A 7-19-05  ANY HMA PAY ITEM

400-R-520  Moisture Test For HMA and SMA
A 4-03-06  ANY HMA OR SMA PAY ITEM

400-R-525  HMA Smoothness
A10-26-06  PAY ITEM: QC/QA - HMA

411-R-432  Warranted Micro-Surfacing
R 7-20-06  PAY ITEM OF MICRO-SURFACING

500-R-515  Concrete Mix Design
A 6-22-06  ALL CONTRACTS EXCEPT BRIDGE PAINTING, MOWING, AND HERBICIDE

500-R-529  PCCP Smoothness
A10-26-06  PAY ITEM: QC/QA - PCCP

500-R-530  Sawing, Cleaning, and Sealing PCCP Joints
A 9-21-06  ANY PCCP PAY ITEM

501-R-540  QC/QA PCCP Air Content
A 1-05-07  ALL CONTRACTS WITH A 501 PAY ITEM

503-R-516  PCCP Stitching
A 3-24-06  AS DETERMINED BY PAVEMENT ENGINEERING SECTION

503-R-516d  PCCP Stitching
A 3-24-06  AS DETERMINED BY PAVEMENT ENGINEERING SECTION

503-R-518  Retrofitted Tie Bars
A 3-16-06  PAY ITEM: RETROFITTED TIE BARS

601-R-146  Removal of Guardrail
A 9-01-05  REMOVED GUARDRAIL TO BECOME PROPERTY OF DEPARTMENT

601-R-237  Spare Parts Package for Guardrail End Treatment
R 1-01-06  AS DETERMINED BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME

601-R-237d Spare Parts Package for Guardrail End Treatment
A May-06  PAY ITEM FOR SPARE PARTS PACKAGE FOR GUARDRAIL END TREATMENT
601-R-338 Guardrail Blockouts
   R 9-01-05 PAY ITEM FOR GUARDRAIL

601-R-497 Spare Parts Package for Impact Attenuators
   A 1-01-06 PAY ITEM: IMPACT ATTENUATOR SPARE PARTS PACKAGE

601-R-497d Spare Parts Package for Impact Attenuators
   A 1-01-06 PAY ITEM FOR SPARE PARTS PACKAGE FOR IMPACT ATTENUATORS

602-R-388d Concrete Barrier
   A11-16-00 AS DETERMINED BY DESIGN DIVISION

603-R-109 Gate Barricade
   R 9-01-05 PAY ITEM: GATE BARRICADE

603-R-414 Polyvinyl Chloride Coated Chain Link Fence
   R12-08-06 PAY ITEM: VINYL COATED CHAIN LINK FENCE

604-R-531 Detectable Warning Devices
   A 9-21-06 ANY 604 PAY ITEM

610-R-100 Median Crossovers
   R 9-01-05 MEDIAN CROSSEOVERS REQUIRED AS SHOWN ON PLANS

610-R-502 Approaches
   A 2-16-06 ANY 610 PAY ITEM

615-R-020 Wood Post Parking Barrier
   R 9-01-05 PAY ITEM: PARKING BARRIER WOOD POST

616-R-102 Gabion Revet Mattress
   R 9-01-05 PAY ITEM: GABION REVET MATTRESS

620-R-483 Sound Barrier Systems
   R 6-15-06 ANY 620 PAY ITEM

620-R-483a Sound Barrier Systems
   A 6-15-06 USE IN CONJUNCTION WITH 620-R-483

621-R-398 Capping Cut and Fill Slopes Steeper Than 3:1
   A 9-01-05 AS DETERMINED BY PROJECT ENGINEER

621-R-517 Laying Sod
   A 3-28-06 PAY ITEMS FOR SOD AND SODDING, NURSERY

622-R-209 Wildlife Habitat Species and Spacing
   A 9-01-05 PAY ITEM: 622-91786 SEEDLING; SPECIES AND SPACING NOT SHOWN ON PLANS

623-M-025 Roadside Mowing
   R 9-01-05 MAINTENANCE CONTRACT FOR MOWING

623-M-039 Mowing Cycles, Starting Dates, and Failure to Complete Mowing on Time
   R 9-01-05 MAINTENANCE CONTRACT FOR MOWING

624-M-024 Herbicide Treatment
   R 9-01-05 MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT
624-M-040 Herbicide Formula and Application Period
R 9-01-05 MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

625-R-194 Gabions
R 9-01-05 PAY ITEM: 616-02305 GABIONS

626-R-165 Modified Section Concrete Median Barrier
R 9-01-05 CONCRETE MEDIAN BARRIER REQUIRED OF OTHER THAN STANDARD SHAPE

701-B-068 Bitumen Coating for Piles
R 9-01-05 BITumen COATED PILES

701-B-078 Oversized Predrilled Pile Holes for Integral End Bent Structures
R 9-01-05 PAY ITEM: 701-93633 PILE HOLE PREDRILLED

701-B-101d Pile Driving and Equipment Data Form
R11-05-99 PAY ITEMS FOR PILES

701-B-132 Pile Driving
R 9-01-05 AS DETERMINED BY THE PROJECT DESIGNER

701-B-154 Oversized Predrilled Pile Holes and Bentonite Grout for
A 9-01-05 Reduction of Pile Downdrag
AS DETERMINED BY PROJECT DESIGNER

703-C-138 Reinforcing Bars
A 9-01-05 PROJECTS DESIGNED WITH HARD METRIC REINFORCING STEEL

706-B-140d Bridge Railing Type TS-1 & Guardrail Transition Type TGS-1
R 7-01-01 PAY ITEM: BRIDGE RAILING TYPE TS-S

707-B-085 Alternate Prestressed Precast Concrete I-Beam to Standard
R 9-01-05 AASHTO Type IV Prestressed Precast Concrete I-Beam
ALTERNATE BEAM SECTION PERMITTED IN LOCAL AGENCY PROJECT

707-B-171 Alternative Interior Diaphragms
A 7-19-06 AS DETERMINED BY THE DESIGN ENGINEER

707-B-172 Interior Diaphragms
A 5-24-06 AS DETERMINED BY THE DESIGN ENGINEER

707-B-173 Structural Steel Intermediate Diaphragms
A 7-19-06 AS DETERMINED BY THE DESIGN ENGINEER

707-B-173d Structural Steel Intermediate Diaphragms
A 7-19-06 707-B-173

709-B-070 Tinted Epoxy Penetrating Sealer
R 9-01-05 PAY ITEMS FOR SURFACE SEAL TINTED

709-M-019 Surface Seal for Steel Bridge to be Painted
R 9-01-05 PAY ITEMS: CLEAN STEEL BRIDGE, PAINT STEEL BRIDGE

711-B-165 High Performance Steel
A 7-19-06 AS DETERMINED BY THE DESIGN ENGINEER

713-B-076 Temporary Pipe
R 9-01-05 TEMPORARY PIPE SPECIFIED ON PLANS IN LIEU OF TEMPORARY BRIDGE
714-R-437 Oversize Precast Reinforced Concrete Box Culvert
A11-01-06 PRECAST REINFORCED CONCRETE BOX CULVERT WITH SPANS GREATER THAN 12' (3.65 M)

714-R-535 Concrete Culverts and Retaining Walls
A11-16-06 ANY 714 PAY ITEM

715-R-532 Metal Pipe
A 9-21-06 ANY 715 PAY ITEM

715-R-536 Pipe Culverts and Storm and Sanitary Sewers
A11-16-06 ANY 715 PAY ITEM

715-R-536d Pipe Culverts and Storm and Sanitary Sewers
A11-16-06 715-R-536

717-R-152 Alternates to Structural Plate Structures
R11-01-06 PAY ITEMS FOR PIPE STRUCTURAL PLATE

717-R-537 Structural Plate Pipe, Pipe-Arches, and Arches
A11-16-06 ANY 717 PAY ITEM

720-M-021 Extension of Cast Iron Floor Drains
R 9-01-05 PAY ITEM: DRAIN EXTENSION CAST IRON

720-R-104 Capped Inlet
R 9-01-05 PAY ITEM: 720-44296 CAP INLET

720-T-021 Drainage Structures
R 9-01-05 TRAFFIC CONTRACT - DRAINAGE STRUCTURES REQUIRED

722-B-170d HMA Pavement Wedge at RCBA
A 6-15-06 PAY ITEM FOR TRANSITION MILLING

723-R-282 Precast Reinforced Concrete 3-Sided Drainage Structures
R11-01-06 PAY ITEMS FOR CULVERT PRECAST 3 SIDED

723-R-282f Precast Reinforced Concrete 3-Sided Flat-Topped Drainage Structures
R11-01-06 AS DETERMINED BY THE DESIGNER

724-B-046 Modular Expansion Joints
R10-19-06 PAY ITEM: 724-51927 MODULAR EXPANSION JOINT

724-B-086 Approved Expansion Joint SS Devices
R 3-21-06 PAY ITEM: 724-51925 EXPANSION JOINT SS

724-B-145 Expansion Joint Sealing System
R 7-14-06 PAY ITEM: EXPANSION JOINT SEALING SYSTEM

724-B-147d Alternate SS Joint
A 1-22-01 AS CALLED FOR BY INDOT BRIDGE REHAB SECTION

726-B-044 Bearing Assemblies
R 9-01-05 PAY ITEM: 707-95870 BEARING ASSEMBLY

727-B-012 Concrete Repair by Epoxy Injection
R 9-01-05 PAY ITEMS FOR EPOXY INJECTION EQUIPMENT, CRACK PREPARATION, EPOXY MATERIAL
<table>
<thead>
<tr>
<th>Code</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>728-B-039</td>
<td>Masonry Coating</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>PAY ITEMS FOR MASONRY COATING; MASONRY COATING SPECIFIED WITHOUT PAYMENT</td>
</tr>
<tr>
<td>729-B-009</td>
<td>Concrete for Patching Bridge Structures</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>PAY ITEM: CONCRETE, A, PATCHING</td>
</tr>
<tr>
<td>730-B-157</td>
<td>QC/QA Superstructure Concrete</td>
</tr>
<tr>
<td>R 1-01-06</td>
<td>PAY ITEM: CONCRETE, QC/QA, SUPERSTRUCTURE</td>
</tr>
<tr>
<td>731-R-202</td>
<td>Mechanically Stabilized Earth Retaining Walls</td>
</tr>
<tr>
<td>R 2-06-07</td>
<td>DETAILS FOR PROPRIETARY MECHANICALLY STABILIZED EARTH WALL SYSTEMS INCLUDED IN PLANS</td>
</tr>
<tr>
<td>732-R-310</td>
<td>Modular Concrete Block Retaining Walls</td>
</tr>
<tr>
<td>R 2-16-06</td>
<td>AS DETERMINED BY PROJECT DESIGNIAN</td>
</tr>
<tr>
<td>732-R-433</td>
<td>Metal Bin-Type Retaining Wall</td>
</tr>
<tr>
<td>R 2-16-06</td>
<td>PAY ITEMS FOR RETAINING WALL BIN TYPE ____ DESIGN ____</td>
</tr>
<tr>
<td>733-B-104</td>
<td>Silica Fume Modified Structural Concrete Bridge Deck Overlay</td>
</tr>
<tr>
<td>R 4-06-06</td>
<td>AS DETERMINED BY INDOT BRIDGE REHAB SECTION</td>
</tr>
<tr>
<td>735-R-468</td>
<td>Wingwalls and Headwalls for Precast Concrete Box Culverts</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>PAY ITEMS: CULVERT, PRECAST REINFORCED CONCRETE BOX AND CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX SECTION</td>
</tr>
<tr>
<td>801-C-157</td>
<td>Certification of Temporary Traffic Control Devices</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>PAY ITEM: MAINTENANCE OF TRAFFIC</td>
</tr>
<tr>
<td>801-M-006</td>
<td>Maintaining Traffic for Maintenance or Resurface Work</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>MAINTENANCE OR RESURFACE CONTRACT, PAY ITEMS FOR MAINTAINING TRAFFIC</td>
</tr>
<tr>
<td>801-R-030</td>
<td>Temporary U-Turns for Contractor's Vehicles</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME</td>
</tr>
<tr>
<td>801-R-253</td>
<td>Mobile Construction Signs</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>PAY ITEM: 801-92448 CONSTRUCTION SIGNS, MOBILE</td>
</tr>
<tr>
<td>801-R-471</td>
<td>Material Used for Temporary Ingress/Egress to Properties</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>AS CALLED FOR BY DISTRICT CONSTRUCTION ENGINEER</td>
</tr>
<tr>
<td>801-R-519</td>
<td>Maintenance of Traffic</td>
</tr>
<tr>
<td>A 3-16-06</td>
<td>ALL CONTRACTS WITH TEMPORARY TRAFFIC CONTROL DEVICES</td>
</tr>
<tr>
<td>801-T-089</td>
<td>Maintaining Existing Traffic Signal Installation</td>
</tr>
<tr>
<td>R 9-01-05</td>
<td>PAY ITEM: TEMPORARY TRAFFIC SIGNAL INSTALL AND MAINTAIN</td>
</tr>
<tr>
<td>801-T-150d</td>
<td>Traffic Control Device Report</td>
</tr>
<tr>
<td>A 9-01-05</td>
<td>ALL CONTRACTS</td>
</tr>
<tr>
<td>801-T-154</td>
<td>Construction Zone Energy Absorbing Terminals, CZ</td>
</tr>
<tr>
<td>A 2-16-06</td>
<td>PAY ITEM FOR ENERGY ABSORBING TERMINAL, CZ</td>
</tr>
</tbody>
</table>
801-T-157  Temporary Pavement Marking Materials  
A 7-14-06  801 PAY ITEMS FOR TEMPORARY PAVEMENT MARKINGS AND TEMPORARY RAISED PAVEMENT MARKER

801-T-158  Worksite Speed Limit Sign Assembly/Reduced Speed Ahead Sign  
A 7-20-06  PAY ITEM FOR TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY

801-T-158d  Worksite Speed Limit Sign Assembly  
A 7-20-06  801-T-158

801-T-163  Temporary Concrete Traffic Barriers  
A12-18-06  ALL CONTRACTS WITH TEMPORARY TRAFFIC BARRIER, TYPE 1, 2, OR 3

805-T-035  Delay Amplifiers  
R 9-01-05  CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

805-T-036  Department Furnished Materials  
R 9-27-05  AS DETERMINED BY TRAFFIC DESIGN

805-T-039d  Loop Testing Table  
A 9-01-05  PAY ITEM: 805-01439 MICROLOOP DETECTOR

805-T-041  Miscellaneous Equipment  
R 9-01-05  CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

805-T-076  Solid State Controllers  
R 9-01-05  PAY ITEMS FOR CONTROLLER SOLID STATE PRE-TIMED

805-T-078  Electrical Insulation Sealant  
A 9-01-05  CONTRACT WITH TRAFFIC SIGNAL OR LIGHTING INSTALLATIONS

805-T-083  Traffic Signal Equipment Salvaged by the Contractor  
R 9-01-05  TRAFFIC SIGNAL EQUIPMENT TO BECOME PROPERTY OF CONTRACTOR

805-T-084  Traffic Signal Equipment Salvaged by the Department  
R 4-12-06  PAY ITEM: 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS

805-T-085  Signal Bulb Replacement, Aerial Inspection, and Loop Replacement  
R 1-13-06  TRAFFIC MAINTENANCE CONTRACT FOR SIGNAL BULB REPLACEMENT

805-T-086  Traffic Signal Maintenance and Repair  
R 9-01-05  TRAFFIC MAINTENANCE CONTRACT FOR NON-BULB SIGNAL MAINTENANCE

805-T-093  Detector Card Rack and Detector Modules  
A 9-01-05  PAY ITEM: DETECTOR MODULE

805-T-095  Signal Controllers  
R 2-06-06  PAY ITEMS FOR CONTROLLER AND CABINET

805-T-105  Conversion of Metric Standards  
A 9-01-05  ENGLISH DESIGNED CONTRACTS; PAY ITEMS FOR TRAFFIC SIGNAL

805-T-123  Video Vehicle Detector System  
A 9-01-05  PAY ITEM: VIDEO VEHICLE DETECTOR SYSTEM

805-T-124  Integrated Video Vehicle Detector System  
A 9-01-05  PAY ITEM: INTEGRATED VIDEO VEHICLE DETECTOR SYSTEM
805-T-144 Traffic Vehicle Detection Loop Shape
A 1-11-06 PAY ITEM: SAW CUT FOR ROADWAY LOOP AND SEALANT

805-T-156d Pedestal Mounted Signal Indications
A 4-13-06 PAY ITEM: PEDESTRIAN PUSH BUTTON

807-T-087 Highway Illumination Maintenance and Repair
R 9-01-05 TRAFFIC MAINTENANCE CONTRACT FOR LIGHTING MAINTENANCE

808-B-114 Repainting No-Passing Zone Pavement Markings
R 9-01-05 BRIDGE CONTRACT; PAY ITEM FOR LINE SOLID YELLOW 4 IN. USED AS NO-PASSING ZONE MARKING

808-T-116 Snowplowable Raised Pavement Markers
A 9-01-05 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKERS

808-T-141 Removal of Snowplowable Raised Pavement Markers
R 9-01-05 PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE

808-T-151 Refurbished Snowplowable Raised Pavement Marker Castings
A 9-29-05 AS DETERMINED BY PROJECT MANAGER

904-R-538 Structure Backfill
A11-16-06 PAY ITEMS B BORROW OR STRUCTURE BACKFILL

911-R-526 Wood Conditioning
A 7-05-06 ALL CONTRACTS EXCEPT MOWING, HERBICIDE, AND PAINTING

913-T-117 Encapsulated Lens High Intensity Reflective Sheeting
A 9-01-05 PAY ITEM FOR SIGN, SHEET

913-T-120 Reflective Lenses for Snowplowable Raised Pavement Markers
R 9-01-05 PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKER

914-R-509 Grass and Legume Seed
A 2-07-06 PAY ITEMS MULCHED SEEDING OR SEED MIXTURE

918-R-533 Geotextile Material Properties
A 9-21-06 PAY ITEMS FOR RIPRAP OR UNDERDRAINS

920-T-162 High Mast Poles
A12-06-06 PAY ITEM: LIGHT POLE, HIGH MAST, (EFFECTIVE MOUNTING HEIGHT)

922-T-137 Traffic Signal Materials and Equipment
R12-11-06 ANY 805 PAY ITEM

923-T-155 Acceptance of Temporary Traffic Control Devices
A 2-16-06 ALL CONTRACTS