Dougas Road Landfill Superfund Site Services RFP 21-67553
Cost Proposal - Attachment D

Instructions

1. Respondents should only populate the YELLOW shaded cells in the Task tabs. Note that the blue cells will populate automatically. Submit a
working Excel file with your proposal. Proposals submitted without a working copy of this Excel file may be deemed unresponsive.

2. Pricing proposed must correspond directly to the Tasks as described in the Scope of Work (Attachment J). Prices must be ALL
INCLUSIVE.

3. The Cost Proposal must be submitted in the original format. Any attempt to manipulate the format of the Cost Proposal document, attach
caveats to pricing, or submit pricing that deviates from the current format will put your proposal at risk.

Worksheet Descriptions

Cost Summary: The Cost Summary worksheet sums the total cost for each Task worksheet. The Respondent will be scored on the Total Bid
Amount, specifically cell C15 on the Cost Summary worksheet. This figure should also be used when completing the Minority and Women
Business Subcontractor Commitment Form (Attachment A), The Indiana Veteran Owned Small Business Subcontractor Commitment Form
(Attachment A1), and the Indiana Economic Impact Form (Attachment C).

Task Tabs A - H: Each Task worksheet requests completion of the unit cost for each task.




Cost Summary - Two Year Term
This tab will be used to assign cost points. There is no response necessary on this worksheet.
Task Description AMOUNT (YEAR1-2)

Task A - Project Planning and Management, Site Visits/Meetings, Office Meetings, and Conference

Calls $ 40,640.00
Task B - Site Security and Perimeter Fence Inspections, Repairs/Replacements and Vegetation Control

& Removal $ 52,912.04
Task C - Landfill Cap and Drainage Inspections & Maintenance, Mowing, Vegetative Growth Control,

Nuisance Animal Control, Settlement/Erosion/Drainage Repairs & Oversight $ 45,420.50
Task D - Landfill Gas System Inspections, Maintenance, and Repairs $ 11,300.00
Task E - Landfill Compliance Monitoring and Sampling, Analysis, and Data Validation $ 14,413.52
Task F - Groundwater Monitoring Network Inspection and Maintenane, Water Level Measurement and

Sampling, Laboratory Analytical Analysis, and Data Validation $ 30,863.56
Task G - Utility Support Services and Utility Systems Repair & Maintenance $ 10,800.00
Task H - Project Documents and Reports $ 17,880.00
[TOTAL BID AMOUNT (2 YEAR) | $ 224,229.62 |




Year 1 Year 2 Optional Contract Year 3 and 4
Unit of

Task A - Project Planning and Management, Site Visits/Meetings, Office Unit Cost Unit Cost Year TOTAL COST Unit Cost Unit Cost TOTAL COST

) Me:’;ngs’ and Cgo nference Calls e 1\2152)5;141; Qty Year1 Year 1 Total 2 Year 2 Total (Year 1 & 2) - Year 3 Total e Year 4 Total (Year 3 &4)

Background Document Review and Site Familiarization EA 1 $ = $ = $ = $ - $ = $ = $ = $ = $ = $ =

Kick-Off Meeting EA 1 $§  440.00 | $ 440.00 | | $ - $ - $ 440.00 | | $ - $ - $ - $ - $ -

Initial Site Visit / Tour / Meeting EA 1 $  800.00 | § 800.00 | [ $ - $ - $ 800.00 [ | $ - $ - $ - $ - $ -
Monthly Progress Conference Calls EA 12 g 75.00 | $ 900.00 $ 75.00 | § 900.00 | $ 1,800.00 $ 7875 [ § 945.00 $ 7875 | $ 945.00 | $§ 1,890.00
Additional Conference Calls EA 10 $§  200.00|$ 2,000.00 | | $ 200.00 | $ 2,000.00 | $ 4,000.00 | | $ 210.00 [$ 210000 | | $ 210.00 | § 2,100.00 | $ 4,200.00
Additional Site Visits / Meetings EA 6 $  800.00|$ 4,800.00 | | $ 800.00 | $ 4,800.00 | $ 9,600.00 | | $ 840.00 [$  5,040.00 | [ $ 840.00 | $ 5,040.00 | $§ 10,080.00
Project Management HR 120 $ 100.00 | $ 12,000.00 $ 100.00 | $  12,000.00 | $ 24,000.00 $ 105.00 | $  12,600.00 $ 105.00 | § 12,600.00 | § 25,200.00
TOTAL Cost for Task A $  20,940.00 $  19,700.00 | § 40,640.00 $  20,685.00 $ 20,685.00 [ $ 41,370.00




Year 1 Year 2 Optional Contract Year 3 and 4
Unit of
Task B - Site Security and Perimeter Fence Inspections, Unit Cost Unit Cost Year TOTAL COST Unit Cost Unit Cost TOTAL COST
Repairs/ReplacememZ and Vegetation Control 8[: Removal 1\(452;:;; Qty Year 1 fagtilonl 2 casZiral (Year1 & 2) Year 3 Reaipetl Year 4 jreagirtal (Year 3 &4)
Subtask - Type of Expenditure / Description

Site Security and Perimeter Fence Inspections EA 12 $ 130.00 | $ 1,560.00 $ 130.00 | $ 1,560.00 | $ 3,120.00 $ 150.00 | $ 1,800.00 $ 150.00 | $ 1,800.00 | $ 3,600.00
Fence Repaits PER FT. 300 $ 1243 [ $§ 3,729.00 | | $ 1243 | $ 3,729.00 | $ 745800 | [ $ 1243 |$  3,729.00 | | $ 1243 [ § 3,729.00 | $ 7,458.00
Fence Post Repairs/Replacement EA 10 $ 55.75 | $ 557.50 $ 55.75 | $ 557.50 | § 1,115.00 $ 55.75 | $ 557.50 $ 55.75 | $ 557.50 | § 1,115.00
Fencing Barbed-Wire Repairs/Replacement PER FT. 300 $ 296 | $ 888.00 $ 296 [ $ 888.00 | $ 1,776.00 $ 296 [ $ 888.00 $ 296 | $ 888.00 | § 1,776.00
Gate Component Repair/Replacement EA 4 g 17938 | $§ 717.52 $ 179.38 | § 71752 | § 1,435.04 $ 179.38 | § 717.52 g 179.38 | § 71752 | § 1,435.04
Padlock Replacement EA 8 $ 20.00 | $ 160.00 | | $ 20.00 | $ 160.00 | $ 320.00 | | $ 20.00 | $§ 160.00 | | $ 20.00 | $ 160.00 | $ 320.00
Chain Replacement EA 2 $ 40.00 | $ 80.00 [ | $ 40.00 | $ 80.00 | § 160.00 | | $ 40.00 | $ 80.00 | | $ 40.00 | $ 80.00 | $ 160.00
Perimeter Fence Vegetative Control and Removal EA 1 $ 2,129.00 | § 2,129.00 $ 2,129.00 | $ 2,129.00 | $ 4,258.00 $ 2,529.00 | $ 2,529.00 $ 2,529.00 | $ 2,529.00 | $ 5,058.00
Site Access Road Repair and Maintenance EA 1 $ 33,270.00 | $§ 33,270.00 $ = g = $ 33,270.00 $ = $ = $ - $ = $ =
TOTAL Cost for Task B $  43,091.02 $ 9,821.02 | § 52,912.04 $  10,461.02 $ 10,461.02 | § 20,922.04




Year 1 Year 2 Optional Contract Year 3 and 4
Task C - Landfill Cap and Drainage Inspections & Maintenance, Mowing, | Unit of Unit Cost Unit Cost Year TOTAL COST Unit Cost Unit Cost TOTAL COST
Vegetative Growth Control, Nuisance Animal Control, Measure Qty Year 1 Year 1 Total 2 Year 2 Total (Year1 & 2) Year 3 Year 3 Total Year 4 Year 4 Total (Year 3 &)
Settlement/Erosion/Drainage Repairs & Oversight (UOM)
Subtask - Type of Expendi / Desctiption
Landfill Cap & Drainage System Inspections EA 12 $ 130.00 [ § 1,560.00 $ 130.00 | $ 1,560.00 | § 3,120.00 $ 150.00 | $  1,800.00 $ 150.00 | § 1,800.00 | § 3,600.00
Detailed Landfill Cap and Drainage Ditch Inspections EA 4 $ 300.00 | § 1,200.00 $ 300.00 | § 1,200.00 | § 2,400.00 $ 320.00 | §  1,280.00 $ 320.00 | § 1,280.00 | § 2,560.00
Mowing EA 4 $ 4,500.00 [$  18,000.00 $ 4,500.00 [ $ 18,000.00 | $ 36,000.00 $ 4,900.00 [ $ 19,600.00 $ 4,900.00 [ $ 19,600.00 | $ 39,200.00
Vegetative and Nuisance Plant Growth Control EA 1 $ 950.25 | § 950.25 $ 950.25 | § 950.25 | § 1,900.50 $ 1,100.00 | §  1,100.00 $ 1,100.00 | § 1,100.00 | § 2,200.00
Nuisance Animal Control EA 10 $ 100.00 | § 1,000.00 $ 100.00 | § 1,000.00 | § 2,000.00 $ 100.00 | $  1,000.00 $ 100.00 | § 1,000.00 | § 2,000.00
TOTAL Cost for Task C $ 2271025 § 2271025 | % 45,420.50 $ 24,780.00 $ 24,780.00 | $ 49,560.00




Year 1 Year 2 Optional Contract Year 3 and 4
Cames Unit Cost Unit Cost Year TOTAL COST Unit Cost Unit Cost TOTAL COST
Task D - Landfill Gas System Inspections, Maintenance, and Repairs l\éjz)s;l;)e Qty Year1 Year 1 Total 2 Year 2 Total (Year1&2) Year 3 Year 3 Total Year 4 Year 4 Total (Year 3 &4)
Subtask - Type of Expenditure / Description

Landfill Gas System Inspections EA 24 $ 150.00 | $ 3,600.00 $ 150.00 | $ 3,600.00 | $ 7,200.00 $ 170.00 | $ 4,080.00 $ 170.00 | $ 4,080.00 | $ 8,160.00
Landfill Gas System Maintenance and Repairs EA 1 $ 1,00000|$§  1,00000 | |§ 1,000.00 [ §  1,000.00 | § 200000 | [§ 1200008 1,20000] 8  1,20000]$ 1,200.00 | § 2,400.00
Landfill Gas System Building Painting and Weather-Proofing EA 1 $ 650.00 | $ 650.00 $ 650.00 [ $ 650.00 | $ 1,300.00 $ 850.00 | § 850.00 $ 850.00 | § 850.00 | § 1,700.00
Landfill Gas System Building Maintenance and Repaits EA 2 $ 200.00 | $ 400.00 $ 200.00 | $ 400.00 | $ 800.00 $ 300.00 | $ 600.00 $ 300.00 | $ 600.00 | $ 1,200.00
TOTAL Cost for Task D $ 5,650.00 $ 5,650.00 | $ 11,300.00 $  6,730.00 $ 6,730.00 | $ 13,460.00




Year 1 Year 2 Optional Contract Year 3 and 4
. oo . . Unit of . . . .
Task E - Landfill Compliance Momt.onn.g and Sampling, Analysis, and Data Measure Qy Unit Cost Year 1 Total Unit Cost Year Year 2 Total TOTAL COST Unit Cost Year 3 Total Unit Cost Year 4 Total TOTAL COST
Validation (uoMm) Year 1 2 (Year1 & 2) Year 3 Year 4 (Year 3 &4)
Landfill Compliance Monitoring EA 4 $ 811.69 | § 3,246.76 $ 811.69 | § 3,246.76 | $ 6,493.52 $ 849.19 [ §  3,396.76 $ 849.19 | § 3,396.76 | $ 6,793.52
Landfill Compliance Sampling EA 4 $ 440.00 | § 1,760.00 $ 440.00 | $ 1,760.00 | $ 3,520.00 $ 467.50 [ §  1,870.00 $ 467.50 | § 1,870.00 | $ 3,740.00
Landfill Compliance Sample Analysis EA 4 $  230.00 | § 920.00 | | $ 230.00 [ $ 920.00 | § 1,840.00 | [ $ 345.00 [$  1,380.00 | [ $ 345.00 | § 1,380.00 | $ 2,760.00
Landfill Compliance Sample Data Validation EA 4 $ 32000 |% 1,280.00 | | $ 320.00 [ $ 1,280.00 | $ 2,560.00 | | $ 335.00 [$  1,340.00 | [$ 335.00 | § 1,340.00 | $ 2,680.00
TOTAL Cost for Task E § 720676 S 720676 | § 14,413.52 S 7,986.76 § 798676 | $ 15,973.52




Year 1 Year 2 Optional Contract Year 3 and 4
Task F - Groundwater Monitoring Network Inspection and Maintenane. Unit of . . . .

Water Level Measurement and Samiljng, Laborat(l))ry Analytical Analysis, a’nd Measure Qty Loy Year 1 Total ERitcostises Year 2 Total TOTAL COST Loy Year 3 Total Poitcost Year 4 Total TOTAL COST

Data Validation (uoMm) Year 1 2 (Year1 & 2) Year 3 Year 4 (Year 3 &4)

Subtask - Type of Expenditure / Description

Groundwater Monitoring Network Inspection and Maintenance EA 1 $ 640.00 | $ 640.00 $ 640.00 | § 640.00 | $ 1,280.00 $ 680.00 [ $ 680.00 $ 680.00 | $ 680.00 | $ 1,360.00
Groundwater Monitoring Network Water Level Measurement and Sampling EA 1 $ 5,861.78 | § 5,861.78 $ 5861.78 [ $ 5,861.78 | $ 11,723.56 $ 6,111.78 [ § 6,111.78 $ 611.78 | § 611.78 [ § 6,723.56
Groundwater Monitoring Network Sample Analysis EA 1 $ 3,855.00 | § 3,855.00 $ 3,855.00 | § 3,855.00 | $ 7,710.00 $ 4,648.30 | § 4,648.30 $ 4,648.30 | $ 4,648.30 | $ 9,296.60
Groundwater Monitoring Network Sample Result Data Validation EA 1 $ 820.00 | § 820.00 $ 820.00 | § 820.00 | § 1,640.00 $ 860.00 [ $ 860.00 $ 860.00 | $ 860.00 | $ 1,720.00
Monitoring Well Redevelopment EA 4 $ 936.25 | § 3,745.00 $ - $ - $ 3,745.00 $ - $ - $ - $ - $ -
Monitoring Well Abandonment EA 4 $ 1,191.25|$ 4,765.00 $ - $ - $ 4,765.00 $ - $ - $ - $ - $ -
TOTAL Cost for Task F $  19,686.78 $§ 11,176.78 | § 30,863.56 $  12,300.08 $ 6,800.08 | § 19,100.16




Year 1 Year 2 Optional Contract Year 3 and 4

Unit of
s . o . . Unit Cost Unit Cost Year TOTAL COST Unit Cost Unit Cost TOTAL COST
Task G - Utility Support Services and Utility Systems Repair & Maintenance l\éjz)s;:[r)e Qty Year 1 Year 1 Total 2 Year 2 Total (Year1&2) Year 3 Year 3 Total Year 4 Year 4 Total (Year 3 &4)
Subtask - Type of Expenditure / Description
Utility Support Setvices EA 6 $ 800.00 | § 4,800.00 $ - $ 4,800.00 $ 800.00 [ $ 4,800.00 $ 800.00 | § 4,800.00 | $ 9,600.00
Utility Systems Repair & Maintenance EA | 6 [s 1,00000[s  600000] | $ - s 6,000.00 | [$  1,00000 [$  6,000:00] [$§ 100000 8 6,000.00 | § 12,000.00
TOTAL Cost for Task G $  10,800.00 $ - $ 10,800.00 $  10,800.00 $ 10,800.00 | $ 21,600.00




Year 1 Year 2 Optional Contract Year 3 and 4
L Unit Cost Unit Cost Year| TOTAL COST Unit Cost Unit Cost TOTAL COST
Task H - Project Documents and Reports I\(’l[(}ezs;lx)e Qty Year 1 Year 1 Total 2 Year 2 Total (Year1&2) Year 3 Year 3 Total Year 4 Year 4 Total (Year 3 &4)
Subtask - Type of Expenditure / Deseription |

Annual Update to the Health and Safety Plan (HASP) EA 1 $ 42000 [$ 420.00 | [ $ 420.00 [ $ 420.00 [ $ 840.00 | [ $ 440.00 [ $ 440.00 | [ $ 440.00 | $ 440.00 [ $ 880.00
Annual Update to the Quality Assurance Project Plan (QAPP) and Sampling and Analysis Plan (SAP) EA 1 $ 520.00 | $ 520.00 $ 520.00 | $ 520.00 | $ 1,040.00 $ 545.00 | $ 545.00 $ 545.00 | $ 545.00 | $ 1,090.00
Quarterly Progress Reports EA 4 $ 1,480.00 [ $ 5,920.00 | [ $ 1,480.00 [ §  5,920.00 | § 11,840.00 | | $  1,550.00 | $ 6,200.00 [ [$  1,550.00 | $ 6,200.00 | $ 12,400.00
Annual Sampling Report EA 1 § 2,080.00 [$ 208000 [$  2080.00[$ 2080.00]s 4160.00 | [§ 2180008 218000 [s 2180.00[s  2180.00$ 4,360.00
TOTAL Cost for Task H $ 8,940.00 $  8940.00 |8 17,880.00 $  9,365.00 $ 9,365.00 | $ 18,730.00
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