**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 13,856.08000 | 13,856.08 | 18,500.00000 | 18,500.00 | 16,222.50000 | 16,222.50 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 95,000.00000 | 95,000.00 | 110,000.00000 | 110,000.00 | 110,030.00000 | 110,030.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 38,000.00000 | 38,000.00 | 44,000.17000 | 44,000.17 | 43,500.00000 | 43,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02278 | 116.000 | 18.00000 | 2,088.00 | 25.00000 | 2,900.00 | 15.68000 | 1,818.88 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0012 202-51328 | (1) | 205,709.11000 | 205,709.11 | 127,917.00000 | 127,917.00 | 224,302.93000 | 224,302.93 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 89-00720 | LS | | | | | | |
| 0013 202-52710 | 147.000 | 16.00000 | 2,352.00 | 30.00000 | 4,410.00 | 19.44000 | 2,857.68 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-91385 | 1.000 | 570.00000 | 570.00 | 1,300.00000 | 1,300.00 | 560.21000 | 560.21 |
| INLET, REMOVE | EACH | | | | | | |
| 0015 203-02000 | 852.000 | 1.00000 | 852.00 | 45.00000 | 38,340.00 | 74.74000 | 63,678.48 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0016 203-02010 | 290.000 | 240.00000 | 69,600.00 | 300.00000 | 87,000.00 | 85.75000 | 24,867.50 |
| EXCAVATION, ROCK | CYS | | | | | | |
| 0017 203-02070 | 288.000 | 34.00000 | 9,792.00 | 25.00000 | 7,200.00 | 34.26000 | 9,866.88 |
| BORROW | CYS | | | | | | |
| 0018 203-51223 | 249.000 | 37.00000 | 9,213.00 | 80.00000 | 19,920.00 | 67.86000 | 16,897.14 |
| EXCAVATION, WATERWAY | CYS | | | | | | |
| 0019 205-12108 | 5,603.000 | 1.00000 | 5,603.00 | 1.00000 | 5,603.00 | 1.00000 | 5,603.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 7,200.00000 | 7,200.00 | 2,800.00000 | 2,800.00 | 6,111.41000 | 6,111.41 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0021 206-51235 | (1) | 46,000.00000 | 46,000.00 | 50,000.00000 | 50,000.00 | 149,279.64000 | 149,279.64 |
| COFFERDAM | LS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 207-08264 | 52.000 | 29.00000 | 1,508.00 | 50.00000 | 2,600.00 | 32.97000 | 1,714.44 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0023 | 207-09935 | 841.000 | 34.00000 | 28,594.00 | 55.00000 | 46,255.00 | 46.21000 | 38,862.61 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0024 | 211-09265 | 45.000 | 60.00000 | 2,700.00 | 100.00000 | 4,500.00 | 88.43000 | 3,979.35 |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |
| 0025 | 211-09266 | 460.000 | 81.00000 | 37,260.00 | 105.00000 | 48,300.00 | 98.18000 | 45,162.80 |
| STRUCTURE BACKFILL, TYPE 3 | | CYS | | | | | | |
| 0026 | 211-09268 | 53.000 | 280.00000 | 14,840.00 | 250.00000 | 13,250.00 | 186.40000 | 9,879.20 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |
| 0027 | 214-12239 | 1,070.000 | 5.00000 | 5,350.00 | 5.00000 | 5,350.00 | 4.39000 | 4,697.30 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0028 | 302-06464 | 58.000 | 160.00000 | 9,280.00 | 225.00000 | 13,050.00 | 183.72000 | 10,655.76 |
| SUBBASE FOR PCCP | | CYS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 302-07455 | 9.000 | 173.00000 | 1,557.00 | 225.00000 | 2,025.00 | 147.50000 | 1,327.50 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0030 303-01180 | 82.000 | 65.00000 | 5,330.00 | 88.00000 | 7,216.00 | 68.94000 | 5,653.08 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0031 304-07494 | 4.000 | 237.00000 | 948.00 | 1,200.00000 | 4,800.00 | 183.75000 | 735.00 |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0032 306-08034 | 17.000 | 218.00000 | 3,706.00 | 150.00000 | 2,550.00 | 266.09000 | 4,523.53 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0033 401-000005 | 71.000 | 175.00000 | 12,425.00 | 300.00000 | 21,300.00 | 183.75000 | 13,046.25 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-000041 | 90.000 | 175.00000 | 15,750.00 | 270.00000 | 24,300.00 | 183.75000 | 16,537.50 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0035 401-000053 | 217.000 | 175.00000 | 37,975.00 | 250.00000 | 54,250.00 | 183.75000 | 39,873.75 |
| QC/QA-HMA, 3, 58S, BASE, 19.0 mm | TON | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 401-11526 | 1,044.000 | 0.50000 | 522.00 | 2.50000 | 2,610.00 | 0.53000 | 553.32 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0038 406-05520 | 1.000 | 600.00000 | 600.00 | 750.00000 | 750.00 | 630.00000 | 630.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0039 601-01522 | 1.000 | 2,950.00000 | 2,950.00 | 3,400.00000 | 3,400.00 | 3,045.00000 | 3,045.00 |
| GUARDRAIL TRANSITION, TYPE TGB | EACH | | | | | | |
| 0040 601-01846 | 1.000 | 2,200.00000 | 2,200.00 | 3,000.00000 | 3,000.00 | 3,150.00000 | 3,150.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 3 | EACH | | | | | | |
| 0041 601-07009 | 1.000 | 25,450.00000 | 25,450.00 | 25,400.00000 | 25,400.00 | 26,985.00000 | 26,985.00 |
| IMPACT ATTENUATOR, LS-W1, TL-1 | EACH | | | | | | |
| 0042 601-12291 | 2.000 | 3,475.00000 | 6,950.00 | 3,650.00000 | 7,300.00 | 3,150.00000 | 6,300.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0043 601-12292 | 1.000 | 3,400.00000 | 3,400.00 | 3,550.00000 | 3,550.00 | 3,045.00000 | 3,045.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 601-12294 | 1.000 | 1,250.00000 | 1,250.00 | 1,200.00000 | 1,200.00 | 1,023.75000 | 1,023.75 |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |
| 0045 601-94689 | 1.000 | 2,300.00000 | 2,300.00 | 3,150.00000 | 3,150.00 | 3,045.00000 | 3,045.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0046 602-06729 | 8.000 | 18.00000 | 144.00 | 25.00000 | 200.00 | 52.79000 | 422.32 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0047 604-06070 | 186.000 | 82.00000 | 15,252.00 | 90.00000 | 16,740.00 | 87.94000 | 16,356.84 |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0048 605-06140 | 294.000 | 63.00000 | 18,522.00 | 60.00000 | 17,640.00 | 47.86000 | 14,070.84 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0049 609-06259 | 225.700 | 172.00000 | 38,820.40 | 225.00000 | 50,782.50 | 231.28000 | 52,199.90 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0050 610-08446 | 49.000 | 95.00000 | 4,655.00 | 32.00000 | 1,568.00 | 86.07000 | 4,217.43 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 615-06505 | 5.000 | 1,225.00000 | 6,125.00 | 900.00000 | 4,500.00 | 892.50000 | 4,462.50 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0052 616-06405 | 280.000 | 50.00000 | 14,000.00 | 100.00000 | 28,000.00 | 60.86000 | 17,040.80 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0053 616-12249 | 347.000 | 4.25000 | 1,474.75 | 5.00000 | 1,735.00 | 6.84000 | 2,373.48 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0054 621-01004 | 1.000 | 925.00000 | 925.00 | 925.00000 | 925.00 | 971.25000 | 971.25 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0055 621-02770 | 721.000 | 3.15000 | 2,271.15 | 3.15000 | 2,271.15 | 3.31000 | 2,386.51 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0056 621-06554 | 27.000 | 12.15000 | 328.05 | 12.15000 | 328.05 | 12.76000 | 344.52 |
| SEED MIXTURE, TYPE U | LBS | | | | | | |
| 0057 621-06574 | 8.000 | 52.00000 | 416.00 | 52.00000 | 416.00 | 101.89000 | 815.12 |
| SODDING | SYS | | | | | | |
| 0058 621-06575 | 57.000 | 52.00000 | 2,964.00 | 52.00000 | 2,964.00 | 77.25000 | 4,403.25 |
| SODDING, NURSERY | SYS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 | 628-09403 | 16.000 | 3,200.00000 | 51,200.00 | 4,500.00000 | 72,000.00 | 2,942.64000 | 47,082.24 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0060 | 628-11976 | 1.000 | 1,200.00000 | 1,200.00 | 1,000.00000 | 1,000.00 | 1,190.22000 | 1,190.22 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0061 | 702-51005 | 295.000 | 1,325.00000 | 390,875.00 | 925.00000 | 272,875.00 | 981.42000 | 289,518.90 |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |
| 0062 | 702-51015 | 289.600 | 600.00000 | 173,760.00 | 600.00000 | 173,760.00 | 532.57000 | 154,232.27 |
| CONCRETE, B, FOOTINGS | | CYS | | | | | | |
| 0063 | 703-01540 | 36.000 | 42.00000 | 1,512.00 | 50.00000 | 1,800.00 | 63.51000 | 2,286.36 |
| THREADED TIE BAR ASSEMBLY | | EACH | | | | | | |
| 0064 | 703-06028 | 67,252.000 | 1.18000 | 79,357.36 | 1.60000 | 107,603.20 | 1.35000 | 90,790.20 |
| REINFORCING BARS | | LBS | | | | | | |
| 0065 | 703-06029 | 95,776.000 | 1.30000 | 124,508.80 | 1.70000 | 162,819.20 | 1.44000 | 137,917.44 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 | 704-51002 | 221.200 | 1,150.00000 | 254,380.00 | 996.23000 | 220,366.08 | 1,309.71000 | 289,707.85 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0067 | 706-06372 | 4.000 | 7,900.00000 | 31,600.00 | 10,455.00000 | 41,820.00 | 8,131.31000 | 32,525.24 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TTX | | EACH | | | | | | |
| 0068 | 706-09965 | 122.000 | 193.00000 | 23,546.00 | 577.00000 | 70,394.00 | 406.83000 | 49,633.26 |
| RAILING, CONCRETE TYPE TX | | LFT | | | | | | |
| 0069 | 709-51821 | (1) | 1.00000 | 1.00 | 7,000.00000 | 7,000.00 | 9,065.30000 | 9,065.30 |
| SURFACE SEAL | | LS | | | | | | |
| 0070 | 715-03321 | 1.000 | 1,394.00000 | 1,394.00 | 1,000.00000 | 1,000.00 | 1,256.20000 | 1,256.20 |
| SAFETY METAL END SECTION, 6:1, DIAMETER 12 IN. | | EACH | | | | | | |
| 0071 | 715-05149 | 201.000 | 96.00000 | 19,296.00 | 115.00000 | 23,115.00 | 57.90000 | 11,637.90 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | | LFT | | | | | | |
| 0072 | 715-09064 | 201.000 | 7.00000 | 1,407.00 | 16.20000 | 3,256.20 | 17.01000 | 3,419.01 |
| VIDEO INSPECTION FOR PIPE | | LFT | | | | | | |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (2) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (3) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 718-12307<br>GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | 515.000<br>SYS | 3.75000 | 1,931.25 | 3.00000 | 1,545.00 | 2.39000 | 1,230.85 |
| 0074 720-90984<br>MANHOLE, TYPE C2 | 1.000<br>EACH | 6,075.00000 | 6,075.00 | 4,500.00000 | 4,500.00 | 4,042.04000 | 4,042.04 |
| 0075 720-99416<br>CATCH BASIN, TYPE B15 | 2.000<br>EACH | 4,980.00000 | 9,960.00 | 4,000.00000 | 8,000.00 | 3,432.71000 | 6,865.42 |
| 0076 801-04308<br>ROAD CLOSURE SIGN ASSEMBLY | 4.000<br>EACH | 305.00000 | 1,220.00 | 338.00000 | 1,352.00 | 320.25000 | 1,281.00 |
| 0077 801-06625<br>DETOUR ROUTE MARKER ASSEMBLY | 32.000<br>EACH | 155.00000 | 4,960.00 | 186.00000 | 5,952.00 | 162.75000 | 5,208.00 |
| 0078 801-06640<br>CONSTRUCTION SIGN, TYPE A | 12.000<br>EACH | 267.00000 | 3,204.00 | 298.00000 | 3,576.00 | 280.35000 | 3,364.20 |
| 0079 801-06645<br>CONSTRUCTION SIGN, TYPE B | 2.000<br>EACH | 134.00000 | 268.00 | 86.00000 | 172.00 | 140.70000 | 281.40 |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | (3) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 | 801-06775 | (1) | 5,000.00000 | 5,000.00 | 10,000.00000 | 10,000.00 | 13,729.83000 | 13,729.83 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0081 | 801-07118 | 48.000 | 17.32000 | 831.36 | 16.00000 | 768.00 | 18.19000 | 873.12 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0082 | 801-07119 | 48.000 | 17.32000 | 831.36 | 19.00000 | 912.00 | 18.19000 | 873.12 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0083 | 808-10049 | 852.000 | 1.27000 | 1,082.04 | 3.30000 | 2,811.60 | 1.33000 | 1,133.16 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0084 | 808-10057 | 852.000 | 1.27000 | 1,082.04 | 3.30000 | 2,811.60 | 1.33000 | 1,133.16 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0085 | 621-06545 | 0.150 | 1,455.00000 | 218.25 | 1,455.00000 | 218.25 | 1,527.73000 | 229.16 |
| FERTILIZER FOR PERMANENT SEEDING | | TON | | | | | | |
| **Section Totals:** | | | | $2,025,285.00 | | $2,149,500.00 | | $2,200,600.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $2,025,285.00 | | $2,149,500.00 | | $2,200,600.00 |
| **Contract Item Totals** | | | | **$2,025,285.00** | | **$2,149,500.00** | | **$2,200,600.00** |

**Contract ID:** B -42072-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 330 **Project(s):** 1802934

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$2,025,285.00** | **$2,149,500.00** | **2,200,600.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 6,500.00000 | 6,500.00 | 10,165.00000 | 10,165.00 | 11,500.00000 | 11,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 86,027.00000 | 86,027.00 | 105,500.00000 | 105,500.00 | 145,000.00000 | 145,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 34,400.00000 | 34,400.00 | 42,250.00000 | 42,250.00 | 58,000.00000 | 58,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 49.000 | 60.00000 | 2,940.00 | 45.65000 | 2,236.85 | 130.00000 | 6,370.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-02278 | 103.000 | 20.00000 | 2,060.00 | 14.69000 | 1,513.07 | 15.00000 | 1,545.00 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0015 202-51328 | (1) | 150,000.00000 | 150,000.00 | 205,244.94000 | 205,244.94 | 421,743.70000 | 421,743.70 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-52710 | 40.000 | 40.00000 | 1,600.00 | 45.76000 | 1,830.40 | 44.00000 | 1,760.00 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0017 203-02000 | 20.000 | 110.00000 | 2,200.00 | 86.68000 | 1,733.60 | 200.00000 | 4,000.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 205-12108 | 19,663.200 | 1.00000 | 19,663.20 | 1.00000 | 19,663.20 | 1.00000 | 19,663.20 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0019 205-12616 | (1) | 16,000.00000 | 16,000.00 | 28,954.82000 | 28,954.82 | 15,500.00000 | 15,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0020 207-08264 | 3.000 | 450.00000 | 1,350.00 | 151.88000 | 455.64 | 500.00000 | 1,500.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-09935 | 21.000 | 90.00000 | 1,890.00 | 76.81000 | 1,613.01 | 160.00000 | 3,360.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0022 214-11796 | 3.000 | 30.00000 | 90.00 | 118.61000 | 355.83 | 250.00000 | 750.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0023 214-12239 | 54.000 | 8.00000 | 432.00 | 13.49000 | 728.46 | 30.00000 | 1,620.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0024 302-06464 | 17.000 | 145.00000 | 2,465.00 | 239.00000 | 4,063.00 | 380.00000 | 6,460.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0025 302-07455 | 1.000 | 250.00000 | 250.00 | 1,493.45000 | 1,493.45 | 700.00000 | 700.00 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0026 306-08043 | 797.000 | 7.00000 | 5,579.00 | 4.25000 | 3,387.25 | 15.00000 | 11,955.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0027 401-000005 | 76.000 | 275.00000 | 20,900.00 | 294.25000 | 22,363.00 | 325.00000 | 24,700.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC Unit Price | (1) BEATY CONSTRUCTION INC Ext Amount | (2) PONTEM CONTRACTORS INC Unit Price | (2) PONTEM CONTRACTORS INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 401-000041 | 4.000 | 275.00000 | 1,100.00 | 294.25000 | 1,177.00 | 365.00000 | 1,460.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0029 401-000047 | 11.000 | 175.00000 | 1,925.00 | 187.25000 | 2,059.75 | 310.00000 | 3,410.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0030 401-11526 | 473.000 | 0.50000 | 236.50 | 0.54000 | 255.42 | 3.00000 | 1,419.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0031 406-05521 | 862.000 | 0.25000 | 215.50 | 0.27000 | 232.74 | 1.00000 | 862.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0032 601-02241 | 38.000 | 60.00000 | 2,280.00 | 53.50000 | 2,033.00 | 64.00000 | 2,432.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0033 601-99105 | 38.000 | 85.00000 | 3,230.00 | 80.25000 | 3,049.50 | 90.00000 | 3,420.00 |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0034 604-06070 | 9.000 | 200.00000 | 1,800.00 | 265.85000 | 2,392.65 | 452.00000 | 4,068.00 |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0035 604-08086 | 32.000 | 230.00000 | 7,360.00 | 128.23000 | 4,103.36 | 455.00000 | 14,560.00 |
| CURB RAMP, CONCRETE | SYS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 604-12083 | 6.000 | 390.00000 | 2,340.00 | 467.51000 | 2,805.06 | 190.00000 | 1,140.00 |
| DETECTABLE WARNING SURFACES | | SYS | | | | | | |
| 0037 | 605-06120 | 107.000 | 90.00000 | 9,630.00 | 68.20000 | 7,297.40 | 80.00000 | 8,560.00 |
| CURB, CONCRETE | | LFT | | | | | | |
| 0038 | 609-06259 | 49.000 | 250.00000 | 12,250.00 | 254.44000 | 12,467.56 | 895.00000 | 43,855.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | | SYS | | | | | | |
| 0039 | 610-09108 | 3.000 | 190.00000 | 570.00 | 821.85000 | 2,465.55 | 1,150.00000 | 3,450.00 |
| PCCP FOR APPROACHES, 9 IN. | | SYS | | | | | | |
| 0040 | 616-06405 | 915.000 | 85.00000 | 77,775.00 | 75.15000 | 68,762.25 | 225.00000 | 205,875.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0041 | 616-12246 | 1,238.000 | 3.50000 | 4,333.00 | 4.17000 | 5,162.46 | 8.00000 | 9,904.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0042 | 619-12459 | (1) | 500.00000 | 500.00 | 535.00000 | 535.00 | 550.00000 | 550.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | | LS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 | 619-95315 | (1) | 22,000.00000 | 22,000.00 | 23,540.00000 | 23,540.00 | 24,000.00000 | 24,000.00 |
| CLEAN AND COAT BEARING ASSEMBLIES, BRIDGE NO. 1 | | LS | | | | | | |
| 0044 | 621-01004 | 2.000 | 925.00000 | 1,850.00 | 989.75000 | 1,979.50 | 1,000.00000 | 2,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0045 | 621-06560 | 722.000 | 4.20000 | 3,032.40 | 4.49000 | 3,241.78 | 4.50000 | 3,249.00 |
| MULCHED SEEDING, TYPE U | | SYS | | | | | | |
| 0046 | 628-09403 | 12.000 | 4,000.00000 | 48,000.00 | 3,976.84000 | 47,722.08 | 4,000.00000 | 48,000.00 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0047 | 628-11976 | 1.000 | 1,000.00000 | 1,000.00 | 624.11000 | 624.11 | 500.00000 | 500.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0048 | 702-51005 | 4.200 | 3,500.00000 | 14,700.00 | 2,115.33000 | 8,884.39 | 8,900.00000 | 37,380.00 |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |
| 0049 | 702-51863 | 133.000 | 20.00000 | 2,660.00 | 18.11000 | 2,408.63 | 40.00000 | 5,320.00 |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 703-06029 | 6,070.000 | 2.50000 | 15,175.00 | 2.23000 | 13,536.10 | 3.50000 | 21,245.00 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0051 | 703-08247 | 18.000 | 40.00000 | 720.00 | 41.71000 | 750.78 | 45.00000 | 810.00 |
| EMBEDDED GALVANIC ANODE | | EACH | | | | | | |
| 0052 | 704-51002 | 20.100 | 4,600.00000 | 92,460.00 | 3,923.92000 | 78,870.79 | 4,400.00000 | 88,440.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0053 | 706-94133 | 76.000 | 242.00000 | 18,392.00 | 187.25000 | 14,231.00 | 255.00000 | 19,380.00 |
| RAILING, TUBE, GALVANIZED STEEL | | LFT | | | | | | |
| 0054 | 709-12077 | 275.000 | 80.00000 | 22,000.00 | 42.76000 | 11,759.00 | 88.00000 | 24,200.00 |
| FIBER WRAP CONCRETE CASING SYSTEM | | SFT | | | | | | |
| 0055 | 709-51821 | (1) | 16,600.00000 | 16,600.00 | 20,706.46000 | 20,706.46 | 18,000.00000 | 18,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0056 | 709-51821 | (1) | 3,000.00000 | 3,000.00 | 4,978.67000 | 4,978.67 | 3,500.00000 | 3,500.00 |
| SURFACE SEAL , BRIDGE NO. 2 | | LS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 709-96826 | (1) | 2,000.00000 | 2,000.00 | 2,396.22000 | 2,396.22 | 3,500.00000 | 3,500.00 |
| CONCRETE SURFACE COATING , MASONRY COATING | | LS | | | | | | |
| 0058 | 710-09158 | 200.000 | 250.00000 | 50,000.00 | 427.28000 | 85,456.00 | 195.00000 | 39,000.00 |
| PATCHING CONCRETE STRUCTURES | | SFT | | | | | | |
| 0059 | 711-51038 | (1) | 35,000.00000 | 35,000.00 | 97,480.37000 | 97,480.37 | 89,900.00000 | 89,900.00 |
| STRUCTURAL STEEL , BRIDGE NO. 1 | | LS | | | | | | |
| 0060 | 711-90114 | (1) | 89,250.00000 | 89,250.00 | 84,776.96000 | 84,776.96 | 54,500.00000 | 54,500.00 |
| JACKING AND SUPPORTING SUPERSTRUCTURE , BRIDGE NO. 1 | | LS | | | | | | |
| 0061 | 720-12797 | 1.000 | 900.00000 | 900.00 | 3,095.18000 | 3,095.18 | 4,600.00000 | 4,600.00 |
| CASTING, INLET, ADJUST TO GRADE | | EACH | | | | | | |
| 0062 | 722-000134 | 4,163.000 | 75.00000 | 312,225.00 | 95.98000 | 399,564.74 | 120.00000 | 499,560.00 |
| BRIDGE DECK OVERLAY, RIGID | | SYS | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 | 722-000183 | 2,681.000 | 7.00000 | 18,767.00 | 6.07000 | 16,273.67 | 10.00000 | 26,810.00 |
| BRIDGE DECK, REMOVE CONCRETE OVERLAY AND SURFACE | | SYS | | | | | | |
| 0064 | 722-01066 | 4,163.000 | 50.00000 | 208,150.00 | 75.26000 | 313,307.38 | 90.00000 | 374,670.00 |
| HYDRODEMOLITION | | SYS | | | | | | |
| 0065 | 722-12380 | 57,620.000 | 1.00000 | 57,620.00 | 1.00000 | 57,620.00 | 1.00000 | 57,620.00 |
| BRIDGE DECK OVERLAY BUDGET | | DOL | | | | | | |
| 0066 | 722-12464 | 1,483.000 | 5.50000 | 8,156.50 | 5.70000 | 8,453.10 | 15.00000 | 22,245.00 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | | SYS | | | | | | |
| 0067 | 722-12732 | 4,212.000 | 6.97000 | 29,357.64 | 12.08000 | 50,880.96 | 5.00000 | 21,060.00 |
| LONGITUDINAL GROOVING | | SYS | | | | | | |
| 0068 | 722-51401 | 100.000 | 55.00000 | 5,500.00 | 71.53000 | 7,153.00 | 55.00000 | 5,500.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | | SFT | | | | | | |
| 0069 | 722-51874 | 470.000 | 20.00000 | 9,400.00 | 75.19000 | 35,339.30 | 155.00000 | 72,850.00 |
| OVERLAY DAM | | SFT | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 724-12774 | 134.000 | 450.00000 | 60,300.00 | 366.50000 | 49,111.00 | 700.00000 | 93,800.00 |
| BRIDGE EXPANSION JOINT, TYPE SS, REPLACE | LFT | | | | | | |
| 0071 727-000188 | 1.000 | 200.00000 | 200.00 | 62.94000 | 62.94 | 220.00000 | 220.00 |
| EPOXY INJECTION, EPOXY INJECTION ADHESIVE | GAL | | | | | | |
| 0072 727-90308 | 125.000 | 90.00000 | 11,250.00 | 148.33000 | 18,541.25 | 110.00000 | 13,750.00 |
| EPOXY INJECTION, CRACK PREPARATION | LFT | | | | | | |
| 0073 727-93560 | (1) | 2,200.00000 | 2,200.00 | 1,032.64000 | 1,032.64 | 2,400.00000 | 2,400.00 |
| EPOXY INJECTION, FURNISHING EQUIPMENT , BRIDGE NO. 1 | LS | | | | | | |
| 0074 801-03291 | 14.000 | 85.00000 | 1,190.00 | 292.11000 | 4,089.54 | 90.00000 | 1,260.00 |
| CONSTRUCTION SIGN, TYPE D | EACH | | | | | | |
| 0075 801-04308 | 10.000 | 275.00000 | 2,750.00 | 285.69000 | 2,856.90 | 290.00000 | 2,900.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 801-06217 | 280.000 | 2.00000 | 560.00 | 2.79000 | 781.20 | 2.25000 | 630.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0077 801-06625 | 55.000 | 140.00000 | 7,700.00 | 175.48000 | 9,651.40 | 150.00000 | 8,250.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0078 801-06640 | 12.000 | 185.00000 | 2,220.00 | 233.26000 | 2,799.12 | 195.00000 | 2,340.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0079 801-06645 | 4.000 | 70.00000 | 280.00 | 116.63000 | 466.52 | 75.00000 | 300.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0080 801-06775 | (1) | 20,000.00000 | 20,000.00 | 13,628.68000 | 13,628.68 | 98,000.00000 | 98,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0081 801-07118 | 208.000 | 18.00000 | 3,744.00 | 16.56000 | 3,444.48 | 19.00000 | 3,952.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0082 801-07119 | 44.000 | 18.00000 | 792.00 | 16.56000 | 728.64 | 19.00000 | 836.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 801-11990 | 3.000 | 3,000.00000 | 9,000.00 | 3,169.26000 | 9,507.78 | 2,800.00000 | 8,400.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0084 801-12862 | 1,352.000 | 20.00000 | 27,040.00 | 21.84000 | 29,527.68 | 45.00000 | 60,840.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0085 805-06600 | 12.000 | 60.00000 | 720.00 | 48.15000 | 577.80 | 265.00000 | 3,180.00 |
| CONDUIT, PVC, 3 IN. | LFT | | | | | | |
| 0086 808-06711 | 455.000 | 1.00000 | 455.00 | 2.26000 | 1,028.30 | 1.10000 | 500.50 |
| LINE, PAINT, BROKEN, WHITE, 4 IN. | LFT | | | | | | |
| 0087 808-06714 | 2,006.000 | 1.00000 | 2,006.00 | 0.36000 | 722.16 | 1.10000 | 2,206.60 |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0088 808-06723 | 1.000 | 175.00000 | 175.00 | 207.58000 | 207.58 | 185.00000 | 185.00 |
| PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW | EACH | | | | | | |
| 0089 808-75008 | 80.000 | 1.25000 | 100.00 | 6.29000 | 503.20 | 1.50000 | 120.00 |
| LINE, PAINT, SOLID, WHITE, 8 IN. | LFT | | | | | | |

**Contract ID:** B -42794-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 340 **Project(s):** 1902799, 2001586

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) PONTEM CONTRACTORS INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 808-75060 | 60.000 | 1.35000 | 81.00 | 14.03000 | 841.80 | 1.50000 | 90.00 |
| TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE, 12 IN. | LFT | | | | | | |
| **Section Totals:** | | | $1,720,578.74 | | $2,113,500.00 | | $2,913,100.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,720,578.74 | | $2,113,500.00 | | $2,913,100.00 |
| **Contract Item Totals** | | | **$1,720,578.74** | | **$2,113,500.00** | | **$2,913,100.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,720,578.74** | | **$2,113,500.00** | | **2,913,100.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) CLR INC<br>Unit Price | <br>Ext Amount | (3) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 17,135.63000 | 17,135.63 | 10,500.00000 | 10,500.00 | 9,968.91000 | 9,968.91 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 32,000.00000 | 32,000.00 | 37,800.00000 | 37,800.00 | 35,000.00000 | 35,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-02250 | 6.000 | 700.00000 | 4,200.00 | 600.00000 | 3,600.00 | 1,000.00000 | 6,000.00 |
| TREE, 10 IN., REMOVE | EACH | | | | | | |
| 0011 201-02255 | 5.000 | 900.00000 | 4,500.00 | 850.00000 | 4,250.00 | 1,000.00000 | 5,000.00 |
| TREE, 18 IN., REMOVE | EACH | | | | | | |
| 0012 201-02260 | 3.000 | 1,500.00000 | 4,500.00 | 1,300.00000 | 3,900.00 | 1,000.00000 | 3,000.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0013 201-02265 | 1.000 | 2,200.00000 | 2,200.00 | 1,800.00000 | 1,800.00 | 1,000.00000 | 1,000.00 |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0014 201-52370 | (1) | 13,500.00000 | 13,500.00 | 15,100.00000 | 15,100.00 | 10,000.00000 | 10,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51330 | (1) | 50,000.00000 | 50,000.00 | 35,000.00000 | 35,000.00 | 32,000.00000 | 32,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 062-013-093.63 | LS | | | | | | |
| 0016 202-93741 | 4.000 | 500.00000 | 2,000.00 | 560.00000 | 2,240.00 | 500.00000 | 2,000.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0017 202-96133 | 26.000 | 22.49000 | 584.74 | 33.00000 | 858.00 | 40.00000 | 1,040.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0018 203-02020 | 117.000 | 100.00000 | 11,700.00 | 155.00000 | 18,135.00 | 125.00000 | 14,625.00 |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0019 205-11626 | 1.000 | 18,000.00000 | 18,000.00 | 25,000.00000 | 25,000.00 | 15,000.00000 | 15,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0020 205-12108 | 14,231.000 | 1.00000 | 14,231.00 | 1.00000 | 14,231.00 | 1.00000 | 14,231.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0021 205-12616 | (1) | 10,000.00000 | 10,000.00 | 1,500.00000 | 1,500.00 | 3,500.00000 | 3,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) CLR INC<br>Unit Price | <br>Ext Amount | (3) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 207-08264<br>SUBGRADE TREATMENT, TYPE II | 111.000 SYS | 28.29000 | 3,140.19 | 40.00000 | 4,440.00 | 60.00000 | 6,660.00 |
| 0023 207-09935<br>SUBGRADE TREATMENT, TYPE IC | 416.000 SYS | 48.16000 | 20,034.56 | 50.00000 | 20,800.00 | 68.00000 | 28,288.00 |
| 0024 211-09265<br>STRUCTURE BACKFILL, TYPE 2 | 93.600 CYS | 66.78000 | 6,250.61 | 85.00000 | 7,956.00 | 63.00000 | 5,896.80 |
| 0025 211-09268<br>STRUCTURE BACKFILL, TYPE 5 | 390.100 CYS | 161.24000 | 62,899.72 | 112.00000 | 43,691.20 | 240.00000 | 93,624.00 |
| 0026 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 143.000 SYS | 7.74000 | 1,106.82 | 11.00000 | 1,573.00 | 8.00000 | 1,144.00 |
| 0027 301-12233<br>COMPACTED AGGREGATE, NO. 8 | 38.000 CYS | 150.60000 | 5,722.80 | 150.00000 | 5,700.00 | 170.00000 | 6,460.00 |
| 0028 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 19.000 CYS | 91.78000 | 1,743.82 | 110.00000 | 2,090.00 | 140.00000 | 2,660.00 |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 303-01180 | 119.000 | 68.07000 | 8,100.33 | 53.00000 | 6,307.00 | 65.00000 | 7,735.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0030 304-07493 | 97.000 | 165.00000 | 16,005.00 | 225.00000 | 21,825.00 | 145.00000 | 14,065.00 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |
| 0031 306-08034 | 1,052.000 | 5.71000 | 6,006.92 | 9.00000 | 9,468.00 | 8.00000 | 8,416.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0032 401-000002 | 113.000 | 178.00000 | 20,114.00 | 168.00000 | 18,984.00 | 178.00000 | 20,114.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0033 401-000038 | 18.000 | 172.00000 | 3,096.00 | 168.00000 | 3,024.00 | 172.00000 | 3,096.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0034 401-000047 | 43.000 | 170.00000 | 7,310.00 | 168.00000 | 7,224.00 | 170.00000 | 7,310.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0035 401-11526 | 886.000 | 0.50000 | 443.00 | 0.50000 | 443.00 | 0.50000 | 443.00 |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) CLR INC<br>Unit Price | <br>Ext Amount | (3) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 406-05520 | 2.000 | 1.00000 | 2.00 | 1.00000 | 2.00 | 1.00000 | 2.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0037 601-02241 | 1,038.000 | 3.50000 | 3,633.00 | 4.00000 | 4,152.00 | 3.50000 | 3,633.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0038 601-12281 | 268.750 | 23.00000 | 6,181.25 | 25.00000 | 6,718.75 | 23.00000 | 6,181.25 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0039 601-12293 | 8.000 | 585.00000 | 4,680.00 | 650.00000 | 5,200.00 | 585.00000 | 4,680.00 |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | EACH | | | | | | |
| 0040 601-94689 | 4.000 | 2,550.00000 | 10,200.00 | 2,900.00000 | 11,600.00 | 2,983.05000 | 11,932.20 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0041 610-07487 | 22.000 | 319.00000 | 7,018.00 | 225.00000 | 4,950.00 | 319.00000 | 7,018.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0042 615-06490 | 8.000 | 200.00000 | 1,600.00 | 125.00000 | 1,000.00 | 450.00000 | 3,600.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) CLR INC<br>Unit Price | <br>Ext Amount | (3) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 2.000 | 1,700.00000 | 3,400.00 | 750.00000 | 1,500.00 | 1,950.00000 | 3,900.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 615-06510 | 1.000 | 2,175.00000 | 2,175.00 | 1,100.00000 | 1,100.00 | 2,675.00000 | 2,675.00 |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0045 616-05688 | 210.000 | 57.60000 | 12,096.00 | 45.00000 | 9,450.00 | 85.00000 | 17,850.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0046 616-06405 | 238.000 | 53.00000 | 12,614.00 | 42.00000 | 9,996.00 | 85.00000 | 20,230.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0047 616-06451 | 186.000 | 60.41000 | 11,236.26 | 40.00000 | 7,440.00 | 85.00000 | 15,810.00 |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0048 616-12246 | 1,110.000 | 1.31000 | 1,454.10 | 2.25000 | 2,497.50 | 5.00000 | 5,550.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0049 616-12248 | 274.000 | 2.49000 | 682.26 | 4.75000 | 1,301.50 | 7.00000 | 1,918.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) CLR INC<br>Unit Price | <br>Ext Amount | (3) LUTGRING BROTHERS INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-01004 | 2.000 | 200.00000 | 400.00 | 300.00000 | 600.00 | 1,050.00000 | 2,100.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0051 621-06559 | 638.000 | 4.00000 | 2,552.00 | 3.00000 | 1,914.00 | 3.00000 | 1,914.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0052 621-12612 | 2.000 | 1,000.00000 | 2,000.00 | 225.00000 | 450.00 | 300.00000 | 600.00 |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0053 628-11976 | 1.000 | 700.00000 | 700.00 | 425.00000 | 425.00 | 1,500.00000 | 1,500.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0054 628-12683 | 10.000 | 2,809.56000 | 28,095.60 | 1,350.00000 | 13,500.00 | 2,900.00000 | 29,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0055 714-000086 | 1,980.000 | 3.16000 | 6,256.80 | 7.00000 | 13,860.00 | 3.50000 | 6,930.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0056 714-11086 | 44.000 | 3,950.00000 | 173,800.00 | 6,615.00000 | 291,060.00 | 4,975.00000 | 218,900.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS , 23 FT X 8 FT | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 715-05123 | 28.000 | 208.01000 | 5,824.28 | 165.00000 | 4,620.00 | 150.00000 | 4,200.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0058 715-09064 | 28.000 | 110.00000 | 3,080.00 | 18.00000 | 504.00 | 30.00000 | 840.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0059 715-46020 | 2.000 | 1,582.40000 | 3,164.80 | 1,200.00000 | 2,400.00 | 1,500.00000 | 3,000.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0060 801-04308 | 7.000 | 251.00000 | 1,757.00 | 220.00000 | 1,540.00 | 251.00000 | 1,757.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0061 801-06625 | 28.000 | 154.00000 | 4,312.00 | 100.00000 | 2,800.00 | 154.00000 | 4,312.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0062 801-06640 | 24.000 | 207.00000 | 4,968.00 | 175.00000 | 4,200.00 | 207.00000 | 4,968.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0063 801-06775 | (1) | 11,332.87000 | 11,332.87 | 13,698.00000 | 13,698.00 | 5,000.00000 | 5,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 801-07119 | 132.000 | 15.11000 | 1,994.52 | 15.50000 | 2,046.00 | 15.11000 | 1,994.52 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0065 802-05701 | 94.000 | 25.00000 | 2,350.00 | 28.00000 | 2,632.00 | 25.00000 | 2,350.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0066 802-09838 | 31.000 | 42.00000 | 1,302.00 | 47.00000 | 1,457.00 | 42.00000 | 1,302.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0067 802-09839 | 5.000 | 53.00000 | 265.00 | 59.00000 | 295.00 | 53.00000 | 265.00 |
| SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0068 808-06726 | 12.000 | 15.11000 | 181.32 | 4.50000 | 54.00 | 15.11000 | 181.32 |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0069 808-75007 | 884.000 | 0.34000 | 300.56 | 1.12000 | 990.08 | 0.34000 | 300.56 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) CLR INC | | (3) LUTGRING BROTHERS INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 808-75047 | 866.000 | 0.34000 | 294.44 | 1.12000 | 969.92 | 0.34000 | 294.44 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0071 808-75996 | 12.000 | 21.40000 | 256.80 | 30.00000 | 360.00 | 60.00000 | 720.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0072 808-75998 | 12.000 | 109.00000 | 1,308.00 | 120.00000 | 1,440.00 | 109.00000 | 1,308.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $680,000.00 | | $756,168.95 | | $757,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $680,000.00 | | $756,168.95 | | $757,000.00 |
| **Contract Item Totals** | | | **$680,000.00** | | **$756,168.95** | | **$757,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$680,000.00** | | **$756,168.95** | | **757,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 7,500.00000 | 7,500.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 37,950.00000 | 37,950.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-02250 | 6.000 | 625.00000 | 3,750.00 | | | | |
| TREE, 10 IN., REMOVE | EACH | | | | | | |
| 0011 201-02255 | 5.000 | 1,150.00000 | 5,750.00 | | | | |
| TREE, 18 IN., REMOVE | EACH | | | | | | |
| 0012 201-02260 | 3.000 | 2,500.00000 | 7,500.00 | | | | |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0013 201-02265 | 1.000 | 5,300.00000 | 5,300.00 | | | | |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0014 201-52370 | (1) | 6,400.00000 | 6,400.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 202-51330 | (1) | 15,000.00000 | 15,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 062-013-093.63 | | LS | | | | | | |
| 0016 | 202-93741 | 4.000 | 100.00000 | 400.00 | | | | |
| GUARDRAIL END TREATMENT, REMOVE | | EACH | | | | | | |
| 0017 | 202-96133 | 26.000 | 50.00000 | 1,300.00 | | | | |
| PIPE, REMOVE | | LFT | | | | | | |
| 0018 | 203-02020 | 117.000 | 100.00000 | 11,700.00 | | | | |
| EXCAVATION, UNCLASSIFIED | | CYS | | | | | | |
| 0019 | 205-11626 | 1.000 | 7,500.00000 | 7,500.00 | | | | |
| PUMP AROUND | | EACH | | | | | | |
| 0020 | 205-12108 | 14,231.000 | 1.00000 | 14,231.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0021 | 205-12616 | (1) | 2,500.00000 | 2,500.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 207-08264 | 111.000 | 25.00000 | 2,775.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0023 207-09935 | 416.000 | 50.00000 | 20,800.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0024 211-09265 | 93.600 | 60.00000 | 5,616.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 211-09268 | 390.100 | 200.00000 | 78,020.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0026 214-12239 | 143.000 | 5.00000 | 715.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0027 301-12233 | 38.000 | 130.00000 | 4,940.00 | | | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0028 301-12234 | 19.000 | 150.00000 | 2,850.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 303-01180 | 119.000 | 80.00000 | 9,520.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0030 | 304-07493 | 97.000 | 280.00000 | 27,160.00 | | | | |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0031 | 306-08034 | 1,052.000 | 8.00000 | 8,416.00 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0032 | 401-000002 | 113.000 | 178.00000 | 20,114.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0033 | 401-000038 | 18.000 | 172.00000 | 3,096.00 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0034 | 401-000047 | 43.000 | 170.00000 | 7,310.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0035 | 401-11526 | 886.000 | 0.50000 | 443.00 | | | | |
| JOINT ADHESIVE | | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 406-05520 | 2.000 | 1.00000 | 2.00 | | | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0037 601-02241 | 1,038.000 | 3.50000 | 3,633.00 | | | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0038 601-12281 | 268.750 | 23.00000 | 6,181.25 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0039 601-12293 | 8.000 | 585.00000 | 4,680.00 | | | | |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | EACH | | | | | | |
| 0040 601-94689 | 4.000 | 2,550.00000 | 10,200.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0041 610-07487 | 22.000 | 420.00000 | 9,240.00 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0042 615-06490 | 8.000 | 200.00000 | 1,600.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 2.000 | 1,700.00000 | 3,400.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 615-06510 | 1.000 | 2,175.00000 | 2,175.00 | | | | |
| MONUMENT, TYPE C | EACH | | | | | | |
| 0045 616-05688 | 210.000 | 130.00000 | 27,300.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0046 616-06405 | 238.000 | 130.00000 | 30,940.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0047 616-06451 | 186.000 | 130.00000 | 24,180.00 | | | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0048 616-12246 | 1,110.000 | 5.00000 | 5,550.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0049 616-12248 | 274.000 | 5.00000 | 1,370.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-01004 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0051 621-06559 | 638.000 | 15.00000 | 9,570.00 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0052 621-12612 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0053 628-11976 | 1.000 | 1,000.00000 | 1,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0054 628-12683 | 10.000 | 3,000.00000 | 30,000.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0055 714-000086 | 1,980.000 | 4.00000 | 7,920.00 | | | | |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0056 714-11086 | 44.000 | 5,000.00000 | 220,000.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS , 23 FT X 8 FT | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 715-05123 | 28.000 | 120.00000 | 3,360.00 | | | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | | LFT | | | | | | |
| 0058 | 715-09064 | 28.000 | 50.00000 | 1,400.00 | | | | |
| VIDEO INSPECTION FOR PIPE | | LFT | | | | | | |
| 0059 | 715-46020 | 2.000 | 2,800.00000 | 5,600.00 | | | | |
| PIPE END SECTION, DIAMETER 24 IN. | | EACH | | | | | | |
| 0060 | 801-04308 | 7.000 | 251.00000 | 1,757.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0061 | 801-06625 | 28.000 | 154.00000 | 4,312.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0062 | 801-06640 | 24.000 | 207.00000 | 4,968.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0063 | 801-06775 | (1) | 8,661.75000 | 8,661.75 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 801-07119 | 132.000 | 16.00000 | 2,112.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0065 802-05701 | 94.000 | 18.00000 | 1,692.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0066 802-09838 | 31.000 | 28.00000 | 868.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0067 802-09839 | 5.000 | 54.00000 | 270.00 | | | | |
| SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |
| 0068 808-06726 | 12.000 | 16.00000 | 192.00 | | | | |
| TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0069 808-75007 | 884.000 | 0.50000 | 442.00 | | | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** B -43237-A **Counties:** CRAWFORD

**Letting Date:** October 08, 2025 **District(s):** Vincennes

**Call Order:** 350 **Project(s):** 2002369

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 808-75047 | 866.000 | 0.50000 | 433.00 | | | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0071 808-75996 | 12.000 | 10.00000 | 120.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0072 808-75998 | 12.000 | 109.00000 | 1,308.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $759,000.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $759,000.00 | | | | |
| **Contract Item Totals** | | | **$759,000.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$759,000.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 25,000.00000 | 25,000.00 | 11,000.00000 | 11,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 57,500.00000 | 57,500.00 | 60,000.00000 | 60,000.00 | 65,500.00000 | 65,500.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 45,000.00000 | 45,000.00 | 35,000.00000 | 35,000.00 | 52,500.00000 | 52,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-51330 | (1) | 140,000.00000 | 140,000.00 | 72,120.74000 | 72,120.74 | 90,900.00000 | 90,900.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 203-02000 | 65.000 | 75.00000 | 4,875.00 | 100.00000 | 6,500.00 | 325.00000 | 21,125.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0013 203-02070 | 1,155.000 | 20.00000 | 23,100.00 | 0.01000 | 11.55 | 39.00000 | 45,045.00 |
| BORROW | CYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 205-12108 | 24,000.000 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0015 205-12616 | (1) | 18,500.00000 | 18,500.00 | 6,000.00000 | 6,000.00 | 1,300.00000 | 1,300.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0016 206-51220 | 225.000 | 25.00000 | 5,625.00 | 40.00000 | 9,000.00 | 127.00000 | 28,575.00 |
| EXCAVATION, WET | CYS | | | | | | |
| 0017 206-51230 | 65.000 | 90.00000 | 5,850.00 | 35.00000 | 2,275.00 | 13.00000 | 845.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0018 206-51235 | (1) | 22,500.00000 | 22,500.00 | 36,135.21000 | 36,135.21 | 26,000.00000 | 26,000.00 |
| COFFERDAM | LS | | | | | | |
| 0019 207-09935 | 1,150.000 | 35.00000 | 40,250.00 | 32.00000 | 36,800.00 | 34.00000 | 39,100.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-09267 | 16.000 | 400.00000 | 6,400.00 | 325.00000 | 5,200.00 | 250.00000 | 4,000.00 |
| STRUCTURE BACKFILL, TYPE 4 | CYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 214-12239 | 184.000 | 5.00000 | 920.00 | 10.00000 | 1,840.00 | 10.00000 | 1,840.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0022 | 301-12234 | 235.000 | 95.00000 | 22,325.00 | 85.00000 | 19,975.00 | 100.00000 | 23,500.00 |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |
| 0023 | 302-06464 | 46.000 | 145.00000 | 6,670.00 | 110.00000 | 5,060.00 | 160.00000 | 7,360.00 |
| SUBBASE FOR PCCP | | CYS | | | | | | |
| 0024 | 303-01180 | 295.000 | 70.00000 | 20,650.00 | 50.00000 | 14,750.00 | 65.00000 | 19,175.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0025 | 401-000001 | 80.000 | 193.00000 | 15,440.00 | 175.60000 | 14,048.00 | 175.60000 | 14,048.00 |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0026 | 401-000037 | 138.000 | 152.00000 | 20,976.00 | 138.00000 | 19,044.00 | 138.00000 | 19,044.00 |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0027 | 401-11526 | 940.000 | 0.77000 | 723.80 | 0.70000 | 658.00 | 0.70000 | 658.00 |
| JOINT ADHESIVE | | LFT | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 406-05521 | 950.000 | 0.33000 | 313.50 | 0.30000 | 285.00 | 0.30000 | 285.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0029 601-01700 | 1.000 | 2,915.00000 | 2,915.00 | 2,650.00000 | 2,650.00 | 2,650.00000 | 2,650.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 1 | EACH | | | | | | |
| 0030 601-06374 | 4.000 | 1,210.00000 | 4,840.00 | 1,100.00000 | 4,400.00 | 1,100.00000 | 4,400.00 |
| GUARDRAIL TRANSITION, TYPE TGS-1 , MODIFIED | EACH | | | | | | |
| 0031 601-12281 | 137.500 | 22.00000 | 3,025.00 | 20.00000 | 2,750.00 | 20.00000 | 2,750.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0033 601-94689 | 3.000 | 3,080.00000 | 9,240.00 | 2,800.00000 | 8,400.00 | 2,800.00000 | 8,400.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0034 609-06257 | 180.000 | 235.00000 | 42,300.00 | 220.00000 | 39,600.00 | 210.00000 | 37,800.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0035 615-06505 | 2.000 | 990.00000 | 1,980.00 | 900.00000 | 1,800.00 | 900.00000 | 1,800.00 |
| MONUMENT, TYPE B | EACH | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 616-05688 | 355.000 | 115.00000 | 40,825.00 | 100.00000 | 35,500.00 | 147.00000 | 52,185.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0037 616-12246 | 395.000 | 3.50000 | 1,382.50 | 3.55000 | 1,402.25 | 1.30000 | 513.50 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0038 621-01004 | 2.000 | 550.00000 | 1,100.00 | 500.00000 | 1,000.00 | 425.00000 | 850.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0039 621-06559 | 2,600.000 | 1.37000 | 3,562.00 | 1.25000 | 3,250.00 | 3.00000 | 7,800.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0040 628-09403 | 9.000 | 2,250.00000 | 20,250.00 | 2,300.00000 | 20,700.00 | 4,100.00000 | 36,900.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0041 701-06011 | 4.000 | 4,250.00000 | 17,000.00 | 6,500.00000 | 26,000.00 | 7,350.00000 | 29,400.00 |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0042 701-09557 | 250.000 | 70.00000 | 17,500.00 | 140.00000 | 35,000.00 | 83.00000 | 20,750.00 |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 701-09559 | 4.000 | 3,750.00000 | 15,000.00 | 5,500.00000 | 22,000.00 | 6,100.00000 | 24,400.00 |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |
| 0044 701-09826 | 1,240.000 | 70.00000 | 86,800.00 | 125.00000 | 155,000.00 | 130.00000 | 161,200.00 |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0045 702-51005 | 107.600 | 975.00000 | 104,910.00 | 995.00000 | 107,062.00 | 1,150.00000 | 123,740.00 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0046 703-06028 | 15,650.000 | 1.60000 | 25,040.00 | 1.65000 | 25,822.50 | 1.50000 | 23,475.00 |
| REINFORCING BARS | LBS | | | | | | |
| 0047 703-06029 | 43,983.000 | 2.00000 | 87,966.00 | 2.15000 | 94,563.45 | 1.60000 | 70,372.80 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0048 703-97936 | 26.000 | 65.00000 | 1,690.00 | 44.00000 | 1,144.00 | 50.00000 | 1,300.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0049 704-51002 | 149.200 | 1,100.00000 | 164,120.00 | 1,520.00000 | 226,784.00 | 1,254.00000 | 187,096.80 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 706-06344 | 188.000 | 81.50000 | 15,322.00 | 81.25000 | 15,275.00 | 74.00000 | 13,912.00 |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |
| 0051 722-12732 | 429.000 | 12.00000 | 5,148.00 | 8.62000 | 3,697.98 | 6.50000 | 2,788.50 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0052 801-04308 | 4.000 | 284.00000 | 1,136.00 | 258.00000 | 1,032.00 | 350.00000 | 1,400.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0053 801-06640 | 2.000 | 218.00000 | 436.00 | 198.00000 | 396.00 | 190.00000 | 380.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0054 801-06775 | (1) | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 | 6,559.40000 | 6,559.40 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0055 801-07118 | 48.000 | 16.50000 | 792.00 | 15.17000 | 728.16 | 20.00000 | 960.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0056 801-07119 | 48.000 | 16.50000 | 792.00 | 15.17000 | 728.16 | 20.00000 | 960.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $1,181,696.80 | | $1,240,395.00 | | $1,320,550.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,181,696.80 | | $1,240,395.00 | | $1,320,550.00 |
| **Contract Item Totals** | | | **$1,181,696.80** | | **$1,240,395.00** | | **$1,320,550.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,181,696.80** | | **$1,240,395.00** | | **1,320,550.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 75,000.00000 | 75,000.00 | 8,900.22000 | 8,900.22 | 15,015.00000 | 15,015.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC | | (5) BEATY CONSTRUCTION INC | | (6) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 66,500.00000 | 66,500.00 | 68,000.00000 | 68,000.00 | 72,700.00000 | 72,700.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 13,700.00000 | 13,700.00 | 50,000.00000 | 50,000.00 | 58,160.00000 | 58,160.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-51330 | (1) | 102,976.09000 | 102,976.09 | 83,400.00000 | 83,400.00 | 155,876.82000 | 155,876.82 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 203-02000 | 65.000 | 240.00000 | 15,600.00 | 95.00000 | 6,175.00 | 90.89000 | 5,907.85 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0013 203-02070 | 1,155.000 | 0.01000 | 11.55 | 45.00000 | 51,975.00 | 45.99000 | 53,118.45 |
| BORROW | CYS | | | | | | |
| 0014 205-12108 | 24,000.000 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12616 | (1) | 20,000.00000 | 20,000.00 | 7,200.00000 | 7,200.00 | 19,784.61000 | 19,784.61 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0016 206-51220 | 225.000 | 80.00000 | 18,000.00 | 74.00000 | 16,650.00 | 77.16000 | 17,361.00 |
| EXCAVATION, WET | CYS | | | | | | |
| 0017 206-51230 | 65.000 | 40.00000 | 2,600.00 | 16.00000 | 1,040.00 | 62.43000 | 4,057.95 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0018 206-51235 | (1) | 60,000.00000 | 60,000.00 | 180,000.00000 | 180,000.00 | 105,000.00000 | 105,000.00 |
| COFFERDAM | LS | | | | | | |
| 0019 207-09935 | 1,150.000 | 33.00000 | 37,950.00 | 30.50000 | 35,075.00 | 39.56000 | 45,494.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-09267 | 16.000 | 190.00000 | 3,040.00 | 390.00000 | 6,240.00 | 223.42000 | 3,574.72 |
| STRUCTURE BACKFILL, TYPE 4 | CYS | | | | | | |
| 0021 214-12239 | 184.000 | 8.00000 | 1,472.00 | 6.00000 | 1,104.00 | 10.54000 | 1,939.36 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12234 | 235.000 | 80.00000 | 18,800.00 | 85.00000 | 19,975.00 | 84.03000 | 19,747.05 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0023 302-06464 | 46.000 | 110.00000 | 5,060.00 | 165.00000 | 7,590.00 | 188.98000 | 8,693.08 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0024 303-01180 | 295.000 | 50.00000 | 14,750.00 | 51.00000 | 15,045.00 | 54.00000 | 15,930.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0025 401-000001 | 80.000 | 150.00000 | 12,000.00 | 175.00000 | 14,000.00 | 210.00000 | 16,800.00 |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000037 | 138.000 | 125.00000 | 17,250.00 | 138.00000 | 19,044.00 | 178.50000 | 24,633.00 |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0027 401-11526 | 940.000 | 2.00000 | 1,880.00 | 0.70000 | 658.00 | 0.05000 | 47.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0028 406-05521 | 950.000 | 0.50000 | 475.00 | 0.30000 | 285.00 | 0.11000 | 104.50 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 601-01700 | 1.000 | 2,650.00000 | 2,650.00 | 2,600.00000 | 2,600.00 | 2,782.50000 | 2,782.50 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 1 | EACH | | | | | | |
| 0030 601-06374 | 4.000 | 1,100.00000 | 4,400.00 | 1,500.00000 | 6,000.00 | 1,155.00000 | 4,620.00 |
| GUARDRAIL TRANSITION, TYPE TGS-1 , MODIFIED | EACH | | | | | | |
| 0031 601-12281 | 137.500 | 20.00000 | 2,750.00 | 29.25000 | 4,021.88 | 21.00000 | 2,887.50 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0033 601-94689 | 3.000 | 2,800.00000 | 8,400.00 | 2,275.00000 | 6,825.00 | 2,940.00000 | 8,820.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0034 609-06257 | 180.000 | 125.00000 | 22,500.00 | 215.00000 | 38,700.00 | 215.16000 | 38,728.80 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0035 615-06505 | 2.000 | 900.00000 | 1,800.00 | 1,775.00000 | 3,550.00 | 945.00000 | 1,890.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0036 616-05688 | 355.000 | 105.00000 | 37,275.00 | 76.00000 | 26,980.00 | 118.63000 | 42,113.65 |
| RIPRAP, CLASS 1 | TON | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 616-12246 | 395.000 | 2.00000 | 790.00 | 3.00000 | 1,185.00 | 4.21000 | 1,662.95 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0038 621-01004 | 2.000 | 500.00000 | 1,000.00 | 800.00000 | 1,600.00 | 210.00000 | 420.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0039 621-06559 | 2,600.000 | 1.25000 | 3,250.00 | 1.35000 | 3,510.00 | 2.05000 | 5,330.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0040 628-09403 | 9.000 | 3,600.00000 | 32,400.00 | 2,755.00000 | 24,795.00 | 3,341.90000 | 30,077.10 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0041 701-06011 | 4.000 | 10,000.00000 | 40,000.00 | 5,700.00000 | 22,800.00 | 4,884.14000 | 19,536.56 |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0042 701-09557 | 250.000 | 85.00000 | 21,250.00 | 120.00000 | 30,000.00 | 90.51000 | 22,627.50 |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |
| 0043 701-09559 | 4.000 | 10,000.00000 | 40,000.00 | 5,150.00000 | 20,600.00 | 4,832.45000 | 19,329.80 |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC | | (5) BEATY CONSTRUCTION INC | | (6) PONTEM CONTRACTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 701-09826 | 1,240.000 | 80.00000 | 99,200.00 | 120.00000 | 148,800.00 | 90.89000 | 112,703.60 |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0045 702-51005 | 107.600 | 1,300.00000 | 139,880.00 | 1,075.00000 | 115,670.00 | 1,211.79000 | 130,388.60 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0046 703-06028 | 15,650.000 | 1.15000 | 17,997.50 | 1.50000 | 23,475.00 | 1.36000 | 21,284.00 |
| REINFORCING BARS | LBS | | | | | | |
| 0047 703-06029 | 43,983.000 | 1.25000 | 54,978.75 | 1.55000 | 68,173.65 | 1.47000 | 64,655.01 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0048 703-97936 | 26.000 | 41.25000 | 1,072.50 | 55.00000 | 1,430.00 | 44.22000 | 1,149.72 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0049 704-51002 | 149.200 | 1,300.00000 | 193,960.00 | 1,500.00000 | 223,800.00 | 1,441.97000 | 215,141.92 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0050 706-06344 | 188.000 | 74.00000 | 13,912.00 | 84.00000 | 15,792.00 | 77.70000 | 14,607.60 |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (6) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 722-12732 | 429.000 | 6.99000 | 2,998.71 | 12.25000 | 5,255.25 | 20.43000 | 8,764.47 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0052 801-04308 | 4.000 | 258.00000 | 1,032.00 | 350.00000 | 1,400.00 | 270.90000 | 1,083.60 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0053 801-06640 | 2.000 | 198.00000 | 396.00 | 190.00000 | 380.00 | 207.90000 | 415.80 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0054 801-06775 | (1) | 75,000.00000 | 75,000.00 | 14,750.00000 | 14,750.00 | 13,498.65000 | 13,498.65 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0055 801-07118 | 48.000 | 15.17000 | 728.16 | 20.00000 | 960.00 | 15.93000 | 764.64 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0056 801-07119 | 48.000 | 15.17000 | 728.16 | 20.00000 | 960.00 | 15.93000 | 764.64 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| **Section Totals:** | | | $1,331,420.42 | | $1,430,376.00 | | $1,454,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,331,420.42 | | $1,430,376.00 | | $1,454,000.00 |
| **Contract Item Totals** | | | **$1,331,420.42** | | **$1,430,376.00** | | **$1,454,000.00** |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$1,331,420.42** | **$1,430,376.00** | **1,454,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 50,000.00000 | 50,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 90,000.00000 | 90,000.00 | 100,000.00000 | 100,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 55,000.00000 | 55,000.00 | 75,000.00000 | 75,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-51330 | (1) | 30,429.50000 | 30,429.50 | 250,000.00000 | 250,000.00 | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 203-02000 | 65.000 | 150.00000 | 9,750.00 | 150.00000 | 9,750.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0013 203-02070 | 1,155.000 | 35.00000 | 40,425.00 | 25.00000 | 28,875.00 | | |
| BORROW | CYS | | | | | | |
| 0014 205-12108 | 24,000.000 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12616 | (1) | 11,000.00000 | 11,000.00 | 12,176.10000 | 12,176.10 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0016 206-51220 | 225.000 | 50.00000 | 11,250.00 | 80.00000 | 18,000.00 | | |
| EXCAVATION, WET | CYS | | | | | | |
| 0017 206-51230 | 65.000 | 85.00000 | 5,525.00 | 60.00000 | 3,900.00 | | |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0018 206-51235 | (1) | 120,000.00000 | 120,000.00 | 150,000.00000 | 150,000.00 | | |
| COFFERDAM | LS | | | | | | |
| 0019 207-09935 | 1,150.000 | 32.00000 | 36,800.00 | 30.00000 | 34,500.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-09267 | 16.000 | 310.00000 | 4,960.00 | 175.00000 | 2,800.00 | | |
| STRUCTURE BACKFILL, TYPE 4 | CYS | | | | | | |
| 0021 214-12239 | 184.000 | 8.00000 | 1,472.00 | 5.00000 | 920.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 301-12234 | 235.000 | 65.00000 | 15,275.00 | 65.00000 | 15,275.00 | | |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |
| 0023 | 302-06464 | 46.000 | 85.00000 | 3,910.00 | 105.00000 | 4,830.00 | | |
| SUBBASE FOR PCCP | | CYS | | | | | | |
| 0024 | 303-01180 | 295.000 | 40.00000 | 11,800.00 | 40.00000 | 11,800.00 | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0025 | 401-000001 | 80.000 | 205.00000 | 16,400.00 | 240.00000 | 19,200.00 | | |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0026 | 401-000037 | 138.000 | 175.00000 | 24,150.00 | 181.00000 | 24,978.00 | | |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0027 | 401-11526 | 940.000 | 0.05000 | 47.00 | 0.70000 | 658.00 | | |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0028 | 406-05521 | 950.000 | 0.11000 | 104.50 | 0.25000 | 237.50 | | |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 601-01700 | 1.000 | 2,700.00000 | 2,700.00 | 2,650.00000 | 2,650.00 | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 1 | EACH | | | | | | |
| 0030 601-06374 | 4.000 | 1,125.00000 | 4,500.00 | 1,100.00000 | 4,400.00 | | |
| GUARDRAIL TRANSITION, TYPE TGS-1 , MODIFIED | EACH | | | | | | |
| 0031 601-12281 | 137.500 | 21.00000 | 2,887.50 | 20.00000 | 2,750.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0033 601-94689 | 3.000 | 2,850.00000 | 8,550.00 | 2,800.00000 | 8,400.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0034 609-06257 | 180.000 | 300.00000 | 54,000.00 | 200.00000 | 36,000.00 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0035 615-06505 | 2.000 | 925.00000 | 1,850.00 | 900.00000 | 1,800.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0036 616-05688 | 355.000 | 110.00000 | 39,050.00 | 65.00000 | 23,075.00 | | |
| RIPRAP, CLASS 1 | TON | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 616-12246 | 395.000 | 4.00000 | 1,580.00 | 5.00000 | 1,975.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0038 621-01004 | 2.000 | 825.00000 | 1,650.00 | 800.00000 | 1,600.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0039 621-06559 | 2,600.000 | 2.00000 | 5,200.00 | 1.31000 | 3,406.00 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0040 628-09403 | 9.000 | 1,800.00000 | 16,200.00 | 3,850.00000 | 34,650.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0041 701-06011 | 4.000 | 7,000.00000 | 28,000.00 | 4,000.00000 | 16,000.00 | | |
| DYNAMIC PILE LOAD TEST | EACH | | | | | | |
| 0042 701-09557 | 250.000 | 230.00000 | 57,500.00 | 105.00000 | 26,250.00 | | |
| TEST PILE, DYNAMIC, PRODUCTION | LFT | | | | | | |
| 0043 701-09559 | 4.000 | 4,300.00000 | 17,200.00 | 3,000.00000 | 12,000.00 | | |
| TEST PILE, DYNAMIC, RESTRIKE | EACH | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 701-09826 | 1,240.000 | 185.00000 | 229,400.00 | 95.00000 | 117,800.00 | | |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0045 702-51005 | 107.600 | 1,150.00000 | 123,740.00 | 650.00000 | 69,940.00 | | |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0046 703-06028 | 15,650.000 | 1.20000 | 18,780.00 | 1.15000 | 17,997.50 | | |
| REINFORCING BARS | LBS | | | | | | |
| 0047 703-06029 | 43,983.000 | 1.30000 | 57,177.90 | 1.30000 | 57,177.90 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0048 703-97936 | 26.000 | 40.00000 | 1,040.00 | 30.00000 | 780.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0049 704-51002 | 149.200 | 1,800.00000 | 268,560.00 | 1,200.00000 | 179,040.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0050 706-06344 | 188.000 | 78.00000 | 14,664.00 | 74.00000 | 13,912.00 | | |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) HIS CONSTRUCTORS INC | | (8) E & B PAVING LLC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 722-12732 | 429.000 | 7.40000 | 3,174.60 | 10.00000 | 4,290.00 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0052 801-04308 | 4.000 | 360.00000 | 1,440.00 | 350.00000 | 1,400.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0053 801-06640 | 2.000 | 200.00000 | 400.00 | 190.00000 | 380.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0054 801-06775 | (1) | 10,000.00000 | 10,000.00 | 55,000.00000 | 55,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0055 801-07118 | 48.000 | 21.00000 | 1,008.00 | 20.00000 | 960.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0056 801-07119 | 48.000 | 21.00000 | 1,008.00 | 20.00000 | 960.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| **Section Totals:** | | | $1,493,565.00 | | $1,531,500.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,493,565.00 | | $1,531,500.00 | | |
| **Contract Item Totals** | | | **$1,493,565.00** | | **$1,531,500.00** | | |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** B -43600-A **Counties:** CLINTON

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 360 **Project(s):** 2002999

**Contract Time:** 09/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | |
|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$1,493,565.00** | **$1,531,500.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 15,680.00000 | 15,680.00 | 20,000.00000 | 20,000.00 | 10,800.00000 | 10,800.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 63,000.00000 | 63,000.00 | 69,000.00000 | 69,000.00 | 70,000.00000 | 70,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 15,210.00000 | 15,210.00 | 41,000.00000 | 41,000.00 | 18,500.00000 | 18,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-51330 | (1) | 33,410.00000 | 33,410.00 | 72,000.00000 | 72,000.00 | 103,257.49000 | 103,257.49 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 202-96430 | (1) | 1,559.00000 | 1,559.00 | 3,000.00000 | 3,000.00 | 2,400.00000 | 2,400.00 |
| FENCE AND POSTS, REMOVE | LS | | | | | | |
| 0013 203-02000 | 213.000 | 46.00000 | 9,798.00 | 140.00000 | 29,820.00 | 98.00000 | 20,874.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-12108 | 20,000.000 | 1.00000 | 20,000.00 | 1.00000 | 20,000.00 | 1.00000 | 20,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12616 | (1) | 7,783.00000 | 7,783.00 | 12,000.00000 | 12,000.00 | 2,300.00000 | 2,300.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0016 206-51215 | 30.000 | 173.00000 | 5,190.00 | 280.00000 | 8,400.00 | 235.00000 | 7,050.00 |
| EXCAVATION, X | CYS | | | | | | |
| 0017 206-51230 | 90.000 | 97.00000 | 8,730.00 | 200.00000 | 18,000.00 | 105.00000 | 9,450.00 |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0018 206-51235 | (1) | 38,610.00000 | 38,610.00 | 30,000.00000 | 30,000.00 | 34,000.00000 | 34,000.00 |
| COFFERDAM | LS | | | | | | |
| 0019 207-08264 | 54.000 | 43.00000 | 2,322.00 | 90.00000 | 4,860.00 | 46.00000 | 2,484.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0020 207-09935 | 876.000 | 32.00000 | 28,032.00 | 60.00000 | 52,560.00 | 48.00000 | 42,048.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0021 211-06467 | 50.000 | 92.00000 | 4,600.00 | 220.00000 | 11,000.00 | 195.00000 | 9,750.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09265 | 4.000 | 186.00000 | 744.00 | 120.00000 | 480.00 | 130.00000 | 520.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 214-12238 | 60.000 | 8.20000 | 492.00 | 2.00000 | 120.00 | 11.00000 | 660.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |
| 0024 214-12239 | 1,054.000 | 5.30000 | 5,586.20 | 2.00000 | 2,108.00 | 4.00000 | 4,216.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0025 301-12232 | 10.000 | 105.00000 | 1,050.00 | 200.00000 | 2,000.00 | 215.00000 | 2,150.00 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0026 301-12234 | 11.000 | 86.00000 | 946.00 | 300.00000 | 3,300.00 | 165.00000 | 1,815.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-06464 | 46.000 | 98.00000 | 4,508.00 | 160.00000 | 7,360.00 | 198.00000 | 9,108.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0028 303-01180 | 19.000 | 49.00000 | 931.00 | 360.00000 | 6,840.00 | 150.00000 | 2,850.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 306-08043 | 288.000 | 15.00000 | 4,320.00 | 20.00000 | 5,760.00 | 19.00000 | 5,472.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0030 | 401-000005 | 83.000 | 135.00000 | 11,205.00 | 200.00000 | 16,600.00 | 170.00000 | 14,110.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0031 | 401-000041 | 117.000 | 135.00000 | 15,795.00 | 170.00000 | 19,890.00 | 141.00000 | 16,497.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0032 | 401-000047 | 277.000 | 135.00000 | 37,395.00 | 140.00000 | 38,780.00 | 113.00000 | 31,301.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0033 | 401-11526 | 540.000 | 0.50000 | 270.00 | 0.01000 | 5.40 | 1.30000 | 702.00 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0034 | 406-05521 | 1,729.000 | 0.50000 | 864.50 | 0.01000 | 17.29 | 0.75000 | 1,296.75 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0035 | 601-04150 | 25.000 | 56.00000 | 1,400.00 | 54.00000 | 1,350.00 | 54.00000 | 1,350.00 |
| GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-04150 | 25.000 | 48.00000 | 1,200.00 | 46.00000 | 1,150.00 | 46.00000 | 1,150.00 |
| GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING , MODIFIED | LFT | | | | | | |
| 0037 601-06037 | 1.000 | 2,495.00000 | 2,495.00 | 2,400.00000 | 2,400.00 | 2,400.00000 | 2,400.00 |
| GUARDRAIL END TREATMENT, TYPE I | EACH | | | | | | |
| 0038 601-06374 | 1.000 | 1,559.00000 | 1,559.00 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 |
| GUARDRAIL TRANSITION, TYPE TGS-1 | EACH | | | | | | |
| 0039 601-99105 | 6.250 | 31.00000 | 193.75 | 30.00000 | 187.50 | 30.00000 | 187.50 |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0040 609-06257 | 177.000 | 163.00000 | 28,851.00 | 280.00000 | 49,560.00 | 275.00000 | 48,675.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0041 610-07487 | 12.000 | 135.00000 | 1,620.00 | 310.00000 | 3,720.00 | 289.00000 | 3,468.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0042 615-06490 | 6.000 | 192.00000 | 1,152.00 | 185.00000 | 1,110.00 | 185.00000 | 1,110.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 7.000 | 1,144.00000 | 8,008.00 | 1,100.00000 | 7,700.00 | 1,100.00000 | 7,700.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 616-06405 | 325.000 | 83.00000 | 26,975.00 | 160.00000 | 52,000.00 | 115.00000 | 37,375.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0045 616-12246 | 499.000 | 4.10000 | 2,045.90 | 2.00000 | 998.00 | 1.65000 | 823.35 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0046 621-01004 | 2.000 | 208.00000 | 416.00 | 200.00000 | 400.00 | 200.00000 | 400.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0047 621-06559 | 1,412.000 | 3.10000 | 4,377.20 | 3.00000 | 4,236.00 | 3.00000 | 4,236.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0048 621-06574 | 96.000 | 47.00000 | 4,512.00 | 45.00000 | 4,320.00 | 45.00000 | 4,320.00 |
| SODDING | SYS | | | | | | |
| 0049 628-11976 | 2.000 | 832.00000 | 1,664.00 | 1,000.00000 | 2,000.00 | 700.00000 | 1,400.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 628-12683 | 8.000 | 4,171.00000 | 33,368.00 | 2,800.00000 | 22,400.00 | 5,250.00000 | 42,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0051 701-02938 | 100.000 | 394.00000 | 39,400.00 | 500.00000 | 50,000.00 | 312.00000 | 31,200.00 |
| CORED HOLE IN ROCK, DIAMETER 24 IN. | LFT | | | | | | |
| 0052 701-51195 | 144.000 | 128.00000 | 18,432.00 | 220.00000 | 31,680.00 | 248.00000 | 35,712.00 |
| PILE, STEEL H, HP 12 X 53 | LFT | | | | | | |
| 0053 702-51005 | 23.300 | 3,330.00000 | 77,589.00 | 2,000.00000 | 46,600.00 | 2,460.00000 | 57,318.00 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0054 702-51015 | 10.700 | 603.00000 | 6,452.10 | 1,500.00000 | 16,050.00 | 2,710.00000 | 28,997.00 |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0055 702-92857 | 40.300 | 1,335.00000 | 53,800.50 | 2,000.00000 | 80,600.00 | 2,610.00000 | 105,183.00 |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0056 703-06028 | 3,803.000 | 2.00000 | 7,606.00 | 2.00000 | 7,606.00 | 1.80000 | 6,845.40 |
| REINFORCING BARS | LBS | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 703-06029 | 42,159.000 | 1.50000 | 63,238.50 | 2.00000 | 84,318.00 | 2.00000 | 84,318.00 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0058 703-97936 | 29.000 | 46.00000 | 1,334.00 | 70.00000 | 2,030.00 | 50.00000 | 1,450.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0059 704-51002 | 83.600 | 1,931.00000 | 161,431.60 | 2,000.00000 | 167,200.00 | 2,300.00000 | 192,280.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0060 706-06344 | 200.000 | 91.00000 | 18,200.00 | 87.50000 | 17,500.00 | 87.50000 | 17,500.00 |
| RAILING, STEEL TYPE TS-1 | LFT | | | | | | |
| 0061 707-07776 | 422.000 | 334.00000 | 140,948.00 | 380.00000 | 160,360.00 | 395.00000 | 166,690.00 |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 36 IN. | LFT | | | | | | |
| 0062 709-51821 | (1) | 1.00000 | 1.00 | 3,420.00000 | 3,420.00 | 0.01000 | 0.01 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0063 715-05168 | 46.000 | 84.00000 | 3,864.00 | 70.00000 | 3,220.00 | 58.00000 | 2,668.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 715-05407 | 93.000 | 17.00000 | 1,581.00 | 30.00000 | 2,790.00 | 13.00000 | 1,209.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0065 715-46000 | 2.000 | 860.00000 | 1,720.00 | 1,000.00000 | 2,000.00 | 910.00000 | 1,820.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0066 718-12307 | 109.000 | 7.60000 | 828.40 | 2.00000 | 218.00 | 3.50000 | 381.50 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0067 722-12732 | 470.000 | 6.80000 | 3,196.00 | 10.00000 | 4,700.00 | 9.00000 | 4,230.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 726-92406 | 16.000 | 1,210.00000 | 19,360.00 | 2,000.00000 | 32,000.00 | 3,050.00000 | 48,800.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0069 801-04308 | 6.000 | 343.00000 | 2,058.00 | 329.61000 | 1,977.66 | 175.00000 | 1,050.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0070 801-06625 | 17.000 | 132.00000 | 2,244.00 | 126.57000 | 2,151.69 | 85.00000 | 1,445.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 801-06640 | 9.000 | 270.00000 | 2,430.00 | 259.62000 | 2,336.58 | 150.00000 | 1,350.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0072 801-06775 | (1) | 177,704.35000 | 177,704.35 | 7,395.44000 | 7,395.44 | 7,500.00000 | 7,500.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0073 801-07118 | 72.000 | 18.00000 | 1,296.00 | 17.26000 | 1,242.72 | 14.00000 | 1,008.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0074 801-07119 | 72.000 | 18.00000 | 1,296.00 | 17.26000 | 1,242.72 | 15.00000 | 1,080.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0075 802-05701 | 24.000 | 32.00000 | 768.00 | 31.00000 | 744.00 | 28.00000 | 672.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0076 802-07060 | 2.000 | 338.00000 | 676.00 | 325.00000 | 650.00 | 125.00000 | 250.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0077 802-09838 | 6.000 | 51.00000 | 306.00 | 49.00000 | 294.00 | 30.00000 | 180.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) FORCE CONSTRUCTION CO INC | | (2) E & B PAVING LLC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 802-91122<br>SIGN, GROUND MOUNTED, RESET | | 2.000<br>EACH | 330.00000 | 660.00 | 317.00000 | 634.00 | 200.00000 | 400.00 |
| **Section Totals:** | | | | $1,266,295.00 | | $1,380,900.00 | | $1,403,250.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $1,266,295.00 | | $1,380,900.00 | | $1,403,250.00 |
| **Contract Item Totals** | | | | **$1,266,295.00** | | **$1,380,900.00** | | **$1,403,250.00** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$1,266,295.00** | | **$1,380,900.00** | | **1,403,250.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC Unit Price | (4) DAVE OMARA CONTRACTOR INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 14,500.00000 | 14,500.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 70,582.25000 | 70,582.25 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 42,349.35000 | 42,349.35 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-51330 | (1) | 85,000.00000 | 85,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 202-96430 | (1) | 2,400.00000 | 2,400.00 | | | | |
| FENCE AND POSTS, REMOVE | LS | | | | | | |
| 0013 203-02000 | 213.000 | 42.00000 | 8,946.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-12108 | 20,000.000 | 1.00000 | 20,000.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12616 | (1) | 24,500.00000 | 24,500.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0016 206-51215 | 30.000 | 300.00000 | 9,000.00 | | | | |
| EXCAVATION, X | CYS | | | | | | |
| 0017 206-51230 | 90.000 | 250.00000 | 22,500.00 | | | | |
| EXCAVATION, FOUNDATION, UNCLASSIFIED | CYS | | | | | | |
| 0018 206-51235 | (1) | 28,000.00000 | 28,000.00 | | | | |
| COFFERDAM | LS | | | | | | |
| 0019 207-08264 | 54.000 | 40.00000 | 2,160.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0020 207-09935 | 876.000 | 48.00000 | 42,048.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0021 211-06467 | 50.000 | 110.00000 | 5,500.00 | | | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09265 | 4.000 | 110.00000 | 440.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 214-12238 | 60.000 | 6.00000 | 360.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |
| 0024 214-12239 | 1,054.000 | 6.00000 | 6,324.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0025 301-12232 | 10.000 | 110.00000 | 1,100.00 | | | | |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0026 301-12234 | 11.000 | 105.00000 | 1,155.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-06464 | 46.000 | 94.00000 | 4,324.00 | | | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0028 303-01180 | 19.000 | 52.00000 | 988.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 306-08043 | 288.000 | 18.00000 | 5,184.00 | | | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0030 401-000005 | 83.000 | 130.00000 | 10,790.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000041 | 117.000 | 130.00000 | 15,210.00 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 277.000 | 130.00000 | 36,010.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-11526 | 540.000 | 0.50000 | 270.00 | | | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0034 406-05521 | 1,729.000 | 0.50000 | 864.50 | | | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0035 601-04150 | 25.000 | 56.00000 | 1,400.00 | | | | |
| GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-04150 | 25.000 | 50.00000 | 1,250.00 | | | | |
| GUARDRAIL, THRIE-BEAM, 6 FT 3 IN. SPACING , MODIFIED | LFT | | | | | | |
| 0037 601-06037 | 1.000 | 2,500.00000 | 2,500.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE I | EACH | | | | | | |
| 0038 601-06374 | 1.000 | 1,600.00000 | 1,600.00 | | | | |
| GUARDRAIL TRANSITION, TYPE TGS-1 | EACH | | | | | | |
| 0039 601-99105 | 6.250 | 32.00000 | 200.00 | | | | |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0040 609-06257 | 177.000 | 340.00000 | 60,180.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0041 610-07487 | 12.000 | 130.00000 | 1,560.00 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0042 615-06490 | 6.000 | 200.00000 | 1,200.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-06505 | 7.000 | 1,100.00000 | 7,700.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0044 616-06405 | 325.000 | 60.00000 | 19,500.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0045 616-12246 | 499.000 | 4.00000 | 1,996.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0046 621-01004 | 2.000 | 225.00000 | 450.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0047 621-06559 | 1,412.000 | 3.25000 | 4,589.00 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0048 621-06574 | 96.000 | 48.00000 | 4,608.00 | | | | |
| SODDING | SYS | | | | | | |
| 0049 628-11976 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 628-12683 | 8.000 | 2,200.00000 | 17,600.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0051 701-02938 | 100.000 | 325.00000 | 32,500.00 | | | | |
| CORED HOLE IN ROCK, DIAMETER 24 IN. | LFT | | | | | | |
| 0052 701-51195 | 144.000 | 200.00000 | 28,800.00 | | | | |
| PILE, STEEL H, HP 12 X 53 | LFT | | | | | | |
| 0053 702-51005 | 23.300 | 3,520.00000 | 82,016.00 | | | | |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0054 702-51015 | 10.700 | 4,100.00000 | 43,870.00 | | | | |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0055 702-92857 | 40.300 | 1,925.00000 | 77,577.50 | | | | |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0056 703-06028 | 3,803.000 | 1.80000 | 6,845.40 | | | | |
| REINFORCING BARS | LBS | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC Unit Price | (4) DAVE OMARA CONTRACTOR INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 703-06029 | 42,159.000 | 1.80000 | 75,886.20 | | | | |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0058 | 703-97936 | 29.000 | 150.00000 | 4,350.00 | | | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0059 | 704-51002 | 83.600 | 1,850.00000 | 154,660.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |
| 0060 | 706-06344 | 200.000 | 90.00000 | 18,000.00 | | | | |
| RAILING, STEEL TYPE TS-1 | | LFT | | | | | | |
| 0061 | 707-07776 | 422.000 | 412.00000 | 173,864.00 | | | | |
| STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 36 IN. | | LFT | | | | | | |
| 0062 | 709-51821 | (1) | 3,800.00000 | 3,800.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | | LS | | | | | | |
| 0063 | 715-05168 | 46.000 | 80.00000 | 3,680.00 | | | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | | LFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 715-05407 | 93.000 | 12.50000 | 1,162.50 | | | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0065 715-46000 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0066 718-12307 | 109.000 | 5.00000 | 545.00 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0067 722-12732 | 470.000 | 13.00000 | 6,110.00 | | | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 726-92406 | 16.000 | 1,650.00000 | 26,400.00 | | | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0069 801-04308 | 6.000 | 350.00000 | 2,100.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0070 801-06625 | 17.000 | 150.00000 | 2,550.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 801-06640 | 9.000 | 275.00000 | 2,475.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0072 801-06775 | (1) | 66,344.30000 | 66,344.30 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0073 801-07118 | 72.000 | 19.00000 | 1,368.00 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0074 801-07119 | 72.000 | 19.00000 | 1,368.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0075 802-05701 | 24.000 | 34.00000 | 816.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0076 802-07060 | 2.000 | 350.00000 | 700.00 | | | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0077 802-09838 | 6.000 | 52.00000 | 312.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** B -43654-A **Counties:** JEFFERSON

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 370 **Project(s):** 2002980

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 802-91122 | 2.000 | 350.00000 | 700.00 | | | | |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| **Section Totals:** | | | $1,411,645.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,411,645.00 | | | | |
| **Contract Item Totals** | | | **$1,411,645.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$1,411,645.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | 25,000.00000 | 25,000.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 65,000.00000 | 65,000.00 | 66,383.37000 | 66,383.37 | 65,000.00000 | 65,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 50,000.00000 | 50,000.00 | 26,553.34000 | 26,553.34 | 26,000.00000 | 26,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 28.000 | 1.00000 | 28.00 | 40.00000 | 1,120.00 | 50.00000 | 1,400.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51330 | (1) | 145,331.95000 | 145,331.95 | 70,542.82000 | 70,542.82 | 160,000.00000 | 160,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-62420 | 156.000 | 1.00000 | 156.00 | 15.00000 | 2,340.00 | 20.00000 | 3,120.00 |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0014 203-02000 | 180.000 | 150.00000 | 27,000.00 | 75.00000 | 13,500.00 | 25.00000 | 4,500.00 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) DUNCAN ROBERTSON INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 203-02070 | 635.000 | 20.00000 | 12,700.00 | 0.01000 | 6.35 | 10.00000 | 6,350.00 |
| BORROW | | CYS | | | | | | |
| 0016 | 205-12108 | 21,100.000 | 1.00000 | 21,100.00 | 1.00000 | 21,100.00 | 1.00000 | 21,100.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0017 | 205-12616 | (1) | 2,000.00000 | 2,000.00 | 7,500.00000 | 7,500.00 | 20,000.00000 | 20,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0018 | 206-51235 | (1) | 2,500.00000 | 2,500.00 | 25,000.00000 | 25,000.00 | 15,000.00000 | 15,000.00 |
| COFFERDAM | | LS | | | | | | |
| 0019 | 207-09935 | 752.000 | 40.00000 | 30,080.00 | 40.00000 | 30,080.00 | 35.00000 | 26,320.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0020 | 211-06467 | 43.000 | 120.00000 | 5,160.00 | 75.00000 | 3,225.00 | 110.00000 | 4,730.00 |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |
| 0021 | 214-12238 | 778.000 | 4.00000 | 3,112.00 | 5.00000 | 3,890.00 | 5.00000 | 3,890.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 654.000<br>SYS | 4.00000 | 2,616.00 | 5.00000 | 3,270.00 | 6.00000 | 3,924.00 |
| 0023 301-12232<br>COMPACTED AGGREGATE, NO. 5 | 63.000<br>CYS | 50.00000 | 3,150.00 | 75.00000 | 4,725.00 | 25.00000 | 1,575.00 |
| 0024 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 63.000<br>CYS | 50.00000 | 3,150.00 | 65.00000 | 4,095.00 | 25.00000 | 1,575.00 |
| 0025 302-06464<br>SUBBASE FOR PCCP | 30.000<br>CYS | 100.00000 | 3,000.00 | 95.00000 | 2,850.00 | 150.00000 | 4,500.00 |
| 0026 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 86.000<br>TON | 75.00000 | 6,450.00 | 50.00000 | 4,300.00 | 55.00000 | 4,730.00 |
| 0027 303-07449<br>COMPACTED AGGREGATE, NO. 73 | 16.000<br>TON | 75.00000 | 1,200.00 | 55.00000 | 880.00 | 65.00000 | 1,040.00 |
| 0028 304-07493<br>WIDENING WITH HMA, TYPE B | 81.000<br>TON | 245.00000 | 19,845.00 | 250.56000 | 20,295.36 | 270.00000 | 21,870.00 |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) DUNCAN ROBERTSON INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 306-08043 | 377.000 | 15.00000 | 5,655.00 | 15.00000 | 5,655.00 | 15.00000 | 5,655.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0030 | 401-000002 | 70.000 | 260.00000 | 18,200.00 | 260.00000 | 18,200.00 | 285.00000 | 19,950.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0031 | 401-000038 | 85.000 | 180.00000 | 15,300.00 | 180.00000 | 15,300.00 | 198.00000 | 16,830.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0032 | 401-000047 | 154.000 | 155.00000 | 23,870.00 | 155.00000 | 23,870.00 | 170.00000 | 26,180.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0033 | 401-11526 | 1,908.000 | 0.60000 | 1,144.80 | 0.60000 | 1,144.80 | 0.66000 | 1,259.28 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0034 | 406-05520 | 1.000 | 600.00000 | 600.00 | 600.00000 | 600.00 | 660.00000 | 660.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0035 | 601-02241 | 50.000 | 5.00000 | 250.00 | 48.00000 | 2,400.00 | 10.00000 | 500.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) DUNCAN ROBERTSON INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-12281 | 100.000 | 22.00000 | 2,200.00 | 22.00000 | 2,200.00 | 24.00000 | 2,400.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0037 601-12292 | 4.000 | 3,375.00000 | 13,500.00 | 3,375.00000 | 13,500.00 | 3,712.00000 | 14,848.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 4.000 | 2,300.00000 | 9,200.00 | 2,300.00000 | 9,200.00 | 2,530.00000 | 10,120.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 609-06257 | 117.000 | 200.00000 | 23,400.00 | 250.00000 | 29,250.00 | 250.00000 | 29,250.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0040 615-06490 | 15.000 | 185.00000 | 2,775.00 | 185.00000 | 2,775.00 | 203.00000 | 3,045.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0041 615-06505 | 2.000 | 1,500.00000 | 3,000.00 | 1,500.00000 | 3,000.00 | 1,650.00000 | 3,300.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0042 615-06530 | 1.000 | 1,000.00000 | 1,000.00 | 600.00000 | 600.00 | 400.00000 | 400.00 |
| BENCHMARK POST | EACH | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-08351 | 2.000 | 1,000.00000 | 2,000.00 | 2,500.00000 | 5,000.00 | 3,000.00000 | 6,000.00 |
| PLAQUE | EACH | | | | | | |
| 0044 616-05688 | 422.000 | 110.00000 | 46,420.00 | 100.00000 | 42,200.00 | 120.00000 | 50,640.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0045 616-06405 | 46.000 | 105.00000 | 4,830.00 | 85.00000 | 3,910.00 | 60.00000 | 2,760.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12246 | 579.000 | 4.00000 | 2,316.00 | 5.00000 | 2,895.00 | 4.00000 | 2,316.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0047 621-01004 | 1.000 | 725.00000 | 725.00 | 725.00000 | 725.00 | 780.00000 | 780.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0048 621-02770 | 661.000 | 2.98000 | 1,969.78 | 2.98000 | 1,969.78 | 3.30000 | 2,181.30 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0049 621-06559 | 661.000 | 1.60000 | 1,057.60 | 1.60000 | 1,057.60 | 1.75000 | 1,156.75 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) DUNCAN ROBERTSON INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-06574 | 23.000 | 88.00000 | 2,024.00 | 88.00000 | 2,024.00 | 97.00000 | 2,231.00 |
| SODDING | SYS | | | | | | |
| 0051 628-09401 | 12.000 | 2,000.00000 | 24,000.00 | 2,750.00000 | 33,000.00 | 2,250.00000 | 27,000.00 |
| FIELD OFFICE, TYPE A | MOS | | | | | | |
| 0052 701-09558 | 142.000 | 100.00000 | 14,200.00 | 138.00000 | 19,596.00 | 75.00000 | 10,650.00 |
| TEST PILE, INDICATOR, PRODUCTION | LFT | | | | | | |
| 0053 701-09560 | 2.000 | 2,500.00000 | 5,000.00 | 2,500.00000 | 5,000.00 | 1,500.00000 | 3,000.00 |
| TEST PILE, INDICATOR, RESTRIKE | EACH | | | | | | |
| 0054 701-09679 | 12.000 | 600.00000 | 7,200.00 | 350.00000 | 4,200.00 | 600.00000 | 7,200.00 |
| CONICAL PILE TIP, 14 IN. | EACH | | | | | | |
| 0055 701-09826 | 610.000 | 100.00000 | 61,000.00 | 91.00000 | 55,510.00 | 75.00000 | 45,750.00 |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0056 702-92857 | 34.600 | 1,300.00000 | 44,980.00 | 975.00000 | 33,735.00 | 1,250.00000 | 43,250.00 |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) DUNCAN ROBERTSON INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 703-06029 | 40,507.000 | 1.50000 | 60,760.50 | 2.00000 | 81,014.00 | 2.00000 | 81,014.00 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0058 703-97936 | 30.000 | 30.00000 | 900.00 | 55.00000 | 1,650.00 | 75.00000 | 2,250.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0059 704-51002 | 106.500 | 1,300.00000 | 138,450.00 | 1,750.00000 | 186,375.00 | 1,300.00000 | 138,450.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0060 706-06351 | 4.000 | 5,000.00000 | 20,000.00 | 4,250.00000 | 17,000.00 | 1,850.00000 | 7,400.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TPF-1 , MODIFIED | EACH | | | | | | |
| 0061 706-11404 | 193.000 | 85.00000 | 16,405.00 | 99.00000 | 19,107.00 | 93.50000 | 18,045.50 |
| RAILING, STEEL TYPE PF-1 | LFT | | | | | | |
| 0062 706-11602 | 10.800 | 1,500.00000 | 16,200.00 | 2,750.00000 | 29,700.00 | 1,500.00000 | 16,200.00 |
| RAILING, CONCRETE TYPE PF-1 | CYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC Unit Price | (1) E & B PAVING LLC Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | (3) DUNCAN ROBERTSON INC Unit Price | (3) DUNCAN ROBERTSON INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 707-09865 | 346.000 | 800.00000 | 276,800.00 | 800.00000 | 276,800.00 | 850.00000 | 294,100.00 |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. | LFT | | | | | | |
| 0064 709-51821 | (1) | 0.01000 | 0.01 | 5,000.00000 | 5,000.00 | 1,850.00000 | 1,850.00 |
| SURFACE SEAL , STR NO 1 | LS | | | | | | |
| 0065 715-05407 | 90.000 | 4.00000 | 360.00 | 20.00000 | 1,800.00 | 18.00000 | 1,620.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0066 718-12305 | 84.000 | 4.00000 | 336.00 | 7.50000 | 630.00 | 4.00000 | 336.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1A | SYS | | | | | | |
| 0067 722-12732 | 372.000 | 5.00000 | 1,860.00 | 15.00000 | 5,580.00 | 15.00000 | 5,580.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 801-04308 | 4.000 | 261.00000 | 1,044.00 | 261.00000 | 1,044.00 | 220.00000 | 880.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0069 801-06625 | 24.000 | 158.00000 | 3,792.00 | 158.00000 | 3,792.00 | 93.50000 | 2,244.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC Unit Price | (1) E & B PAVING LLC Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | (3) DUNCAN ROBERTSON INC Unit Price | (3) DUNCAN ROBERTSON INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 801-06640 CONSTRUCTION SIGN, TYPE A | | 12.000 EACH | 214.00000 | 2,568.00 | 214.00000 | 2,568.00 | 192.00000 | 2,304.00 |
| 0071 801-06775 MAINTAINING TRAFFIC | | (1) LS | 5,000.00000 | 5,000.00 | 18,805.62000 | 18,805.62 | 20,000.00000 | 20,000.00 |
| 0072 801-07118 BARRICADE, TYPE III-A | | 40.000 LFT | 15.49000 | 619.60 | 15.49000 | 619.60 | 20.00000 | 800.00 |
| 0073 801-07119 BARRICADE, TYPE III-B | | 40.000 LFT | 15.49000 | 619.60 | 15.49000 | 619.60 | 20.00000 | 800.00 |
| 0074 808-75047 LINE, PAINT, SOLID, YELLOW, 6 IN. | | 1,124.000 LFT | 0.34000 | 382.16 | 0.34000 | 382.16 | 1.37000 | 1,539.88 |
| **Section Totals:** | | | | $1,307,500.00 | | $1,327,667.40 | | $1,341,356.71 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $1,307,500.00 | | $1,327,667.40 | | $1,341,356.71 |
| **Contract Item Totals** | | | | **$1,307,500.00** | | **$1,327,667.40** | | **$1,341,356.71** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$1,307,500.00** | **$1,327,667.40** | **1,341,356.71** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 25,000.00000 | 25,000.00 | 11,500.00000 | 11,500.00 | 110,000.00000 | 110,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC | | (5) HIS CONSTRUCTORS INC | | (6) SUPERIOR CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 70,856.50000 | 70,856.50 | 85,000.00000 | 85,000.00 | 79,105.00000 | 79,105.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 28,342.00000 | 28,342.00 | 28,000.00000 | 28,000.00 | 30,000.00000 | 30,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 28.000 | 65.00000 | 1,820.00 | 86.00000 | 2,408.00 | 60.00000 | 1,680.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51330 | (1) | 105,000.00000 | 105,000.00 | 100,000.00000 | 100,000.00 | 95,265.43000 | 95,265.43 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-62420 | 156.000 | 50.00000 | 7,800.00 | 10.00000 | 1,560.00 | 100.00000 | 15,600.00 |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0014 203-02000 | 180.000 | 50.00000 | 9,000.00 | 150.00000 | 27,000.00 | 162.00000 | 29,160.00 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 203-02070 | 635.000 | 60.00000 | 38,100.00 | 30.00000 | 19,050.00 | 0.01000 | 6.35 |
| BORROW | CYS | | | | | | |
| 0016 205-12108 | 21,100.000 | 1.00000 | 21,100.00 | 1.00000 | 21,100.00 | 1.00000 | 21,100.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 | 25,000.00000 | 25,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 206-51235 | (1) | 25,000.00000 | 25,000.00 | 38,120.66000 | 38,120.66 | 10,000.00000 | 10,000.00 |
| COFFERDAM | LS | | | | | | |
| 0019 207-09935 | 752.000 | 43.00000 | 32,336.00 | 45.00000 | 33,840.00 | 60.00000 | 45,120.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-06467 | 43.000 | 87.00000 | 3,741.00 | 160.00000 | 6,880.00 | 90.00000 | 3,870.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0021 214-12238 | 778.000 | 4.00000 | 3,112.00 | 3.50000 | 2,723.00 | 4.00000 | 3,112.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 214-12239 | 654.000 | 4.50000 | 2,943.00 | 5.00000 | 3,270.00 | 5.00000 | 3,270.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0023 301-12232 | 63.000 | 80.00000 | 5,040.00 | 100.00000 | 6,300.00 | 65.00000 | 4,095.00 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0024 301-12234 | 63.000 | 75.00000 | 4,725.00 | 75.00000 | 4,725.00 | 100.00000 | 6,300.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0025 302-06464 | 30.000 | 113.50000 | 3,405.00 | 100.00000 | 3,000.00 | 100.00000 | 3,000.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0026 303-01180 | 86.000 | 46.50000 | 3,999.00 | 44.00000 | 3,784.00 | 50.00000 | 4,300.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0027 303-07449 | 16.000 | 110.00000 | 1,760.00 | 128.00000 | 2,048.00 | 150.00000 | 2,400.00 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0028 304-07493 | 81.000 | 245.00000 | 19,845.00 | 280.00000 | 22,680.00 | 260.00000 | 21,060.00 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 306-08043 | 377.000 | 25.00000 | 9,425.00 | 12.00000 | 4,524.00 | 10.08000 | 3,800.16 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0030 401-000002 | 70.000 | 260.00000 | 18,200.00 | 270.00000 | 18,900.00 | 250.00000 | 17,500.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000038 | 85.000 | 180.00000 | 15,300.00 | 185.00000 | 15,725.00 | 200.00000 | 17,000.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 154.000 | 155.00000 | 23,870.00 | 160.00000 | 24,640.00 | 150.00000 | 23,100.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-11526 | 1,908.000 | 0.60000 | 1,144.80 | 0.63000 | 1,202.04 | 1.00000 | 1,908.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0034 406-05520 | 1.000 | 600.00000 | 600.00 | 610.00000 | 610.00 | 1.00000 | 1.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0035 601-02241 | 50.000 | 50.00000 | 2,500.00 | 50.00000 | 2,500.00 | 5.00000 | 250.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-12281 | 100.000 | 22.00000 | 2,200.00 | 19.00000 | 1,900.00 | 22.00000 | 2,200.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0037 601-12292 | 4.000 | 3,375.00000 | 13,500.00 | 3,400.00000 | 13,600.00 | 3,375.00000 | 13,500.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 4.000 | 2,300.00000 | 9,200.00 | 2,900.00000 | 11,600.00 | 2,300.00000 | 9,200.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 609-06257 | 117.000 | 225.00000 | 26,325.00 | 350.00000 | 40,950.00 | 150.00000 | 17,550.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0040 615-06490 | 15.000 | 185.00000 | 2,775.00 | 200.00000 | 3,000.00 | 185.00000 | 2,775.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0041 615-06505 | 2.000 | 1,500.00000 | 3,000.00 | 1,000.00000 | 2,000.00 | 1,500.00000 | 3,000.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0042 615-06530 | 1.000 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| BENCHMARK POST | EACH | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-08351 | 2.000 | 3,500.00000 | 7,000.00 | 1,000.00000 | 2,000.00 | 2,000.00000 | 4,000.00 |
| PLAQUE | EACH | | | | | | |
| 0044 616-05688 | 422.000 | 115.00000 | 48,530.00 | 100.00000 | 42,200.00 | 89.00000 | 37,558.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0045 616-06405 | 46.000 | 110.00000 | 5,060.00 | 100.00000 | 4,600.00 | 90.00000 | 4,140.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12246 | 579.000 | 2.50000 | 1,447.50 | 3.50000 | 2,026.50 | 3.00000 | 1,737.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0047 621-01004 | 1.000 | 725.00000 | 725.00 | 800.00000 | 800.00 | 725.00000 | 725.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0048 621-02770 | 661.000 | 2.98000 | 1,969.78 | 3.00000 | 1,983.00 | 2.98000 | 1,969.78 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0049 621-06559 | 661.000 | 1.60000 | 1,057.60 | 3.00000 | 1,983.00 | 1.60000 | 1,057.60 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0050 621-06574 | 23.000 | 88.00000 | 2,024.00 | 90.00000 | 2,070.00 | 88.00000 | 2,024.00 |
| SODDING | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 628-09401 | 12.000 | 2,985.00000 | 35,820.00 | 1,700.00000 | 20,400.00 | 2,600.00000 | 31,200.00 |
| FIELD OFFICE, TYPE A | MOS | | | | | | |
| 0052 701-09558 | 142.000 | 62.86000 | 8,926.12 | 235.00000 | 33,370.00 | 90.00000 | 12,780.00 |
| TEST PILE, INDICATOR, PRODUCTION | LFT | | | | | | |
| 0053 701-09560 | 2.000 | 2,000.00000 | 4,000.00 | 640.00000 | 1,280.00 | 2,350.00000 | 4,700.00 |
| TEST PILE, INDICATOR, RESTRIKE | EACH | | | | | | |
| 0054 701-09679 | 12.000 | 410.00000 | 4,920.00 | 400.00000 | 4,800.00 | 350.00000 | 4,200.00 |
| CONICAL PILE TIP, 14 IN. | EACH | | | | | | |
| 0055 701-09826 | 610.000 | 65.21000 | 39,778.10 | 175.00000 | 106,750.00 | 80.00000 | 48,800.00 |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0056 702-92857 | 34.600 | 1,100.00000 | 38,060.00 | 1,400.00000 | 48,440.00 | 1,200.00000 | 41,520.00 |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0057 703-06029 | 40,507.000 | 1.75000 | 70,887.25 | 1.40000 | 56,709.80 | 1.25000 | 50,633.75 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 703-97936 | 30.000 | 65.00000 | 1,950.00 | 40.00000 | 1,200.00 | 49.29000 | 1,478.70 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0059 704-51002 | 106.500 | 1,350.00000 | 143,775.00 | 1,500.00000 | 159,750.00 | 1,200.00000 | 127,800.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0060 706-06351 | 4.000 | 5,000.00000 | 20,000.00 | 7,000.00000 | 28,000.00 | 2,000.00000 | 8,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TPF-1 , MODIFIED | EACH | | | | | | |
| 0061 706-11404 | 193.000 | 85.00000 | 16,405.00 | 78.00000 | 15,054.00 | 85.00000 | 16,405.00 |
| RAILING, STEEL TYPE PF-1 | LFT | | | | | | |
| 0062 706-11602 | 10.800 | 1,950.00000 | 21,060.00 | 4,000.00000 | 43,200.00 | 2,050.00000 | 22,140.00 |
| RAILING, CONCRETE TYPE PF-1 | CYS | | | | | | |
| 0063 707-09865 | 346.000 | 885.00000 | 306,210.00 | 700.00000 | 242,200.00 | 1,000.00000 | 346,000.00 |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. | LFT | | | | | | |
| 0064 709-51821 | (1) | 5,000.00000 | 5,000.00 | 1.00000 | 1.00 | 0.01000 | 0.01 |
| SURFACE SEAL , STR NO 1 | LS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05407 | 90.000 | 15.00000 | 1,350.00 | 13.00000 | 1,170.00 | 11.00000 | 990.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0066 718-12305 | 84.000 | 13.00000 | 1,092.00 | 7.00000 | 588.00 | 12.00000 | 1,008.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1A | SYS | | | | | | |
| 0067 722-12732 | 372.000 | 16.00000 | 5,952.00 | 8.00000 | 2,976.00 | 7.39000 | 2,749.08 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 801-04308 | 4.000 | 303.00000 | 1,212.00 | 320.00000 | 1,280.00 | 303.00000 | 1,212.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0069 801-06625 | 24.000 | 178.00000 | 4,272.00 | 188.00000 | 4,512.00 | 178.00000 | 4,272.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0070 801-06640 | 12.000 | 238.00000 | 2,856.00 | 250.00000 | 3,000.00 | 238.00000 | 2,856.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0071 801-06775 | (1) | 50,000.00000 | 50,000.00 | 10,000.00000 | 10,000.00 | 125,000.00000 | 125,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | (5) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount | (6) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 801-07118 | 40.000 | 14.00000 | 560.00 | 15.00000 | 600.00 | 14.00000 | 560.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0073 801-07119 | 40.000 | 17.00000 | 680.00 | 18.00000 | 720.00 | 17.00000 | 680.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0074 808-75047 | 1,124.000 | 1.94000 | 2,180.56 | 2.00000 | 2,248.00 | 1.94000 | 2,180.56 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $1,411,731.21 | | $1,421,058.00 | | $1,536,611.42 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,411,731.21 | | $1,421,058.00 | | $1,536,611.42 |
| **Contract Item Totals** | | | **$1,411,731.21** | | **$1,421,058.00** | | **$1,536,611.42** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,411,731.21** | | **$1,421,058.00** | | **1,536,611.42** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 40,000.00000 | 40,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 178,365.36000 | 178,365.36 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 127,273.86000 | 127,273.86 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02240 | 28.000 | 29.32000 | 820.96 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51330 | (1) | 290,696.92000 | 290,696.92 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-62420 | 156.000 | 75.00000 | 11,700.00 | | | | |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0014 203-02000 | 180.000 | 129.80000 | 23,364.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 203-02070 | 635.000 | 36.25000 | 23,018.75 | | | | |
| BORROW | CYS | | | | | | |
| 0016 205-12108 | 21,100.000 | 1.00000 | 21,100.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 21,000.00000 | 21,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 206-51235 | (1) | 62,400.00000 | 62,400.00 | | | | |
| COFFERDAM | LS | | | | | | |
| 0019 207-09935 | 752.000 | 34.33000 | 25,816.16 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-06467 | 43.000 | 270.00000 | 11,610.00 | | | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0021 214-12238 | 778.000 | 4.15000 | 3,228.70 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2A | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 654.000<br>SYS | 5.45000 | 3,564.30 | | | | |
| 0023 301-12232<br>COMPACTED AGGREGATE, NO. 5 | 63.000<br>CYS | 76.15000 | 4,797.45 | | | | |
| 0024 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 63.000<br>CYS | 68.10000 | 4,290.30 | | | | |
| 0025 302-06464<br>SUBBASE FOR PCCP | 30.000<br>CYS | 89.75000 | 2,692.50 | | | | |
| 0026 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 86.000<br>TON | 81.28000 | 6,990.08 | | | | |
| 0027 303-07449<br>COMPACTED AGGREGATE, NO. 73 | 16.000<br>TON | 86.64000 | 1,386.24 | | | | |
| 0028 304-07493<br>WIDENING WITH HMA, TYPE B | 81.000<br>TON | 335.00000 | 27,135.00 | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) MILESTONE CONTRACTORS LP Unit Price | (7) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 306-08043 | 377.000 | 20.00000 | 7,540.00 | | | | |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0030 | 401-000002 | 70.000 | 210.00000 | 14,700.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0031 | 401-000038 | 85.000 | 190.00000 | 16,150.00 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0032 | 401-000047 | 154.000 | 185.00000 | 28,490.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0033 | 401-11526 | 1,908.000 | 1.50000 | 2,862.00 | | | | |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0034 | 406-05520 | 1.000 | 900.00000 | 900.00 | | | | |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0035 | 601-02241 | 50.000 | 30.00000 | 1,500.00 | | | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 601-12281 | 100.000 | 22.00000 | 2,200.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0037 601-12292 | 4.000 | 3,375.00000 | 13,500.00 | | | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0038 601-94689 | 4.000 | 2,300.00000 | 9,200.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0039 609-06257 | 117.000 | 285.00000 | 33,345.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. | SYS | | | | | | |
| 0040 615-06490 | 15.000 | 185.00000 | 2,775.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0041 615-06505 | 2.000 | 1,500.00000 | 3,000.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0042 615-06530 | 1.000 | 950.00000 | 950.00 | | | | |
| BENCHMARK POST | EACH | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 615-08351 | 2.000 | 5,000.00000 | 10,000.00 | | | | |
| PLAQUE | EACH | | | | | | |
| 0044 616-05688 | 422.000 | 104.79000 | 44,221.38 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0045 616-06405 | 46.000 | 98.95000 | 4,551.70 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12246 | 579.000 | 3.40000 | 1,968.60 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0047 621-01004 | 1.000 | 725.00000 | 725.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0048 621-02770 | 661.000 | 2.98000 | 1,969.78 | | | | |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0049 621-06559 | 661.000 | 1.60000 | 1,057.60 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0050 621-06574 | 23.000 | 88.00000 | 2,024.00 | | | | |
| SODDING | SYS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP Unit Price | (7) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 628-09401 | 12.000 | 3,000.00000 | 36,000.00 | | | | |
| FIELD OFFICE, TYPE A | MOS | | | | | | |
| 0052 701-09558 | 142.000 | 220.00000 | 31,240.00 | | | | |
| TEST PILE, INDICATOR, PRODUCTION | LFT | | | | | | |
| 0053 701-09560 | 2.000 | 7,500.00000 | 15,000.00 | | | | |
| TEST PILE, INDICATOR, RESTRIKE | EACH | | | | | | |
| 0054 701-09679 | 12.000 | 630.00000 | 7,560.00 | | | | |
| CONICAL PILE TIP, 14 IN. | EACH | | | | | | |
| 0055 701-09826 | 610.000 | 180.00000 | 109,800.00 | | | | |
| PILE, STEEL PIPE, 0.5 IN., DIAMETER 14 IN. | LFT | | | | | | |
| 0056 702-92857 | 34.600 | 2,600.00000 | 89,960.00 | | | | |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0057 703-06029 | 40,507.000 | 3.00000 | 121,521.00 | | | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 703-97936 | 30.000 | 70.00000 | 2,100.00 | | | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0059 704-51002 | 106.500 | 2,500.00000 | 266,250.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0060 706-06351 | 4.000 | 5,100.00000 | 20,400.00 | | | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TPF-1 , MODIFIED | EACH | | | | | | |
| 0061 706-11404 | 193.000 | 110.00000 | 21,230.00 | | | | |
| RAILING, STEEL TYPE PF-1 | LFT | | | | | | |
| 0062 706-11602 | 10.800 | 3,500.00000 | 37,800.00 | | | | |
| RAILING, CONCRETE TYPE PF-1 | CYS | | | | | | |
| 0063 707-09865 | 346.000 | 1,100.00000 | 380,600.00 | | | | |
| STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN. | LFT | | | | | | |
| 0064 709-51821 | (1) | 5,000.00000 | 5,000.00 | | | | |
| SURFACE SEAL , STR NO 1 | LS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP Unit Price | (7) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 715-05407 | 90.000 | 23.00000 | 2,070.00 | | | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0066 718-12305 | 84.000 | 16.00000 | 1,344.00 | | | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1A | SYS | | | | | | |
| 0067 722-12732 | 372.000 | 7.00000 | 2,604.00 | | | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 801-04308 | 4.000 | 261.00000 | 1,044.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0069 801-06625 | 24.000 | 158.00000 | 3,792.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0070 801-06640 | 12.000 | 214.00000 | 2,568.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0071 801-06775 | (1) | 35,000.00000 | 35,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -43711-A **Counties:** DELAWARE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 380 **Project(s):** 2003023

**Contract Time:** 10/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 801-07118 | 40.000 | 15.49000 | 619.60 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0073 801-07119 | 40.000 | 15.49000 | 619.60 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0074 808-75047 | 1,124.000 | 0.34000 | 382.16 | | | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $2,289,392.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,289,392.00 | | | | |
| **Contract Item Totals** | | | **$2,289,392.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$2,289,392.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43744-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 390 **Project(s):** 2100601

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ENNEKING PRESSURE CLEANING INC<br>Unit Price | <br>Ext Amount | (2) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 100.00000 | 100.00 | 1,000.00000 | 1,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 110-01001 | (1) | 21,200.00000 | 21,200.00 | 20,350.00000 | 20,350.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0007 507-12941 | 250.000 | 9.98000 | 2,495.00 | 2.00000 | 500.00 | | |
| RCBA CRACK FILLING, PCC SEALER/HEALER | LFT | | | | | | |

**Contract ID:** B -43744-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 390 **Project(s):** 2100601

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ENNEKING PRESSURE CLEANING INC<br>Unit Price | <br>Ext Amount | (2) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 602-06729 | 8.000 | 25.00000 | 200.00 | 50.00000 | 400.00 | | |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0009 628-12683 | 12.000 | 100.00000 | 1,200.00 | 1,000.00000 | 12,000.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0010 709-51821 | (1) | 4,505.00000 | 4,505.00 | 2,500.00000 | 2,500.00 | | |
| SURFACE SEAL | LS | | | | | | |
| 0011 722-51852 | 47.000 | 2.50000 | 117.50 | 5.00000 | 235.00 | | |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0012 738-12855 | 525.000 | 65.54000 | 34,408.50 | 70.30000 | 36,907.50 | | |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0013 801-06209 | 7,141.000 | 1.65000 | 11,782.65 | 1.65000 | 11,782.65 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0014 801-06469 | 5,948.000 | 2.49000 | 14,810.52 | 2.49000 | 14,810.52 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. | LFT | | | | | | |

**Contract ID:** B -43744-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 390 **Project(s):** 2100601

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ENNEKING PRESSURE CLEANING INC<br>Unit Price | <br>Ext Amount | (2) RAM CONSTRUCTION SRVCS OF MICHIGAN INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 801-06640 | 12.000 | 145.00000 | 1,740.00 | 145.00000 | 1,740.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0016 801-06645 | 4.000 | 100.00000 | 400.00 | 100.00000 | 400.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0017 801-06775 | (1) | 13,248.00000 | 13,248.00 | 23,309.00000 | 23,309.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0018 801-11642 | 4.000 | 2,000.00000 | 8,000.00 | 3,000.00000 | 12,000.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0019 801-12883 | 4.000 | 355.00000 | 1,420.00 | 355.00000 | 1,420.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0020 808-10049 | 186.000 | 2.00000 | 372.00 | 2.00000 | 372.00 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0021 808-10058 | 186.000 | 2.00000 | 372.00 | 2.00000 | 372.00 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. | LFT | | | | | | |

**Contract ID:** B -43744-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 390 **Project(s):** 2100601

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ENNEKING PRESSURE CLEANING INC Unit Price | (1) ENNEKING PRESSURE CLEANING INC Ext Amount | (2) RAM CONSTRUCTION SRVCS OF MICHIGAN INC Unit Price | (2) RAM CONSTRUCTION SRVCS OF MICHIGAN INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 808-10119 | 36.000 LFT | 15.55000 | 559.80 | 15.55000 | 559.80 | | |
| TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW, 24 IN. | | | | | | | |
| 0023 808-75994 | 6.000 EACH | 15.00000 | 90.00 | 25.55000 | 153.30 | | |
| PRISMATIC REFLECTOR | | | | | | | |
| 0024 808-75996 | 1.000 EACH | 50.00000 | 50.00 | 50.00000 | 50.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | | | | | | |
| 0025 808-75998 | 1.000 EACH | 100.00000 | 100.00 | 300.00000 | 300.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | | | | | | |
| **Section Totals:** | | | $117,174.97 | | $141,165.77 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $117,174.97 | | $141,165.77 | | |
| **Contract Item Totals** | | | **$117,174.97** | | **$141,165.77** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |

**Contract ID:** B -43744-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 390 **Project(s):** 2100601

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE THIN DECK OVERLAY

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | | **$117,174.97** | **$141,165.77** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | 25,000.00000 | 25,000.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 3.000 | 2,400.00000 | 7,200.00 | 1,700.00000 | 5,100.00 | 1,210.00000 | 3,630.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 55,000.00000 | 55,000.00 | 55,750.00000 | 55,750.00 | 60,000.00000 | 60,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 20,000.00000 | 20,000.00 | 20,000.00000 | 20,000.00 | 24,000.00000 | 24,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 410.000 | 34.00000 | 13,940.00 | 40.00000 | 16,400.00 | 65.50000 | 26,855.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 202-51328 | (1) | 86,501.77000 | 86,501.77 | 75,000.00000 | 75,000.00 | 184,500.00000 | 184,500.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | | LS | | | | | | |
| 0015 | 202-96133 | 136.000 | 22.00000 | 2,992.00 | 35.00000 | 4,760.00 | 20.00000 | 2,720.00 |
| PIPE, REMOVE | | LFT | | | | | | |
| 0016 | 202-98488 | 1.000 | 2,400.00000 | 2,400.00 | 1,400.00000 | 1,400.00 | 1,000.00000 | 1,000.00 |
| PIPE END SECTION, REMOVE | | EACH | | | | | | |
| 0017 | 203-02000 | 500.000 | 46.00000 | 23,000.00 | 25.00000 | 12,500.00 | 69.00000 | 34,500.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0018 | 203-02070 | 5.000 | 100.00000 | 500.00 | 95.00000 | 475.00 | 177.00000 | 885.00 |
| BORROW | | CYS | | | | | | |
| 0019 | 203-08607 | 160.000 | 6.00000 | 960.00 | 30.00000 | 4,800.00 | 13.50000 | 2,160.00 |
| LINEAR GRADING | | LFT | | | | | | |
| 0020 | 205-12108 | 18,246.000 | 1.00000 | 18,246.00 | 1.00000 | 18,246.00 | 1.00000 | 18,246.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 205-12616 | (1) | 7,500.00000 | 7,500.00 | 9,000.00000 | 9,000.00 | 3,600.00000 | 3,600.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0022 207-09935 | 768.000 | 36.00000 | 27,648.00 | 70.00000 | 53,760.00 | 54.50000 | 41,856.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0023 211-06467 | 78.000 | 138.00000 | 10,764.00 | 250.00000 | 19,500.00 | 111.00000 | 8,658.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0024 211-09265 | 32.000 | 70.00000 | 2,240.00 | 140.00000 | 4,480.00 | 75.00000 | 2,400.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 214-12239 | 806.000 | 4.00000 | 3,224.00 | 6.00000 | 4,836.00 | 5.00000 | 4,030.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12234 | 54.000 | 163.00000 | 8,802.00 | 100.00000 | 5,400.00 | 100.00000 | 5,400.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-06464 | 104.000 | 83.00000 | 8,632.00 | 130.00000 | 13,520.00 | 92.00000 | 9,568.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 303-01180 | 148.000 | 50.00000 | 7,400.00 | 90.00000 | 13,320.00 | 50.00000 | 7,400.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0029 306-08043 | 924.000 | 3.00000 | 2,772.00 | 6.50000 | 6,006.00 | 5.00000 | 4,620.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0030 401-000005 | 101.000 | 185.00000 | 18,685.00 | 216.00000 | 21,816.00 | 185.00000 | 18,685.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000041 | 41.000 | 300.00000 | 12,300.00 | 235.00000 | 9,635.00 | 300.00000 | 12,300.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 179.000 | 140.00000 | 25,060.00 | 160.00000 | 28,640.00 | 140.00000 | 25,060.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-11526 | 900.000 | 1.00000 | 900.00 | 4.50000 | 4,050.00 | 1.00000 | 900.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0035 406-05521 | 1,808.000 | 0.50000 | 904.00 | 1.90000 | 3,435.20 | 0.50000 | 904.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (3) ELLAS CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 503-12477 | 90.000 | 400.00000 | 36,000.00 | 410.00000 | 36,900.00 | 450.00000 | 40,500.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0037 601-02241 | 751.000 | 3.00000 | 2,253.00 | 3.00000 | 2,253.00 | 3.00000 | 2,253.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0038 601-09238 | 24.000 | 77.00000 | 1,848.00 | 77.00000 | 1,848.00 | 77.00000 | 1,848.00 |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |
| 0039 601-12281 | 400.000 | 22.00000 | 8,800.00 | 22.00000 | 8,800.00 | 22.00000 | 8,800.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0040 601-12292 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0041 601-94689 | 4.000 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0042 606-12400 | 360.000 | 3.19000 | 1,148.40 | 3.19000 | 1,148.40 | 3.19000 | 1,148.40 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 609-06259 | 410.000 | 144.00000 | 59,040.00 | 165.00000 | 67,650.00 | 150.00000 | 61,500.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0044 615-06505 | 2.000 | 877.00000 | 1,754.00 | 877.00000 | 1,754.00 | 877.00000 | 1,754.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0045 616-06405 | 21.000 | 185.00000 | 3,885.00 | 185.00000 | 3,885.00 | 125.00000 | 2,625.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12246 | 36.000 | 16.00000 | 576.00 | 30.00000 | 1,080.00 | 10.00000 | 360.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0047 616-12248 | 170.000 | 6.00000 | 1,020.00 | 15.00000 | 2,550.00 | 4.00000 | 680.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0048 621-01004 | 3.000 | 500.00000 | 1,500.00 | 500.00000 | 1,500.00 | 500.00000 | 1,500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0049 621-06545 | 1.000 | 1,010.00000 | 1,010.00 | 1,010.00000 | 1,010.00 | 1,010.00000 | 1,010.00 |
| FERTILIZER FOR PERMANENT SEEDING | TON | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-06560 | 2,126.000 | 1.25000 | 2,657.50 | 1.25000 | 2,657.50 | 1.25000 | 2,657.50 |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0051 621-06565 | 1.000 | 575.00000 | 575.00 | 575.00000 | 575.00 | 575.00000 | 575.00 |
| MULCHING MATERIAL | TON | | | | | | |
| 0052 621-12612 | 12.000 | 68.00000 | 816.00 | 68.00000 | 816.00 | 68.00000 | 816.00 |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0053 628-09403 | 6.000 | 2,500.00000 | 15,000.00 | 2,500.00000 | 15,000.00 | 3,150.00000 | 18,900.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0054 628-11976 | 2.000 | 816.46000 | 1,632.92 | 500.00000 | 1,000.00 | 600.00000 | 1,200.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0055 703-06029 | 33,528.000 | 1.85000 | 62,026.80 | 2.11000 | 70,744.08 | 1.85000 | 62,026.80 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0056 703-97936 | 48.000 | 46.00000 | 2,208.00 | 62.00000 | 2,976.00 | 30.00000 | 1,440.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 704-51002 | 47.200 | 1,800.00000 | 84,960.00 | 1,700.00000 | 80,240.00 | 1,300.00000 | 61,360.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0058 706-11600 | 1.400 | 5,600.00000 | 7,840.00 | 3,000.00000 | 4,200.00 | 2,400.00000 | 3,360.00 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0059 706-11620 | 4.000 | 3,700.00000 | 14,800.00 | 3,800.00000 | 15,200.00 | 3,400.00000 | 13,600.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0060 709-51821 | (1) | 4,500.00000 | 4,500.00 | 4,500.00000 | 4,500.00 | 4,500.00000 | 4,500.00 |
| SURFACE SEAL | LS | | | | | | |
| 0061 711-51864 | 42.000 | 100.00000 | 4,200.00 | 120.00000 | 5,040.00 | 150.00000 | 6,300.00 |
| DRILLED HOLE | EACH | | | | | | |
| 0062 711-51878 | (1) | 65,000.00000 | 65,000.00 | 40,000.00000 | 40,000.00 | 16,277.00000 | 16,277.00 |
| JACKING AND SUPPORTING GIRDERS | LS | | | | | | |
| 0063 715-05154 | 136.000 | 164.00000 | 22,304.00 | 180.00000 | 24,480.00 | 250.00000 | 34,000.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 715-05407 | 160.000 | 19.00000 | 3,040.00 | 9.00000 | 1,440.00 | 22.00000 | 3,520.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0065 715-46020 | 1.000 | 2,500.00000 | 2,500.00 | 4,000.00000 | 4,000.00 | 3,200.00000 | 3,200.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0066 718-08308 | 120.000 | 81.00000 | 9,720.00 | 30.00000 | 3,600.00 | 83.00000 | 9,960.00 |
| UNDERDRAIN, PATCHING | LFT | | | | | | |
| 0067 722-000134 | 945.000 | 75.00000 | 70,875.00 | 108.00000 | 102,060.00 | 150.00000 | 141,750.00 |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0068 722-01066 | 945.000 | 65.00000 | 61,425.00 | 60.00000 | 56,700.00 | 57.00000 | 53,865.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0069 722-12380 | 15,000.000 | 1.00000 | 15,000.00 | 1.00000 | 15,000.00 | 1.00000 | 15,000.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0070 722-12464 | 945.000 | 4.50000 | 4,252.50 | 9.00000 | 8,505.00 | 8.50000 | 8,032.50 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (2) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (3) ELLAS CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 722-12732 | 1,386.000 | 3.65000 | 5,058.90 | 6.00000 | 8,316.00 | 6.50000 | 9,009.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0072 722-51401 | 50.000 | 50.00000 | 2,500.00 | 1.00000 | 50.00 | 105.00000 | 5,250.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0073 726-92406 | 14.000 | 2,500.00000 | 35,000.00 | 3,500.00000 | 49,000.00 | 2,300.00000 | 32,200.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0074 801-04308 | 4.000 | 251.00000 | 1,004.00 | 251.00000 | 1,004.00 | 251.00000 | 1,004.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0075 801-06625 | 44.000 | 152.00000 | 6,688.00 | 152.00000 | 6,688.00 | 152.00000 | 6,688.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0076 801-06640 | 35.000 | 211.00000 | 7,385.00 | 211.00000 | 7,385.00 | 211.00000 | 7,385.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0077 801-06645 | 3.000 | 106.00000 | 318.00 | 106.00000 | 318.00 | 105.00000 | 315.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 801-06775 | (1) | 75,000.00000 | 75,000.00 | 2,500.00000 | 2,500.00 | 10,000.00000 | 10,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0079 801-07118 | 96.000 | 15.14000 | 1,453.44 | 15.14000 | 1,453.44 | 15.14000 | 1,453.44 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0080 801-07119 | 48.000 | 15.14000 | 726.72 | 15.14000 | 726.72 | 15.14000 | 726.72 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0081 802-04893 | 2.000 | 427.00000 | 854.00 | 427.00000 | 854.00 | 427.00000 | 854.00 |
| REFERENCE POST | EACH | | | | | | |
| 0082 808-10049 | 1,063.000 | 0.84000 | 892.92 | 0.84000 | 892.92 | 0.84000 | 892.92 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0083 808-10057 | 6,390.000 | 0.84000 | 5,367.60 | 0.84000 | 5,367.60 | 0.84000 | 5,367.60 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0084 808-10058 | 111.000 | 4.81000 | 533.91 | 4.81000 | 533.91 | 4.81000 | 533.91 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SUPERIOR CONSTRUCTION CO INC | | (2) RIETH-RILEY CONSTRUCTION CO., INC. | | (3) ELLAS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 808-10059 | 15.000 | 7.44000 | 111.60 | 7.44000 | 111.60 | 7.44000 | 111.60 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN. | LFT | | | | | | |
| 0086 808-12032 | 7,564.000 | 0.64000 | 4,840.96 | 0.64000 | 4,840.96 | 0.64000 | 4,840.96 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| **Section Totals:** | | | $1,133,080.94 | | $1,139,591.33 | | $1,210,435.35 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,133,080.94 | | $1,139,591.33 | | $1,210,435.35 |
| **Contract Item Totals** | | | **$1,133,080.94** | | **$1,139,591.33** | | **$1,210,435.35** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,133,080.94** | | **$1,139,591.33** | | **1,210,435.35** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 130,000.00000 | 130,000.00 | 5,000.00000 | 5,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 3.000 | 1,399.80000 | 4,199.40 | 2,200.00000 | 6,600.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 75,000.00000 | 75,000.00 | 66,000.00000 | 66,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 35,000.00000 | 35,000.00 | 21,300.00000 | 21,300.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-02240 | 410.000 | 27.10000 | 11,111.00 | 57.00000 | 23,370.00 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 202-51328 | (1) | 100,000.00000 | 100,000.00 | 85,896.00000 | 85,896.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | | LS | | | | | | |
| 0015 | 202-96133 | 136.000 | 15.00000 | 2,040.00 | 40.00000 | 5,440.00 | | |
| PIPE, REMOVE | | LFT | | | | | | |
| 0016 | 202-98488 | 1.000 | 350.00000 | 350.00 | 650.00000 | 650.00 | | |
| PIPE END SECTION, REMOVE | | EACH | | | | | | |
| 0017 | 203-02000 | 500.000 | 65.00000 | 32,500.00 | 50.00000 | 25,000.00 | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0018 | 203-02070 | 5.000 | 195.00000 | 975.00 | 150.00000 | 750.00 | | |
| BORROW | | CYS | | | | | | |
| 0019 | 203-08607 | 160.000 | 13.00000 | 2,080.00 | 15.00000 | 2,400.00 | | |
| LINEAR GRADING | | LFT | | | | | | |
| 0020 | 205-12108 | 18,246.000 | 1.00000 | 18,246.00 | 1.00000 | 18,246.00 | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 205-12616 | (1) | 5,000.00000 | 5,000.00 | 2,200.00000 | 2,200.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0022 207-09935 | 768.000 | 50.00000 | 38,400.00 | 77.00000 | 59,136.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0023 211-06467 | 78.000 | 195.00000 | 15,210.00 | 176.00000 | 13,728.00 | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0024 211-09265 | 32.000 | 350.00000 | 11,200.00 | 125.00000 | 4,000.00 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 214-12239 | 806.000 | 3.00000 | 2,418.00 | 6.00000 | 4,836.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12234 | 54.000 | 125.00000 | 6,750.00 | 175.00000 | 9,450.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 302-06464 | 104.000 | 145.00000 | 15,080.00 | 198.00000 | 20,592.00 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 303-01180 | 148.000 | 110.00000 | 16,280.00 | 85.00000 | 12,580.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0029 306-08043 | 924.000 | 3.00000 | 2,772.00 | 9.00000 | 8,316.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0030 401-000005 | 101.000 | 185.00000 | 18,685.00 | 185.00000 | 18,685.00 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0031 401-000041 | 41.000 | 300.00000 | 12,300.00 | 300.00000 | 12,300.00 | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0032 401-000047 | 179.000 | 140.00000 | 25,060.00 | 140.00000 | 25,060.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0033 401-11526 | 900.000 | 1.00000 | 900.00 | 1.00000 | 900.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0035 406-05521 | 1,808.000 | 0.50000 | 904.00 | 0.50000 | 904.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 503-12477 | 90.000 | 450.00000 | 40,500.00 | 425.00000 | 38,250.00 | | |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0037 601-02241 | 751.000 | 3.00000 | 2,253.00 | 3.00000 | 2,253.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0038 601-09238 | 24.000 | 77.00000 | 1,848.00 | 77.00000 | 1,848.00 | | |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |
| 0039 601-12281 | 400.000 | 22.00000 | 8,800.00 | 22.00000 | 8,800.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0040 601-12292 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0041 601-94689 | 4.000 | 2,900.00000 | 11,600.00 | 2,900.00000 | 11,600.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0042 606-12400 | 360.000 | 3.19000 | 1,148.40 | 3.19000 | 1,148.40 | | |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 609-06259 | 410.000 | 175.00000 | 71,750.00 | 260.00000 | 106,600.00 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0044 615-06505 | 2.000 | 877.00000 | 1,754.00 | 877.00000 | 1,754.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0045 616-06405 | 21.000 | 250.00000 | 5,250.00 | 300.00000 | 6,300.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0046 616-12246 | 36.000 | 15.00000 | 540.00 | 17.00000 | 612.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0047 616-12248 | 170.000 | 5.00000 | 850.00 | 5.00000 | 850.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0048 621-01004 | 3.000 | 500.00000 | 1,500.00 | 500.00000 | 1,500.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0049 621-06545 | 1.000 | 1,010.00000 | 1,010.00 | 1,010.00000 | 1,010.00 | | |
| FERTILIZER FOR PERMANENT SEEDING | TON | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 621-06560 | 2,126.000 | 1.25000 | 2,657.50 | 1.25000 | 2,657.50 | | |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0051 621-06565 | 1.000 | 575.00000 | 575.00 | 575.00000 | 575.00 | | |
| MULCHING MATERIAL | TON | | | | | | |
| 0052 621-12612 | 12.000 | 68.00000 | 816.00 | 68.00000 | 816.00 | | |
| SEED MIXTURE, FLOODPLAIN | LBS | | | | | | |
| 0053 628-09403 | 6.000 | 3,300.00000 | 19,800.00 | 4,600.00000 | 27,600.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0054 628-11976 | 2.000 | 200.00000 | 400.00 | 800.00000 | 1,600.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0055 703-06029 | 33,528.000 | 1.80000 | 60,350.40 | 2.00000 | 67,056.00 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0056 703-97936 | 48.000 | 70.00000 | 3,360.00 | 62.50000 | 3,000.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 704-51002 | 47.200 | 1,665.00000 | 78,588.00 | 2,800.00000 | 132,160.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0058 706-11600 | 1.400 | 3,350.00000 | 4,690.00 | 6,210.00000 | 8,694.00 | | |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0059 706-11620 | 4.000 | 5,000.00000 | 20,000.00 | 5,510.00000 | 22,040.00 | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0060 709-51821 | (1) | 4,000.00000 | 4,000.00 | 4,500.00000 | 4,500.00 | | |
| SURFACE SEAL | LS | | | | | | |
| 0061 711-51864 | 42.000 | 150.00000 | 6,300.00 | 80.00000 | 3,360.00 | | |
| DRILLED HOLE | EACH | | | | | | |
| 0062 711-51878 | (1) | 40,000.00000 | 40,000.00 | 45,000.00000 | 45,000.00 | | |
| JACKING AND SUPPORTING GIRDERS | LS | | | | | | |
| 0063 715-05154 | 136.000 | 570.00000 | 77,520.00 | 210.00000 | 28,560.00 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 715-05407 | 160.000 | 18.00000 | 2,880.00 | 45.00000 | 7,200.00 | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |
| 0065 715-46020 | 1.000 | 2,500.00000 | 2,500.00 | 1,400.00000 | 1,400.00 | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |
| 0066 718-08308 | 120.000 | 20.00000 | 2,400.00 | 120.00000 | 14,400.00 | | |
| UNDERDRAIN, PATCHING | LFT | | | | | | |
| 0067 722-000134 | 945.000 | 74.00000 | 69,930.00 | 135.00000 | 127,575.00 | | |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0068 722-01066 | 945.000 | 70.00000 | 66,150.00 | 65.50000 | 61,897.50 | | |
| HYDRODEMOLITION | SYS | | | | | | |
| 0069 722-12380 | 15,000.000 | 1.00000 | 15,000.00 | 1.00000 | 15,000.00 | | |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0070 722-12464 | 945.000 | 5.00000 | 4,725.00 | 7.00000 | 6,615.00 | | |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 722-12732 | 1,386.000 | 4.50000 | 6,237.00 | 3.79000 | 5,252.94 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0072 722-51401 | 50.000 | 140.00000 | 7,000.00 | 25.00000 | 1,250.00 | | |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0073 726-92406 | 14.000 | 2,500.00000 | 35,000.00 | 3,200.00000 | 44,800.00 | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0074 801-04308 | 4.000 | 251.00000 | 1,004.00 | 251.00000 | 1,004.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0075 801-06625 | 44.000 | 152.00000 | 6,688.00 | 152.00000 | 6,688.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0076 801-06640 | 35.000 | 211.00000 | 7,385.00 | 211.00000 | 7,385.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0077 801-06645 | 3.000 | 106.00000 | 318.00 | 106.00000 | 318.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY | | (5) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 801-06775 | (1) | 15,000.00000 | 15,000.00 | 27,000.00000 | 27,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0079 801-07118 | 96.000 | 15.14000 | 1,453.44 | 15.14000 | 1,453.44 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0080 801-07119 | 48.000 | 15.14000 | 726.72 | 15.14000 | 726.72 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0081 802-04893 | 2.000 | 427.00000 | 854.00 | 427.00000 | 854.00 | | |
| REFERENCE POST | EACH | | | | | | |
| 0082 808-10049 | 1,063.000 | 0.84000 | 892.92 | 0.84000 | 892.92 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0083 808-10057 | 6,390.000 | 0.84000 | 5,367.60 | 0.84000 | 5,367.60 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0084 808-10058 | 111.000 | 4.81000 | 533.91 | 4.81000 | 533.91 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. | LFT | | | | | | |

**Contract ID:** B -43876-A **Counties:** PORTER

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 400 **Project(s):** 2100749, 2301230

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY, SMALL STRUCTURES AND DRAINS CONSTR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 808-10059 | 15.000 | 7.44000 | 111.60 | 7.44000 | 111.60 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN. | LFT | | | | | | |
| 0086 808-12032 | 7,564.000 | 0.64000 | 4,840.96 | 0.64000 | 4,840.96 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| **Section Totals:** | | | $1,319,326.85 | | $1,338,057.49 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,319,326.85 | | $1,338,057.49 | | |
| **Contract Item Totals** | | | **$1,319,326.85** | | **$1,338,057.49** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$1,319,326.85** | | **$1,338,057.49** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 7,350.00000 | 7,350.00 | 6,085.00000 | 6,085.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 6.000 | 800.00000 | 4,800.00 | 880.00000 | 5,280.00 | 350.00000 | 2,100.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 20,000.00000 | 20,000.00 | 57,800.00000 | 57,800.00 | 40,000.00000 | 40,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 5,000.00000 | 5,000.00 | 7,880.00000 | 7,880.00 | 8,500.00000 | 8,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-51328 | (1) | 7,600.00000 | 7,600.00 | 6,925.00000 | 6,925.00 | 5,000.00000 | 5,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-96133 | 68.000 | 45.00000 | 3,060.00 | 100.90000 | 6,861.20 | 100.00000 | 6,800.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0015 203-02020 | 4.000 | 65.00000 | 260.00 | 229.00000 | 916.00 | 150.00000 | 600.00 |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0016 205-11626 | 1.000 | 5,000.00000 | 5,000.00 | 15,450.00000 | 15,450.00 | 10,000.00000 | 10,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0017 205-12108 | 30,680.000 | 1.00000 | 30,680.00 | 1.00000 | 30,680.00 | 1.00000 | 30,680.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 5,500.00000 | 5,500.00 | 9,690.00000 | 9,690.00 | 20,000.00000 | 20,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 213-09269 | 37.000 | 285.00000 | 10,545.00 | 200.08000 | 7,402.96 | 280.00000 | 10,360.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0020 303-01180 | 3.000 | 106.00000 | 318.00 | 235.00000 | 705.00 | 220.00000 | 660.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 401-11526 | 54.000 | 34.50000 | 1,863.00 | 22.00000 | 1,188.00 | 1.00000 | 54.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0022 406-05521 | 95.000 | 1.00000 | 95.00 | 1.10000 | 104.50 | 1.00000 | 95.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0023 603-06040 | 105.000 | 63.00000 | 6,615.00 | 50.95000 | 5,349.75 | 65.00000 | 6,825.00 |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |
| 0024 616-05688 | 41.000 | 112.00000 | 4,592.00 | 135.20000 | 5,543.20 | 220.00000 | 9,020.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0025 616-06405 | 18.000 | 80.00000 | 1,440.00 | 106.10000 | 1,909.80 | 220.00000 | 3,960.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0026 616-12246 | 125.000 | 7.00000 | 875.00 | 4.65000 | 581.25 | 5.00000 | 625.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0027 621-01004 | 2.000 | 1,000.00000 | 2,000.00 | 700.00000 | 1,400.00 | 825.00000 | 1,650.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 | 621-02770 | 201.000 | 10.00000 | 2,010.00 | 5.35000 | 1,075.35 | 15.00000 | 3,015.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0029 | 621-06559 | 1,269.000 | 3.25000 | 4,124.25 | 4.60000 | 5,837.40 | 10.00000 | 12,690.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0030 | 715-05123 | 63.000 | 195.00000 | 12,285.00 | 302.00000 | 19,026.00 | 425.00000 | 26,775.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | | LFT | | | | | | |
| 0031 | 715-05208 | 5.000 | 95.00000 | 475.00 | 410.00000 | 2,050.00 | 300.00000 | 1,500.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 15 IN. | | LFT | | | | | | |
| 0032 | 715-06492 | 2.000 | 4,500.00000 | 9,000.00 | 8,090.00000 | 16,180.00 | 18,000.00000 | 36,000.00 |
| CONCRETE ANCHOR, DIAMETER 54 IN. | | EACH | | | | | | |
| 0033 | 715-08306 | 22.000 | 1,725.00000 | 37,950.00 | 1,125.00000 | 24,750.00 | 565.00000 | 12,430.00 |
| HMA FOR STRUCTURE INSTALLATION, TYPE C | | TON | | | | | | |
| 0034 | 725-11421 | 84.000 | 1,800.00000 | 151,200.00 | 1,625.00000 | 136,500.00 | 1,750.00000 | 147,000.00 |
| PIPE LINER, CURED-IN-PLACE, 51 IN. | | LFT | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 801-04308 | 7.000 | 86.00000 | 602.00 | 300.00000 | 2,100.00 | 75.00000 | 525.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0036 | 801-06625 | 21.000 | 86.00000 | 1,806.00 | 175.00000 | 3,675.00 | 75.00000 | 1,575.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0037 | 801-06640 | 28.000 | 201.00000 | 5,628.00 | 237.00000 | 6,636.00 | 175.00000 | 4,900.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0038 | 801-06645 | 6.000 | 86.00000 | 516.00 | 120.00000 | 720.00 | 75.00000 | 450.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0039 | 801-06775 | (1) | 7,200.00000 | 7,200.00 | 48,655.00000 | 48,655.00 | 45,000.00000 | 45,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0040 | 801-07118 | 64.000 | 6.00000 | 384.00 | 17.47000 | 1,118.08 | 4.00000 | 256.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0041 | 801-07119 | 68.000 | 6.00000 | 408.00 | 17.47000 | 1,187.96 | 4.00000 | 272.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) INDIANA EARTHWORKS, LLC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 801-11642 | 4.000 | 1,725.00000 | 6,900.00 | 3,250.00000 | 13,000.00 | 1,500.00000 | 6,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0043 808-06712 | 3.000 | 57.50000 | 172.50 | 5.75000 | 17.25 | 50.00000 | 150.00 |
| LINE, PAINT, BROKEN, YELLOW, 4 IN. | LFT | | | | | | |
| 0044 808-06713 | 18.000 | 29.00000 | 522.00 | 4.65000 | 83.70 | 25.00000 | 450.00 |
| LINE, PAINT, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0045 808-06714 | 9.000 | 29.00000 | 261.00 | 4.65000 | 41.85 | 25.00000 | 225.00 |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| **Section Totals:** | | | $359,044.75 | | $454,413.25 | | $466,150.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $359,044.75 | | $454,413.25 | | $466,150.00 |
| **Contract Item Totals** | | | **$359,044.75** | | **$454,413.25** | | **$466,150.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$359,044.75** | | **$454,413.25** | | **466,150.00** |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 8,000.00000 | 8,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 6.000 | 800.00000 | 4,800.00 | 600.00000 | 3,600.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC | | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 25,000.00000 | 25,000.00 | 55,000.00000 | 55,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 20,000.00000 | 20,000.00 | 18,000.00000 | 18,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-51328 | (1) | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC | | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-96133 | 68.000 | 200.00000 | 13,600.00 | 180.00000 | 12,240.00 | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0015 203-02020 | 4.000 | 500.00000 | 2,000.00 | 800.00000 | 3,200.00 | | |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0016 205-11626 | 1.000 | 45,000.00000 | 45,000.00 | 50,000.00000 | 50,000.00 | | |
| PUMP AROUND | EACH | | | | | | |
| 0017 205-12108 | 30,680.000 | 1.00000 | 30,680.00 | 1.00000 | 30,680.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 15,000.00000 | 15,000.00 | 30,000.00000 | 30,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 213-09269 | 37.000 | 250.00000 | 9,250.00 | 260.00000 | 9,620.00 | | |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0020 303-01180 | 3.000 | 350.00000 | 1,050.00 | 800.00000 | 2,400.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 401-11526 | 54.000 | 10.00000 | 540.00 | 1.00000 | 54.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0022 406-05521 | 95.000 | 10.00000 | 950.00 | 1.00000 | 95.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0023 603-06040 | 105.000 | 35.00000 | 3,675.00 | 80.00000 | 8,400.00 | | |
| FENCE, FARM FIELD, 47 IN. | LFT | | | | | | |
| 0024 616-05688 | 41.000 | 250.00000 | 10,250.00 | 200.00000 | 8,200.00 | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0025 616-06405 | 18.000 | 250.00000 | 4,500.00 | 100.00000 | 1,800.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0026 616-12246 | 125.000 | 20.00000 | 2,500.00 | 10.00000 | 1,250.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0027 621-01004 | 2.000 | 750.00000 | 1,500.00 | 250.00000 | 500.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURES AND DRAINS CONSTRUCTION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 621-02770 | 201.000 | 15.00000 | 3,015.00 | 4.00000 | 804.00 | | |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0029 621-06559 | 1,269.000 | 2.00000 | 2,538.00 | 8.00000 | 10,152.00 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0030 715-05123 | 63.000 | 320.00000 | 20,160.00 | 240.00000 | 15,120.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0031 715-05208 | 5.000 | 400.00000 | 2,000.00 | 600.00000 | 3,000.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0032 715-06492 | 2.000 | 5,000.00000 | 10,000.00 | 11,500.00000 | 23,000.00 | | |
| CONCRETE ANCHOR, DIAMETER 54 IN. | EACH | | | | | | |
| 0033 715-08306 | 22.000 | 350.00000 | 7,700.00 | 250.00000 | 5,500.00 | | |
| HMA FOR STRUCTURE INSTALLATION, TYPE C | TON | | | | | | |
| 0034 725-11421 | 84.000 | 2,083.00000 | 174,972.00 | 3,000.00000 | 252,000.00 | | |
| PIPE LINER, CURED-IN-PLACE, 51 IN. | LFT | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 801-04308 | 7.000 | 110.00000 | 770.00 | 90.00000 | 630.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0036 801-06625 | 21.000 | 110.00000 | 2,310.00 | 90.00000 | 1,890.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0037 801-06640 | 28.000 | 220.00000 | 6,160.00 | 200.00000 | 5,600.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0038 801-06645 | 6.000 | 110.00000 | 660.00 | 100.00000 | 600.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0039 801-06775 | (1) | 48,000.00000 | 48,000.00 | 7,500.00000 | 7,500.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0040 801-07118 | 64.000 | 8.00000 | 512.00 | 5.00000 | 320.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0041 801-07119 | 68.000 | 8.00000 | 544.00 | 5.00000 | 340.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC Unit Price | (5) TEMPLE & TEMPLE EXCAVATING & PAVING INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURES AND DRAINS CONSTRUCTION **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0042 801-11642 | 4.000 | 1,700.00000 | 6,800.00 | 1,800.00000 | 7,200.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0043 808-06712 | 3.000 | 60.00000 | 180.00 | 60.00000 | 180.00 | | |
| LINE, PAINT, BROKEN, YELLOW, 4 IN. | LFT | | | | | | |
| 0044 808-06713 | 18.000 | 35.00000 | 630.00 | 30.00000 | 540.00 | | |
| LINE, PAINT, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0045 808-06714 | 9.000 | 35.00000 | 315.00 | 30.00000 | 270.00 | | |
| LINE, PAINT, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| **Section Totals:** | | | $502,569.00 | | $597,693.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $502,569.00 | | $597,693.00 | | |
| **Contract Item Totals** | | | **$502,569.00** | | **$597,693.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$502,569.00** | | **$597,693.00** | | |

**Contract ID:** B -43885-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 410 **Project(s):** 2100282, 2100833

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING AND DRAINS CONSTRUCTION

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 25,000.00000 | 25,000.00 | 22,175.45000 | 22,175.45 | 20,000.00000 | 20,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 125,343.76000 | 125,343.76 | 127,000.00000 | 127,000.00 | 101,900.00000 | 101,900.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 588.000 | 120.00000 | 70,560.00 | 39.49000 | 23,220.12 | 47.00000 | 27,636.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 187,000.00000 | 187,000.00 | 224,449.03000 | 224,449.03 | 65,548.00000 | 65,548.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51368 | 126.000 | 35.00000 | 4,410.00 | 50.90000 | 6,413.40 | 92.00000 | 11,592.00 |
| SLOPEWALL, REMOVE | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-62420 | 35.500 | 200.00000 | 7,100.00 | 200.00000 | 7,100.00 | 220.00000 | 7,810.00 |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0015 202-74035 | 3.000 | 100.00000 | 300.00 | 150.00000 | 450.00 | 150.00000 | 450.00 |
| SIGN, REMOVE | EACH | | | | | | |
| 0016 202-91385 | 2.000 | 250.00000 | 500.00 | 1,503.25000 | 3,006.50 | 1,100.00000 | 2,200.00 |
| INLET, REMOVE | EACH | | | | | | |
| 0017 203-02000 | 717.000 | 120.00000 | 86,040.00 | 48.02000 | 34,430.34 | 58.00000 | 41,586.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 203-08607 | 1,030.000 | 4.00000 | 4,120.00 | 9.45000 | 9,733.50 | 11.00000 | 11,330.00 |
| LINEAR GRADING | LFT | | | | | | |
| 0019 205-12108 | 11,500.000 | 1.00000 | 11,500.00 | 1.00000 | 11,500.00 | 1.00000 | 11,500.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 2,000.00000 | 2,000.00 | 10,000.00000 | 10,000.00 | 8,500.00000 | 8,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0021 207-09935 | 1,133.000 | 55.00000 | 62,315.00 | 51.17000 | 57,975.61 | 62.00000 | 70,246.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-06467 | 34.000 | 120.00000 | 4,080.00 | 88.28000 | 3,001.52 | 180.00000 | 6,120.00 |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0023 213-08068 | 22.000 | 50.00000 | 1,100.00 | 239.56000 | 5,270.32 | 325.00000 | 7,150.00 |
| DRILLED HOLE FOR FLOWABLE BACKFILL | EACH | | | | | | |
| 0024 213-09269 | 161.000 | 240.00000 | 38,640.00 | 234.59000 | 37,768.99 | 180.00000 | 28,980.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0025 214-12239 | 1,163.000 | 4.00000 | 4,652.00 | 5.79000 | 6,733.77 | 6.00000 | 6,978.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12233 | 5.000 | 150.00000 | 750.00 | 143.50000 | 717.50 | 250.00000 | 1,250.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0027 301-12234 | 94.000 | 150.00000 | 14,100.00 | 85.79000 | 8,064.26 | 89.00000 | 8,366.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0028 302-06464 | 125.000 | 150.00000 | 18,750.00 | 106.31000 | 13,288.75 | 165.00000 | 20,625.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 303-01180 | 58.000 | 75.00000 | 4,350.00 | 57.36000 | 3,326.88 | 95.00000 | 5,510.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0030 | 306-08034 | 1,849.000 | 15.00000 | 27,735.00 | 5.28000 | 9,762.72 | 7.00000 | 12,943.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0031 | 306-08043 | 787.000 | 15.00000 | 11,805.00 | 5.67000 | 4,462.29 | 7.00000 | 5,509.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0032 | 401-000002 | 213.100 | 149.00000 | 31,751.90 | 220.00000 | 46,882.00 | 340.00000 | 72,454.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0033 | 401-000005 | 56.000 | 560.00000 | 31,360.00 | 330.00000 | 18,480.00 | 340.00000 | 19,040.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0034 | 401-000038 | 83.000 | 198.00000 | 16,434.00 | 330.00000 | 27,390.00 | 250.00000 | 20,750.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0035 | 401-000047 | 352.000 | 130.00000 | 45,760.00 | 170.00000 | 59,840.00 | 180.00000 | 63,360.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) LAPORTE CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount | (3) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 401-11526 | 2,738.000 | 1.00000 | 2,738.00 | 0.05000 | 136.90 | 2.00000 | 5,476.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0037 406-05521 | 3,793.000 | 0.25000 | 948.25 | 0.05000 | 189.65 | 0.25000 | 948.25 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0038 503-03489 | 12.000 | 25.00000 | 300.00 | 18.49000 | 221.88 | 60.00000 | 720.00 |
| RETROFITTED TIE BARS | EACH | | | | | | |
| 0039 503-12477 | 171.000 | 600.00000 | 102,600.00 | 383.16000 | 65,520.36 | 400.00000 | 68,400.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0040 507-12941 | 408.000 | 5.00000 | 2,040.00 | 10.00000 | 4,080.00 | 22.10000 | 9,016.80 |
| RCBA CRACK FILLING, PCC SEALER/HEALER | LFT | | | | | | |
| 0041 601-02241 | 490.000 | 7.00000 | 3,430.00 | 4.00000 | 1,960.00 | 7.00000 | 3,430.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0042 601-12284 | 25.000 | 31.00000 | 775.00 | 47.00000 | 1,175.00 | 31.00000 | 775.00 |
| GUARDRAIL, MGS W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 601-12289 | 6.000 | 915.00000 | 5,490.00 | 950.00000 | 5,700.00 | 915.00000 | 5,490.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0044 601-12292 | 6.000 | 3,300.00000 | 19,800.00 | 3,200.00000 | 19,200.00 | 3,300.00000 | 19,800.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0045 609-06259 | 585.600 | 250.00000 | 146,400.00 | 187.60000 | 109,858.56 | 218.00000 | 127,660.80 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0046 616-51367 | 126.000 | 162.06000 | 20,419.56 | 285.80000 | 36,010.80 | 160.00000 | 20,160.00 |
| SLOPEWALL, CONCRETE, 4 IN. | SYS | | | | | | |
| 0047 616-93772 | 8.000 | 400.00000 | 3,200.00 | 664.73000 | 5,317.84 | 135.00000 | 1,080.00 |
| INSPECTION HOLE | EACH | | | | | | |
| 0048 619-11050 | (1) | 30,000.00000 | 30,000.00 | 18,000.00000 | 18,000.00 | 18,000.00000 | 18,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0049 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 619-12506 | (1) | 5,000.00000 | 5,000.00 | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0051 619-51860 | (1) | 10,000.00000 | 10,000.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0052 621-01004 | 1.000 | 275.00000 | 275.00 | 275.00000 | 275.00 | 500.00000 | 500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-02770 | 310.000 | 2.76000 | 855.60 | 2.76000 | 855.60 | 1.90000 | 589.00 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0054 621-06560 | 310.000 | 1.70000 | 527.00 | 1.70000 | 527.00 | 1.25000 | 387.50 |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0055 628-09403 | 12.000 | 3,000.00000 | 36,000.00 | 3,200.00000 | 38,400.00 | 4,500.00000 | 54,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0056 702-12076 | 4.000 | 1,000.00000 | 4,000.00 | 2,147.23000 | 8,588.92 | 1,300.00000 | 5,200.00 |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 702-51863 | 476.000 | 10.00000 | 4,760.00 | 25.14000 | 11,966.64 | 20.00000 | 9,520.00 |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0058 | 702-92857 | 13.600 | 950.00000 | 12,920.00 | 2,213.12000 | 30,098.43 | 1,990.00000 | 27,064.00 |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0059 | 703-06029 | 52,287.000 | 1.50000 | 78,430.50 | 1.32000 | 69,018.84 | 1.75000 | 91,502.25 |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0060 | 703-97936 | 48.000 | 20.00000 | 960.00 | 44.04000 | 2,113.92 | 60.00000 | 2,880.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0061 | 704-000080 | (1) | 12,000.00000 | 12,000.00 | 10,000.00000 | 10,000.00 | 10,000.00000 | 10,000.00 |
| INERTIAL PROFILER, BRIDGE ENCOUNTER | | LS | | | | | | |
| 0062 | 704-000082 | (1) | 15,000.00000 | 15,000.00 | 32,000.00000 | 32,000.00 | 59,817.00000 | 59,817.00 |
| CORRECTIVE GRINDING, BRIDGE ENCOUNTER | | LS | | | | | | |
| 0063 | 704-51002 | 52.600 | 950.00000 | 49,970.00 | 1,640.82000 | 86,307.13 | 1,000.00000 | 52,600.00 |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 | 706-08496 | 22.000 | 1,200.00000 | 26,400.00 | 370.03000 | 8,140.66 | 650.00000 | 14,300.00 |
| REINFORCED CONCRETE MOMENT SLAB, 12 IN. | | SYS | | | | | | |
| 0065 | 706-11600 | 2.500 | 900.00000 | 2,250.00 | 4,437.91000 | 11,094.78 | 6,000.00000 | 15,000.00 |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0066 | 706-11620 | 8.000 | 5,000.00000 | 40,000.00 | 2,595.39000 | 20,763.12 | 4,700.00000 | 37,600.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0067 | 706-92612 | 35.500 | 500.00000 | 17,750.00 | 361.24000 | 12,824.02 | 600.00000 | 21,300.00 |
| RAILING, CONCRETE TYPE C, MODIFIED | | LFT | | | | | | |
| 0068 | 709-51821 | (1) | 2,500.00000 | 2,500.00 | 5,100.00000 | 5,100.00 | 5,096.00000 | 5,096.00 |
| SURFACE SEAL , STR NO 1 | | LS | | | | | | |
| 0069 | 709-51821 | (1) | 2,500.00000 | 2,500.00 | 5,000.00000 | 5,000.00 | 4,974.00000 | 4,974.00 |
| SURFACE SEAL , STR NO 2 | | LS | | | | | | |
| 0070 | 709-51821 | (1) | 5,000.00000 | 5,000.00 | 12,000.00000 | 12,000.00 | 11,920.00000 | 11,920.00 |
| SURFACE SEAL , STR NO 3 | | LS | | | | | | |
| 0071 | 709-51821 | (1) | 5,000.00000 | 5,000.00 | 13,927.00000 | 13,927.00 | 12,752.00000 | 12,752.00 |
| SURFACE SEAL , STR NO 4 | | LS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 709-51821 | (1) | 4,500.00000 | 4,500.00 | 11,775.00000 | 11,775.00 | 10,622.00000 | 10,622.00 |
| SURFACE SEAL , STR NO 5 | LS | | | | | | |
| 0073 710-09158 | 100.000 | 25.00000 | 2,500.00 | 167.94000 | 16,794.00 | 200.00000 | 20,000.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0074 711-51035 | 377.000 | 50.00000 | 18,850.00 | 21.45000 | 8,086.65 | 30.00000 | 11,310.00 |
| STRUCTURAL STEEL | LBS | | | | | | |
| 0075 711-51864 | 50.000 | 83.00000 | 4,150.00 | 89.34000 | 4,467.00 | 45.00000 | 2,250.00 |
| DRILLED HOLE | EACH | | | | | | |
| 0076 711-90114 | (1) | 16,300.00000 | 16,300.00 | 36,723.46000 | 36,723.46 | 48,000.00000 | 48,000.00 |
| JACKING AND SUPPORTING SUPERSTRUCTURE , STR NO 1 | LS | | | | | | |
| 0077 711-96800 | 224.000 | 10.00000 | 2,240.00 | 17.00000 | 3,808.00 | 11.16000 | 2,499.84 |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0078 715-05407 | 150.000 | 15.00000 | 2,250.00 | 26.54000 | 3,981.00 | 20.00000 | 3,000.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 715-10238 | 4.000 | 500.00000 | 2,000.00 | 859.95000 | 3,439.80 | 1,200.00000 | 4,800.00 |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0080 718-12308 | 106.000 | 4.00000 | 424.00 | 20.34000 | 2,156.04 | 8.00000 | 848.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0081 720-45025 | 2.000 | 2,000.00000 | 4,000.00 | 3,326.89000 | 6,653.78 | 9,000.00000 | 18,000.00 |
| INLET, TYPE D6 | EACH | | | | | | |
| 0082 722-000183 | 810.000 | 15.00000 | 12,150.00 | 16.55000 | 13,405.50 | 27.00000 | 21,870.00 |
| BRIDGE DECK, REMOVE CONCRETE OVERLAY AND SURFACE | SYS | | | | | | |
| 0083 722-01066 | 1,602.000 | 75.00000 | 120,150.00 | 87.06000 | 139,470.12 | 118.00000 | 189,036.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0084 722-12380 | 35,044.000 | 1.00000 | 35,044.00 | 1.00000 | 35,044.00 | 1.00000 | 35,044.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0085 722-12464 | 792.000 | 15.00000 | 11,880.00 | 12.59000 | 9,971.28 | 20.00000 | 15,840.00 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 722-12732 | 2,266.600 | 7.50000 | 16,999.50 | 11.25000 | 25,499.25 | 6.00000 | 13,599.60 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0087 722-51401 | 558.000 | 10.00000 | 5,580.00 | 55.00000 | 30,690.00 | 51.00000 | 28,458.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0088 722-51842 | 1,681.000 | 100.00000 | 168,100.00 | 147.00000 | 247,107.00 | 155.00000 | 260,555.00 |
| BRIDGE DECK OVERLAY, LATEX MODIFIED | SYS | | | | | | |
| 0089 722-51852 | 957.000 | 2.00000 | 1,914.00 | 3.95000 | 3,780.15 | 4.50000 | 4,306.50 |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0090 722-51874 | 186.000 | 75.00000 | 13,950.00 | 99.50000 | 18,507.00 | 56.00000 | 10,416.00 |
| OVERLAY DAM | SFT | | | | | | |
| 0091 724-12773 | 329.000 | 100.00000 | 32,900.00 | 67.04000 | 22,056.16 | 80.00000 | 26,320.00 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0092 726-92406 | 14.000 | 5,000.00000 | 70,000.00 | 2,161.89000 | 30,266.46 | 3,700.00000 | 51,800.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 729-11819 | (1) | 100,000.00000 | 100,000.00 | 88,000.00000 | 88,000.00 | 130,000.00000 | 130,000.00 |
| STRAIGHTEN STEEL MEMBER , STR NO 1 | LS | | | | | | |
| 0094 738-12855 | 2,674.000 | 48.50000 | 129,689.00 | 44.16000 | 118,083.84 | 44.16000 | 118,083.84 |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0095 801-03291 | 3.000 | 250.00000 | 750.00 | 262.00000 | 786.00 | 262.00000 | 786.00 |
| CONSTRUCTION SIGN, TYPE D | EACH | | | | | | |
| 0096 801-04308 | 21.000 | 325.00000 | 6,825.00 | 244.00000 | 5,124.00 | 244.00000 | 5,124.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0097 801-06209 | 16,593.000 | 2.01000 | 33,351.93 | 1.89000 | 31,360.77 | 1.89000 | 31,360.77 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0098 801-06218 | 24.000 | 14.00000 | 336.00 | 13.94000 | 334.56 | 13.94000 | 334.56 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 | 801-06625 | 59.000 | 130.00000 | 7,670.00 | 161.00000 | 9,499.00 | 161.00000 | 9,499.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0100 | 801-06640 | 81.000 | 190.00000 | 15,390.00 | 197.00000 | 15,957.00 | 197.00000 | 15,957.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0101 | 801-06645 | 27.000 | 100.00000 | 2,700.00 | 104.00000 | 2,808.00 | 104.00000 | 2,808.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0102 | 801-06710 | 90.000 | 15.00000 | 1,350.00 | 15.00000 | 1,350.00 | 13.00000 | 1,170.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0103 | 801-06775 | (1) | 10,000.00000 | 10,000.00 | 41,218.51000 | 41,218.51 | 79,525.00000 | 79,525.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0104 | 801-07023 | 6.000 | 2,500.00000 | 15,000.00 | 1,666.67000 | 10,000.02 | 5,500.00000 | 33,000.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | | EACH | | | | | | |
| 0105 | 801-07118 | 156.000 | 16.00000 | 2,496.00 | 15.24000 | 2,377.44 | 15.24000 | 2,377.44 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) LAPORTE CONSTRUCTION COMPANY INC | | (3) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 801-07119 | 220.000 | 16.00000 | 3,520.00 | 15.24000 | 3,352.80 | 15.24000 | 3,352.80 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0107 801-08508 | 1,900.000 | 35.50000 | 67,450.00 | 35.00000 | 66,500.00 | 51.00000 | 96,900.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0108 801-11642 | 1.000 | 5,313.00000 | 5,313.00 | 4,191.00000 | 4,191.00 | 4,191.00000 | 4,191.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0109 801-12081 | (1) | 6,500.00000 | 6,500.00 | 7,287.00000 | 7,287.00 | 8,500.00000 | 8,500.00 |
| PORTABLE SIGNAL | LS | | | | | | |
| 0110 801-12324 | 54.000 | 60.00000 | 3,240.00 | 60.00000 | 3,240.00 | 60.00000 | 3,240.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0111 801-12482 | 3.000 | 2,000.00000 | 6,000.00 | 2,181.00000 | 6,543.00 | 2,181.00000 | 6,543.00 |
| DRIVEWAY ASSISTANCE DEVICE | EACH | | | | | | |
| 0112 801-97643 | 1,152.000 | 22.00000 | 25,344.00 | 19.80000 | 22,809.60 | 20.00000 | 23,040.00 |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC Unit Price | (1) E & B PAVING LLC Ext Amount | (2) LAPORTE CONSTRUCTION COMPANY INC Unit Price | (2) LAPORTE CONSTRUCTION COMPANY INC Ext Amount | (3) MILESTONE CONTRACTORS LP Unit Price | (3) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 808-10049 | 2,870.000 | 1.50000 | 4,305.00 | 0.91000 | 2,611.70 | 0.91000 | 2,611.70 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0114 808-10057 | 2,870.000 | 1.50000 | 4,305.00 | 0.91000 | 2,611.70 | 0.91000 | 2,611.70 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0115 808-10071 | 454.000 | 2.00000 | 908.00 | 1.55000 | 703.70 | 1.55000 | 703.70 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0116 808-12032 | 480.000 | 2.00000 | 960.00 | 3.51000 | 1,684.80 | 3.51000 | 1,684.80 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0117 808-75996 | 12.000 | 1.00000 | 12.00 | 25.54000 | 306.48 | 25.54000 | 306.48 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| **Section Totals:** | | | $2,508,000.00 | | $2,559,245.57 | | $2,747,585.33 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,508,000.00 | | $2,559,245.57 | | $2,747,585.33 |
| **Contract Item Totals** | | | **$2,508,000.00** | | **$2,559,245.57** | | **$2,747,585.33** |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| | | | |
|---|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$2,508,000.00** | **$2,559,245.57** | **2,747,585.33** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC | | (5) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 43,679.33000 | 43,679.33 | 55,500.00000 | 55,500.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 140,000.00000 | 140,000.00 | 150,000.00000 | 150,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 588.000 | 75.00000 | 44,100.00 | 40.00000 | 23,520.00 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 300,000.00000 | 300,000.00 | 150,000.00000 | 150,000.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51368 | 126.000 | 148.00000 | 18,648.00 | 400.00000 | 50,400.00 | | |
| SLOPEWALL, REMOVE | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-62420 | 35.500 | 160.00000 | 5,680.00 | 135.00000 | 4,792.50 | | |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0015 202-74035 | 3.000 | 120.00000 | 360.00 | 150.00000 | 450.00 | | |
| SIGN, REMOVE | EACH | | | | | | |
| 0016 202-91385 | 2.000 | 1,350.00000 | 2,700.00 | 2,800.00000 | 5,600.00 | | |
| INLET, REMOVE | EACH | | | | | | |
| 0017 203-02000 | 717.000 | 40.00000 | 28,680.00 | 80.00000 | 57,360.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0018 203-08607 | 1,030.000 | 11.00000 | 11,330.00 | 5.00000 | 5,150.00 | | |
| LINEAR GRADING | LFT | | | | | | |
| 0019 205-12108 | 11,500.000 | 1.00000 | 11,500.00 | 1.00000 | 11,500.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 50,000.00000 | 50,000.00 | 16,500.00000 | 16,500.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0021 207-09935 | 1,133.000 | 60.00000 | 67,980.00 | 75.00000 | 84,975.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-06467 | 34.000 | 120.00000 | 4,080.00 | 179.00000 | 6,086.00 | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0023 213-08068 | 22.000 | 175.00000 | 3,850.00 | 400.00000 | 8,800.00 | | |
| DRILLED HOLE FOR FLOWABLE BACKFILL | EACH | | | | | | |
| 0024 213-09269 | 161.000 | 154.00000 | 24,794.00 | 345.00000 | 55,545.00 | | |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0025 214-12239 | 1,163.000 | 6.25000 | 7,268.75 | 6.40000 | 7,443.20 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12233 | 5.000 | 501.00000 | 2,505.00 | 277.00000 | 1,385.00 | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0027 301-12234 | 94.000 | 135.00000 | 12,690.00 | 101.00000 | 9,494.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0028 302-06464 | 125.000 | 155.00000 | 19,375.00 | 143.00000 | 17,875.00 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 303-01180 | 58.000 | 75.00000 | 4,350.00 | 97.00000 | 5,626.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0030 306-08034 | 1,849.000 | 3.00000 | 5,547.00 | 6.00000 | 11,094.00 | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0031 306-08043 | 787.000 | 3.00000 | 2,361.00 | 6.00000 | 4,722.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0032 401-000002 | 213.100 | 220.00000 | 46,882.00 | 220.00000 | 46,882.00 | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0033 401-000005 | 56.000 | 330.00000 | 18,480.00 | 330.00000 | 18,480.00 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-000038 | 83.000 | 330.00000 | 27,390.00 | 330.00000 | 27,390.00 | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0035 401-000047 | 352.000 | 170.00000 | 59,840.00 | 170.00000 | 59,840.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 401-11526 | 2,738.000 | 0.05000 | 136.90 | 0.05000 | 136.90 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0037 406-05521 | 3,793.000 | 0.05000 | 189.65 | 0.05000 | 189.65 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0038 503-03489 | 12.000 | 50.00000 | 600.00 | 60.00000 | 720.00 | | |
| RETROFITTED TIE BARS | EACH | | | | | | |
| 0039 503-12477 | 171.000 | 420.00000 | 71,820.00 | 500.00000 | 85,500.00 | | |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0040 507-12941 | 408.000 | 5.00000 | 2,040.00 | 11.00000 | 4,488.00 | | |
| RCBA CRACK FILLING, PCC SEALER/HEALER | LFT | | | | | | |
| 0041 601-02241 | 490.000 | 7.00000 | 3,430.00 | 4.00000 | 1,960.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0042 601-12284 | 25.000 | 31.00000 | 775.00 | 47.00000 | 1,175.00 | | |
| GUARDRAIL, MGS W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 601-12289 | 6.000 | 1,110.00000 | 6,660.00 | 950.00000 | 5,700.00 | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0044 601-12292 | 6.000 | 3,300.00000 | 19,800.00 | 3,200.00000 | 19,200.00 | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0045 609-06259 | 585.600 | 180.00000 | 105,408.00 | 223.00000 | 130,588.80 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0046 616-51367 | 126.000 | 155.00000 | 19,530.00 | 300.00000 | 37,800.00 | | |
| SLOPEWALL, CONCRETE, 4 IN. | SYS | | | | | | |
| 0047 616-93772 | 8.000 | 400.00000 | 3,200.00 | 675.00000 | 5,400.00 | | |
| INSPECTION HOLE | EACH | | | | | | |
| 0048 619-11050 | (1) | 45,000.00000 | 45,000.00 | 18,000.00000 | 18,000.00 | | |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0049 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (5) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 619-12506 | (1) | 17,500.00000 | 17,500.00 | 2,000.00000 | 2,000.00 | | |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0051 619-51860 | (1) | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | | |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0052 621-01004 | 1.000 | 275.00000 | 275.00 | 275.00000 | 275.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-02770 | 310.000 | 2.76000 | 855.60 | 2.76000 | 855.60 | | |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0054 621-06560 | 310.000 | 1.70000 | 527.00 | 1.70000 | 527.00 | | |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0055 628-09403 | 12.000 | 2,500.00000 | 30,000.00 | 2,500.00000 | 30,000.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0056 702-12076 | 4.000 | 2,125.00000 | 8,500.00 | 3,000.00000 | 12,000.00 | | |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC | | (5) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 702-51863 | 476.000 | 22.00000 | 10,472.00 | 35.00000 | 16,660.00 | | |
| FIELD DRILLED HOLE IN CONCRETE | | EACH | | | | | | |
| 0058 | 702-92857 | 13.600 | 1,100.00000 | 14,960.00 | 2,500.00000 | 34,000.00 | | |
| CONCRETE, C, SUBSTRUCTURE | | CYS | | | | | | |
| 0059 | 703-06029 | 52,287.000 | 1.75000 | 91,502.25 | 1.62000 | 84,704.94 | | |
| REINFORCING BARS, EPOXY COATED | | LBS | | | | | | |
| 0060 | 703-97936 | 48.000 | 50.00000 | 2,400.00 | 50.00000 | 2,400.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | | EACH | | | | | | |
| 0061 | 704-000080 | (1) | 7,500.00000 | 7,500.00 | 59,200.00000 | 59,200.00 | | |
| INERTIAL PROFILER, BRIDGE ENCOUNTER | | LS | | | | | | |
| 0062 | 704-000082 | (1) | 12,500.00000 | 12,500.00 | 30,600.00000 | 30,600.00 | | |
| CORRECTIVE GRINDING, BRIDGE ENCOUNTER | | LS | | | | | | |
| 0063 | 704-51002 | 52.600 | 1,575.00000 | 82,845.00 | 2,200.00000 | 115,720.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | | CYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC | | (5) RIETH-RILEY CONSTRUCTION CO., INC. | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 | 706-08496 | 22.000 | 475.00000 | 10,450.00 | 650.00000 | 14,300.00 | | |
| REINFORCED CONCRETE MOMENT SLAB, 12 IN. | | SYS | | | | | | |
| 0065 | 706-11600 | 2.500 | 2,800.00000 | 7,000.00 | 2,200.00000 | 5,500.00 | | |
| RAILING, CONCRETE TYPE FC | | CYS | | | | | | |
| 0066 | 706-11620 | 8.000 | 3,250.00000 | 26,000.00 | 5,000.00000 | 40,000.00 | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | | EACH | | | | | | |
| 0067 | 706-92612 | 35.500 | 315.00000 | 11,182.50 | 325.00000 | 11,537.50 | | |
| RAILING, CONCRETE TYPE C, MODIFIED | | LFT | | | | | | |
| 0068 | 709-51821 | (1) | 2,500.00000 | 2,500.00 | 5,096.00000 | 5,096.00 | | |
| SURFACE SEAL , STR NO 1 | | LS | | | | | | |
| 0069 | 709-51821 | (1) | 2,500.00000 | 2,500.00 | 4,974.00000 | 4,974.00 | | |
| SURFACE SEAL , STR NO 2 | | LS | | | | | | |
| 0070 | 709-51821 | (1) | 5,000.00000 | 5,000.00 | 11,920.00000 | 11,920.00 | | |
| SURFACE SEAL , STR NO 3 | | LS | | | | | | |
| 0071 | 709-51821 | (1) | 5,000.00000 | 5,000.00 | 12,752.00000 | 12,752.00 | | |
| SURFACE SEAL , STR NO 4 | | LS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (5) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 709-51821 | (1) | 4,500.00000 | 4,500.00 | 10,622.00000 | 10,622.00 | | |
| SURFACE SEAL , STR NO 5 | LS | | | | | | |
| 0073 710-09158 | 100.000 | 25.00000 | 2,500.00 | 167.00000 | 16,700.00 | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0074 711-51035 | 377.000 | 15.00000 | 5,655.00 | 30.00000 | 11,310.00 | | |
| STRUCTURAL STEEL | LBS | | | | | | |
| 0075 711-51864 | 50.000 | 100.00000 | 5,000.00 | 135.00000 | 6,750.00 | | |
| DRILLED HOLE | EACH | | | | | | |
| 0076 711-90114 | (1) | 100,000.00000 | 100,000.00 | 105,000.00000 | 105,000.00 | | |
| JACKING AND SUPPORTING SUPERSTRUCTURE , STR NO 1 | LS | | | | | | |
| 0077 711-96800 | 224.000 | 10.00000 | 2,240.00 | 25.00000 | 5,600.00 | | |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0078 715-05407 | 150.000 | 16.75000 | 2,512.50 | 12.00000 | 1,800.00 | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0079 715-10238 | 4.000 | 950.00000 | 3,800.00 | 2,500.00000 | 10,000.00 | | |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0080 718-12308 | 106.000 | 14.00000 | 1,484.00 | 30.00000 | 3,180.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0081 720-45025 | 2.000 | 4,200.00000 | 8,400.00 | 10,000.00000 | 20,000.00 | | |
| INLET, TYPE D6 | EACH | | | | | | |
| 0082 722-000183 | 810.000 | 10.25000 | 8,302.50 | 16.00000 | 12,960.00 | | |
| BRIDGE DECK, REMOVE CONCRETE OVERLAY AND SURFACE | SYS | | | | | | |
| 0083 722-01066 | 1,602.000 | 65.00000 | 104,130.00 | 63.00000 | 100,926.00 | | |
| HYDRODEMOLITION | SYS | | | | | | |
| 0084 722-12380 | 35,044.000 | 1.00000 | 35,044.00 | 1.00000 | 35,044.00 | | |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0085 722-12464 | 792.000 | 7.50000 | 5,940.00 | 15.00000 | 11,880.00 | | |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 722-12732 | 2,266.600 | 4.00000 | 9,066.40 | 10.00000 | 22,666.00 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0087 722-51401 | 558.000 | 25.00000 | 13,950.00 | 1.00000 | 558.00 | | |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0088 722-51842 | 1,681.000 | 105.00000 | 176,505.00 | 160.00000 | 268,960.00 | | |
| BRIDGE DECK OVERLAY, LATEX MODIFIED | SYS | | | | | | |
| 0089 722-51852 | 957.000 | 2.00000 | 1,914.00 | 1.00000 | 957.00 | | |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0090 722-51874 | 186.000 | 60.00000 | 11,160.00 | 125.00000 | 23,250.00 | | |
| OVERLAY DAM | SFT | | | | | | |
| 0091 724-12773 | 329.000 | 85.00000 | 27,965.00 | 200.00000 | 65,800.00 | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0092 726-92406 | 14.000 | 2,250.00000 | 31,500.00 | 3,500.00000 | 49,000.00 | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 729-11819 | (1) | 65,000.00000 | 65,000.00 | 98,000.00000 | 98,000.00 | | |
| STRAIGHTEN STEEL MEMBER , STR NO 1 | LS | | | | | | |
| 0094 738-12855 | 2,674.000 | 50.50000 | 135,037.00 | 60.00000 | 160,440.00 | | |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0095 801-03291 | 3.000 | 262.00000 | 786.00 | 262.00000 | 786.00 | | |
| CONSTRUCTION SIGN, TYPE D | EACH | | | | | | |
| 0096 801-04308 | 21.000 | 244.00000 | 5,124.00 | 244.00000 | 5,124.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0097 801-06209 | 16,593.000 | 1.89000 | 31,360.77 | 1.89000 | 31,360.77 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0098 801-06218 | 24.000 | 13.94000 | 334.56 | 13.94000 | 334.56 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (5) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | | |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 801-06625 | 59.000 | 161.00000 | 9,499.00 | 161.00000 | 9,499.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0100 801-06640 | 81.000 | 197.00000 | 15,957.00 | 197.00000 | 15,957.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0101 801-06645 | 27.000 | 104.00000 | 2,808.00 | 104.00000 | 2,808.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0102 801-06710 | 90.000 | 15.00000 | 1,350.00 | 15.00000 | 1,350.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0103 801-06775 | (1) | 250,000.00000 | 250,000.00 | 75,000.00000 | 75,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0104 801-07023 | 6.000 | 3,500.00000 | 21,000.00 | 6,905.00000 | 41,430.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0105 801-07118 | 156.000 | 15.24000 | 2,377.44 | 15.24000 | 2,377.44 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (5) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE THIN DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 801-07119 | 220.000 | 15.24000 | 3,352.80 | 15.24000 | 3,352.80 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0107 801-08508 | 1,900.000 | 25.00000 | 47,500.00 | 45.00000 | 85,500.00 | | |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0108 801-11642 | 1.000 | 4,191.00000 | 4,191.00 | 4,191.00000 | 4,191.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0109 801-12081 | (1) | 7,287.01000 | 7,287.01 | 7,287.00000 | 7,287.00 | | |
| PORTABLE SIGNAL | LS | | | | | | |
| 0110 801-12324 | 54.000 | 60.00000 | 3,240.00 | 60.00000 | 3,240.00 | | |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0111 801-12482 | 3.000 | 2,181.00000 | 6,543.00 | 2,181.00000 | 6,543.00 | | |
| DRIVEWAY ASSISTANCE DEVICE | EACH | | | | | | |
| 0112 801-97643 | 1,152.000 | 19.80000 | 22,809.60 | 19.80000 | 22,809.60 | | |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) SUPERIOR CONSTRUCTION CO INC Unit Price | (4) SUPERIOR CONSTRUCTION CO INC Ext Amount | (5) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (5) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE THIN DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 808-10049 | 2,870.000 | 0.91000 | 2,611.70 | 0.91000 | 2,611.70 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0114 808-10057 | 2,870.000 | 0.91000 | 2,611.70 | 0.91000 | 2,611.70 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0115 808-10071 | 454.000 | 1.55000 | 703.70 | 1.55000 | 703.70 | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0116 808-12032 | 480.000 | 3.51000 | 1,684.80 | 3.51000 | 1,684.80 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0117 808-75996 | 12.000 | 25.54000 | 306.48 | 1.19000 | 14.28 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| **Section Totals:** | | | $2,803,180.94 | | $3,076,277.44 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,803,180.94 | | $3,076,277.44 | | |
| **Contract Item Totals** | | | **$2,803,180.94** | | **$3,076,277.44** | | |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** B -43899-A **Counties:** CASS

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 420 **Project(s):** 2100619, 2100620, 2100639, 2100640, 2100672, 2400788

**Contract Time:** 10/02/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY AND SUPERSTRUCTURE REPAIR

| | | |
|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$2,803,180.94** | **$3,076,277.44** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 150,000.00000 | 150,000.00 | 40,724.29000 | 40,724.29 | 36,000.00000 | 36,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 110-01001<br>MOBILIZATION AND DEMOBILIZATION | (1)<br>LS | 116,000.00000 | 116,000.00 | 123,000.00000 | 123,000.00 | 132,500.00000 | 132,500.00 |
| 0009 201-01015<br>CLEARING AND GRUBBING | (1)<br>LS | 6,600.00000 | 6,600.00 | 23,000.00000 | 23,000.00 | 33,000.00000 | 33,000.00 |
| 0010 202-02240<br>PAVEMENT REMOVAL | 100.200<br>SYS | 47.22000 | 4,731.44 | 28.57000 | 2,862.71 | 86.00000 | 8,617.20 |
| 0011 202-51328<br>PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | (1)<br>LS | 250,000.00000 | 250,000.00 | 500,000.00000 | 500,000.00 | 240,000.00000 | 240,000.00 |
| 0012 202-51368<br>SLOPEWALL, REMOVE | 38.000<br>SYS | 231.70000 | 8,804.60 | 140.00000 | 5,320.00 | 85.00000 | 3,230.00 |
| 0013 202-94749<br>CURB, ASPHALT, REMOVE | 308.000<br>LFT | 6.78000 | 2,088.24 | 7.00000 | 2,156.00 | 10.00000 | 3,080.00 |
| 0014 203-02000<br>EXCAVATION, COMMON | 112.000<br>CYS | 78.36000 | 8,776.32 | 60.00000 | 6,720.00 | 100.00000 | 11,200.00 |
| 0015 203-08607<br>LINEAR GRADING | 308.000<br>LFT | 13.11000 | 4,037.88 | 3.00000 | 924.00 | 11.00000 | 3,388.00 |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0016 206-51225<br>EXCAVATION, DRY | 15.000<br>CYS | 89.10000 | 1,336.50 | 75.00000 | 1,125.00 | 150.00000 | 2,250.00 |
| 0017 207-09935<br>SUBGRADE TREATMENT, TYPE IC | 370.000<br>SYS | 36.33000 | 13,442.10 | 65.00000 | 24,050.00 | 51.00000 | 18,870.00 |
| 0018 211-06467<br>AGGREGATE FOR END BENT BACKFILL | 26.000<br>CYS | 100.29000 | 2,607.54 | 110.00000 | 2,860.00 | 113.00000 | 2,938.00 |
| 0019 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 370.000<br>SYS | 5.19000 | 1,920.30 | 9.00000 | 3,330.00 | 3.50000 | 1,295.00 |
| 0020 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 62.000<br>CYS | 57.48000 | 3,563.76 | 105.00000 | 6,510.00 | 93.50000 | 5,797.00 |
| 0021 302-06464<br>SUBBASE FOR PCCP | 32.900<br>CYS | 204.99000 | 6,744.17 | 150.00000 | 4,935.00 | 120.40000 | 3,961.16 |
| 0022 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 41.000<br>TON | 46.48000 | 1,905.68 | 65.00000 | 2,665.00 | 83.00000 | 3,403.00 |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 306-08034 | 313.000 | 9.10000 | 2,848.30 | 8.00000 | 2,504.00 | 16.00000 | 5,008.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0024 306-08043 | 600.000 | 6.80000 | 4,080.00 | 8.00000 | 4,800.00 | 16.00000 | 9,600.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0025 401-000002 | 85.000 | 225.00000 | 19,125.00 | 225.00000 | 19,125.00 | 225.00000 | 19,125.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000020 | 58.000 | 190.00000 | 11,020.00 | 190.00000 | 11,020.00 | 190.00000 | 11,020.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 9.5 mm | TON | | | | | | |
| 0027 401-000047 | 183.000 | 155.00000 | 28,365.00 | 155.00000 | 28,365.00 | 155.00000 | 28,365.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0028 401-11526 | 1,464.000 | 2.50000 | 3,660.00 | 2.50000 | 3,660.00 | 2.50000 | 3,660.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0029 402-07451 | 59.000 | 145.00000 | 8,555.00 | 145.00000 | 8,555.00 | 145.00000 | 8,555.00 |
| HMA WEDGE AND LEVEL, TYPE B | TON | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 406-05521 | 1,074.000 | 6.00000 | 6,444.00 | 6.00000 | 6,444.00 | 6.00000 | 6,444.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0031 408-12028 | 1.000 | 500.00000 | 500.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0032 503-12477 | 58.000 | 376.40000 | 21,831.20 | 360.00000 | 20,880.00 | 400.00000 | 23,200.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0033 601-02241 | 325.000 | 4.00000 | 1,300.00 | 4.00000 | 1,300.00 | 4.00000 | 1,300.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0034 601-12281 | 25.000 | 38.00000 | 950.00 | 38.00000 | 950.00 | 38.00000 | 950.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0035 601-12289 | 4.000 | 950.00000 | 3,800.00 | 950.00000 | 3,800.00 | 950.00000 | 3,800.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0036 601-12291 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 602-06729 | 12.000 | 31.87000 | 382.44 | 27.55000 | 330.60 | 28.00000 | 336.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0038 603-06065 | 20.000 | 164.00000 | 3,280.00 | 164.00000 | 3,280.00 | 164.00000 | 3,280.00 |
| FENCE, CHAIN LINK, RESET | LFT | | | | | | |
| 0039 605-06120 | 19.000 | 144.38000 | 2,743.22 | 120.00000 | 2,280.00 | 66.00000 | 1,254.00 |
| CURB, CONCRETE | LFT | | | | | | |
| 0040 605-06145 | 616.000 | 51.40000 | 31,662.40 | 45.00000 | 27,720.00 | 53.00000 | 32,648.00 |
| CURB AND GUTTER, CONCRETE, TYPE B | LFT | | | | | | |
| 0041 609-06259 | 131.300 | 173.28000 | 22,751.66 | 150.00000 | 19,695.00 | 165.00000 | 21,664.50 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0042 615-06505 | 2.000 | 990.00000 | 1,980.00 | 990.00000 | 1,980.00 | 990.00000 | 1,980.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0043 616-06455 | 38.000 | 242.13000 | 9,200.94 | 300.00000 | 11,400.00 | 235.00000 | 8,930.00 |
| SLOPEWALL | SYS | | | | | | |
| 0044 619-11050 | (1) | 20,000.00000 | 20,000.00 | 14,000.00000 | 14,000.00 | 14,000.00000 | 14,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0045 619-12459 | (1) | 1,500.00000 | 1,500.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0046 619-12506 | (1) | 20,000.00000 | 20,000.00 | 15,000.00000 | 15,000.00 | 15,000.00000 | 15,000.00 |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0047 619-51860 | (1) | 1,000.00000 | 1,000.00 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0048 621-01004 | 1.000 | 550.00000 | 550.00 | 600.00000 | 600.00 | 600.00000 | 600.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0049 621-06559 | 245.000 | 4.88000 | 1,195.60 | 3.00000 | 735.00 | 3.00000 | 735.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0050 621-06567 | 2.000 | 20.00000 | 40.00 | 100.00000 | 200.00 | 50.00000 | 100.00 |
| WATER | kGAL | | | | | | |
| 0051 628-09403 | 16.000 | 2,418.07000 | 38,689.12 | 2,000.00000 | 32,000.00 | 3,050.00000 | 48,800.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 628-11976 | 2.000 | 778.11000 | 1,556.22 | 500.00000 | 1,000.00 | 350.00000 | 700.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0053 703-06029 | 65,518.000 | 1.69000 | 110,725.42 | 1.70000 | 111,380.60 | 1.80000 | 117,932.40 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0054 703-97936 | 28.000 | 50.04000 | 1,401.12 | 45.00000 | 1,260.00 | 60.00000 | 1,680.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0055 704-51002 | 200.200 | 1,611.77000 | 322,676.35 | 1,400.00000 | 280,280.00 | 1,300.00000 | 260,260.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0056 706-11600 | 39.800 | 797.00000 | 31,720.60 | 797.00000 | 31,720.60 | 797.00000 | 31,720.60 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0057 706-11620 | 4.000 | 2,500.00000 | 10,000.00 | 2,500.00000 | 10,000.00 | 2,500.00000 | 10,000.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0058 709-51821 | (1) | 9,800.00000 | 9,800.00 | 2,062.20000 | 2,062.20 | 1.00000 | 1.00 |
| SURFACE SEAL | LS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 710-09158 | 602.000 | 130.00000 | 78,260.00 | 130.00000 | 78,260.00 | 135.00000 | 81,270.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0060 711-04297 | 483.000 | 40.00000 | 19,320.00 | 18.00000 | 8,694.00 | 28.20000 | 13,620.60 |
| STRUCTURAL STEEL, FIELD CUT | SQIN | | | | | | |
| 0061 711-51038 | (1) | 300,000.00000 | 300,000.00 | 400,000.00000 | 400,000.00 | 400,000.00000 | 400,000.00 |
| STRUCTURAL STEEL | LS | | | | | | |
| 0062 711-51820 | (1) | 30,000.00000 | 30,000.00 | 0.01000 | 0.01 | 85,000.00000 | 85,000.00 |
| TEMPORARY SUPPORT | LS | | | | | | |
| 0063 711-51877 | (1) | 25,000.00000 | 25,000.00 | 0.01000 | 0.01 | 66,000.00000 | 66,000.00 |
| JACKING AND SUPPORTING BEAMS | LS | | | | | | |
| 0064 711-96800 | 1,830.000 | 5.50000 | 10,065.00 | 5.40000 | 9,882.00 | 10.38000 | 18,995.40 |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0065 715-05407 | 100.000 | 24.96000 | 2,496.00 | 12.00000 | 1,200.00 | 17.50000 | 1,750.00 |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 718-12308 | 100.000 | 10.50000 | 1,050.00 | 15.00000 | 1,500.00 | 11.00000 | 1,100.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0067 722-12732 | 804.000 | 5.92000 | 4,759.68 | 7.00000 | 5,628.00 | 7.50000 | 6,030.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 724-12773 | 58.000 | 51.06000 | 2,961.48 | 56.00000 | 3,248.00 | 63.00000 | 3,654.00 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0069 726-92406 | 20.000 | 3,015.19000 | 60,303.80 | 2,700.00000 | 54,000.00 | 3,500.00000 | 70,000.00 |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0070 801-04308 | 5.000 | 344.00000 | 1,720.00 | 344.00000 | 1,720.00 | 344.00000 | 1,720.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0071 801-06206 | 37,806.000 | 0.34000 | 12,854.04 | 0.34000 | 12,854.04 | 0.34000 | 12,854.04 |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0072 801-06625 | 28.000 | 183.00000 | 5,124.00 | 183.00000 | 5,124.00 | 183.00000 | 5,124.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC<br>Unit Price | <br>Ext Amount | (2) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06640 | 55.000 | 274.00000 | 15,070.00 | 274.00000 | 15,070.00 | 274.00000 | 15,070.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06645 | 12.000 | 118.00000 | 1,416.00 | 118.00000 | 1,416.00 | 118.00000 | 1,416.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0075 801-06649 | 94.000 | 18.32000 | 1,722.08 | 10.00000 | 940.00 | 18.32000 | 1,722.08 |
| TEMPORARY RAISED PAVEMENT MARKER, GRADE 1 | EACH | | | | | | |
| 0076 801-06775 | (1) | 110,810.96000 | 110,810.96 | 200,000.00000 | 200,000.00 | 386,000.00000 | 386,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0077 801-07024 | 2.000 | 8,558.00000 | 17,116.00 | 8,558.00000 | 17,116.00 | 6,600.00000 | 13,200.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0078 801-07118 | 40.000 | 18.01000 | 720.40 | 18.01000 | 720.40 | 18.01000 | 720.40 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0079 801-07119 | 40.000 | 18.01000 | 720.40 | 18.01000 | 720.40 | 18.01000 | 720.40 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 | 801-08401 | 1,128.000 | 47.24000 | 53,286.72 | 20.00000 | 22,560.00 | 36.00000 | 40,608.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0081 | 801-08508 | 200.000 | 53.73000 | 10,746.00 | 25.00000 | 5,000.00 | 45.00000 | 9,000.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | | LFT | | | | | | |
| 0082 | 801-12324 | 75.000 | 60.00000 | 4,500.00 | 60.00000 | 4,500.00 | 60.00000 | 4,500.00 |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0083 | 801-12544 | 2.000 | 17,550.00000 | 35,100.00 | 17,550.00000 | 35,100.00 | 17,550.00000 | 35,100.00 |
| AUTOMATED WORK ZONE INFORMATION SYSTEM | | EACH | | | | | | |
| 0084 | 801-97643 | 3,456.000 | 19.60000 | 67,737.60 | 19.60000 | 67,737.60 | 19.60000 | 67,737.60 |
| TEMPORARY BUZZ STRIPS | | LFT | | | | | | |
| 0085 | 808-06703 | 1,600.000 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | | LFT | | | | | | |
| 0086 | 808-06716 | 57,375.000 | 0.54000 | 30,982.50 | 0.30000 | 17,212.50 | 0.54000 | 30,982.50 |
| LINE, REMOVE | | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 808-10049 | 5,780.000 | 1.44000 | 8,323.20 | 0.80000 | 4,624.00 | 1.44000 | 8,323.20 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0088 808-10057 | 4,944.000 | 1.44000 | 7,119.36 | 0.80000 | 3,955.20 | 1.44000 | 7,119.36 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0089 808-10071 | 729.000 | 1.68000 | 1,224.72 | 0.90000 | 656.10 | 1.68000 | 1,224.72 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0090 808-12032 | 3,200.000 | 0.85000 | 2,720.00 | 0.50000 | 1,600.00 | 0.85000 | 2,720.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0091 808-75245 | 1,600.000 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0092 808-75996 | 164.000 | 21.45000 | 3,517.80 | 10.00000 | 1,640.00 | 21.45000 | 3,517.80 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) F H PASCHEN S N NIELSEN & ASSOCIATES LLC | | (2) SUPERIOR CONSTRUCTION CO INC | | (3) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 808-75998 | 164.000 | 41.50000 | 6,806.00 | 20.00000 | 3,280.00 | 41.50000 | 6,806.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0094 205-12108 | 2,750.000 | 1.00000 | 2,750.00 | 1.00000 | 2,750.00 | 1.00000 | 2,750.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0095 205-12616 | (1) | 2,501.00000 | 2,501.00 | 4,000.00000 | 4,000.00 | 6,600.00000 | 6,600.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0096 702-51863 | 160.000 | 25.02000 | 4,003.20 | 22.00000 | 3,520.00 | 20.00000 | 3,200.00 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0097 711-51864 | 300.000 | 86.00000 | 25,800.00 | 40.00000 | 12,000.00 | 62.00000 | 18,600.00 |
| DRILLED HOLE | EACH | | | | | | |
| **Section Totals:** | | | $2,322,506.06 | | $2,457,243.26 | | $2,657,439.96 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,322,506.06 | | $2,457,243.26 | | $2,657,439.96 |
| **Contract Item Totals** | | | **$2,322,506.06** | | **$2,457,243.26** | | **$2,657,439.96** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$2,322,506.06** | **$2,457,243.26** | **2,657,439.96** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 189,620.88000 | 189,620.88 | 45,000.00000 | 45,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 110-01001 | (1) | 140,000.00000 | 140,000.00 | 150,000.00000 | 150,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0009 201-01015 | (1) | 80,000.00000 | 80,000.00 | 8,000.00000 | 8,000.00 | | |
| CLEARING AND GRUBBING | LS | | | | | | |
| 0010 202-02240 | 100.200 | 50.00000 | 5,010.00 | 60.50000 | 6,062.10 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0011 202-51328 | (1) | 375,000.00000 | 375,000.00 | 300,000.46000 | 300,000.46 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0012 202-51368 | 38.000 | 30.00000 | 1,140.00 | 110.00000 | 4,180.00 | | |
| SLOPEWALL, REMOVE | SYS | | | | | | |
| 0013 202-94749 | 308.000 | 3.00000 | 924.00 | 9.50000 | 2,926.00 | | |
| CURB, ASPHALT, REMOVE | LFT | | | | | | |
| 0014 203-02000 | 112.000 | 100.00000 | 11,200.00 | 130.00000 | 14,560.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 203-08607 | 308.000 | 25.00000 | 7,700.00 | 7.00000 | 2,156.00 | | |
| LINEAR GRADING | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0016 206-51225 | 15.000 | 50.00000 | 750.00 | 165.00000 | 2,475.00 | | |
| EXCAVATION, DRY | CYS | | | | | | |
| 0017 207-09935 | 370.000 | 55.00000 | 20,350.00 | 80.00000 | 29,600.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-06467 | 26.000 | 450.00000 | 11,700.00 | 220.00000 | 5,720.00 | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0019 214-12239 | 370.000 | 5.00000 | 1,850.00 | 6.75000 | 2,497.50 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0020 301-12234 | 62.000 | 90.00000 | 5,580.00 | 71.00000 | 4,402.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0021 302-06464 | 32.900 | 150.00000 | 4,935.00 | 215.00000 | 7,073.50 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0022 303-01180 | 41.000 | 95.00000 | 3,895.00 | 130.50000 | 5,350.50 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 306-08034 | 313.000 | 12.00000 | 3,756.00 | 25.00000 | 7,825.00 | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0024 306-08043 | 600.000 | 7.00000 | 4,200.00 | 13.00000 | 7,800.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0025 401-000002 | 85.000 | 260.00000 | 22,100.00 | 260.00000 | 22,100.00 | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000020 | 58.000 | 295.00000 | 17,110.00 | 295.00000 | 17,110.00 | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 9.5 mm | TON | | | | | | |
| 0027 401-000047 | 183.000 | 185.00000 | 33,855.00 | 185.00000 | 33,855.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0028 401-11526 | 1,464.000 | 0.75000 | 1,098.00 | 0.75000 | 1,098.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0029 402-07451 | 59.000 | 215.00000 | 12,685.00 | 215.00000 | 12,685.00 | | |
| HMA WEDGE AND LEVEL, TYPE B | TON | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 406-05521 | 1,074.000 | 0.50000 | 537.00 | 0.50000 | 537.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0031 408-12028 | 1.000 | 0.01000 | 0.01 | 650.00000 | 650.00 | | |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0032 503-12477 | 58.000 | 450.00000 | 26,100.00 | 420.00000 | 24,360.00 | | |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0033 601-02241 | 325.000 | 4.00000 | 1,300.00 | 4.00000 | 1,300.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0034 601-12281 | 25.000 | 38.00000 | 950.00 | 38.00000 | 950.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0035 601-12289 | 4.000 | 950.00000 | 3,800.00 | 950.00000 | 3,800.00 | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0036 601-12291 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | | |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 602-06729 | 12.000 | 27.55000 | 330.60 | 27.55000 | 330.60 | | |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0038 603-06065 | 20.000 | 164.00000 | 3,280.00 | 164.00000 | 3,280.00 | | |
| FENCE, CHAIN LINK, RESET | LFT | | | | | | |
| 0039 605-06120 | 19.000 | 90.00000 | 1,710.00 | 160.00000 | 3,040.00 | | |
| CURB, CONCRETE | LFT | | | | | | |
| 0040 605-06145 | 616.000 | 60.00000 | 36,960.00 | 50.00000 | 30,800.00 | | |
| CURB AND GUTTER, CONCRETE, TYPE B | LFT | | | | | | |
| 0041 609-06259 | 131.300 | 170.00000 | 22,321.00 | 275.00000 | 36,107.50 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0042 615-06505 | 2.000 | 1,890.00000 | 3,780.00 | 990.00000 | 1,980.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0043 616-06455 | 38.000 | 275.00000 | 10,450.00 | 527.00000 | 20,026.00 | | |
| SLOPEWALL | SYS | | | | | | |
| 0044 619-11050 | (1) | 13,000.00000 | 13,000.00 | 13,000.00000 | 13,000.00 | | |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0045 619-12459 | (1) | 350.00000 | 350.00 | 350.00000 | 350.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0046 619-12506 | (1) | 13,000.00000 | 13,000.00 | 13,000.00000 | 13,000.00 | | |
| CLEAN STEEL BRIDGE, TOP FLANGES, TYPE QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0047 619-51860 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0048 621-01004 | 1.000 | 600.00000 | 600.00 | 550.00000 | 550.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0049 621-06559 | 245.000 | 3.00000 | 735.00 | 4.88000 | 1,195.60 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0050 621-06567 | 2.000 | 50.00000 | 100.00 | 20.00000 | 40.00 | | |
| WATER | kGAL | | | | | | |
| 0051 628-09403 | 16.000 | 3,000.00000 | 48,000.00 | 3,800.00000 | 60,800.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 628-11976 | 2.000 | 550.00000 | 1,100.00 | 500.00000 | 1,000.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0053 703-06029 | 65,518.000 | 1.75000 | 114,656.50 | 1.80000 | 117,932.40 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0054 703-97936 | 28.000 | 45.00000 | 1,260.00 | 75.00000 | 2,100.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0055 704-51002 | 200.200 | 1,500.00000 | 300,300.00 | 2,350.00000 | 470,470.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0056 706-11600 | 39.800 | 1,120.00000 | 44,576.00 | 797.00000 | 31,720.60 | | |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0057 706-11620 | 4.000 | 6,000.00000 | 24,000.00 | 2,500.00000 | 10,000.00 | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0058 709-51821 | (1) | 9,800.00000 | 9,800.00 | 3,000.00000 | 3,000.00 | | |
| SURFACE SEAL | LS | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 710-09158 | 602.000 | 120.00000 | 72,240.00 | 130.00000 | 78,260.00 | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0060 711-04297 | 483.000 | 20.50000 | 9,901.50 | 40.00000 | 19,320.00 | | |
| STRUCTURAL STEEL, FIELD CUT | SQIN | | | | | | |
| 0061 711-51038 | (1) | 350,000.00000 | 350,000.00 | 419,250.00000 | 419,250.00 | | |
| STRUCTURAL STEEL | LS | | | | | | |
| 0062 711-51820 | (1) | 60,000.00000 | 60,000.00 | 50,000.00000 | 50,000.00 | | |
| TEMPORARY SUPPORT | LS | | | | | | |
| 0063 711-51877 | (1) | 100,000.00000 | 100,000.00 | 17,000.00000 | 17,000.00 | | |
| JACKING AND SUPPORTING BEAMS | LS | | | | | | |
| 0064 711-96800 | 1,830.000 | 11.47000 | 20,990.10 | 8.58000 | 15,701.40 | | |
| STUD SHEAR CONNECTORS | EACH | | | | | | |
| 0065 715-05407 | 100.000 | 20.00000 | 2,000.00 | 20.00000 | 2,000.00 | | |
| PIPE, END BENT DRAIN, DIAMETER 6 IN. | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 718-12308 | 100.000 | 11.00000 | 1,100.00 | 15.00000 | 1,500.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2B | SYS | | | | | | |
| 0067 722-12732 | 804.000 | 7.00000 | 5,628.00 | 4.66000 | 3,746.64 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0068 724-12773 | 58.000 | 1.00000 | 58.00 | 120.00000 | 6,960.00 | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0069 726-92406 | 20.000 | 3,000.00000 | 60,000.00 | 5,000.00000 | 100,000.00 | | |
| BEARING ASSEMBLY, ELASTOMERIC | EACH | | | | | | |
| 0070 801-04308 | 5.000 | 344.00000 | 1,720.00 | 344.00000 | 1,720.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0071 801-06206 | 37,806.000 | 0.34000 | 12,854.04 | 0.34000 | 12,854.04 | | |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0072 801-06625 | 28.000 | 183.00000 | 5,124.00 | 183.00000 | 5,124.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0073 801-06640 | 55.000 | 274.00000 | 15,070.00 | 274.00000 | 15,070.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06645 | 12.000 | 118.00000 | 1,416.00 | 118.00000 | 1,416.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0075 801-06649 | 94.000 | 18.32000 | 1,722.08 | 18.32000 | 1,722.08 | | |
| TEMPORARY RAISED PAVEMENT MARKER, GRADE 1 | EACH | | | | | | |
| 0076 801-06775 | (1) | 140,000.00000 | 140,000.00 | 250,000.00000 | 250,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0077 801-07024 | 2.000 | 8,558.00000 | 17,116.00 | 8,558.00000 | 17,116.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0078 801-07118 | 40.000 | 18.01000 | 720.40 | 18.01000 | 720.40 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0079 801-07119 | 40.000 | 18.01000 | 720.40 | 18.01000 | 720.40 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0080 801-08401 | 1,128.000 | 34.00000 | 38,352.00 | 75.00000 | 84,600.00 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0081 801-08508 | 200.000 | 90.00000 | 18,000.00 | 115.00000 | 23,000.00 | | |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0082 801-12324 | 75.000 | 60.00000 | 4,500.00 | 60.00000 | 4,500.00 | | |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0083 801-12544 | 2.000 | 17,550.00000 | 35,100.00 | 17,550.00000 | 35,100.00 | | |
| AUTOMATED WORK ZONE INFORMATION SYSTEM | EACH | | | | | | |
| 0084 801-97643 | 3,456.000 | 19.60000 | 67,737.60 | 19.60000 | 67,737.60 | | |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |
| 0085 808-06703 | 1,600.000 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0086 808-06716 | 57,375.000 | 0.54000 | 30,982.50 | 0.54000 | 30,982.50 | | |
| LINE, REMOVE | LFT | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 808-10049 | 5,780.000 | 1.44000 | 8,323.20 | 1.44000 | 8,323.20 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0088 808-10057 | 4,944.000 | 1.44000 | 7,119.36 | 1.44000 | 7,119.36 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0089 808-10071 | 729.000 | 1.68000 | 1,224.72 | 1.68000 | 1,224.72 | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0090 808-12032 | 3,200.000 | 0.85000 | 2,720.00 | 0.85000 | 2,720.00 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0091 808-75245 | 1,600.000 | 1.25000 | 2,000.00 | 1.25000 | 2,000.00 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0092 808-75996 | 164.000 | 21.45000 | 3,517.80 | 21.45000 | 3,517.80 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DUNNET BAY CONSTRUCTION COMPANY Unit Price | (4) DUNNET BAY CONSTRUCTION COMPANY Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0093 808-75998 | 164.000 | 41.50000 | 6,806.00 | 41.50000 | 6,806.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0094 205-12108 | 2,750.000 | 1.00000 | 2,750.00 | 1.00000 | 2,750.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0095 205-12616 | (1) | 6,500.00000 | 6,500.00 | 4,000.00000 | 4,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0096 702-51863 | 160.000 | 20.00000 | 3,200.00 | 30.00000 | 4,800.00 | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0097 711-51864 | 300.000 | 36.74000 | 11,022.00 | 86.00000 | 25,800.00 | | |
| DRILLED HOLE | EACH | | | | | | |
| **Section Totals:** | | | $2,780,696.69 | | $2,894,983.90 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,780,696.69 | | $2,894,983.90 | | |
| **Contract Item Totals** | | | **$2,780,696.69** | | **$2,894,983.90** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |

**Contract ID:** B -43921-A **Counties:** LAKE

**Letting Date:** October 08, 2025 **District(s):** LaPorte

**Call Order:** 430 **Project(s):** 2100561

**Contract Time:** 11/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$2,780,696.69** | | **$2,894,983.90** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PAUL H ROHE COMPANY INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) TEMPLE & TEMPLE EXCAVATING & PAVING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 3,000.00000 | 3,000.00 | 4,000.00000 | 4,000.00 | 3,800.00000 | 3,800.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PAUL H ROHE COMPANY INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) TEMPLE & TEMPLE EXCAVATING & PAVING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 | 110-01001 | (1) | 16,940.00000 | 16,940.00 | 25,000.00000 | 25,000.00 | 40,000.00000 | 40,000.00 |
| MOBILIZATION AND DEMOBILIZATION | | LS | | | | | | |
| 0008 | 201-01015 | (1) | 25,100.00000 | 25,100.00 | 12,000.00000 | 12,000.00 | 22,300.00000 | 22,300.00 |
| CLEARING AND GRUBBING | | LS | | | | | | |
| 0009 | 203-02000 | 141.000 | 125.00000 | 17,625.00 | 140.00000 | 19,740.00 | 85.00000 | 11,985.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0010 | 205-12108 | 6,500.000 | 1.00000 | 6,500.00 | 1.00000 | 6,500.00 | 1.00000 | 6,500.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0011 | 205-12616 | (1) | 4,500.00000 | 4,500.00 | 3,500.00000 | 3,500.00 | 24,000.00000 | 24,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0012 | 301-12231 | 75.000 | 400.00000 | 30,000.00 | 150.00000 | 11,250.00 | 190.00000 | 14,250.00 |
| COMPACTED AGGREGATE, NO. 2 | | CYS | | | | | | |
| 0013 | 615-06490 | 11.000 | 245.00000 | 2,695.00 | 245.00000 | 2,695.00 | 300.00000 | 3,300.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PAUL H ROHE COMPANY INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) TEMPLE & TEMPLE EXCAVATING & PAVING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 616-06405 | 124.000 | 190.00000 | 23,560.00 | 220.00000 | 27,280.00 | 100.00000 | 12,400.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0015 | 616-12246 | 284.000 | 7.00000 | 1,988.00 | 7.00000 | 1,988.00 | 10.00000 | 2,840.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0016 | 621-01004 | 1.000 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0017 | 621-06553 | 45.000 | 58.00000 | 2,610.00 | 200.00000 | 9,000.00 | 70.00000 | 3,150.00 |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0018 | 628-09403 | 12.000 | 3,700.00000 | 44,400.00 | 3,500.00000 | 42,000.00 | 5,500.00000 | 66,000.00 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0019 | 628-11976 | 1.000 | 1,200.00000 | 1,200.00 | 1,000.00000 | 1,000.00 | 800.00000 | 800.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0020 | 725-10203 | 126.000 | 1,862.00000 | 234,612.00 | 2,000.00000 | 252,000.00 | 2,700.00000 | 340,200.00 |
| PIPE LINER, CURED-IN-PLACE, 72 IN. | | LFT | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PAUL H ROHE COMPANY INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) TEMPLE & TEMPLE EXCAVATING & PAVING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 801-06640 | 16.000 | 240.00000 | 3,840.00 | 240.00000 | 3,840.00 | 250.00000 | 4,000.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0022 | 801-06775 | (1) | 16,884.00000 | 16,884.00 | 19,124.00000 | 19,124.00 | 4,000.00000 | 4,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0023 | 801-11642 | 2.000 | 1,270.00000 | 2,540.00 | 1,261.00000 | 2,522.00 | 4,000.00000 | 8,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EACH | | | | | | |
| **Section Totals:** | | | | $438,999.00 | | $444,444.00 | | $569,530.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $438,999.00 | | $444,444.00 | | $569,530.00 |
| **Contract Item Totals** | | | | **$438,999.00** | | **$444,444.00** | | **$569,530.00** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$438,999.00** | | **$444,444.00** | | **569,530.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 110-01001 | (1) | 35,000.00000 | 35,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0008 201-01015 | (1) | 20,000.00000 | 20,000.00 | | | | |
| CLEARING AND GRUBBING | LS | | | | | | |
| 0009 203-02000 | 141.000 | 150.00000 | 21,150.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0010 205-12108 | 6,500.000 | 1.00000 | 6,500.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0011 205-12616 | (1) | 20,000.00000 | 20,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0012 301-12231 | 75.000 | 150.00000 | 11,250.00 | | | | |
| COMPACTED AGGREGATE, NO. 2 | CYS | | | | | | |
| 0013 615-06490 | 11.000 | 345.00000 | 3,795.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 616-06405 | 124.000 | 1,750.00000 | 217,000.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0015 616-12246 | 284.000 | 20.00000 | 5,680.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0016 621-01004 | 1.000 | 750.00000 | 750.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0017 621-06553 | 45.000 | 40.00000 | 1,800.00 | | | | |
| SEED MIXTURE, TYPE R | LBS | | | | | | |
| 0018 628-09403 | 12.000 | 4,500.00000 | 54,000.00 | | | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0019 628-11976 | 1.000 | 2,000.00000 | 2,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0020 725-10203 | 126.000 | 1,984.00000 | 249,984.00 | | | | |
| PIPE LINER, CURED-IN-PLACE, 72 IN. | LFT | | | | | | |

**Contract ID:** B -43935-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 440 **Project(s):** 2100782

**Contract Time:** 06/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 801-06640 | 16.000 | 250.00000 | 4,000.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0022 801-06775 | (1) | 28,000.00000 | 28,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0023 801-11642 | 2.000 | 3,300.00000 | 6,600.00 | | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| **Section Totals:** | | | $697,514.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $697,514.00 | | | | |
| **Contract Item Totals** | | | **$697,514.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$697,514.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 5,000.00000 | 5,000.00 | 6,000.00000 | 6,000.00 | 3,000.00000 | 3,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 25,500.00000 | 25,500.00 | 14,609.00000 | 14,609.00 | 18,000.00000 | 18,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 8,600.00000 | 8,600.00 | 9,796.13000 | 9,796.13 | 13,000.00000 | 13,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02272 | 86.000 | 25.00000 | 2,150.00 | 36.73000 | 3,158.78 | 15.00000 | 1,290.00 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0012 202-02928 | 1.000 | 600.00000 | 600.00 | 1,086.51000 | 1,086.51 | 715.00000 | 715.00 |
| CATCH BASIN, REMOVE | EACH | | | | | | |
| 0013 202-51330 | (1) | 15,000.00000 | 15,000.00 | 17,476.19000 | 17,476.19 | 16,427.69000 | 16,427.69 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0014 202-91840 | 100.000 | 38.00000 | 3,800.00 | 7.24000 | 724.00 | 10.00000 | 1,000.00 |
| FENCE, CHAIN LINK, REMOVE | LFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 202-96133 | 46.000 | 90.00000 | 4,140.00 | 43.19000 | 1,986.74 | 15.00000 | 690.00 |
| PIPE, REMOVE | | LFT | | | | | | |
| 0016 | 203-02000 | 120.000 | 115.00000 | 13,800.00 | 52.54000 | 6,304.80 | 110.00000 | 13,200.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0017 | 205-11626 | 1.000 | 7,500.00000 | 7,500.00 | 6,892.07000 | 6,892.07 | 7,500.00000 | 7,500.00 |
| PUMP AROUND | | EACH | | | | | | |
| 0018 | 205-12108 | 9,500.000 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0019 | 205-12616 | (1) | 20,000.00000 | 20,000.00 | 4,425.05000 | 4,425.05 | 4,500.00000 | 4,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0020 | 207-08264 | 33.000 | 21.00000 | 693.00 | 47.41000 | 1,564.53 | 40.00000 | 1,320.00 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0021 | 207-09935 | 125.000 | 30.00000 | 3,750.00 | 54.10000 | 6,762.50 | 50.00000 | 6,250.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09265 | 71.000 | 61.00000 | 4,331.00 | 104.88000 | 7,446.48 | 155.00000 | 11,005.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 211-09268 | 92.000 | 155.00000 | 14,260.00 | 260.92000 | 24,004.64 | 155.00000 | 14,260.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0024 214-11796 | 33.000 | 9.50000 | 313.50 | 5.48000 | 180.84 | 10.00000 | 330.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0025 214-12239 | 125.000 | 9.50000 | 1,187.50 | 6.46000 | 807.50 | 10.00000 | 1,250.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 302-07455 | 6.000 | 125.00000 | 750.00 | 151.73000 | 910.38 | 75.00000 | 450.00 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0027 303-01180 | 35.000 | 80.00000 | 2,800.00 | 69.75000 | 2,441.25 | 55.00000 | 1,925.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0028 306-08043 | 267.000 | 15.00000 | 4,005.00 | 14.03000 | 3,746.01 | 17.00000 | 4,539.00 |
| MILLING, TRANSITION | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 401-000002 | 31.000 | 320.00000 | 9,920.00 | 234.96000 | 7,283.76 | 264.00000 | 8,184.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0030 401-000038 | 16.000 | 320.00000 | 5,120.00 | 256.79000 | 4,108.64 | 256.00000 | 4,096.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0031 401-000047 | 38.000 | 320.00000 | 12,160.00 | 180.89000 | 6,873.82 | 183.00000 | 6,954.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0032 401-11526 | 180.000 | 1.00000 | 180.00 | 3.09000 | 556.20 | 2.00000 | 360.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0033 406-05521 | 480.000 | 0.01000 | 4.80 | 1.53000 | 734.40 | 1.00000 | 480.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0034 603-06045 | 100.000 | 87.00000 | 8,700.00 | 87.00000 | 8,700.00 | 87.00000 | 8,700.00 |
| FENCE, CHAIN LINK, 48 IN. | LFT | | | | | | |
| 0035 610-09108 | 33.000 | 250.00000 | 8,250.00 | 237.01000 | 7,821.33 | 157.00000 | 5,181.00 |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0036 616-05688 | 49.000 | 85.00000 | 4,165.00 | 95.72000 | 4,690.28 | 155.00000 | 7,595.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 | 616-05689 | 19.000 | 80.00000 | 1,520.00 | 104.24000 | 1,980.56 | 171.00000 | 3,249.00 |
| RIPRAP, CLASS 2 | | TON | | | | | | |
| 0038 | 616-12246 | 96.000 | 4.80000 | 460.80 | 5.83000 | 559.68 | 10.00000 | 960.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0039 | 621-01004 | 2.000 | 250.00000 | 500.00 | 346.29000 | 692.58 | 250.00000 | 500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0040 | 621-06559 | 715.000 | 4.25000 | 3,038.75 | 4.24000 | 3,031.60 | 4.25000 | 3,038.75 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0041 | 628-09403 | 12.000 | 2,433.33000 | 29,199.96 | 1,424.58000 | 17,094.96 | 2,780.13000 | 33,361.56 |
| FIELD OFFICE, TYPE C | | MOS | | | | | | |
| 0042 | 714-000086 | 2,140.000 | 2.50000 | 5,350.00 | 7.27000 | 15,557.80 | 2.00000 | 4,280.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | | SFT | | | | | | |
| 0043 | 714-11705 | 107.000 | 600.00000 | 64,200.00 | 964.21000 | 103,170.47 | 950.00000 | 101,650.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 4 FT | | LFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 | 715-05151 | 46.000 | 125.00000 | 5,750.00 | 154.06000 | 7,086.76 | 110.00000 | 5,060.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | | LFT | | | | | | |
| 0045 | 720-45035 | 1.000 | 2,800.00000 | 2,800.00 | 3,955.18000 | 3,955.18 | 3,990.00000 | 3,990.00 |
| INLET, TYPE F7 | | EACH | | | | | | |
| 0046 | 725-10245 | 1.000 | 2,000.00000 | 2,000.00 | 1,192.17000 | 1,192.17 | 1,100.00000 | 1,100.00 |
| PERPETUATION, EXISTING PIPE | | EACH | | | | | | |
| 0047 | 801-04308 | 4.000 | 175.00000 | 700.00 | 175.00000 | 700.00 | 325.00000 | 1,300.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0048 | 801-06625 | 23.000 | 75.00000 | 1,725.00 | 75.00000 | 1,725.00 | 135.00000 | 3,105.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0049 | 801-06640 | 10.000 | 175.00000 | 1,750.00 | 175.00000 | 1,750.00 | 190.00000 | 1,900.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0050 | 801-06775 | (1) | 8,282.38000 | 8,282.38 | 6,113.71000 | 6,113.71 | 7,500.00000 | 7,500.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0051 801-07118 | 48.000 | 18.00000 | 864.00 | 18.00000 | 864.00 | 17.00000 | 816.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0052 801-07119 | 48.000 | 18.00000 | 864.00 | 18.00000 | 864.00 | 17.00000 | 816.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0053 808-75007 | 280.000 | 2.50000 | 700.00 | 2.50000 | 700.00 | 1.00000 | 280.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0054 808-75047 | 280.000 | 2.50000 | 700.00 | 2.50000 | 700.00 | 1.00000 | 280.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0055 301-12233 | 74.000 | 180.00000 | 13,320.00 | 102.21000 | 7,563.54 | 40.00000 | 2,960.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0056 616-12248 | 329.000 | 2.00000 | 658.00 | 3.88000 | 1,276.52 | 2.00000 | 658.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0057 807-86810 | 2.000 | 9,500.00000 | 19,000.00 | 9,500.00000 | 19,000.00 | 9,500.00000 | 19,000.00 |
| SERVICE POINT, TYPE II | EACH | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWEST PAVING LLC | | (2) OLCO INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $359,569.69 | | $366,177.36 | | $367,513.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $359,569.69 | | $366,177.36 | | $367,513.00 |
| **Contract Item Totals** | | | **$359,569.69** | | **$366,177.36** | | **$367,513.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$359,569.69** | | **$366,177.36** | | **367,513.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 3,000.00000 | 3,000.00 | 7,500.00000 | 7,500.00 | 3,000.00000 | 3,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | (6) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (6) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 | 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | | DOL | | | | | | |
| 0009 | 110-01001 | (1) | 16,850.00000 | 16,850.00 | 19,198.19000 | 19,198.19 | 49,784.76000 | 49,784.76 |
| MOBILIZATION AND DEMOBILIZATION | | LS | | | | | | |
| 0010 | 201-52370 | (1) | 3,370.00000 | 3,370.00 | 6,500.00000 | 6,500.00 | 4,316.20000 | 4,316.20 |
| CLEARING RIGHT-OF-WAY | | LS | | | | | | |
| 0011 | 202-02272 | 86.000 | 20.00000 | 1,720.00 | 21.00000 | 1,806.00 | 54.94000 | 4,724.84 |
| PAVED SIDE DITCH, REMOVE | | LFT | | | | | | |
| 0012 | 202-02928 | 1.000 | 500.00000 | 500.00 | 1,600.00000 | 1,600.00 | 1,236.50000 | 1,236.50 |
| CATCH BASIN, REMOVE | | EACH | | | | | | |
| 0013 | 202-51330 | (1) | 10,000.00000 | 10,000.00 | 5,500.00000 | 5,500.00 | 5,934.74000 | 5,934.74 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | | LS | | | | | | |
| 0014 | 202-91840 | 100.000 | 4.00000 | 400.00 | 5.69000 | 569.00 | 38.00000 | 3,800.00 |
| FENCE, CHAIN LINK, REMOVE | | LFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 202-96133 | 46.000 | 20.00000 | 920.00 | 72.78000 | 3,347.88 | 50.74000 | 2,334.04 |
| PIPE, REMOVE | | LFT | | | | | | |
| 0016 | 203-02000 | 120.000 | 55.00000 | 6,600.00 | 123.27000 | 14,792.40 | 153.25000 | 18,390.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0017 | 205-11626 | 1.000 | 10,000.00000 | 10,000.00 | 7,500.00000 | 7,500.00 | 18,075.84000 | 18,075.84 |
| PUMP AROUND | | EACH | | | | | | |
| 0018 | 205-12108 | 9,500.000 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0019 | 205-12616 | (1) | 1,200.00000 | 1,200.00 | 16,000.00000 | 16,000.00 | 13,236.32000 | 13,236.32 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0020 | 207-08264 | 33.000 | 30.00000 | 990.00 | 75.00000 | 2,475.00 | 38.15000 | 1,258.95 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0021 | 207-09935 | 125.000 | 55.00000 | 6,875.00 | 75.00000 | 9,375.00 | 48.06000 | 6,007.50 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | (6) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (6) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 211-09265 | 71.000 | 65.00000 | 4,615.00 | 80.00000 | 5,680.00 | 112.74000 | 8,004.54 |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |
| 0023 | 211-09268 | 92.000 | 155.00000 | 14,260.00 | 250.00000 | 23,000.00 | 291.10000 | 26,781.20 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |
| 0024 | 214-11796 | 33.000 | 15.00000 | 495.00 | 24.00000 | 792.00 | 15.68000 | 517.44 |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0025 | 214-12239 | 125.000 | 5.00000 | 625.00 | 9.00000 | 1,125.00 | 10.60000 | 1,325.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0026 | 302-07455 | 6.000 | 165.00000 | 990.00 | 830.00000 | 4,980.00 | 151.01000 | 906.06 |
| DENSE GRADED SUBBASE | | CYS | | | | | | |
| 0027 | 303-01180 | 35.000 | 50.00000 | 1,750.00 | 157.98000 | 5,529.30 | 63.58000 | 2,225.30 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0028 | 306-08043 | 267.000 | 20.00000 | 5,340.00 | 25.00000 | 6,675.00 | 19.95000 | 5,326.65 |
| MILLING, TRANSITION | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | (6) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (6) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 401-000002 | 31.000 | 300.00000 | 9,300.00 | 230.00000 | 7,130.00 | 291.92000 | 9,049.52 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0030 | 401-000038 | 16.000 | 320.00000 | 5,120.00 | 355.00000 | 5,680.00 | 589.58000 | 9,433.28 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0031 | 401-000047 | 38.000 | 280.00000 | 10,640.00 | 185.73000 | 7,057.74 | 288.75000 | 10,972.50 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0032 | 401-11526 | 180.000 | 1.00000 | 180.00 | 4.00000 | 720.00 | 2.96000 | 532.80 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0033 | 406-05521 | 480.000 | 0.01000 | 4.80 | 3.85000 | 1,848.00 | 0.01000 | 4.80 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0034 | 603-06045 | 100.000 | 87.00000 | 8,700.00 | 87.00000 | 8,700.00 | 87.00000 | 8,700.00 |
| FENCE, CHAIN LINK, 48 IN. | | LFT | | | | | | |
| 0035 | 610-09108 | 33.000 | 115.00000 | 3,795.00 | 175.00000 | 5,775.00 | 96.13000 | 3,172.29 |
| PCCP FOR APPROACHES, 9 IN. | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 616-05688 | 49.000 | 185.00000 | 9,065.00 | 130.00000 | 6,370.00 | 127.79000 | 6,261.71 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0037 616-05689 | 19.000 | 195.00000 | 3,705.00 | 150.00000 | 2,850.00 | 152.74000 | 2,902.06 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0038 616-12246 | 96.000 | 5.00000 | 480.00 | 6.00000 | 576.00 | 9.16000 | 879.36 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0039 621-01004 | 2.000 | 250.00000 | 500.00 | 475.00000 | 950.00 | 250.00000 | 500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0040 621-06559 | 715.000 | 20.00000 | 14,300.00 | 7.91000 | 5,655.65 | 4.25000 | 3,038.75 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0041 628-09403 | 12.000 | 2,400.00000 | 28,800.00 | 2,798.33000 | 33,579.96 | 3,872.63000 | 46,471.56 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0042 714-000086 | 2,140.000 | 3.00000 | 6,420.00 | 3.50000 | 7,490.00 | 2.57000 | 5,499.80 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 714-11705 | 107.000 | 1,050.00000 | 112,350.00 | 900.00000 | 96,300.00 | 784.79000 | 83,972.53 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 4 FT | LFT | | | | | | |
| 0044 715-05151 | 46.000 | 160.00000 | 7,360.00 | 170.00000 | 7,820.00 | 92.64000 | 4,261.44 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0045 720-45035 | 1.000 | 4,600.00000 | 4,600.00 | 3,000.00000 | 3,000.00 | 3,198.80000 | 3,198.80 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0046 725-10245 | 1.000 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 | 1,903.04000 | 1,903.04 |
| PERPETUATION, EXISTING PIPE | EACH | | | | | | |
| 0047 801-04308 | 4.000 | 325.00000 | 1,300.00 | 175.00000 | 700.00 | 325.00000 | 1,300.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0048 801-06625 | 23.000 | 135.00000 | 3,105.00 | 75.00000 | 1,725.00 | 135.00000 | 3,105.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0049 801-06640 | 10.000 | 190.00000 | 1,900.00 | 175.00000 | 1,750.00 | 190.00000 | 1,900.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) RIETH-RILEY CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 801-06775 | (1) | 5,369.20000 | 5,369.20 | 10,000.00000 | 10,000.00 | 6,379.99000 | 6,379.99 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0051 | 801-07118 | 48.000 | 17.00000 | 816.00 | 18.00000 | 864.00 | 17.00000 | 816.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0052 | 801-07119 | 48.000 | 17.00000 | 816.00 | 18.00000 | 864.00 | 17.00000 | 816.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0053 | 808-75007 | 280.000 | 1.00000 | 280.00 | 2.50000 | 700.00 | 1.00000 | 280.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0054 | 808-75047 | 280.000 | 1.00000 | 280.00 | 2.50000 | 700.00 | 1.55000 | 434.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0055 | 301-12233 | 74.000 | 130.00000 | 9,620.00 | 100.63000 | 7,446.62 | 114.88000 | 8,501.12 |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0056 | 616-12248 | 329.000 | 3.00000 | 987.00 | 3.94000 | 1,296.26 | 4.99000 | 1,641.71 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (6) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 807-86810 | 2.000 | 18,100.00000 | 36,200.00 | 19,000.00000 | 38,000.00 | 9,500.00000 | 19,000.00 |
| SERVICE POINT, TYPE II | EACH | | | | | | |
| **Section Totals:** | | | $387,000.00 | | $421,000.00 | | $431,620.94 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $387,000.00 | | $421,000.00 | | $431,620.94 |
| **Contract Item Totals** | | | **$387,000.00** | | **$421,000.00** | | **$431,620.94** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$387,000.00** | | **$421,000.00** | | **431,620.94** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 6,415.00000 | 6,415.00 | 34,000.00000 | 34,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0009 110-01001 | (1) | 24,000.00000 | 24,000.00 | 27,000.00000 | 27,000.00 | 26,000.00000 | 26,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0010 201-52370 | (1) | 4,800.00000 | 4,800.00 | 20,500.00000 | 20,500.00 | 15,000.00000 | 15,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0011 202-02272 | 86.000 | 19.00000 | 1,634.00 | 60.00000 | 5,160.00 | 30.00000 | 2,580.00 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0012 202-02928 | 1.000 | 1,000.00000 | 1,000.00 | 3,500.00000 | 3,500.00 | 1,000.00000 | 1,000.00 |
| CATCH BASIN, REMOVE | EACH | | | | | | |
| 0013 202-51330 | (1) | 26,477.67000 | 26,477.67 | 12,000.00000 | 12,000.00 | 30,000.00000 | 30,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0014 202-91840 | 100.000 | 38.00000 | 3,800.00 | 20.00000 | 2,000.00 | 20.00000 | 2,000.00 |
| FENCE, CHAIN LINK, REMOVE | LFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 202-96133 | 46.000 | 27.00000 | 1,242.00 | 50.00000 | 2,300.00 | 30.00000 | 1,380.00 |
| PIPE, REMOVE | | LFT | | | | | | |
| 0016 | 203-02000 | 120.000 | 45.00000 | 5,400.00 | 170.00000 | 20,400.00 | 150.00000 | 18,000.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0017 | 205-11626 | 1.000 | 15,000.00000 | 15,000.00 | 23,800.00000 | 23,800.00 | 20,000.00000 | 20,000.00 |
| PUMP AROUND | | EACH | | | | | | |
| 0018 | 205-12108 | 9,500.000 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 | 1.00000 | 9,500.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0019 | 205-12616 | (1) | 5,000.00000 | 5,000.00 | 14,039.20000 | 14,039.20 | 24,200.00000 | 24,200.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0020 | 207-08264 | 33.000 | 59.00000 | 1,947.00 | 100.00000 | 3,300.00 | 40.00000 | 1,320.00 |
| SUBGRADE TREATMENT, TYPE II | | SYS | | | | | | |
| 0021 | 207-09935 | 125.000 | 38.00000 | 4,750.00 | 40.00000 | 5,000.00 | 65.00000 | 8,125.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 211-09265 | 71.000 | 30.00000 | 2,130.00 | 115.00000 | 8,165.00 | 85.00000 | 6,035.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 211-09268 | 92.000 | 175.00000 | 16,100.00 | 415.00000 | 38,180.00 | 250.00000 | 23,000.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0024 214-11796 | 33.000 | 17.00000 | 561.00 | 40.00000 | 1,320.00 | 20.00000 | 660.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0025 214-12239 | 125.000 | 11.00000 | 1,375.00 | 20.00000 | 2,500.00 | 25.00000 | 3,125.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 302-07455 | 6.000 | 131.00000 | 786.00 | 230.00000 | 1,380.00 | 150.00000 | 900.00 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0027 303-01180 | 35.000 | 35.00000 | 1,225.00 | 110.00000 | 3,850.00 | 80.00000 | 2,800.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0028 306-08043 | 267.000 | 11.00000 | 2,937.00 | 30.00000 | 8,010.00 | 35.00000 | 9,345.00 |
| MILLING, TRANSITION | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 401-000002 | 31.000 | 311.00000 | 9,641.00 | 245.00000 | 7,595.00 | 275.00000 | 8,525.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0030 | 401-000038 | 16.000 | 501.00000 | 8,016.00 | 280.00000 | 4,480.00 | 250.00000 | 4,000.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0031 | 401-000047 | 38.000 | 308.00000 | 11,704.00 | 270.00000 | 10,260.00 | 175.00000 | 6,650.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0032 | 401-11526 | 180.000 | 4.05000 | 729.00 | 8.55000 | 1,539.00 | 10.00000 | 1,800.00 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0033 | 406-05521 | 480.000 | 6.25000 | 3,000.00 | 0.14000 | 67.20 | 5.00000 | 2,400.00 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0034 | 603-06045 | 100.000 | 87.00000 | 8,700.00 | 87.00000 | 8,700.00 | 55.00000 | 5,500.00 |
| FENCE, CHAIN LINK, 48 IN. | | LFT | | | | | | |
| 0035 | 610-09108 | 33.000 | 110.00000 | 3,630.00 | 160.00000 | 5,280.00 | 130.00000 | 4,290.00 |
| PCCP FOR APPROACHES, 9 IN. | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 616-05688 | 49.000 | 100.00000 | 4,900.00 | 190.00000 | 9,310.00 | 200.00000 | 9,800.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0037 616-05689 | 19.000 | 140.00000 | 2,660.00 | 360.00000 | 6,840.00 | 200.00000 | 3,800.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0038 616-12246 | 96.000 | 9.00000 | 864.00 | 20.00000 | 1,920.00 | 20.00000 | 1,920.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0039 621-01004 | 2.000 | 250.00000 | 500.00 | 475.00000 | 950.00 | 700.00000 | 1,400.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0040 621-06559 | 715.000 | 4.25000 | 3,038.75 | 3.74000 | 2,674.10 | 5.00000 | 3,575.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0041 628-09403 | 12.000 | 2,100.00000 | 25,200.00 | 3,000.00000 | 36,000.00 | 2,500.00000 | 30,000.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0042 714-000086 | 2,140.000 | 4.00000 | 8,560.00 | 3.00000 | 6,420.00 | 8.00000 | 17,120.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 714-11705 | 107.000 | 1,600.00000 | 171,200.00 | 1,250.00000 | 133,750.00 | 841.00000 | 89,987.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 4 FT | LFT | | | | | | |
| 0044 715-05151 | 46.000 | 40.00000 | 1,840.00 | 115.00000 | 5,290.00 | 150.00000 | 6,900.00 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0045 720-45035 | 1.000 | 2,400.00000 | 2,400.00 | 6,000.00000 | 6,000.00 | 4,500.00000 | 4,500.00 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0046 725-10245 | 1.000 | 2,500.00000 | 2,500.00 | 8,000.00000 | 8,000.00 | 3,000.00000 | 3,000.00 |
| PERPETUATION, EXISTING PIPE | EACH | | | | | | |
| 0047 801-04308 | 4.000 | 325.00000 | 1,300.00 | 325.00000 | 1,300.00 | 225.00000 | 900.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0048 801-06625 | 23.000 | 135.00000 | 3,105.00 | 135.00000 | 3,105.00 | 110.00000 | 2,530.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0049 801-06640 | 10.000 | 190.00000 | 1,900.00 | 190.00000 | 1,900.00 | 225.00000 | 2,250.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC | | (8) MILESTONE CONTRACTORS LP | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 801-06775 | (1) | 50,000.00000 | 50,000.00 | 4,000.00000 | 4,000.00 | 25,000.00000 | 25,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0051 | 801-07118 | 48.000 | 17.00000 | 816.00 | 17.00000 | 816.00 | 22.00000 | 1,056.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0052 | 801-07119 | 48.000 | 17.00000 | 816.00 | 17.00000 | 816.00 | 22.00000 | 1,056.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0053 | 808-75007 | 280.000 | 1.00000 | 280.00 | 1.00000 | 280.00 | 5.00000 | 1,400.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0054 | 808-75047 | 280.000 | 1.00000 | 280.00 | 1.00000 | 280.00 | 5.00000 | 1,400.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0055 | 301-12233 | 74.000 | 85.00000 | 6,290.00 | 75.00000 | 5,550.00 | 100.00000 | 7,400.00 |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0056 | 616-12248 | 329.000 | 6.00000 | 1,974.00 | 3.50000 | 1,151.50 | 15.00000 | 4,935.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | | SYS | | | | | | |

**Contract ID:** B -43958-A **Counties:** MARION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 450 **Project(s):** 2100778

**Contract Time:** 09/16/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (8) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | (9) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 807-86810 | 2.000 | 9,500.00000 | 19,000.00 | 18,100.00000 | 36,200.00 | 23,500.00000 | 47,000.00 |
| SERVICE POINT, TYPE II | EACH | | | | | | |
| **Section Totals:** | | | $494,515.42 | | $528,800.00 | | $539,071.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $494,515.42 | | $528,800.00 | | $539,071.00 |
| **Contract Item Totals** | | | **$494,515.42** | | **$528,800.00** | | **$539,071.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$494,515.42** | | **$528,800.00** | | **539,071.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 9,500.00000 | 9,500.00 | 7,120.00000 | 7,120.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 6.000 | 500.00000 | 3,000.00 | 805.00000 | 4,830.00 | 500.00000 | 3,000.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 22,500.00000 | 22,500.00 | 25,730.00000 | 25,730.00 | 20,850.00000 | 20,850.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 1,500.00000 | 1,500.00 | 6,980.00000 | 6,980.00 | 15,000.00000 | 15,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 8,750.00000 | 8,750.00 | 12,960.00000 | 12,960.00 | 15,000.00000 | 15,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 003-070-86.21 | LS | | | | | | |
| 0013 203-02000 | 95.000 | 55.00000 | 5,225.00 | 95.60000 | 9,082.00 | 70.00000 | 6,650.00 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 203-02070 | 155.000 | 15.00000 | 2,325.00 | 22.00000 | 3,410.00 | 20.00000 | 3,100.00 |
| BORROW | | CYS | | | | | | |
| 0015 | 205-11626 | 1.000 | 6,000.00000 | 6,000.00 | 8,920.00000 | 8,920.00 | 7,500.00000 | 7,500.00 |
| PUMP AROUND | | EACH | | | | | | |
| 0016 | 205-12108 | 12,490.000 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0017 | 205-12616 | (1) | 4,500.00000 | 4,500.00 | 5,355.00000 | 5,355.00 | 2,000.00000 | 2,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0018 | 206-51220 | 35.000 | 50.00000 | 1,750.00 | 87.70000 | 3,069.50 | 150.00000 | 5,250.00 |
| EXCAVATION, WET | | CYS | | | | | | |
| 0019 | 207-09935 | 115.000 | 70.00000 | 8,050.00 | 69.05000 | 7,940.75 | 60.00000 | 6,900.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0020 | 211-09268 | 185.000 | 180.00000 | 33,300.00 | 62.45000 | 11,553.25 | 200.00000 | 37,000.00 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 214-12239 | 121.000 | 3.00000 | 363.00 | 13.30000 | 1,609.30 | 5.00000 | 605.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0022 | 301-12232 | 31.000 | 55.00000 | 1,705.00 | 110.25000 | 3,417.75 | 150.00000 | 4,650.00 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0023 | 303-01180 | 94.000 | 40.00000 | 3,760.00 | 80.05000 | 7,524.70 | 100.00000 | 9,400.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0024 | 306-08034 | 1,264.000 | 3.20000 | 4,044.80 | 5.65000 | 7,141.60 | 7.00000 | 8,848.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0025 | 401-000005 | 130.000 | 175.00000 | 22,750.00 | 210.00000 | 27,300.00 | 150.00000 | 19,500.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0026 | 401-000041 | 40.000 | 160.00000 | 6,400.00 | 206.80000 | 8,272.00 | 150.00000 | 6,000.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0027 | 401-000047 | 129.000 | 145.00000 | 18,705.00 | 200.20000 | 25,825.80 | 150.00000 | 19,350.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (2) 3D COMPANY INC<br>Unit Price | <br>Ext Amount | (3) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0028 401-11526 | 1,368.000 | 1.00000 | 1,368.00 | 0.90000 | 1,231.20 | 0.50000 | 684.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0029 406-05521 | 2,117.000 | 1.20000 | 2,540.40 | 0.90000 | 1,905.30 | 0.50000 | 1,058.50 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0030 601-02241 | 640.000 | 4.10000 | 2,624.00 | 4.40000 | 2,816.00 | 4.00000 | 2,560.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0031 601-12281 | 319.000 | 23.00000 | 7,337.00 | 24.75000 | 7,895.25 | 22.00000 | 7,018.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0032 601-12287 | 2.000 | 1,280.00000 | 2,560.00 | 1,375.00000 | 2,750.00 | 1,767.00000 | 3,534.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | EACH | | | | | | |
| 0033 601-94689 | 4.000 | 2,400.00000 | 9,600.00 | 2,585.00000 | 10,340.00 | 3,000.00000 | 12,000.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0034 606-12400 | 1,158.000 | 6.00000 | 6,948.00 | 2.95000 | 3,416.10 | 6.00000 | 6,948.00 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 615-06490 | 12.000 | 185.00000 | 2,220.00 | 198.00000 | 2,376.00 | 180.00000 | 2,160.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0036 | 616-05688 | 15.000 | 68.00000 | 1,020.00 | 130.60000 | 1,959.00 | 200.00000 | 3,000.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0037 | 616-06405 | 12.000 | 54.00000 | 648.00 | 101.70000 | 1,220.40 | 250.00000 | 3,000.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0038 | 616-12246 | 50.000 | 3.00000 | 150.00 | 11.25000 | 562.50 | 5.00000 | 250.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0039 | 616-12249 | 165.000 | 3.00000 | 495.00 | 10.95000 | 1,806.75 | 5.00000 | 825.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |
| 0040 | 621-01004 | 1.000 | 200.00000 | 200.00 | 580.00000 | 580.00 | 1,000.00000 | 1,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0041 | 621-02770 | 81.000 | 4.00000 | 324.00 | 5.10000 | 413.10 | 20.00000 | 1,620.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0042 621-06559 | 309.000 | 5.00000 | 1,545.00 | 7.80000 | 2,410.20 | 15.00000 | 4,635.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0043 714-000086 | 1,782.000 | 4.00000 | 7,128.00 | 4.00000 | 7,128.00 | 4.00000 | 7,128.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0044 714-11309 | 66.000 | 1,300.00000 | 85,800.00 | 1,475.00000 | 97,350.00 | 1,850.00000 | 122,100.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 5 FT | LFT | | | | | | |
| 0045 715-05048 | 10.000 | 25.00000 | 250.00 | 28.85000 | 288.50 | 20.00000 | 200.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0046 715-05051 | 20.000 | 29.00000 | 580.00 | 25.92000 | 518.40 | 30.00000 | 600.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0047 715-05208 | 10.000 | 40.00000 | 400.00 | 42.05000 | 420.50 | 50.00000 | 500.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0048 715-05209 | 10.000 | 65.00000 | 650.00 | 44.25000 | 442.50 | 60.00000 | 600.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0049 | 801-04308 | 6.000 | 155.00000 | 930.00 | 285.00000 | 1,710.00 | 150.00000 | 900.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0050 | 801-06625 | 40.000 | 80.00000 | 3,200.00 | 127.00000 | 5,080.00 | 75.00000 | 3,000.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0051 | 801-06640 | 20.000 | 178.00000 | 3,560.00 | 149.00000 | 2,980.00 | 175.00000 | 3,500.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0052 | 801-06645 | 4.000 | 80.00000 | 320.00 | 105.00000 | 420.00 | 75.00000 | 300.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0053 | 801-06775 | (1) | 9,000.00000 | 9,000.00 | 7,600.00000 | 7,600.00 | 8,882.50000 | 8,882.50 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0054 | 801-07118 | 72.000 | 11.00000 | 792.00 | 17.10000 | 1,231.20 | 10.00000 | 720.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0055 | 801-07119 | 152.000 | 11.00000 | 1,672.00 | 17.10000 | 2,599.20 | 10.00000 | 1,520.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) 3D COMPANY INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 808-75043 | 772.000 | 3.10000 | 2,393.20 | 2.00000 | 1,544.00 | 3.00000 | 2,316.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0057 808-75996 | 5.000 | 10.00000 | 50.00 | 93.46000 | 467.30 | 10.00000 | 50.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0058 808-75998 | 4.000 | 255.00000 | 1,020.00 | 110.00000 | 440.00 | 250.00000 | 1,000.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0059 808-96078 | 97.000 | 3.10000 | 300.70 | 190.00000 | 18,430.00 | 3.00000 | 291.00 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $334,250.10 | | $390,870.05 | | $417,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $334,250.10 | | $390,870.05 | | $417,000.00 |
| **Contract Item Totals** | | | **$334,250.10** | | **$390,870.05** | | **$417,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$334,250.10** | | **$390,870.05** | | **417,000.00** |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 12,500.00000 | 12,500.00 | 7,500.00000 | 7,500.00 | 4,500.00000 | 4,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 6.000 | 1.00000 | 6.00 | 350.00000 | 2,100.00 | 750.00000 | 4,500.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 15,082.00000 | 15,082.00 | 24,407.44000 | 24,407.44 | 15,760.00000 | 15,760.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 13,123.68000 | 13,123.68 | 6,500.00000 | 6,500.00 | 5,840.00000 | 5,840.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 9,038.64000 | 9,038.64 | 15,000.00000 | 15,000.00 | 29,300.00000 | 29,300.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 003-070-86.21 | LS | | | | | | |
| 0013 203-02000 | 95.000 | 49.64000 | 4,715.80 | 105.00000 | 9,975.00 | 84.00000 | 7,980.00 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 203-02070 | 155.000 | 73.55000 | 11,400.25 | 45.00000 | 6,975.00 | 120.00000 | 18,600.00 |
| BORROW | | CYS | | | | | | |
| 0015 | 205-11626 | 1.000 | 5,049.39000 | 5,049.39 | 15,000.00000 | 15,000.00 | 16,440.00000 | 16,440.00 |
| PUMP AROUND | | EACH | | | | | | |
| 0016 | 205-12108 | 12,490.000 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0017 | 205-12616 | (1) | 3,841.58000 | 3,841.58 | 5,000.00000 | 5,000.00 | 4,500.00000 | 4,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0018 | 206-51220 | 35.000 | 57.09000 | 1,998.15 | 105.00000 | 3,675.00 | 155.00000 | 5,425.00 |
| EXCAVATION, WET | | CYS | | | | | | |
| 0019 | 207-09935 | 115.000 | 47.29000 | 5,438.35 | 77.00000 | 8,855.00 | 85.00000 | 9,775.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0020 | 211-09268 | 185.000 | 227.30000 | 42,050.50 | 220.00000 | 40,700.00 | 246.00000 | 45,510.00 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 214-12239 | 121.000 | 6.24000 | 755.04 | 14.00000 | 1,694.00 | 10.00000 | 1,210.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0022 | 301-12232 | 31.000 | 94.21000 | 2,920.51 | 122.00000 | 3,782.00 | 160.00000 | 4,960.00 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0023 | 303-01180 | 94.000 | 60.89000 | 5,723.66 | 61.00000 | 5,734.00 | 55.00000 | 5,170.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0024 | 306-08034 | 1,264.000 | 6.03000 | 7,621.92 | 9.00000 | 11,376.00 | 4.50000 | 5,688.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0025 | 401-000005 | 130.000 | 202.74000 | 26,356.20 | 170.00000 | 22,100.00 | 155.00000 | 20,150.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0026 | 401-000041 | 40.000 | 204.87000 | 8,194.80 | 240.00000 | 9,600.00 | 150.00000 | 6,000.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0027 | 401-000047 | 129.000 | 204.87000 | 26,428.23 | 133.00000 | 17,157.00 | 148.00000 | 19,092.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 | 401-11526 | 1,368.000 | 1.68000 | 2,298.24 | 0.78000 | 1,067.04 | 0.70000 | 957.60 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0029 | 406-05521 | 2,117.000 | 0.97000 | 2,053.49 | 0.91000 | 1,926.47 | 0.80000 | 1,693.60 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0030 | 601-02241 | 640.000 | 4.00000 | 2,560.00 | 4.00000 | 2,560.00 | 4.00000 | 2,560.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0031 | 601-12281 | 319.000 | 22.50000 | 7,177.50 | 22.50000 | 7,177.50 | 22.50000 | 7,177.50 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0032 | 601-12287 | 2.000 | 1,250.00000 | 2,500.00 | 1,250.00000 | 2,500.00 | 1,250.00000 | 2,500.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | | EACH | | | | | | |
| 0033 | 601-94689 | 4.000 | 2,350.00000 | 9,400.00 | 2,350.00000 | 9,400.00 | 2,350.00000 | 9,400.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0034 | 606-12400 | 1,158.000 | 4.75000 | 5,500.50 | 2.00000 | 2,316.00 | 5.15000 | 5,963.70 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 615-06490 | 12.000 | 180.00000 | 2,160.00 | 180.00000 | 2,160.00 | 180.00000 | 2,160.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0036 | 616-05688 | 15.000 | 79.56000 | 1,193.40 | 150.00000 | 2,250.00 | 165.00000 | 2,475.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0037 | 616-06405 | 12.000 | 71.23000 | 854.76 | 120.00000 | 1,440.00 | 155.00000 | 1,860.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0038 | 616-12246 | 50.000 | 6.48000 | 324.00 | 20.00000 | 1,000.00 | 11.00000 | 550.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0039 | 616-12249 | 165.000 | 5.13000 | 846.45 | 11.00000 | 1,815.00 | 6.00000 | 990.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |
| 0040 | 621-01004 | 1.000 | 429.31000 | 429.31 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0041 | 621-02770 | 81.000 | 2.73000 | 221.13 | 4.00000 | 324.00 | 10.00000 | 810.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 | 621-06559 | 309.000 | 2.84000 | 877.56 | 16.60000 | 5,129.40 | 11.00000 | 3,399.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0043 | 714-000086 | 1,782.000 | 5.23000 | 9,319.86 | 3.00000 | 5,346.00 | 4.00000 | 7,128.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | | SFT | | | | | | |
| 0044 | 714-11309 | 66.000 | 1,986.84000 | 131,131.44 | 1,950.00000 | 128,700.00 | 1,790.00000 | 118,140.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 5 FT | | LFT | | | | | | |
| 0045 | 715-05048 | 10.000 | 52.76000 | 527.60 | 200.00000 | 2,000.00 | 130.00000 | 1,300.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | | LFT | | | | | | |
| 0046 | 715-05051 | 20.000 | 48.78000 | 975.60 | 110.00000 | 2,200.00 | 230.00000 | 4,600.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 10 IN. | | LFT | | | | | | |
| 0047 | 715-05208 | 10.000 | 87.77000 | 877.70 | 230.00000 | 2,300.00 | 270.00000 | 2,700.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 15 IN. | | LFT | | | | | | |
| 0048 | 715-05209 | 10.000 | 106.25000 | 1,062.50 | 245.00000 | 2,450.00 | 330.00000 | 3,300.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 18 IN. | | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 | 801-04308 | 6.000 | 150.00000 | 900.00 | 150.00000 | 900.00 | 150.00000 | 900.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0050 | 801-06625 | 40.000 | 75.00000 | 3,000.00 | 75.00000 | 3,000.00 | 75.00000 | 3,000.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0051 | 801-06640 | 20.000 | 175.00000 | 3,500.00 | 175.00000 | 3,500.00 | 175.00000 | 3,500.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0052 | 801-06645 | 4.000 | 75.00000 | 300.00 | 75.00000 | 300.00 | 75.00000 | 300.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0053 | 801-06775 | (1) | 8,344.36000 | 8,344.36 | 10,000.00000 | 10,000.00 | 8,540.00000 | 8,540.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0054 | 801-07118 | 72.000 | 10.00000 | 720.00 | 10.00000 | 720.00 | 10.00000 | 720.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0055 | 801-07119 | 152.000 | 10.00000 | 1,520.00 | 10.00000 | 1,520.00 | 10.00000 | 1,520.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) OLCO INC | | (5) CALUMET CIVIL CONTRACTORS INC | | (6) PAUL H ROHE COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0056 808-75043 | 772.000 | 3.00000 | 2,316.00 | 1.84000 | 1,420.48 | 3.00000 | 2,316.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0057 808-75996 | 5.000 | 18.10000 | 90.50 | 32.00000 | 160.00 | 85.00000 | 425.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0058 808-75998 | 4.000 | 250.00000 | 1,000.00 | 98.00000 | 392.00 | 250.00000 | 1,000.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| 0059 808-96078 | 97.000 | 3.00000 | 291.00 | 4.11000 | 398.67 | 3.00000 | 291.00 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $419,014.60 | | $437,000.00 | | $446,073.40 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $419,014.60 | | $437,000.00 | | $446,073.40 |
| **Contract Item Totals** | | | **$419,014.60** | | **$437,000.00** | | **$446,073.40** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$419,014.60** | | **$437,000.00** | | **446,073.40** |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (9) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 4,950.00000 | 4,950.00 | 12,000.00000 | 12,000.00 | 20,000.00000 | 20,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 6.000 | 971.00000 | 5,826.00 | 1,350.00000 | 8,100.00 | 700.00000 | 4,200.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Unit Price | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC Ext Amount | (9) YARBERRY COMPANIES INC Unit Price | (9) YARBERRY COMPANIES INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 22,900.00000 | 22,900.00 | 23,000.00000 | 23,000.00 | 135,000.00000 | 135,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 9,000.00000 | 9,000.00 | 24,146.91000 | 24,146.91 | 10,000.00000 | 10,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 19,470.00000 | 19,470.00 | 25,000.00000 | 25,000.00 | 36,000.00000 | 36,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 003-070-86.21 | LS | | | | | | |
| 0013 203-02000 | 95.000 | 85.00000 | 8,075.00 | 80.00000 | 7,600.00 | 150.00000 | 14,250.00 |
| EXCAVATION, COMMON | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (9) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02070 | 155.000 | 56.00000 | 8,680.00 | 25.00000 | 3,875.00 | 65.00000 | 10,075.00 |
| BORROW | CYS | | | | | | |
| 0015 205-11626 | 1.000 | 6,765.00000 | 6,765.00 | 18,000.00000 | 18,000.00 | 15,000.00000 | 15,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0016 205-12108 | 12,490.000 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 | 1.00000 | 12,490.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 10,285.00000 | 10,285.00 | 4,000.00000 | 4,000.00 | 15,000.00000 | 15,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 206-51220 | 35.000 | 132.00000 | 4,620.00 | 70.00000 | 2,450.00 | 300.00000 | 10,500.00 |
| EXCAVATION, WET | CYS | | | | | | |
| 0019 207-09935 | 115.000 | 78.00000 | 8,970.00 | 50.00000 | 5,750.00 | 55.00000 | 6,325.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0020 211-09268 | 185.000 | 336.00000 | 62,160.00 | 280.00000 | 51,800.00 | 225.00000 | 41,625.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC | | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 214-12239 | 121.000 | 20.00000 | 2,420.00 | 13.50000 | 1,633.50 | 25.00000 | 3,025.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0022 | 301-12232 | 31.000 | 78.00000 | 2,418.00 | 85.00000 | 2,635.00 | 100.00000 | 3,100.00 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |
| 0023 | 303-01180 | 94.000 | 38.00000 | 3,572.00 | 60.00000 | 5,640.00 | 65.00000 | 6,110.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0024 | 306-08034 | 1,264.000 | 5.45000 | 6,888.80 | 3.61000 | 4,563.04 | 20.00000 | 25,280.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0025 | 401-000005 | 130.000 | 150.00000 | 19,500.00 | 150.00000 | 19,500.00 | 300.00000 | 39,000.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0026 | 401-000041 | 40.000 | 150.00000 | 6,000.00 | 150.00000 | 6,000.00 | 250.00000 | 10,000.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0027 | 401-000047 | 129.000 | 150.00000 | 19,350.00 | 150.00000 | 19,350.00 | 150.00000 | 19,350.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (9) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 401-11526 | 1,368.000 | 0.50000 | 684.00 | 0.50000 | 684.00 | 4.00000 | 5,472.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0029 406-05521 | 2,117.000 | 0.50000 | 1,058.50 | 0.50000 | 1,058.50 | 4.00000 | 8,468.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0030 601-02241 | 640.000 | 4.00000 | 2,560.00 | 4.00000 | 2,560.00 | 8.00000 | 5,120.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0031 601-12281 | 319.000 | 25.00000 | 7,975.00 | 22.50000 | 7,177.50 | 28.00000 | 8,932.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0032 601-12287 | 2.000 | 1,400.00000 | 2,800.00 | 1,250.00000 | 2,500.00 | 1,500.00000 | 3,000.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | EACH | | | | | | |
| 0033 601-94689 | 4.000 | 2,600.00000 | 10,400.00 | 2,350.00000 | 9,400.00 | 2,700.00000 | 10,800.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0034 606-12400 | 1,158.000 | 4.00000 | 4,632.00 | 2.70000 | 3,126.60 | 1,800.00000 | 2,084,400.00 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC | | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 615-06490 | 12.000 | 200.00000 | 2,400.00 | 180.00000 | 2,160.00 | 240.00000 | 2,880.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0036 | 616-05688 | 15.000 | 90.00000 | 1,350.00 | 85.00000 | 1,275.00 | 250.00000 | 3,750.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0037 | 616-06405 | 12.000 | 60.00000 | 720.00 | 75.00000 | 900.00 | 250.00000 | 3,000.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0038 | 616-12246 | 50.000 | 12.00000 | 600.00 | 12.00000 | 600.00 | 30.00000 | 1,500.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0039 | 616-12249 | 165.000 | 14.00000 | 2,310.00 | 9.00000 | 1,485.00 | 25.00000 | 4,125.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |
| 0040 | 621-01004 | 1.000 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 750.00000 | 750.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0041 | 621-02770 | 81.000 | 10.00000 | 810.00 | 4.00000 | 324.00 | 10.00000 | 810.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (9) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 621-06559 | 309.000 | 12.00000 | 3,708.00 | 10.00000 | 3,090.00 | 4.00000 | 1,236.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0043 714-000086 | 1,782.000 | 6.75000 | 12,028.50 | 15.00000 | 26,730.00 | 9.00000 | 16,038.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0044 714-11309 | 66.000 | 1,625.00000 | 107,250.00 | 1,800.00000 | 118,800.00 | 1,909.00000 | 125,994.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 9 FT X 5 FT | LFT | | | | | | |
| 0045 715-05048 | 10.000 | 35.00000 | 350.00 | 50.00000 | 500.00 | 70.00000 | 700.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0046 715-05051 | 20.000 | 37.00000 | 740.00 | 61.00000 | 1,220.00 | 100.00000 | 2,000.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0047 715-05208 | 10.000 | 87.00000 | 870.00 | 121.00000 | 1,210.00 | 50.00000 | 500.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC | | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0048 715-05209 | 10.000 | 95.00000 | 950.00 | 135.00000 | 1,350.00 | 150.00000 | 1,500.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0049 801-04308 | 6.000 | 300.00000 | 1,800.00 | 255.00000 | 1,530.00 | 175.00000 | 1,050.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0050 801-06625 | 40.000 | 150.00000 | 6,000.00 | 115.00000 | 4,600.00 | 100.00000 | 4,000.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0051 801-06640 | 20.000 | 185.00000 | 3,700.00 | 135.00000 | 2,700.00 | 220.00000 | 4,400.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0052 801-06645 | 4.000 | 95.00000 | 380.00 | 95.00000 | 380.00 | 110.00000 | 440.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0053 801-06775 | (1) | 28,708.20000 | 28,708.20 | 10,000.00000 | 10,000.00 | 42,000.00000 | 42,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0054 801-07118 | 72.000 | 20.00000 | 1,440.00 | 15.55000 | 1,119.60 | 15.00000 | 1,080.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC | | (8) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (9) YARBERRY COMPANIES INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 801-07119 | | 152.000 | 20.00000 | 3,040.00 | 15.55000 | 2,363.60 | 15.00000 | 2,280.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0056 808-75043 | | 772.000 | 4.00000 | 3,088.00 | 1.75000 | 1,351.00 | 5.00000 | 3,860.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0057 808-75996 | | 5.000 | 50.00000 | 250.00 | 50.00000 | 250.00 | 200.00000 | 1,000.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | EACH | | | | | | |
| 0058 808-75998 | | 4.000 | 300.00000 | 1,200.00 | 100.00000 | 400.00 | 350.00000 | 1,400.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| 0059 808-96078 | | 97.000 | 4.00000 | 388.00 | 1.75000 | 169.75 | 5.00000 | 485.00 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| **Section Totals:** | | | | $459,537.00 | | $469,555.00 | | $2,789,307.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $459,537.00 | | $469,555.00 | | $2,789,307.00 |
| **Contract Item Totals** | | | | **$459,537.00** | | **$469,555.00** | | **$2,789,307.00** |

**Contract ID:** B -43960-A **Counties:** RUSH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 460 **Project(s):** 2100801

**Contract Time:** 07/01/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$459,537.00** | **$469,555.00** | **2,789,307.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 7,000.15000 | 7,000.15 | 25,500.00000 | 25,500.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 4.000 | 1,800.00000 | 7,200.00 | 1,050.00000 | 4,200.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 122,250.00000 | 122,250.00 | 144,000.00000 | 144,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 12,000.00000 | 12,000.00 | 14,000.00000 | 14,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 132.000 | 55.00000 | 7,260.00 | 60.00000 | 7,920.00 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-51328 | (1) | 100,000.00000 | 100,000.00 | 519,090.00000 | 519,090.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-62420 | 930.000 | 18.00000 | 16,740.00 | 70.00000 | 65,100.00 | | |
| BRIDGE RAILING, REMOVE | LFT | | | | | | |
| 0015 203-02000 | 95.000 | 100.00000 | 9,500.00 | 148.00000 | 14,060.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0016 205-12108 | 6,000.000 | 1.00000 | 6,000.00 | 1.00000 | 6,000.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0017 205-12616 | (1) | 5,000.00000 | 5,000.00 | 15,000.00000 | 15,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0018 207-09935 | 358.000 | 55.00000 | 19,690.00 | 75.00000 | 26,850.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0019 211-06467 | 30.000 | 325.00000 | 9,750.00 | 225.00000 | 6,750.00 | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0020 214-12239 | 158.000 | 7.00000 | 1,106.00 | 15.00000 | 2,370.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC Unit Price | (1) BEATY CONSTRUCTION INC Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0021 301-12234 | 34.000 | 140.00000 | 4,760.00 | 128.00000 | 4,352.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0022 302-06464 | 30.000 | 220.00000 | 6,600.00 | 240.00000 | 7,200.00 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0023 303-01180 | 62.000 | 68.00000 | 4,216.00 | 105.00000 | 6,510.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0024 306-08043 | 404.000 | 12.00000 | 4,848.00 | 9.00000 | 3,636.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0025 401-000001 | 48.000 | 200.00000 | 9,600.00 | 340.00000 | 16,320.00 | | |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000037 | 26.000 | 200.00000 | 5,200.00 | 331.00000 | 8,606.00 | | |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0027 401-000052 | 118.000 | 200.00000 | 23,600.00 | 198.00000 | 23,364.00 | | |
| QC/QA-HMA, 2, 58S, BASE, 19.0 mm | TON | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 | 401-11526 | 300.000 | 0.50000 | 150.00 | 4.50000 | 1,350.00 | | |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0029 | 406-05521 | 936.000 | 0.50000 | 468.00 | 1.00000 | 936.00 | | |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0030 | 503-12477 | 56.000 | 615.00000 | 34,440.00 | 540.00000 | 30,240.00 | | |
| TERMINAL JOINT, TYPE HMA | | LFT | | | | | | |
| 0031 | 601-01839 | 1.000 | 2,700.00000 | 2,700.00 | 3,450.00000 | 3,450.00 | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 6 | | EACH | | | | | | |
| 0032 | 601-02241 | 857.000 | 1.00000 | 857.00 | 7.50000 | 6,427.50 | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0033 | 601-12281 | 1,669.000 | 15.00000 | 25,035.00 | 22.00000 | 36,718.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0034 | 601-12289 | 2.000 | 1,180.00000 | 2,360.00 | 1,160.00000 | 2,320.00 | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 601-12583 | 326.000 | 400.00000 | 130,400.00 | 370.00000 | 120,620.00 | | |
| GUARDRAIL, MGS, SIDE-MOUNTED POST, DECK | EACH | | | | | | |
| 0036 601-94689 | 1.000 | 2,400.00000 | 2,400.00 | 3,500.00000 | 3,500.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0037 609-06259 | 148.000 | 200.00000 | 29,600.00 | 275.00000 | 40,700.00 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0038 619-11052 | (1) | 220,000.00000 | 220,000.00 | 230,000.00000 | 230,000.00 | | |
| CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0039 619-12459 | (1) | 8,000.00000 | 8,000.00 | 9,300.00000 | 9,300.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0040 619-51859 | (1) | 41,000.00000 | 41,000.00 | 44,100.00000 | 44,100.00 | | |
| COAT STEEL BRIDGE, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 621-01004 | 1.000 | 1,000.00000 | 1,000.00 | 1,100.00000 | 1,100.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0042 621-06559 | 503.000 | 7.00000 | 3,521.00 | 7.00000 | 3,521.00 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0043 628-09403 | 14.000 | 2,725.00000 | 38,150.00 | 3,800.00000 | 53,200.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0044 628-11976 | 1.000 | 1,850.00000 | 1,850.00 | 500.00000 | 500.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0045 702-51863 | 2,080.000 | 85.00000 | 176,800.00 | 45.00000 | 93,600.00 | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0046 702-92857 | 6.400 | 2,600.00000 | 16,640.00 | 2,900.00000 | 18,560.00 | | |
| CONCRETE, C, SUBSTRUCTURE | CYS | | | | | | |
| 0047 703-06029 | 20,625.000 | 1.55000 | 31,968.75 | 2.50000 | 51,562.50 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0048 703-97936 | 28.000 | 44.00000 | 1,232.00 | 60.00000 | 1,680.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0049 704-51002 | 55.200 | 2,400.00000 | 132,480.00 | 2,900.00000 | 160,080.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0050 709-51821 | (1) | 7,400.00000 | 7,400.00 | 7,800.00000 | 7,800.00 | | |
| SURFACE SEAL | LS | | | | | | |
| 0051 710-09158 | 200.000 | 175.00000 | 35,000.00 | 190.00000 | 38,000.00 | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0052 711-01772 | 16.000 | 2,000.00000 | 32,000.00 | 1,700.00000 | 27,200.00 | | |
| RETROFIT , CROSS FRAMES AND WIND LOCKS | EACH | | | | | | |
| 0053 711-51038 | (1) | 498,750.00000 | 498,750.00 | 196,000.00000 | 196,000.00 | | |
| STRUCTURAL STEEL | LS | | | | | | |
| 0054 711-51864 | 176.000 | 75.00000 | 13,200.00 | 92.00000 | 16,192.00 | | |
| DRILLED HOLE | EACH | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 | 711-51878 | (1) | 52,000.00000 | 52,000.00 | 23,000.00000 | 23,000.00 | | |
| JACKING AND SUPPORTING GIRDERS | | LS | | | | | | |
| 0056 | 718-12305 | 64.000 | 8.50000 | 544.00 | 16.00000 | 1,024.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 1A | | SYS | | | | | | |
| 0057 | 722-000134 | 1,448.000 | 102.00000 | 147,696.00 | 120.00000 | 173,760.00 | | |
| BRIDGE DECK OVERLAY, RIGID | | SYS | | | | | | |
| 0058 | 722-01066 | 1,366.000 | 75.00000 | 102,450.00 | 100.00000 | 136,600.00 | | |
| HYDRODEMOLITION | | SYS | | | | | | |
| 0059 | 722-12380 | 24,297.000 | 1.00000 | 24,297.00 | 1.00000 | 24,297.00 | | |
| BRIDGE DECK OVERLAY BUDGET | | DOL | | | | | | |
| 0060 | 722-12464 | 1,366.000 | 14.75000 | 20,148.50 | 18.00000 | 24,588.00 | | |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | | SYS | | | | | | |
| 0061 | 722-12732 | 1,596.000 | 5.00000 | 7,980.00 | 5.00000 | 7,980.00 | | |
| LONGITUDINAL GROOVING | | SYS | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 | 722-51401 | 615.000 | 125.00000 | 76,875.00 | 54.00000 | 33,210.00 | | |
| BRIDGE DECK PATCHING, FULL DEPTH | | SFT | | | | | | |
| 0063 | 724-12773 | 70.000 | 65.00000 | 4,550.00 | 325.00000 | 22,750.00 | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | | LFT | | | | | | |
| 0064 | 726-92406 | 16.000 | 2,250.00000 | 36,000.00 | 3,000.00000 | 48,000.00 | | |
| BEARING ASSEMBLY, ELASTOMERIC | | EACH | | | | | | |
| 0065 | 801-03290 | 8.000 | 135.00000 | 1,080.00 | 142.00000 | 1,136.00 | | |
| CONSTRUCTION SIGN, TYPE C | | EACH | | | | | | |
| 0066 | 801-03291 | 8.000 | 85.00000 | 680.00 | 90.00000 | 720.00 | | |
| CONSTRUCTION SIGN, TYPE D | | EACH | | | | | | |
| 0067 | 801-04308 | 6.000 | 285.00000 | 1,710.00 | 300.00000 | 1,800.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0068 | 801-06625 | 39.000 | 115.00000 | 4,485.00 | 121.00000 | 4,719.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC Unit Price | (1) BEATY CONSTRUCTION INC Ext Amount | (2) MILESTONE CONTRACTORS LP Unit Price | (2) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE REHABILITATION OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 801-06640 | 19.000 | 118.00000 | 2,242.00 | 124.00000 | 2,356.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0070 801-06775 | (1) | 218,000.00000 | 218,000.00 | 227,630.00000 | 227,630.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0071 801-07118 | 48.000 | 18.00000 | 864.00 | 19.00000 | 912.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0072 801-07119 | 144.000 | 18.00000 | 2,592.00 | 19.00000 | 2,736.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0073 808-75007 | 1,516.000 | 1.05000 | 1,591.80 | 1.25000 | 1,895.00 | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0074 808-75047 | 1,516.000 | 1.05000 | 1,591.80 | 1.25000 | 1,895.00 | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $2,577,106.00 | | $2,860,500.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,577,106.00 | | $2,860,500.00 | | |
| **Contract Item Totals** | | | **$2,577,106.00** | | **$2,860,500.00** | | |

**Contract ID:** B -44125-A **Counties:** UNION

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 470 **Project(s):** 2003062

**Contract Time:** 11/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE REHABILITATION OR REPAIR

| | | |
|---|---|---|
| **Contract Time Totals** | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$2,577,106.00** | **$2,860,500.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44414-B **Counties:** DEARBORN

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 480 **Project(s):** 2200877

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,000.00000 | 10,000.00 | 4,000.00000 | 4,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -44414-B **Counties:** DEARBORN

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 480 **Project(s):** 2200877

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 110-01001 | (1) | 37,275.00000 | 37,275.00 | 95,000.00000 | 95,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0008 202-51328 | (1) | 30,000.00000 | 30,000.00 | 20,000.00000 | 20,000.00 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0009 203-51223 | 50.000 | 1.00000 | 50.00 | 2,000.00000 | 100,000.00 | | |
| EXCAVATION, WATERWAY | CYS | | | | | | |
| 0010 205-12108 | 10,200.000 | 1.00000 | 10,200.00 | 1.00000 | 10,200.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0011 205-12616 | (1) | 10,000.00000 | 10,000.00 | 750.00000 | 750.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0012 206-51235 | (1) | 364,275.66000 | 364,275.66 | 1,300,000.00000 | 1,300,000.00 | | |
| COFFERDAM | LS | | | | | | |
| 0013 601-06035 | 50.000 | 120.00000 | 6,000.00 | 115.00000 | 5,750.00 | | |
| GUARDRAIL, RESET | LFT | | | | | | |

**Contract ID:** B -44414-B **Counties:** DEARBORN

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 480 **Project(s):** 2200877

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 616-93772 | 8.000 | 500.00000 | 4,000.00 | 1,400.00000 | 11,200.00 | | |
| INSPECTION HOLE | EACH | | | | | | |
| 0015 628-11976 | 2.000 | 1,000.00000 | 2,000.00 | 800.00000 | 1,600.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0016 628-12683 | 6.000 | 3,700.00000 | 22,200.00 | 2,400.00000 | 14,400.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0017 702-51015 | 44.000 | 3,000.00000 | 132,000.00 | 890.00000 | 39,160.00 | | |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0018 801-06207 | 2,150.000 | 1.35000 | 2,902.50 | 2.00000 | 4,300.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | LFT | | | | | | |
| 0019 801-06209 | 1,505.000 | 2.55000 | 3,837.75 | 3.00000 | 4,515.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0020 801-06640 | 10.000 | 150.00000 | 1,500.00 | 272.00000 | 2,720.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** B -44414-B **Counties:** DEARBORN

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 480 **Project(s):** 2200877

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 801-06645 | 6.000 | 75.00000 | 450.00 | 133.00000 | 798.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0022 801-06775 | (1) | 46,000.00000 | 46,000.00 | 170,000.00000 | 170,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0023 801-07023 | 2.000 | 7,500.00000 | 15,000.00 | 7,500.00000 | 15,000.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0024 801-08401 | 400.000 | 40.00000 | 16,000.00 | 130.00000 | 52,000.00 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0025 801-11990 | 2.000 | 3,200.00000 | 6,400.00 | 9,500.00000 | 19,000.00 | | |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0026 801-12862 | 425.000 | 20.00000 | 8,500.00 | 45.00000 | 19,125.00 | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0027 801-12883 | 2.000 | 1,000.00000 | 2,000.00 | 405.00000 | 810.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |

**Contract ID:** B -44414-B **Counties:** DEARBORN

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 480 **Project(s):** 2200877

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BEATY CONSTRUCTION INC Unit Price | (1) BEATY CONSTRUCTION INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 201-52370 | (1) | 14,910.00000 | 14,910.00 | 25,000.00000 | 25,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| **Section Totals:** | | | $745,505.91 | | $1,915,333.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $745,505.91 | | $1,915,333.00 | | |
| **Contract Item Totals** | | | **$745,505.91** | | **$1,915,333.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$745,505.91** | | **$1,915,333.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 4,536.00000 | 4,536.00 | 5,000.00000 | 5,000.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 110-01001 | (1) | 12,000.00000 | 12,000.00 | 16,900.00000 | 16,900.00 | 20,000.00000 | 20,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0008 201-52370 | (1) | 4,000.00000 | 4,000.00 | 6,760.00000 | 6,760.00 | 10,000.00000 | 10,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0009 205-11626 | 1.000 | 15,000.00000 | 15,000.00 | 35,000.00000 | 35,000.00 | 55,000.00000 | 55,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0010 205-12108 | 9,817.000 | 1.00000 | 9,817.00 | 1.00000 | 9,817.00 | 1.00000 | 9,817.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0011 205-12616 | (1) | 4,000.00000 | 4,000.00 | 5,062.52000 | 5,062.52 | 5,150.00000 | 5,150.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0012 213-09269 | 8.000 | 344.00000 | 2,752.00 | 329.24000 | 2,633.92 | 250.00000 | 2,000.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0013 303-01180 | 81.000 | 56.40000 | 4,568.40 | 54.19000 | 4,389.39 | 60.00000 | 4,860.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 601-06035 | 60.000 | 190.00000 | 11,400.00 | 69.55000 | 4,173.00 | 65.00000 | 3,900.00 |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0015 616-05688 | 334.000 | 86.90000 | 29,024.60 | 191.95000 | 64,111.30 | 150.00000 | 50,100.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0016 616-05689 | 128.000 | 86.90000 | 11,123.20 | 202.85000 | 25,964.80 | 150.00000 | 19,200.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0017 616-06405 | 67.000 | 49.90000 | 3,343.30 | 52.54000 | 3,520.18 | 75.00000 | 5,025.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0018 616-12249 | 658.000 | 7.00000 | 4,606.00 | 6.99000 | 4,599.42 | 5.00000 | 3,290.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0019 616-93019 | 112.000 | 125.00000 | 14,000.00 | 176.91000 | 19,813.92 | 275.00000 | 30,800.00 |
| RIPRAP, GROUTED, 18 IN. | SYS | | | | | | |
| 0020 619-12459 | (1) | 1,188.00000 | 1,188.00 | 1,070.00000 | 1,070.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 619-12507 | (1) | 31,320.00000 | 31,320.00 | 31,030.00000 | 31,030.00 | 45,000.00000 | 45,000.00 |
| CLEAN AND COAT STEEL PILING, BRIDGE NO. 1 | LS | | | | | | |
| 0022 621-01004 | 1.000 | 1,000.00000 | 1,000.00 | 963.00000 | 963.00 | 900.00000 | 900.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0023 621-06559 | 231.000 | 4.00000 | 924.00 | 4.69000 | 1,083.39 | 4.38000 | 1,011.78 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0024 621-06574 | 85.000 | 150.00000 | 12,750.00 | 55.10000 | 4,683.50 | 37.50000 | 3,187.50 |
| SODDING | SYS | | | | | | |
| 0025 709-51821 | (1) | 2,500.00000 | 2,500.00 | 3,649.77000 | 3,649.77 | 10,000.00000 | 10,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0026 710-09158 | 110.000 | 110.00000 | 12,100.00 | 183.07000 | 20,137.70 | 250.00000 | 27,500.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0027 713-04331 | (1) | 35,000.00000 | 35,000.00 | 25,902.97000 | 25,902.97 | 10,003.72000 | 10,003.72 |
| TEMPORARY CAUSEWAY AND ACCESS ROADWAYS | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 801-06640 | 10.000 | 189.00000 | 1,890.00 | 228.98000 | 2,289.80 | 214.00000 | 2,140.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0029 801-06645 | 8.000 | 81.00000 | 648.00 | 114.49000 | 915.92 | 107.00000 | 856.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0030 801-06710 | 30.000 | 32.40000 | 972.00 | 16.05000 | 481.50 | 15.00000 | 450.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0031 801-06775 | (1) | 10,480.00000 | 10,480.00 | 21,345.72000 | 21,345.72 | 20,000.00000 | 20,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0032 801-11642 | 2.000 | 2,700.00000 | 5,400.00 | 4,351.69000 | 8,703.38 | 4,067.00000 | 8,134.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0033 801-12930 | 4.000 | 1,080.00000 | 4,320.00 | 1,305.40000 | 5,221.60 | 1,220.00000 | 4,880.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | EACH | | | | | | |
| 0034 802-05701 | 11.000 | 78.55000 | 864.05 | 149.80000 | 1,647.80 | 140.00000 | 1,540.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) HOOSIER PRIDE EXCAVATING INC | | (2) PONTEM CONTRACTORS INC | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 802-09838 | 6.000 | 36.00000 | 216.00 | 187.25000 | 1,123.50 | 175.00000 | 1,050.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| **Section Totals:** | | | | $251,747.55 | | $338,000.00 | | $366,800.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $251,747.55 | | $338,000.00 | | $366,800.00 |
| **Contract Item Totals** | | | | **$251,747.55** | | **$338,000.00** | | **$366,800.00** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$251,747.55** | | **$338,000.00** | | **366,800.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 3,600.00000 | 3,600.00 | 20,000.00000 | 20,000.00 | 5,000.00000 | 5,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 110-01001 | (1) | 25,000.00000 | 25,000.00 | 35,000.00000 | 35,000.00 | 85,470.00000 | 85,470.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0008 201-52370 | (1) | 7,500.00000 | 7,500.00 | 11,000.00000 | 11,000.00 | 7,500.00000 | 7,500.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0009 205-11626 | 1.000 | 15,000.00000 | 15,000.00 | 60,000.00000 | 60,000.00 | 62,790.00000 | 62,790.00 |
| PUMP AROUND | EACH | | | | | | |
| 0010 205-12108 | 9,817.000 | 1.00000 | 9,817.00 | 1.00000 | 9,817.00 | 1.00000 | 9,817.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0011 205-12616 | (1) | 3,000.00000 | 3,000.00 | 5,000.00000 | 5,000.00 | 7,200.00000 | 7,200.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0012 213-09269 | 8.000 | 330.00000 | 2,640.00 | 1,350.00000 | 10,800.00 | 1,000.00000 | 8,000.00 |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0013 303-01180 | 81.000 | 100.00000 | 8,100.00 | 175.00000 | 14,175.00 | 25.00000 | 2,025.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 601-06035 | 60.000 | 65.00000 | 3,900.00 | 65.00000 | 3,900.00 | 65.00000 | 3,900.00 |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0015 616-05688 | 334.000 | 180.00000 | 60,120.00 | 130.00000 | 43,420.00 | 179.13000 | 59,829.42 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0016 616-05689 | 128.000 | 220.00000 | 28,160.00 | 175.00000 | 22,400.00 | 249.59000 | 31,947.52 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0017 616-06405 | 67.000 | 150.00000 | 10,050.00 | 100.00000 | 6,700.00 | 205.16000 | 13,745.72 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0018 616-12249 | 658.000 | 7.00000 | 4,606.00 | 9.00000 | 5,922.00 | 7.50000 | 4,935.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0019 616-93019 | 112.000 | 300.00000 | 33,600.00 | 220.00000 | 24,640.00 | 395.36000 | 44,280.32 |
| RIPRAP, GROUTED, 18 IN. | SYS | | | | | | |
| 0020 619-12459 | (1) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 619-12507 | (1) | 29,000.00000 | 29,000.00 | 29,000.00000 | 29,000.00 | 29,000.00000 | 29,000.00 |
| CLEAN AND COAT STEEL PILING, BRIDGE NO. 1 | LS | | | | | | |
| 0022 621-01004 | 1.000 | 900.00000 | 900.00 | 900.00000 | 900.00 | 900.00000 | 900.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0023 621-06559 | 231.000 | 30.00000 | 6,930.00 | 4.38000 | 1,011.78 | 4.38000 | 1,011.78 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0024 621-06574 | 85.000 | 55.00000 | 4,675.00 | 37.50000 | 3,187.50 | 37.50000 | 3,187.50 |
| SODDING | SYS | | | | | | |
| 0025 709-51821 | (1) | 4,000.00000 | 4,000.00 | 5,000.00000 | 5,000.00 | 2,000.00000 | 2,000.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0026 710-09158 | 110.000 | 240.00000 | 26,400.00 | 179.35000 | 19,728.50 | 263.00000 | 28,930.00 |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0027 713-04331 | (1) | 35,000.00000 | 35,000.00 | 110,000.00000 | 110,000.00 | 50,160.00000 | 50,160.00 |
| TEMPORARY CAUSEWAY AND ACCESS ROADWAYS | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. | | (5) MILESTONE CONTRACTORS LP | | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 801-06640 | 10.000 | 175.00000 | 1,750.00 | 175.00000 | 1,750.00 | 150.00000 | 1,500.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0029 801-06645 | 8.000 | 75.00000 | 600.00 | 75.00000 | 600.00 | 115.00000 | 920.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0030 801-06710 | 30.000 | 30.00000 | 900.00 | 30.00000 | 900.00 | 13.00000 | 390.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0031 801-06775 | (1) | 45,000.00000 | 45,000.00 | 34,533.95000 | 34,533.95 | 25,630.00000 | 25,630.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0032 801-11642 | 2.000 | 2,500.00000 | 5,000.00 | 2,500.00000 | 5,000.00 | 5,000.00000 | 10,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0033 801-12930 | 4.000 | 1,000.00000 | 4,000.00 | 1,000.00000 | 4,000.00 | 455.00000 | 1,820.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | EACH | | | | | | |
| 0034 802-05701 | 11.000 | 140.00000 | 1,540.00 | 140.00000 | 1,540.00 | 140.00000 | 1,540.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) MORPHEY CONSTRUCTION INC. Unit Price | (4) MORPHEY CONSTRUCTION INC. Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC Unit Price | (6) RAM CONSTRUCTION SRVCS OF MICHIGAN INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0035 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | 6.000 SFT | 175.00000 | 1,050.00 | 175.00000 | 1,050.00 | 175.00000 | 1,050.00 |
| **Section Totals:** | | | | $382,843.00 | | $491,980.73 | | $505,484.26 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $382,843.00 | | $491,980.73 | | $505,484.26 |
| **Contract Item Totals** | | | | **$382,843.00** | | **$491,980.73** | | **$505,484.26** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$382,843.00** | | **$491,980.73** | | **505,484.26** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 500.00000 | 500.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0007 110-01001 | (1) | 34,000.00000 | 34,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0008 201-52370 | (1) | 1,000.00000 | 1,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0009 205-11626 | 1.000 | 87,000.00000 | 87,000.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0010 205-12108 | 9,817.000 | 1.00000 | 9,817.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0011 205-12616 | (1) | 43,000.00000 | 43,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0012 213-09269 | 8.000 | 350.00000 | 2,800.00 | | | | |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0013 303-01180 | 81.000 | 40.00000 | 3,240.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SUBSTRUCTURE REPAIR AND REHABILITATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 601-06035 | 60.000 | 245.00000 | 14,700.00 | | | | |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0015 616-05688 | 334.000 | 40.00000 | 13,360.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0016 616-05689 | 128.000 | 65.00000 | 8,320.00 | | | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0017 616-06405 | 67.000 | 35.00000 | 2,345.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0018 616-12249 | 658.000 | 2.20000 | 1,447.60 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0019 616-93019 | 112.000 | 180.00000 | 20,160.00 | | | | |
| RIPRAP, GROUTED, 18 IN. | SYS | | | | | | |
| 0020 619-12459 | (1) | 27,000.00000 | 27,000.00 | | | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Unit Price | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 619-12507 | (1) | 80,000.00000 | 80,000.00 | | | | |
| CLEAN AND COAT STEEL PILING, BRIDGE NO. 1 | LS | | | | | | |
| 0022 621-01004 | 1.000 | 200.00000 | 200.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0023 621-06559 | 231.000 | 3.00000 | 693.00 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0024 621-06574 | 85.000 | 20.00000 | 1,700.00 | | | | |
| SODDING | SYS | | | | | | |
| 0025 709-51821 | (1) | 16,000.00000 | 16,000.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0026 710-09158 | 110.000 | 350.00000 | 38,500.00 | | | | |
| PATCHING CONCRETE STRUCTURES | SFT | | | | | | |
| 0027 713-04331 | (1) | 80,000.00000 | 80,000.00 | | | | |
| TEMPORARY CAUSEWAY AND ACCESS ROADWAYS | LS | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Unit Price | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 801-06640 | 10.000 | 175.00000 | 1,750.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0029 801-06645 | 8.000 | 75.00000 | 600.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0030 801-06710 | 30.000 | 30.00000 | 900.00 | | | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0031 801-06775 | (1) | 6,000.00000 | 6,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0032 801-11642 | 2.000 | 2,500.00000 | 5,000.00 | | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0033 801-12930 | 4.000 | 1,000.00000 | 4,000.00 | | | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, INTERMITTENT | EACH | | | | | | |
| 0034 802-05701 | 11.000 | 170.00000 | 1,870.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** B -44650-A **Counties:** RANDOLPH

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 490 **Project(s):** 2200988

**Contract Time:** 08/28/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SUBSTRUCTURE REPAIR AND REHABILITATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Unit Price | (7) EAGLE PAINTING & MAINTENANCE COMPANY INC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SUBSTRUCTURE REPAIR AND REHABILITATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 802-09838 | 6.000 | 197.00000 | 1,182.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| **Section Totals:** | | | $507,089.60 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $507,089.60 | | | | |
| **Contract Item Totals** | | | **$507,089.60** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$507,089.60** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | 35,000.00000 | 35,000.00 | 9,730.00000 | 9,730.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 126,750.00000 | 126,750.00 | 127,098.70000 | 127,098.70 | 127,500.00000 | 127,500.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 816.000 | 34.05000 | 27,784.80 | 42.00000 | 34,272.00 | 45.00000 | 36,720.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 74,500.00000 | 74,500.00 | 50,000.00000 | 50,000.00 | 130,900.00000 | 130,900.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51328 | (1) | 74,500.00000 | 74,500.00 | 50,000.00000 | 50,000.00 | 130,900.00000 | 130,900.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 203-02000 | 994.000 | 42.00000 | 41,748.00 | 61.00000 | 60,634.00 | 55.00000 | 54,670.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0015 | 205-12108 | 13,778.000 | 1.00000 | 13,778.00 | 1.00000 | 13,778.00 | 1.00000 | 13,778.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0016 | 205-12616 | (1) | 5,500.00000 | 5,500.00 | 7,500.00000 | 7,500.00 | 5,000.00000 | 5,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0017 | 207-09935 | 3,286.000 | 55.00000 | 180,730.00 | 41.00000 | 134,726.00 | 45.00000 | 147,870.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0018 | 211-06467 | 100.000 | 196.00000 | 19,600.00 | 92.00000 | 9,200.00 | 215.00000 | 21,500.00 |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |
| 0019 | 214-12239 | 1,336.000 | 2.00000 | 2,672.00 | 5.00000 | 6,680.00 | 4.00000 | 5,344.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0020 | 301-12234 | 82.000 | 128.00000 | 10,496.00 | 83.00000 | 6,806.00 | 125.00000 | 10,250.00 |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 302-06464 | 206.000 | 190.00000 | 39,140.00 | 118.00000 | 24,308.00 | 140.00000 | 28,840.00 |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0022 303-01180 | 193.000 | 92.00000 | 17,756.00 | 41.00000 | 7,913.00 | 60.00000 | 11,580.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0023 306-08043 | 1,156.000 | 11.00000 | 12,716.00 | 7.50000 | 8,670.00 | 11.00000 | 12,716.00 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0024 401-000005 | 245.000 | 215.00000 | 52,675.00 | 185.00000 | 45,325.00 | 160.00000 | 39,200.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0025 401-000041 | 303.000 | 171.00000 | 51,813.00 | 150.00000 | 45,450.00 | 160.00000 | 48,480.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0026 401-000047 | 844.000 | 135.50000 | 114,362.00 | 125.00000 | 105,500.00 | 160.00000 | 135,040.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0027 401-11526 | 3,250.000 | 0.10000 | 325.00 | 1.50000 | 4,875.00 | 0.50000 | 1,625.00 |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 406-05521 | 5,605.000 | 0.10000 | 560.50 | 0.25000 | 1,401.25 | 0.50000 | 2,802.50 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0029 503-12477 | 140.000 | 330.00000 | 46,200.00 | 475.00000 | 66,500.00 | 550.00000 | 77,000.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0030 601-02241 | 888.000 | 2.50000 | 2,220.00 | 2.50000 | 2,220.00 | 2.50000 | 2,220.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0031 601-12281 | 639.000 | 21.50000 | 13,738.50 | 21.50000 | 13,738.50 | 21.50000 | 13,738.50 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0032 601-12291 | 1.000 | 3,200.00000 | 3,200.00 | 3,200.00000 | 3,200.00 | 3,200.00000 | 3,200.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0033 601-12292 | 3.000 | 3,100.00000 | 9,300.00 | 3,100.00000 | 9,300.00 | 3,100.00000 | 9,300.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0034 601-12294 | 2.000 | 1,200.00000 | 2,400.00 | 1,200.00000 | 2,400.00 | 1,200.00000 | 2,400.00 |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 601-94689 | 2.000 | 2,250.00000 | 4,500.00 | 2,225.00000 | 4,450.00 | 2,225.00000 | 4,450.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0036 602-06729 | 26.000 | 28.00000 | 728.00 | 25.00000 | 650.00 | 35.00000 | 910.00 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0037 605-06145 | 58.000 | 92.00000 | 5,336.00 | 28.00000 | 1,624.00 | 95.00000 | 5,510.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0038 609-06262 | 808.000 | 235.00000 | 189,880.00 | 225.00000 | 181,800.00 | 250.00000 | 202,000.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. , MODIFIED | SYS | | | | | | |
| 0039 619-11050 | (1) | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0040 619-11050 | (1) | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 | 19,000.00000 | 19,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 619-12459 | (1) | 500.00000 | 500.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0042 619-12459 | (1) | 500.00000 | 500.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 2 | LS | | | | | | |
| 0043 619-51860 | (1) | 8,300.00000 | 8,300.00 | 8,300.00000 | 8,300.00 | 8,300.00000 | 8,300.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0044 619-51860 | (1) | 8,300.00000 | 8,300.00 | 8,300.00000 | 8,300.00 | 8,300.00000 | 8,300.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 2 | LS | | | | | | |
| 0045 628-11976 | 2.000 | 500.00000 | 1,000.00 | 950.00000 | 1,900.00 | 1,000.00000 | 2,000.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0046 628-12683 | 12.000 | 3,250.00000 | 39,000.00 | 2,711.20000 | 32,534.40 | 4,000.00000 | 48,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0047 702-04325 | (1) | 25,000.00000 | 25,000.00 | 25,000.00000 | 25,000.00 | 10,000.00000 | 10,000.00 |
| TEMPORARY SHORING | LS | | | | | | |
| 0048 702-12076 | 1.000 | 3,200.00000 | 3,200.00 | 2,500.00000 | 2,500.00 | 750.00000 | 750.00 |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |
| 0049 703-06029 | 65,015.000 | 2.00000 | 130,030.00 | 1.75000 | 113,776.25 | 1.60000 | 104,024.00 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0050 703-97936 | 590.000 | 32.00000 | 18,880.00 | 50.00000 | 29,500.00 | 31.00000 | 18,290.00 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0051 704-51002 | 186.500 | 1,150.00000 | 214,475.00 | 1,250.00000 | 233,125.00 | 1,050.00000 | 195,825.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0052 706-11600 | 2.400 | 3,600.00000 | 8,640.00 | 4,750.00000 | 11,400.00 | 2,400.00000 | 5,760.00 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0053 706-11620 | 4.000 | 4,850.00000 | 19,400.00 | 3,250.00000 | 13,000.00 | 2,700.00000 | 10,800.00 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0054 709-51821 | (1) | 3,468.94000 | 3,468.94 | 5,000.00000 | 5,000.00 | 7,500.00000 | 7,500.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0055 709-51821 | (1) | 3,468.94000 | 3,468.94 | 5,000.00000 | 5,000.00 | 7,500.00000 | 7,500.00 |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |
| 0056 711-51864 | 96.000 | 73.44000 | 7,050.24 | 35.00000 | 3,360.00 | 73.44000 | 7,050.24 |
| DRILLED HOLE | EACH | | | | | | |
| 0057 715-05048 | 1,505.000 | 10.00000 | 15,050.00 | 10.00000 | 15,050.00 | 11.00000 | 16,555.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0058 715-05053 | 64.000 | 68.00000 | 4,352.00 | 35.00000 | 2,240.00 | 20.00000 | 1,280.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0059 715-10238 | 1.000 | 920.00000 | 920.00 | 600.00000 | 600.00 | 2,300.00000 | 2,300.00 |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0060 718-06526 | 30.000 | 427.00000 | 12,810.00 | 160.00000 | 4,800.00 | 160.00000 | 4,800.00 |
| HMA FOR UNDERDRAINS | TON | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC | | (3) BEATY CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0061 718-06531 | | 4.000 | 3,800.00000 | 15,200.00 | 1,500.00000 | 6,000.00 | 1,150.00000 | 4,600.00 |
| OUTLET PROTECTOR, TYPE 3 | | EACH | | | | | | |
| 0062 718-12307 | | 2,841.000 | 2.00000 | 5,682.00 | 3.00000 | 8,523.00 | 1.00000 | 2,841.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | | SYS | | | | | | |
| 0063 718-52610 | | 120.000 | 145.00000 | 17,400.00 | 111.00000 | 13,320.00 | 72.00000 | 8,640.00 |
| AGGREGATE FOR UNDERDRAINS | | CYS | | | | | | |
| 0064 722-000134 | | 2,986.000 | 74.00000 | 220,964.00 | 95.00000 | 283,670.00 | 95.00000 | 283,670.00 |
| BRIDGE DECK OVERLAY, RIGID | | SYS | | | | | | |
| 0065 722-01066 | | 2,898.000 | 73.20000 | 212,133.60 | 85.00000 | 246,330.00 | 60.00000 | 173,880.00 |
| HYDRODEMOLITION | | SYS | | | | | | |
| 0066 722-12380 | | 63,800.000 | 1.00000 | 63,800.00 | 1.00000 | 63,800.00 | 1.00000 | 63,800.00 |
| BRIDGE DECK OVERLAY BUDGET | | DOL | | | | | | |
| 0067 722-12464 | | 2,898.000 | 5.00000 | 14,490.00 | 5.00000 | 14,490.00 | 10.00000 | 28,980.00 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | | SYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0068 722-12732 | 3,634.000 | 7.00000 | 25,438.00 | 7.50000 | 27,255.00 | 3.40000 | 12,355.60 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0069 722-51401 | 262.000 | 60.00000 | 15,720.00 | 25.00000 | 6,550.00 | 50.00000 | 13,100.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0070 724-12773 | 120.000 | 86.00000 | 10,320.00 | 61.00000 | 7,320.00 | 55.00000 | 6,600.00 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0071 801-03290 | 4.000 | 244.00000 | 976.00 | 250.00000 | 1,000.00 | 250.00000 | 1,000.00 |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0072 801-06209 | 13,896.000 | 1.79000 | 24,873.84 | 1.68000 | 23,345.28 | 1.68000 | 23,345.28 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0073 801-06640 | 16.000 | 212.00000 | 3,392.00 | 165.00000 | 2,640.00 | 165.00000 | 2,640.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06710 | 240.000 | 15.00000 | 3,600.00 | 12.00000 | 2,880.00 | 12.00000 | 2,880.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 801-06775 | (1) | 78,886.64000 | 78,886.64 | 68,236.09000 | 68,236.09 | 15,000.00000 | 15,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0076 801-07023 | 2.000 | 7,300.00000 | 14,600.00 | 7,300.00000 | 14,600.00 | 7,300.00000 | 14,600.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0077 801-08401 | 1,632.000 | 16.00000 | 26,112.00 | 38.47000 | 62,783.04 | 64.00000 | 104,448.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0078 801-08508 | 1,184.000 | 25.00000 | 29,600.00 | 44.72000 | 52,948.48 | 20.00000 | 23,680.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0079 801-12883 | 4.000 | 821.00000 | 3,284.00 | 370.00000 | 1,480.00 | 370.00000 | 1,480.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0080 805-01844 | 12.000 | 120.00000 | 1,440.00 | 92.00000 | 1,104.00 | 50.00000 | 600.00 |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 807-91704 | 2.000 | 1,500.00000 | 3,000.00 | 91.00000 | 182.00 | 1,000.00000 | 2,000.00 |
| LIGHT POLE, HANDHOLE COVER | EACH | | | | | | |
| 0082 808-06716 | 660.000 | 1.08000 | 712.80 | 0.60000 | 396.00 | 0.60000 | 396.00 |
| LINE, REMOVE | LFT | | | | | | |
| 0083 808-10049 | 2,460.000 | 1.31000 | 3,222.60 | 1.00000 | 2,460.00 | 1.00000 | 2,460.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0084 808-10057 | 2,460.000 | 1.31000 | 3,222.60 | 1.00000 | 2,460.00 | 1.00000 | 2,460.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 808-10071 | 976.000 | 1.81000 | 1,766.56 | 1.00000 | 976.00 | 1.00000 | 976.00 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0086 808-12032 | 5,896.000 | 0.88000 | 5,188.48 | 0.65000 | 3,832.40 | 0.65000 | 3,832.40 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) WILLIAM CHARLES CONSTRUCTION COMPANY LLC<br>Unit Price | <br>Ext Amount | (3) BEATY CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 808-75996 | 36.000 | 15.33000 | 551.88 | 55.00000 | 1,980.00 | 50.00000 | 1,800.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0088 808-75998 | 36.000 | 60.03000 | 2,161.08 | 55.55000 | 1,999.80 | 55.55000 | 1,999.80 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $2,535,000.00 | | $2,541,974.19 | | $2,597,280.32 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,535,000.00 | | $2,541,974.19 | | $2,597,280.32 |
| **Contract Item Totals** | | | **$2,535,000.00** | | **$2,541,974.19** | | **$2,597,280.32** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,535,000.00** | | **$2,541,974.19** | | **2,597,280.32** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,216.98000 | 10,216.98 | 10,010.00000 | 10,010.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 130,000.00000 | 130,000.00 | 137,000.00000 | 137,000.00 | 135,762.00000 | 135,762.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 816.000 | 21.90000 | 17,870.40 | 31.00000 | 25,296.00 | 42.75000 | 34,884.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 90,000.00000 | 90,000.00 | 94,560.00000 | 94,560.00 | 130,654.32000 | 130,654.32 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51328 | (1) | 90,000.00000 | 90,000.00 | 94,560.00000 | 94,560.00 | 130,654.32000 | 130,654.32 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description | | | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 203-02000 | 994.000 | 58.03000 | 57,681.82 | 62.00000 | 61,628.00 | 31.00000 | 30,814.00 |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0015 | 205-12108 | 13,778.000 | 1.00000 | 13,778.00 | 1.00000 | 13,778.00 | 1.00000 | 13,778.00 |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0016 | 205-12616 | (1) | 16,255.68000 | 16,255.68 | 6,802.00000 | 6,802.00 | 2,250.00000 | 2,250.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0017 | 207-09935 | 3,286.000 | 44.83000 | 147,311.38 | 42.00000 | 138,012.00 | 41.00000 | 134,726.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0018 | 211-06467 | 100.000 | 111.98000 | 11,198.00 | 163.00000 | 16,300.00 | 200.00000 | 20,000.00 |
| AGGREGATE FOR END BENT BACKFILL | | CYS | | | | | | |
| 0019 | 214-12239 | 1,336.000 | 4.71000 | 6,292.56 | 4.70000 | 6,279.20 | 3.50000 | 4,676.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0020 | 301-12234 | 82.000 | 99.91000 | 8,192.62 | 119.00000 | 9,758.00 | 215.35000 | 17,658.70 |
| COMPACTED AGGREGATE, NO. 53 | | CYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description | | | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 | 302-06464 | 206.000 | 188.00000 | 38,728.00 | 150.00000 | 30,900.00 | 171.32000 | 35,291.92 |
| SUBBASE FOR PCCP | | CYS | | | | | | |
| 0022 | 303-01180 | 193.000 | 55.89000 | 10,786.77 | 61.00000 | 11,773.00 | 65.00000 | 12,545.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0023 | 306-08043 | 1,156.000 | 5.00000 | 5,780.00 | 11.00000 | 12,716.00 | 3.49000 | 4,034.44 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0024 | 401-000005 | 245.000 | 168.00000 | 41,160.00 | 190.00000 | 46,550.00 | 185.00000 | 45,325.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0025 | 401-000041 | 303.000 | 168.00000 | 50,904.00 | 154.00000 | 46,662.00 | 150.00000 | 45,450.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0026 | 401-000047 | 844.000 | 168.00000 | 141,792.00 | 129.00000 | 108,876.00 | 125.00000 | 105,500.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0027 | 401-11526 | 3,250.000 | 0.53000 | 1,722.50 | 1.50000 | 4,875.00 | 1.50000 | 4,875.00 |
| JOINT ADHESIVE | | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 406-05521 | 5,605.000 | 0.53000 | 2,970.65 | 0.25000 | 1,401.25 | 0.25000 | 1,401.25 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0029 503-12477 | 140.000 | 225.63000 | 31,588.20 | 491.00000 | 68,740.00 | 521.25000 | 72,975.00 |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0030 601-02241 | 888.000 | 2.63000 | 2,335.44 | 2.60000 | 2,308.80 | 2.50000 | 2,220.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0031 601-12281 | 639.000 | 22.58000 | 14,428.62 | 22.00000 | 14,058.00 | 21.50000 | 13,738.50 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0032 601-12291 | 1.000 | 3,360.00000 | 3,360.00 | 3,293.00000 | 3,293.00 | 3,200.00000 | 3,200.00 |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0033 601-12292 | 3.000 | 3,255.00000 | 9,765.00 | 3,190.00000 | 9,570.00 | 3,100.00000 | 9,300.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0034 601-12294 | 2.000 | 1,260.00000 | 2,520.00 | 1,235.00000 | 2,470.00 | 1,200.00000 | 2,400.00 |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 601-94689 | 2.000 | 2,336.25000 | 4,672.50 | 2,289.00000 | 4,578.00 | 2,225.00000 | 4,450.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0036 602-06729 | 26.000 | 134.53000 | 3,497.78 | 35.00000 | 910.00 | 81.84000 | 2,127.84 |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0037 605-06145 | 58.000 | 70.78000 | 4,105.24 | 143.00000 | 8,294.00 | 83.50000 | 4,843.00 |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0038 609-06262 | 808.000 | 249.16000 | 201,321.28 | 224.00000 | 180,992.00 | 257.00000 | 207,656.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. , MODIFIED | SYS | | | | | | |
| 0039 619-11050 | (1) | 19,950.00000 | 19,950.00 | 19,550.00000 | 19,550.00 | 19,000.00000 | 19,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0040 619-11050 | (1) | 19,950.00000 | 19,950.00 | 19,550.00000 | 19,550.00 | 19,000.00000 | 19,000.00 |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description | | | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 | 619-12459 | (1) | 525.00000 | 525.00 | 514.00000 | 514.00 | 500.00000 | 500.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | | LS | | | | | | |
| 0042 | 619-12459 | (1) | 525.00000 | 525.00 | 514.00000 | 514.00 | 500.00000 | 500.00 |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 2 | | LS | | | | | | |
| 0043 | 619-51860 | (1) | 8,715.00000 | 8,715.00 | 8,540.00000 | 8,540.00 | 8,300.00000 | 8,300.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | | LS | | | | | | |
| 0044 | 619-51860 | (1) | 8,715.00000 | 8,715.00 | 8,540.00000 | 8,540.00 | 8,300.00000 | 8,300.00 |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 2 | | LS | | | | | | |
| 0045 | 628-11976 | 2.000 | 1,093.57000 | 2,187.14 | 945.00000 | 1,890.00 | 850.00000 | 1,700.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0046 | 628-12683 | 12.000 | 3,433.19000 | 41,198.28 | 4,336.00000 | 52,032.00 | 3,500.00000 | 42,000.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0047 | 702-04325 | (1) | 14,932.27000 | 14,932.27 | 30,620.00000 | 30,620.00 | 20,000.00000 | 20,000.00 |
| TEMPORARY SHORING | | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0048 702-12076 | 1.000 | 2,544.45000 | 2,544.45 | 2,006.00000 | 2,006.00 | 1,450.00000 | 1,450.00 |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |
| 0049 703-06029 | 65,015.000 | 1.61000 | 104,674.15 | 1.60000 | 104,024.00 | 1.93000 | 125,478.95 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0050 703-97936 | 590.000 | 44.13000 | 26,036.70 | 40.00000 | 23,600.00 | 42.34000 | 24,980.60 |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0051 704-51002 | 186.500 | 1,003.88000 | 187,223.62 | 1,559.00000 | 290,753.50 | 1,705.21000 | 318,021.67 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0052 706-11600 | 2.400 | 3,014.91000 | 7,235.78 | 4,217.00000 | 10,120.80 | 6,200.00000 | 14,880.00 |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0053 706-11620 | 4.000 | 3,834.66000 | 15,338.64 | 4,858.00000 | 19,432.00 | 5,578.20000 | 22,312.80 |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0054 709-51821 | (1) | 4,063.50000 | 4,063.50 | 3,569.00000 | 3,569.00 | 3,468.94000 | 3,468.94 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 709-51821 | (1) | 4,063.50000 | 4,063.50 | 3,569.00000 | 3,569.00 | 3,468.94000 | 3,468.94 |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |
| 0056 711-51864 | 96.000 | 77.11000 | 7,402.56 | 76.00000 | 7,296.00 | 73.44000 | 7,050.24 |
| DRILLED HOLE | EACH | | | | | | |
| 0057 715-05048 | 1,505.000 | 35.23000 | 53,021.15 | 9.20000 | 13,846.00 | 15.00000 | 22,575.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0058 715-05053 | 64.000 | 32.23000 | 2,062.72 | 62.00000 | 3,968.00 | 32.76000 | 2,096.64 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0059 715-10238 | 1.000 | 1,811.48000 | 1,811.48 | 712.00000 | 712.00 | 625.10000 | 625.10 |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0060 718-06526 | 30.000 | 168.00000 | 5,040.00 | 181.00000 | 5,430.00 | 175.22000 | 5,256.60 |
| HMA FOR UNDERDRAINS | TON | | | | | | |
| 0061 718-06531 | 4.000 | 717.96000 | 2,871.84 | 1,369.00000 | 5,476.00 | 1,500.00000 | 6,000.00 |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 718-12307 | 2,841.000 | 2.93000 | 8,324.13 | 3.70000 | 10,511.70 | 2.34000 | 6,647.94 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0063 718-52610 | 120.000 | 100.98000 | 12,117.60 | 104.00000 | 12,480.00 | 82.31000 | 9,877.20 |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0064 722-000134 | 2,986.000 | 94.98000 | 283,610.28 | 81.00000 | 241,866.00 | 110.32000 | 329,415.52 |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0065 722-01066 | 2,898.000 | 97.62000 | 282,902.76 | 62.00000 | 179,676.00 | 55.73000 | 161,505.54 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0066 722-12380 | 63,800.000 | 1.00000 | 63,800.00 | 1.00000 | 63,800.00 | 1.00000 | 63,800.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0067 722-12464 | 2,898.000 | 5.80000 | 16,808.40 | 7.40000 | 21,445.20 | 8.28000 | 23,995.44 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |
| 0068 722-12732 | 3,634.000 | 9.83000 | 35,722.22 | 3.90000 | 14,172.60 | 3.65000 | 13,264.10 |
| LONGITUDINAL GROOVING | SYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 722-51401 | 262.000 | 72.36000 | 18,958.32 | 74.00000 | 19,388.00 | 85.46000 | 22,390.52 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0070 724-12773 | 120.000 | 65.69000 | 7,882.80 | 69.00000 | 8,280.00 | 95.22000 | 11,426.40 |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0071 801-03290 | 4.000 | 262.50000 | 1,050.00 | 257.00000 | 1,028.00 | 250.00000 | 1,000.00 |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0072 801-06209 | 13,896.000 | 1.76000 | 24,456.96 | 2.00000 | 27,792.00 | 1.68000 | 23,345.28 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0073 801-06640 | 16.000 | 173.25000 | 2,772.00 | 170.00000 | 2,720.00 | 165.00000 | 2,640.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06710 | 240.000 | 12.60000 | 3,024.00 | 12.00000 | 2,880.00 | 12.00000 | 2,880.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0075 801-06775 | (1) | 22,858.17000 | 22,858.17 | 170,581.55000 | 170,581.55 | 40,621.37000 | 40,621.37 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 801-07023 | 2.000 | 7,665.00000 | 15,330.00 | 7,511.00000 | 15,022.00 | 5,900.00000 | 11,800.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0077 801-08401 | 1,632.000 | 30.80000 | 50,265.60 | 46.00000 | 75,072.00 | 53.24000 | 86,887.68 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0078 801-08508 | 1,184.000 | 36.40000 | 43,097.60 | 43.00000 | 50,912.00 | 52.56000 | 62,231.04 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0079 801-12883 | 4.000 | 388.50000 | 1,554.00 | 381.00000 | 1,524.00 | 370.00000 | 1,480.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0080 805-01844 | 12.000 | 47.25000 | 567.00 | 102.00000 | 1,224.00 | 97.00000 | 1,164.00 |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0081 807-91704 | 2.000 | 262.50000 | 525.00 | 173.00000 | 346.00 | 2,000.00000 | 4,000.00 |
| LIGHT POLE, HANDHOLE COVER | EACH | | | | | | |
| 0082 808-06716 | 660.000 | 0.63000 | 415.80 | 0.60000 | 396.00 | 0.60000 | 396.00 |
| LINE, REMOVE | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 808-10049 | 2,460.000 | 1.05000 | 2,583.00 | 1.00000 | 2,460.00 | 1.00000 | 2,460.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0084 808-10057 | 2,460.000 | 1.05000 | 2,583.00 | 1.00000 | 2,460.00 | 1.00000 | 2,460.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 808-10071 | 976.000 | 1.05000 | 1,024.80 | 1.00000 | 976.00 | 1.00000 | 976.00 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0086 808-12032 | 5,896.000 | 0.68000 | 4,009.28 | 0.65000 | 3,832.40 | 0.65000 | 3,832.40 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0087 808-75996 | 36.000 | 16.70000 | 601.20 | 72.00000 | 2,592.00 | 65.00000 | 2,340.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0088 808-75998 | 36.000 | 58.33000 | 2,099.88 | 57.00000 | 2,052.00 | 55.55000 | 1,999.80 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PONTEM CONTRACTORS INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $2,619,275.00 | | $2,744,000.00 | | $2,815,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,619,275.00 | | $2,744,000.00 | | $2,815,000.00 |
| **Contract Item Totals** | | | **$2,619,275.00** | | **$2,744,000.00** | | **$2,815,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,619,275.00** | | **$2,744,000.00** | | **2,815,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 9,900.00000 | 9,900.00 | 15,000.00000 | 15,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 152,000.18000 | 152,000.18 | 157,000.00000 | 157,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 202-02240 | 816.000 | 45.00000 | 36,720.00 | 30.00000 | 24,480.00 | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0012 202-51328 | (1) | 100,000.00000 | 100,000.00 | 263,626.49000 | 263,626.49 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51328 | (1) | 100,000.00000 | 100,000.00 | 281,770.01000 | 281,770.01 | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02000 | 994.000 | 90.00000 | 89,460.00 | 50.00000 | 49,700.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 205-12108 | 13,778.000 | 1.00000 | 13,778.00 | 1.00000 | 13,778.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 1,400.00000 | 1,400.00 | 15,000.00000 | 15,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 3,286.000 | 40.00000 | 131,440.00 | 45.00000 | 147,870.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-06467 | 100.000 | 175.00000 | 17,500.00 | 85.00000 | 8,500.00 | | |
| AGGREGATE FOR END BENT BACKFILL | CYS | | | | | | |
| 0019 214-12239 | 1,336.000 | 4.00000 | 5,344.00 | 5.00000 | 6,680.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0020 301-12234 | 82.000 | 80.00000 | 6,560.00 | 157.00000 | 12,874.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 302-06464 | 206.000 | 150.00000 | 30,900.00 | 111.00000 | 22,866.00 | | |
| SUBBASE FOR PCCP | CYS | | | | | | |
| 0022 303-01180 | 193.000 | 50.00000 | 9,650.00 | 60.00000 | 11,580.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0023 306-08043 | 1,156.000 | 4.40000 | 5,086.40 | 3.75000 | 4,335.00 | | |
| MILLING, TRANSITION | SYS | | | | | | |
| 0024 401-000005 | 245.000 | 160.00000 | 39,200.00 | 160.00000 | 39,200.00 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0025 401-000041 | 303.000 | 160.00000 | 48,480.00 | 160.00000 | 48,480.00 | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0026 401-000047 | 844.000 | 160.00000 | 135,040.00 | 160.00000 | 135,040.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0027 401-11526 | 3,250.000 | 0.50000 | 1,625.00 | 0.50000 | 1,625.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 406-05521 | 5,605.000 | 0.50000 | 2,802.50 | 0.50000 | 2,802.50 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0029 503-12477 | 140.000 | 729.70000 | 102,158.00 | 387.00000 | 54,180.00 | | |
| TERMINAL JOINT, TYPE HMA | LFT | | | | | | |
| 0030 601-02241 | 888.000 | 2.50000 | 2,220.00 | 2.50000 | 2,220.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0031 601-12281 | 639.000 | 21.50000 | 13,738.50 | 21.50000 | 13,738.50 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0032 601-12291 | 1.000 | 3,200.00000 | 3,200.00 | 3,200.00000 | 3,200.00 | | |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0033 601-12292 | 3.000 | 3,100.00000 | 9,300.00 | 3,100.00000 | 9,300.00 | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0034 601-12294 | 2.000 | 1,200.00000 | 2,400.00 | 1,200.00000 | 2,400.00 | | |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 601-94689 | 2.000 | 2,225.00000 | 4,450.00 | 2,225.00000 | 4,450.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0036 602-06729 | 26.000 | 25.00000 | 650.00 | 31.00000 | 806.00 | | |
| BARRIER DELINEATOR | EACH | | | | | | |
| 0037 605-06145 | 58.000 | 75.00000 | 4,350.00 | 37.00000 | 2,146.00 | | |
| CURB AND GUTTER, CONCRETE, TYPE B , MODIFIED | LFT | | | | | | |
| 0038 609-06262 | 808.000 | 150.00000 | 121,200.00 | 170.00000 | 137,360.00 | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. , MODIFIED | SYS | | | | | | |
| 0039 619-11050 | (1) | 19,000.00000 | 19,000.00 | 25,000.00000 | 25,000.00 | | |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 1 | LS | | | | | | |
| 0040 619-11050 | (1) | 19,000.00000 | 19,000.00 | 25,000.00000 | 25,000.00 | | |
| CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 619-12459 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 1 | LS | | | | | | |
| 0042 619-12459 | (1) | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | | |
| DISPOSAL OF CLEANING WASTE, HAZARDOUS, BRIDGE NO. 2 | LS | | | | | | |
| 0043 619-51860 | (1) | 8,300.00000 | 8,300.00 | 4,000.00000 | 4,000.00 | | |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 1 | LS | | | | | | |
| 0044 619-51860 | (1) | 8,300.00000 | 8,300.00 | 4,000.00000 | 4,000.00 | | |
| COAT STEEL BRIDGE, PARTIAL, BRIDGE NO. 2 | LS | | | | | | |
| 0045 628-11976 | 2.000 | 900.00000 | 1,800.00 | 500.00000 | 1,000.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0046 628-12683 | 12.000 | 2,500.00000 | 30,000.00 | 3,150.00000 | 37,800.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0047 702-04325 | (1) | 60,000.00000 | 60,000.00 | 50,000.00000 | 50,000.00 | | |
| TEMPORARY SHORING | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0048 702-12076 | 1.000 | 2,000.00000 | 2,000.00 | 2,025.00000 | 2,025.00 | | |
| GRATES, BASINS, AND FITTINGS, CAST IRON | EACH | | | | | | |
| 0049 703-06029 | 65,015.000 | 1.50000 | 97,522.50 | 1.50000 | 97,522.50 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0050 703-97936 | 590.000 | 31.00000 | 18,290.00 | 42.00000 | 24,780.00 | | |
| THREADED TIE BAR ASSEMBLY, EPOXY COATED | EACH | | | | | | |
| 0051 704-51002 | 186.500 | 1,200.00000 | 223,800.00 | 700.00000 | 130,550.00 | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0052 706-11600 | 2.400 | 2,500.00000 | 6,000.00 | 3,500.00000 | 8,400.00 | | |
| RAILING, CONCRETE TYPE FC | CYS | | | | | | |
| 0053 706-11620 | 4.000 | 3,000.00000 | 12,000.00 | 4,000.00000 | 16,000.00 | | |
| CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC | EACH | | | | | | |
| 0054 709-51821 | (1) | 3,468.94000 | 3,468.94 | 0.01000 | 0.01 | | |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 709-51821 | (1) | 3,468.94000 | 3,468.94 | 0.01000 | 0.01 | | |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |
| 0056 711-51864 | 96.000 | 73.44000 | 7,050.24 | 51.00000 | 4,896.00 | | |
| DRILLED HOLE | EACH | | | | | | |
| 0057 715-05048 | 1,505.000 | 14.00000 | 21,070.00 | 16.00000 | 24,080.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0058 715-05053 | 64.000 | 45.00000 | 2,880.00 | 14.00000 | 896.00 | | |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0059 715-10238 | 1.000 | 1,400.00000 | 1,400.00 | 1,000.00000 | 1,000.00 | | |
| PIPE, ROADWAY DRAIN CASTING EXTENSION | EACH | | | | | | |
| 0060 718-06526 | 30.000 | 160.00000 | 4,800.00 | 160.00000 | 4,800.00 | | |
| HMA FOR UNDERDRAINS | TON | | | | | | |
| 0061 718-06531 | 4.000 | 2,500.00000 | 10,000.00 | 750.00000 | 3,000.00 | | |
| OUTLET PROTECTOR, TYPE 3 | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 718-12307 | 2,841.000 | 1.50000 | 4,261.50 | 2.00000 | 5,682.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |
| 0063 718-52610 | 120.000 | 120.00000 | 14,400.00 | 91.00000 | 10,920.00 | | |
| AGGREGATE FOR UNDERDRAINS | CYS | | | | | | |
| 0064 722-000134 | 2,986.000 | 151.00000 | 450,886.00 | 90.00000 | 268,740.00 | | |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0065 722-01066 | 2,898.000 | 53.00000 | 153,594.00 | 75.00000 | 217,350.00 | | |
| HYDRODEMOLITION | SYS | | | | | | |
| 0066 722-12380 | 63,800.000 | 1.00000 | 63,800.00 | 1.00000 | 63,800.00 | | |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |
| 0067 722-12464 | 2,898.000 | 10.50000 | 30,429.00 | 10.00000 | 28,980.00 | | |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |
| 0068 722-12732 | 3,634.000 | 11.11000 | 40,373.74 | 3.45000 | 12,537.30 | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 BRIDGE DECK OVERLAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 722-51401 | 262.000 | 230.00000 | 60,260.00 | 40.00000 | 10,480.00 | | |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0070 724-12773 | 120.000 | 130.00000 | 15,600.00 | 60.00000 | 7,200.00 | | |
| BRIDGE EXPANSION JOINT, TYPE PCF | LFT | | | | | | |
| 0071 801-03290 | 4.000 | 366.00000 | 1,464.00 | 250.00000 | 1,000.00 | | |
| CONSTRUCTION SIGN, TYPE C | EACH | | | | | | |
| 0072 801-06209 | 13,896.000 | 1.93000 | 26,819.28 | 1.68000 | 23,345.28 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0073 801-06640 | 16.000 | 303.00000 | 4,848.00 | 165.00000 | 2,640.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06710 | 240.000 | 14.00000 | 3,360.00 | 12.00000 | 2,880.00 | | |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0075 801-06775 | (1) | 85,000.00000 | 85,000.00 | 400,000.00000 | 400,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC Unit Price | (7) DAVE OMARA CONTRACTOR INC Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC Unit Price | (8) SUPERIOR CONSTRUCTION CO INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 801-07023 | 2.000 | 7,300.00000 | 14,600.00 | 7,300.00000 | 14,600.00 | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0077 801-08401 | 1,632.000 | 75.00000 | 122,400.00 | 33.00000 | 53,856.00 | | |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0078 801-08508 | 1,184.000 | 80.00000 | 94,720.00 | 44.00000 | 52,096.00 | | |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0079 801-12883 | 4.000 | 425.00000 | 1,700.00 | 370.00000 | 1,480.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0080 805-01844 | 12.000 | 80.00000 | 960.00 | 51.00000 | 612.00 | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0081 807-91704 | 2.000 | 700.00000 | 1,400.00 | 750.00000 | 1,500.00 | | |
| LIGHT POLE, HANDHOLE COVER | EACH | | | | | | |
| 0082 808-06716 | 660.000 | 1.41000 | 930.60 | 0.60000 | 396.00 | | |
| LINE, REMOVE | LFT | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | BRIDGE DECK OVERLAY | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 808-10049 | 2,460.000 | 2.00000 | 4,920.00 | 1.00000 | 2,460.00 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0084 808-10057 | 2,460.000 | 2.00000 | 4,920.00 | 1.00000 | 2,460.00 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 808-10071 | 976.000 | 2.00000 | 1,952.00 | 1.00000 | 976.00 | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0086 808-12032 | 5,896.000 | 1.58000 | 9,315.68 | 0.65000 | 3,832.40 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0087 808-75996 | 36.000 | 115.00000 | 4,140.00 | 17.00000 | 612.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0088 808-75998 | 36.000 | 100.00000 | 3,600.00 | 50.00000 | 1,800.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** B -45039-A **Counties:** BARTHOLOMEW

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 500 **Project(s):** 2000291, 2000292

**Contract Time:** 07/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (8) SUPERIOR CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $2,982,365.00 | | $3,151,000.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,982,365.00 | | $3,151,000.00 | | |
| **Contract Item Totals** | | | **$2,982,365.00** | | **$3,151,000.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$2,982,365.00** | | **$3,151,000.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 13,000.00000 | 13,000.00 | 9,900.00000 | 9,900.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 25.000 | 106.00000 | 2,650.00 | 400.00000 | 10,000.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 110-01001 | (1) | 187,000.00000 | 187,000.00 | 85,000.00000 | 85,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 601-01128 | 1.000 | 2,765.00000 | 2,765.00 | 2,500.00000 | 2,500.00 | | |
| GUARDRAIL TRANSITION, TYPE WGB | EACH | | | | | | |
| 0009 601-01522 | 2.000 | 2,765.00000 | 5,530.00 | 3,400.00000 | 6,800.00 | | |
| GUARDRAIL TRANSITION, TYPE TGB | EACH | | | | | | |
| 0010 601-01700 | 2.000 | 3,000.00000 | 6,000.00 | 3,675.00000 | 7,350.00 | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 1 | EACH | | | | | | |
| 0011 601-02211 | 350.000 | 100.00000 | 35,000.00 | 135.00000 | 47,250.00 | | |
| GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED | EACH | | | | | | |
| 0012 601-02800 | 1.000 | 2,350.00000 | 2,350.00 | 3,500.00000 | 3,500.00 | | |
| GUARDRAIL TRANSITION, TYPE TGT | EACH | | | | | | |
| 0013 601-03452 | 6.000 | 610.00000 | 3,660.00 | 1,200.00000 | 7,200.00 | | |
| EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL, BURIED END SECTION LABOR ONLY | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 601-03453 | 30.000 | 37.00000 | 1,110.00 | 50.00000 | 1,500.00 | | |
| GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM | EACH | | | | | | |
| 0015 601-03456 | 8.000 | 116.00000 | 928.00 | 150.00000 | 1,200.00 | | |
| GUARDRAIL POST, WOOD, TYPE W5 | EACH | | | | | | |
| 0016 601-03599 | 2.000 | 207.00000 | 414.00 | 400.00000 | 800.00 | | |
| GUARDRAIL, THRIE-BEAM, RAIL SECTION, 12 FT 6 IN. | EACH | | | | | | |
| 0017 601-05856 | 5.000 | 1,100.00000 | 5,500.00 | 1,300.00000 | 6,500.00 | | |
| CAT , 10 GA SLOTTED RAIL MKWB | EACH | | | | | | |
| 0018 601-05856 | 10.000 | 900.00000 | 9,000.00 | 1,200.00000 | 12,000.00 | | |
| CAT , 12 GA SLOTTED RAIL MKWB | EACH | | | | | | |
| 0019 601-05856 | 5.000 | 200.00000 | 1,000.00 | 200.00000 | 1,000.00 | | |
| CAT , FOUNDATION TUBE RESET | EACH | | | | | | |
| 0020 601-05856 | 10.000 | 625.00000 | 6,250.00 | 550.00000 | 5,500.00 | | |
| CAT , NOSE PLATE MKNP | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 601-05856 | 10.000 | 400.00000 | 4,000.00 | 550.00000 | 5,500.00 | | |
| CAT , NOSE PLATE MKSD | EACH | | | | | | |
| 0022 601-05856 | 10.000 | 175.00000 | 1,750.00 | 225.00000 | 2,250.00 | | |
| CAT , POST WOOD NO 1 | EACH | | | | | | |
| 0023 601-05856 | 10.000 | 120.00000 | 1,200.00 | 225.00000 | 2,250.00 | | |
| CAT , POST WOOD NO 2 - 6 | EACH | | | | | | |
| 0024 601-06035 | 50.000 | 9.00000 | 450.00 | 20.00000 | 1,000.00 | | |
| GUARDRAIL, RESET | LFT | | | | | | |
| 0025 601-06248 | 1.000 | 52,000.00000 | 52,000.00 | 78,000.00000 | 78,000.00 | | |
| IMPACT ATTENUATOR, R2-W3, TL-3 | EACH | | | | | | |
| 0026 601-06273 | 10.000 | 367.00000 | 3,670.00 | 325.00000 | 3,250.00 | | |
| GUARDRAIL END TREATMENT, TYPE SKT-350 , OR ET 2000 BOTTOM POST ONLY | EACH | | | | | | |
| 0027 601-06273 | 10.000 | 391.00000 | 3,910.00 | 325.00000 | 3,250.00 | | |
| GUARDRAIL END TREATMENT, TYPE SKT-350 , OR ET 2000 POST ONLY | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 601-06273<br>GUARDRAIL END TREATMENT, TYPE SKT-350 , OR ET 2000 SLOTTED RAIL ONLY | 60.000<br>EACH | 580.00000 | 34,800.00 | 850.00000 | 51,000.00 | | |
| 0029 601-06273<br>GUARDRAIL END TREATMENT, TYPE SKT-350 , OR ET 2000 STRUT ONLY | 60.000<br>EACH | 265.00000 | 15,900.00 | 350.00000 | 21,000.00 | | |
| 0030 601-06273<br>GUARDRAIL END TREATMENT, TYPE SKT-350 , OR ET 2000 TOP POST ONLY | 60.000<br>EACH | 265.00000 | 15,900.00 | 300.00000 | 18,000.00 | | |
| 0031 601-06273<br>GUARDRAIL END TREATMENT, TYPE SKT-350 , REPLACE HEAD | 10.000<br>EACH | 1,150.00000 | 11,500.00 | 1,600.00000 | 16,000.00 | | |
| 0032 601-06273<br>GUARDRAIL END TREATMENT, TYPE SKT-350 , RESET HEAD | 10.000<br>EACH | 232.00000 | 2,320.00 | 850.00000 | 8,500.00 | | |
| 0033 601-06774<br>COMBINATION ATTENUATING TERMINAL | 1.000<br>EACH | 8,000.00000 | 8,000.00 | 4,800.00000 | 4,800.00 | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0034 601-06854 | 1.000 | 4,100.00000 | 4,100.00 | 4,000.00000 | 4,000.00 | | |
| GUARDRAIL, W-BEAM, NESTED | EACH | | | | | | |
| 0035 601-06855 | 1.000 | 1,037.00000 | 1,037.00 | 1,800.00000 | 1,800.00 | | |
| GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |
| 0036 601-08133 | 30.000 | 115.00000 | 3,450.00 | 200.00000 | 6,000.00 | | |
| GUARDRAIL POST, STEEL, 8.5 LBS PER LFT, 10 FT | EACH | | | | | | |
| 0037 601-09238 | 50.000 | 106.00000 | 5,300.00 | 200.00000 | 10,000.00 | | |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |
| 0038 601-12281 | 250.000 | 18.00000 | 4,500.00 | 26.00000 | 6,500.00 | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0039 601-12287 | 1.000 | 1,075.00000 | 1,075.00 | 2,000.00000 | 2,000.00 | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 1 | EACH | | | | | | |
| 0040 601-12288 | 1.000 | 1,075.00000 | 1,075.00 | 2,200.00000 | 2,200.00 | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 601-12289 | 1.000 | 935.00000 | 935.00 | 1,200.00000 | 1,200.00 | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0042 601-12291 | 1.000 | 2,925.00000 | 2,925.00 | 4,500.00000 | 4,500.00 | | |
| GUARDRAIL TRANSITION, MGS WITH CURB | EACH | | | | | | |
| 0043 601-12292 | 1.000 | 2,852.00000 | 2,852.00 | 4,600.00000 | 4,600.00 | | |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| 0044 601-12293 | 1.000 | 550.00000 | 550.00 | 700.00000 | 700.00 | | |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | EACH | | | | | | |
| 0045 601-12294 | 1.000 | 1,050.00000 | 1,050.00 | 1,850.00000 | 1,850.00 | | |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |
| 0046 601-12404 | 1.000 | 550.00000 | 550.00 | 500.00000 | 500.00 | | |
| MODIFIED MGS W-BEAM POST | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0047 601-61320 | 1,000.000 | 21.00000 | 21,000.00 | 32.00000 | 32,000.00 | | |
| GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED, 12 GAUGE | LFT | | | | | | |
| 0048 601-61340 | 40.000 | 80.00000 | 3,200.00 | 150.00000 | 6,000.00 | | |
| GUARDRAIL POST, 15.5 LBS PER FT, GALVANIZED, 6 FT 3 IN. LONG | EACH | | | | | | |
| 0049 601-61350 | 80.000 | 13.00000 | 1,040.00 | 40.00000 | 3,200.00 | | |
| GUARDRAIL POST BRACKET, 15.5 LBS PER LFT, GALVANIZED, 1 FT 2.25 IN. | EACH | | | | | | |
| 0050 601-61370 | 125.000 | 15.00000 | 1,875.00 | 40.00000 | 5,000.00 | | |
| GUARDRAIL POST BRACKET, 8.5 LBS PER LFT, GALVANIZED 1 FT 2.25 IN. | EACH | | | | | | |
| 0051 601-61380 | 1.000 | 95.00000 | 95.00 | 150.00000 | 150.00 | | |
| GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 601-61390 | 10.000 | 61.00000 | 610.00 | 150.00000 | 1,500.00 | | |
| GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, GALVANIZED | EACH | | | | | | |
| 0053 601-61400 | 1.000 | 1,800.00000 | 1,800.00 | 2,000.00000 | 2,000.00 | | |
| GUARDRAIL, BURIED END, GALVANIZED, SINGLE FACE | EACH | | | | | | |
| 0054 601-61550 | 5.000 | 210.00000 | 1,050.00 | 250.00000 | 1,250.00 | | |
| GUARDRAIL TERMINAL END SECTION, ALUMINUM | EACH | | | | | | |
| 0055 601-62070 | 25,000.000 | 14.00000 | 350,000.00 | 20.00000 | 500,000.00 | | |
| GUARDRAIL, STEEL BEAM, GALVANIZED | LFT | | | | | | |
| 0056 601-62090 | 15.000 | 6.50000 | 97.50 | 16.00000 | 240.00 | | |
| GUARDRAIL, STEEL BEAM, INSTALL | LFT | | | | | | |
| 0057 601-62100 | 5.000 | 32.00000 | 160.00 | 90.00000 | 450.00 | | |
| GUARDRAIL POST, STEEL, INSTALL | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 601-62110 | 50.000 | 7.00000 | 350.00 | 25.00000 | 1,250.00 | | |
| GUARDRAIL, CHANNEL, 6.7 LBS PER LFT, INSTALL | LFT | | | | | | |
| 0059 601-62120 | 3.000 | 21.00000 | 63.00 | 36.00000 | 108.00 | | |
| GUARDRAIL POST BRACKET, INSTALL | EACH | | | | | | |
| 0060 601-62150 | 2.000 | 85.00000 | 170.00 | 160.00000 | 320.00 | | |
| GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED, 7 FT 0 IN. LONG | EACH | | | | | | |
| 0061 601-62297 | 1.000 | 62.00000 | 62.00 | 200.00000 | 200.00 | | |
| GUARDRAIL, STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE | EACH | | | | | | |
| 0062 601-62460 | 60.000 | 108.00000 | 6,480.00 | 450.00000 | 27,000.00 | | |
| GUARDRAIL, ANCHOR CABLE ASSEMBLY, 0.75 IN. | EACH | | | | | | |
| 0063 601-62530 | 1.000 | 130.00000 | 130.00 | 300.00000 | 300.00 | | |
| GUARDRAIL, PIER CONNECTION, ES | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 601-62540 | 900.000 | 23.00000 | 20,700.00 | 35.00000 | 31,500.00 | | |
| GUARDRAIL POST, PLUMB | EACH | | | | | | |
| 0065 601-62550 | 250.000 | 34.00000 | 8,500.00 | 35.00000 | 8,750.00 | | |
| GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | LFT | | | | | | |
| 0066 601-62580 | 25.000 | 34.00000 | 850.00 | 165.00000 | 4,125.00 | | |
| GUARDRAIL, SPLICE BAR, ALUMINUM | EACH | | | | | | |
| 0067 601-62630 | 1.000 | 196.00000 | 196.00 | 230.00000 | 230.00 | | |
| GUARDRAIL POST, ALUMINUM, 6 FT 3 IN. | EACH | | | | | | |
| 0068 601-62640 | 5.000 | 196.00000 | 980.00 | 230.00000 | 1,150.00 | | |
| GUARDRAIL POST, ALUMINUM, 5 FT 3 IN. | EACH | | | | | | |
| 0069 601-62680 | 1.000 | 700.00000 | 700.00 | 2,400.00000 | 2,400.00 | | |
| GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END, ALUMINUM | EACH | | | | | | |
| 0070 601-90382 | 1.000 | 130.00000 | 130.00 | 230.00000 | 230.00 | | |
| GUARDRAIL POST, ALUMINUM, 7 FT, 0 IN. | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 601-90389 | 1.000 | 61.00000 | 61.00 | 200.00000 | 200.00 | | |
| GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. | EACH | | | | | | |
| 0072 601-91198 | 4.000 | 150.00000 | 600.00 | 250.00000 | 1,000.00 | | |
| GUARDRAIL POST, MODIFIED | EACH | | | | | | |
| 0073 601-91504 | 1.000 | 115.00000 | 115.00 | 325.00000 | 325.00 | | |
| GUARDRAIL POST, W1, 10 IN. X 10 IN. | EACH | | | | | | |
| 0074 601-91505 | 5.000 | 115.00000 | 575.00 | 175.00000 | 875.00 | | |
| GUARDRAIL POST, W2, 8 IN. X 8 IN. | EACH | | | | | | |
| 0075 601-91510 | 5.000 | 115.00000 | 575.00 | 175.00000 | 875.00 | | |
| GUARDRAIL POST, W3, 8 IN. X 8 IN. | EACH | | | | | | |
| 0076 601-91511 | 5.000 | 115.00000 | 575.00 | 175.00000 | 875.00 | | |
| GUARDRAIL POST, W4, 8 IN. X 8 IN. | EACH | | | | | | |
| 0077 601-91542 | 5.000 | 45.00000 | 225.00 | 75.00000 | 375.00 | | |
| GUARDRAIL, BLOCKOUT, 6 IN. X 8 IN., B1 | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 601-91575 | 5.000 | 37.00000 | 185.00 | 75.00000 | 375.00 | | |
| GUARDRAIL, BLOCKOUT, 6 IN. X 8 IN., B2 | EACH | | | | | | |
| 0079 601-91576 | 5.000 | 37.00000 | 185.00 | 75.00000 | 375.00 | | |
| GUARDRAIL, BLOCKOUT, 6 IN. X 8 IN., B3 | EACH | | | | | | |
| 0080 601-91649 | 8.000 | 170.00000 | 1,360.00 | 500.00000 | 4,000.00 | | |
| GUARDRAIL, THRIE-BEAM TRANSITION SECTION, GALVANIZED | EACH | | | | | | |
| 0081 601-91653 | 2.000 | 110.00000 | 220.00 | 200.00000 | 400.00 | | |
| GUARDRAIL, THRIE-BEAM TERMINAL CONNECTOR, GALVANIZED | EACH | | | | | | |
| 0082 601-93346 | 5.000 | 160.00000 | 800.00 | 200.00000 | 1,000.00 | | |
| GUARDRAIL, CONNECTOR, AS | EACH | | | | | | |
| 0083 601-94689 | 25.000 | 4,100.00000 | 102,500.00 | 5,000.00000 | 125,000.00 | | |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 601-94690 | 13.000 | 6,450.00000 | 83,850.00 | 8,200.00000 | 106,600.00 | | |
| GUARDRAIL END TREATMENT, TYPE MS | EACH | | | | | | |
| 0085 601-95342 | 4.000 | 140.00000 | 560.00 | 200.00000 | 800.00 | | |
| GUARDRAIL, SPLICE PLATE, C, GALVANIZED | EACH | | | | | | |
| 0086 601-95972 | 15.000 | 150.00000 | 2,250.00 | 150.00000 | 2,250.00 | | |
| GUARDRAIL POST (CRT), 8 IN. X 6 IN. TREATED LUMBER, 6 FT 0 IN. LONG | EACH | | | | | | |
| 0087 601-98636 | 100.000 | 9.00000 | 900.00 | 25.00000 | 2,500.00 | | |
| GUARDRAIL, CHANNEL, 10 KG PER M, GALVANIZED, 125 MM | LFT | | | | | | |
| 0088 601-98637 | 1.000 | 96.00000 | 96.00 | 175.00000 | 175.00 | | |
| GUARDRAIL, BURIED END, TERMINAL CONNECTOR, GALVANIZED | EACH | | | | | | |
| 0089 601-98638 | 1.000 | 87.00000 | 87.00 | 300.00000 | 300.00 | | |
| GUARDRAIL, SPLICE PLATE, ALUMINUM | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC<br>Unit Price | <br>Ext Amount | (2) JAMES H DREW CORPORATION<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 601-99105 | 1,500.000 | 21.00000 | 31,500.00 | 28.00000 | 42,000.00 | | |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0091 601-99108 | 150.000 | 28.00000 | 4,200.00 | 38.00000 | 5,700.00 | | |
| GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0092 601-99123 | 1.000 | 2,700.00000 | 2,700.00 | 3,500.00000 | 3,500.00 | | |
| GUARDRAIL TRANSITION, TYPE GP | EACH | | | | | | |
| 0093 627-09327 | 100.000 | 32.00000 | 3,200.00 | 40.00000 | 4,000.00 | | |
| CABLE BARRIER SYSTEM, TYPE TL-4 | LFT | | | | | | |
| 0094 627-09910 | 500.000 | 225.00000 | 112,500.00 | 275.00000 | 137,500.00 | | |
| CABLE LINE POST LESS SOCKET, REPAIR | EACH | | | | | | |
| 0095 627-09911 | 16.000 | 248.00000 | 3,968.00 | 350.00000 | 5,600.00 | | |
| TERMINAL POST LESS SOCKET, REPAIR | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0096 627-09912 | 1.000 | 595.00000 | 595.00 | 1,000.00000 | 1,000.00 | | |
| CABLE RELEASE POST LESS SOCKET, REPAIR | EACH | | | | | | |
| 0097 627-09913 | 1.000 | 650.00000 | 650.00 | 1,200.00000 | 1,200.00 | | |
| CABLE SOCKET WITH CONCRETE, REPAIR | EACH | | | | | | |
| 0098 627-09914 | 8.000 | 316.00000 | 2,528.00 | 550.00000 | 4,400.00 | | |
| ANCHOR TERMINAL FITTING, REPAIR | EACH | | | | | | |
| 0099 627-09915 | 1.000 | 725.00000 | 725.00 | 800.00000 | 800.00 | | |
| CABLE SPLICE, REPAIR | EACH | | | | | | |
| 0100 627-09916 | 4.000 | 200.00000 | 800.00 | 1,200.00000 | 4,800.00 | | |
| RETENTION CABLE, REPAIR | EACH | | | | | | |
| 0101 627-11647 | 1,000.000 | 15.00000 | 15,000.00 | 18.00000 | 18,000.00 | | |
| CABLE BARRIER SYSTEM, TYPE TL-4, RESET | LFT | | | | | | |
| 0102 706-01515 | 1.000 | 37.00000 | 37.00 | 250.00000 | 250.00 | | |
| BRIDGE BRACKET A, ALUMINUM | EACH | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0103 706-05587 | 1.000 | 102.00000 | 102.00 | 375.00000 | 375.00 | | |
| BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL | EACH | | | | | | |
| 0104 706-06347 | 50.000 | 130.00000 | 6,500.00 | 275.00000 | 13,750.00 | | |
| RAILING, STEEL TYPE CF-1 | LFT | | | | | | |
| 0105 706-62380 | 3.000 | 130.00000 | 390.00 | 230.00000 | 690.00 | | |
| BRIDGE RAILING POST, TYPE 5A | EACH | | | | | | |
| 0106 706-62390 | 1.000 | 130.00000 | 130.00 | 230.00000 | 230.00 | | |
| BRIDGE RAILING POST, TYPE 6 | EACH | | | | | | |
| 0107 706-62400 | 1.000 | 130.00000 | 130.00 | 230.00000 | 230.00 | | |
| BRIDGE RAILING POST, TYPE 7 | EACH | | | | | | |
| 0108 706-90672 | 5.000 | 130.00000 | 650.00 | 500.00000 | 2,500.00 | | |
| BRIDGE RAILING POST, ALUMINUM, TYPE 5 | EACH | | | | | | |
| 0109 706-94133 | 1.000 | 140.00000 | 140.00 | 200.00000 | 200.00 | | |
| RAILING, TUBE, GALVANIZED STEEL | LFT | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0110 | 706-95431 | 1.000 EACH | 475.00000 | 475.00 | 1,250.00000 | 1,250.00 | | |
| BARRIER X CONCRETE, BRIDGE RAILING, BRACKET, TYPE A | | | | | | | | |
| 0111 | 706-95432 | 1.000 EACH | 475.00000 | 475.00 | 1,250.00000 | 1,250.00 | | |
| BARRIER X CONCRETE, BRIDGE RAILING, BRACKET, TYPE B | | | | | | | | |
| 0112 | 706-95433 | 1.000 EACH | 475.00000 | 475.00 | 1,250.00000 | 1,250.00 | | |
| BARRIER X CONCRETE, BRIDGE RAILING, BRACKET, TYPE C | | | | | | | | |
| 0113 | 706-98639 | 1.000 EACH | 115.00000 | 115.00 | 120.00000 | 120.00 | | |
| BRIDGE RAILING SPLICE BAR, ALUMINUM | | | | | | | | |
| 0114 | 711-51823 | 1.000 EACH | 5.50000 | 5.50 | 130.00000 | 130.00 | | |
| EXPANSION ANCHOR, 0.75 IN. | | | | | | | | |
| 0115 | 801-03290 | 4.000 EACH | 56.00000 | 224.00 | 400.00000 | 1,600.00 | | |
| CONSTRUCTION SIGN, TYPE C | | | | | | | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) C-TECH CORPORATION INC | | (2) JAMES H DREW CORPORATION | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | GUARDRAIL, MAINTENANCE OR REPAIR | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0116 801-06775 | (1) | 130,000.00000 | 130,000.00 | 131,000.00000 | 131,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0117 801-12042 | 75.000 | 370.00000 | 27,750.00 | 850.00000 | 63,750.00 | | |
| TRUCK MOUNTED ATTENUATOR | DAY | | | | | | |
| 0118 802-97573 | 1.000 | 143.00000 | 143.00 | 518.00000 | 518.00 | | |
| ANGLE POST | EACH | | | | | | |
| 0119 803-61430 | 1.000 | 76.00000 | 76.00 | 300.00000 | 300.00 | | |
| BRIDGE BRACKET A GALVANIZED | EACH | | | | | | |
| 0120 803-61440 | 1.000 | 76.00000 | 76.00 | 300.00000 | 300.00 | | |
| BRIDGE BRACKET B GALVANIZED | EACH | | | | | | |
| **Section Totals:** | | | $1,429,177.00 | | $1,794,500.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,429,177.00 | | $1,794,500.00 | | |
| **Contract Item Totals** | | | **$1,429,177.00** | | **$1,794,500.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |

**Contract ID:** M -46087-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 600 **Project(s):** 2500038

**Contract Time:** 12/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** GUARDRAIL, MAINTENANCE OR REPAIR

| | | |
|---|---|---|
| **Contract Grand Totals** | **$1,429,177.00** | **$1,794,500.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 70,000.00000 | 70,000.00 | 82,010.55000 | 82,010.55 | 688,651.80000 | 688,651.80 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 20.000 | 750.00000 | 15,000.00 | 1,100.00000 | 22,000.00 | 1,598.48000 | 31,969.60 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 20.000 | 350.00000 | 7,000.00 | 850.00000 | 17,000.00 | 959.09000 | 19,181.80 |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 107-12976 | 9,925.000 | 1.00000 | 9,925.00 | 1.00000 | 9,925.00 | 1.00000 | 9,925.00 |
| RAILROAD FLAGGING BUDGET | DOL | | | | | | |
| 0005 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0006 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0007 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0009 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0010 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0011 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0012 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0013 110-01001 | (1) | 204,300.00000 | 204,300.00 | 180,000.00000 | 180,000.00 | 215,262.98000 | 215,262.98 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 201-52370 | (1) | 108,000.00000 | 108,000.00 | 138,616.00000 | 138,616.00 | 43,052.59000 | 43,052.59 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0015 202-02272 | 234.000 | 3.00000 | 702.00 | 8.00000 | 1,872.00 | 11.17000 | 2,613.78 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0016 202-02278 | 85.000 | 3.00000 | 255.00 | 9.00000 | 765.00 | 6.92000 | 588.20 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0017 202-02279 | 1,080.000 | 3.00000 | 3,240.00 | 9.00000 | 9,720.00 | 6.91000 | 7,462.80 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |
| 0018 202-52710 | 308.000 | 5.00000 | 1,540.00 | 11.00000 | 3,388.00 | 15.95000 | 4,912.60 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0019 202-91385 | 3.000 | 175.00000 | 525.00 | 450.00000 | 1,350.00 | 606.72000 | 1,820.16 |
| INLET, REMOVE | EACH | | | | | | |
| 0020 202-91840 | 125.000 | 10.00000 | 1,250.00 | 6.50000 | 812.50 | 5.49000 | 686.25 |
| FENCE, CHAIN LINK, REMOVE | LFT | | | | | | |
| 0021 202-93047 | 3.000 | 250.00000 | 750.00 | 755.00000 | 2,265.00 | 606.72000 | 1,820.16 |
| MANHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 202-96133 | 1,291.000 | 11.00000 | 14,201.00 | 16.00000 | 20,656.00 | 11.41000 | 14,730.31 |
| PIPE, REMOVE | LFT | | | | | | |
| 0023 203-02000 | 11,015.000 | 31.00000 | 341,465.00 | 18.00000 | 198,270.00 | 27.53000 | 303,242.95 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0024 203-08607 | 553.000 | 9.00000 | 4,977.00 | 13.00000 | 7,189.00 | 7.33000 | 4,053.49 |
| LINEAR GRADING | LFT | | | | | | |
| 0025 205-12108 | 78,000.000 | 1.00000 | 78,000.00 | 1.00000 | 78,000.00 | 1.00000 | 78,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 35,000.00000 | 35,000.00 | 31,000.00000 | 31,000.00 | 77,153.19000 | 77,153.19 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 205-12618 | (1) | 7,500.00000 | 7,500.00 | 2,950.00000 | 2,950.00 | 2,300.00000 | 2,300.00 |
| SWQCP PREPARATION | LS | | | | | | |
| 0028 207-08264 | 1,066.000 | 20.00000 | 21,320.00 | 23.00000 | 24,518.00 | 31.20000 | 33,259.20 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0029 207-09935 | 20,083.000 | 25.00000 | 502,075.00 | 30.00000 | 602,490.00 | 23.23000 | 466,528.09 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 211-09264 | 1,310.000 | 5.00000 | 6,550.00 | 35.00000 | 45,850.00 | 20.80000 | 27,248.00 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0031 214-11796 | 295.000 | 4.00000 | 1,180.00 | 8.50000 | 2,507.50 | 2.49000 | 734.55 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0032 301-12234 | 346.000 | 100.00000 | 34,600.00 | 118.00000 | 40,828.00 | 43.56000 | 15,071.76 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0033 302-07455 | 122.000 | 105.00000 | 12,810.00 | 330.00000 | 40,260.00 | 150.40000 | 18,348.80 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0034 303-01180 | 296.000 | 93.00000 | 27,528.00 | 88.00000 | 26,048.00 | 44.40000 | 13,142.40 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0035 303-07449 | 15.000 | 83.00000 | 1,245.00 | 95.00000 | 1,425.00 | 128.11000 | 1,921.65 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |
| 0036 303-08210 | 637.000 | 30.00000 | 19,110.00 | 45.00000 | 28,665.00 | 51.82000 | 33,009.34 |
| COMPACTED AGGREGATE, NO. 53, TEMPORARY FOR DRIVEWAYS | TON | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 304-07493 | 103.000 | 325.00000 | 33,475.00 | 364.00000 | 37,492.00 | 195.00000 | 20,085.00 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |
| 0038 304-12623 | 112.000 | 425.00000 | 47,600.00 | 340.00000 | 38,080.00 | 200.00000 | 22,400.00 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0039 306-08034 | 1,990.000 | 7.00000 | 13,930.00 | 2.00000 | 3,980.00 | 2.35000 | 4,676.50 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0040 306-08043 | 126.000 | 50.00000 | 6,300.00 | 2.00000 | 252.00 | 1.75000 | 220.50 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0041 401-000001 | 1,272.000 | 102.00000 | 129,744.00 | 108.00000 | 137,376.00 | 102.00000 | 129,744.00 |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0042 401-000037 | 1,803.000 | 82.00000 | 147,846.00 | 87.00000 | 156,861.00 | 82.00000 | 147,846.00 |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0043 401-000052 | 4,191.000 | 72.00000 | 301,752.00 | 77.00000 | 322,707.00 | 72.00000 | 301,752.00 |
| QC/QA-HMA, 2, 58S, BASE, 19.0 mm | TON | | | | | | |
| 0044 401-11526 | 11,689.000 | 0.50000 | 5,844.50 | 0.55000 | 6,428.95 | 0.50000 | 5,844.50 |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0045 401-12439 | 11,689.000 | 3.00000 | 35,067.00 | 3.30000 | 38,573.70 | 2.65000 | 30,975.85 |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0046 406-05520 | 18.000 | 850.00000 | 15,300.00 | 875.00000 | 15,750.00 | 850.00000 | 15,300.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0047 408-12028 | 1.000 | 1,400.00000 | 1,400.00 | 1,450.00000 | 1,450.00 | 1,400.00000 | 1,400.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0048 601-01701 | 1.000 | 2,950.00000 | 2,950.00 | 3,175.00000 | 3,175.00 | 2,950.00000 | 2,950.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 2 | EACH | | | | | | |
| 0049 601-02241 | 1,512.000 | 4.50000 | 6,804.00 | 3.00000 | 4,536.00 | 4.50000 | 6,804.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0050 601-05586 | 1.000 | 3,200.00000 | 3,200.00 | 3,350.00000 | 3,350.00 | 3,200.00000 | 3,200.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 9 | EACH | | | | | | |
| 0051 601-09238 | 51.000 | 100.00000 | 5,100.00 | 105.00000 | 5,355.00 | 100.00000 | 5,100.00 |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 601-12281 | 44.000 | 25.00000 | 1,100.00 | 29.00000 | 1,276.00 | 25.00000 | 1,100.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0053 601-12289 | 1.000 | 1,050.00000 | 1,050.00 | 1,000.00000 | 1,000.00 | 1,050.00000 | 1,050.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0054 601-94689 | 1.000 | 3,150.00000 | 3,150.00 | 2,950.00000 | 2,950.00 | 3,150.00000 | 3,150.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0055 601-99105 | 88.000 | 25.00000 | 2,200.00 | 29.00000 | 2,552.00 | 25.00000 | 2,200.00 |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0056 604-06070 | 1,423.000 | 70.00000 | 99,610.00 | 76.00000 | 108,148.00 | 70.00000 | 99,610.00 |
| SIDEWALK, CONCRETE , 4 INCH | SYS | | | | | | |
| 0057 604-08086 | 157.000 | 230.00000 | 36,110.00 | 160.00000 | 25,120.00 | 230.00000 | 36,110.00 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0058 604-12083 | 29.000 | 220.00000 | 6,380.00 | 150.00000 | 4,350.00 | 220.00000 | 6,380.00 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0059 605-06120 | 358.000 | 55.00000 | 19,690.00 | 53.00000 | 18,974.00 | 55.00000 | 19,690.00 |
| CURB, CONCRETE | LFT | | | | | | |
| 0060 605-06140 | 450.000 | 28.00000 | 12,600.00 | 48.50000 | 21,825.00 | 28.00000 | 12,600.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0061 605-06140 | 3,503.000 | 28.00000 | 98,084.00 | 44.00000 | 154,132.00 | 28.00000 | 98,084.00 |
| CURB AND GUTTER, CONCRETE , COMBINED | LFT | | | | | | |
| 0062 605-06140 | 218.000 | 28.00000 | 6,104.00 | 44.00000 | 9,592.00 | 28.00000 | 6,104.00 |
| CURB AND GUTTER, CONCRETE , COMBINED, MODIFIED | LFT | | | | | | |
| 0063 605-06255 | 80.000 | 250.00000 | 20,000.00 | 240.00000 | 19,200.00 | 250.00000 | 20,000.00 |
| CENTER CURB, CONCRETE, TYPE D | SYS | | | | | | |
| 0064 610-07487 | 1,063.000 | 113.00000 | 120,119.00 | 138.00000 | 146,694.00 | 113.00000 | 120,119.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0065 610-08446 | 181.000 | 115.00000 | 20,815.00 | 124.00000 | 22,444.00 | 115.00000 | 20,815.00 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0066 610-09108 | 529.000 | 120.00000 | 63,480.00 | 138.00000 | 73,002.00 | 120.00000 | 63,480.00 |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0067 611-06497 | 7.000 | 400.00000 | 2,800.00 | 320.00000 | 2,240.00 | 400.00000 | 2,800.00 |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |
| 0068 611-06498 | 3.000 | 550.00000 | 1,650.00 | 500.00000 | 1,500.00 | 550.00000 | 1,650.00 |
| MAILBOX ASSEMBLY, DOUBLE | EACH | | | | | | |
| 0069 615-06505 | 9.000 | 1,025.00000 | 9,225.00 | 1,050.00000 | 9,450.00 | 1,025.00000 | 9,225.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0070 616-06405 | 147.000 | 125.00000 | 18,375.00 | 100.00000 | 14,700.00 | 73.95000 | 10,870.65 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0071 616-12247 | 277.000 | 7.00000 | 1,939.00 | 7.00000 | 1,939.00 | 3.55000 | 983.35 |
| GEOTEXTILE FOR RIPRAP, TYPE 1B | SYS | | | | | | |
| 0072 621-01004 | 4.000 | 550.00000 | 2,200.00 | 550.00000 | 2,200.00 | 550.00000 | 2,200.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0073 621-02770 | 9,225.000 | 1.48000 | 13,653.00 | 1.50000 | 13,837.50 | 1.48000 | 13,653.00 |
| EROSION CONTROL BLANKET | SYS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0074 621-06545 | 1.000 | 1,270.00000 | 1,270.00 | 1,300.00000 | 1,300.00 | 1,270.00000 | 1,270.00 |
| FERTILIZER FOR PERMANENT SEEDING | TON | | | | | | |
| 0075 621-06554 | 382.000 | 5.98000 | 2,284.36 | 6.00000 | 2,292.00 | 5.98000 | 2,284.36 |
| SEED MIXTURE, TYPE U | LBS | | | | | | |
| 0076 621-06567 | 22.000 | 5.00000 | 110.00 | 5.50000 | 121.00 | 5.00000 | 110.00 |
| WATER | kGAL | | | | | | |
| 0077 621-06570 | 1,225.000 | 75.00000 | 91,875.00 | 85.00000 | 104,125.00 | 68.59000 | 84,022.75 |
| TOPSOIL | CYS | | | | | | |
| 0078 621-06574 | 425.000 | 4.95000 | 2,103.75 | 5.00000 | 2,125.00 | 8.80000 | 3,740.00 |
| SODDING | SYS | | | | | | |
| 0079 621-06575 | 4,948.000 | 4.95000 | 24,492.60 | 5.00000 | 24,740.00 | 8.80000 | 43,542.40 |
| SODDING, NURSERY | SYS | | | | | | |
| 0080 628-09403 | 18.000 | 3,500.00000 | 63,000.00 | 2,250.00000 | 40,500.00 | 2,177.78000 | 39,200.04 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0081 628-11976 | 1.000 | 2,500.00000 | 2,500.00 | 850.00000 | 850.00 | 3,510.00000 | 3,510.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0082 628-11977 | 1.000 | 2,500.00000 | 2,500.00 | 3,750.00000 | 3,750.00 | 810.00000 | 810.00 |
| COMPUTER SYSTEM | EACH | | | | | | |
| 0083 715-02181 | 137.000 | 35.00000 | 4,795.00 | 80.00000 | 10,960.00 | 79.31000 | 10,865.47 |
| SANITARY SEWER SERVICE ADJUSTMENT | LFT | | | | | | |
| 0084 715-04612 | 189.000 | 70.00000 | 13,230.00 | 104.00000 | 19,656.00 | 45.26000 | 8,554.14 |
| PIPE , 12 INCH, PRESSURE GRADE | LFT | | | | | | |
| 0085 715-04612 | 158.000 | 127.00000 | 20,066.00 | 115.00000 | 18,170.00 | 50.36000 | 7,956.88 |
| PIPE , 15 INCH, PRESSURE GRADE | LFT | | | | | | |
| 0086 715-05019 | 79.000 | 140.00000 | 11,060.00 | 214.00000 | 16,906.00 | 112.61000 | 8,896.19 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |
| 0087 715-05127 | 127.000 | 170.00000 | 21,590.00 | 257.00000 | 32,639.00 | 141.83000 | 18,012.41 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 42 IN. | LFT | | | | | | |
| 0088 715-05149 | 766.000 | 57.00000 | 43,662.00 | 53.00000 | 40,598.00 | 35.47000 | 27,170.02 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0089 715-05151 | 1,009.000 | 65.00000 | 65,585.00 | 47.00000 | 47,423.00 | 35.42000 | 35,738.78 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0090 715-05152 | 114.000 | 70.00000 | 7,980.00 | 73.00000 | 8,322.00 | 39.96000 | 4,555.44 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0091 715-05154 | 193.000 | 80.00000 | 15,440.00 | 111.00000 | 21,423.00 | 65.88000 | 12,714.84 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0092 715-05156 | 289.000 | 95.00000 | 27,455.00 | 165.00000 | 47,685.00 | 89.54000 | 25,877.06 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 30 IN. | LFT | | | | | | |
| 0093 715-05203 | 17.000 | 45.00000 | 765.00 | 103.00000 | 1,751.00 | 20.91000 | 355.47 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 4 IN. | LFT | | | | | | |
| 0094 715-05842 | 2.000 | 8,500.00000 | 17,000.00 | 5,900.00000 | 11,800.00 | 3,487.17000 | 6,974.34 |
| CONCRETE ANCHOR, DIAMETER 42 IN. | EACH | | | | | | |
| 0095 715-08048 | 1.000 | 67,000.00000 | 67,000.00 | 57,500.00000 | 57,500.00 | 29,005.22000 | 29,005.22 |
| STORMWATER TREATMENT SYSTEM | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0096 715-08305 | 109.000 | 120.00000 | 13,080.00 | 345.00000 | 37,605.00 | 120.00000 | 13,080.00 |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0097 715-09064 | 2,941.000 | 1.15000 | 3,382.15 | 1.25000 | 3,676.25 | 1.29000 | 3,793.89 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0098 715-46000 | 2.000 | 350.00000 | 700.00 | 1,350.00000 | 2,700.00 | 1,584.28000 | 3,168.56 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0099 715-46005 | 1.000 | 375.00000 | 375.00 | 850.00000 | 850.00 | 1,647.95000 | 1,647.95 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0100 715-46030 | 1.000 | 1,400.00000 | 1,400.00 | 3,650.00000 | 3,650.00 | 2,539.58000 | 2,539.58 |
| PIPE END SECTION, DIAMETER 30 IN. | EACH | | | | | | |
| 0101 715-46040 | 2.000 | 1,900.00000 | 3,800.00 | 4,000.00000 | 8,000.00 | 2,823.63000 | 5,647.26 |
| PIPE END SECTION, DIAMETER 36 IN. | EACH | | | | | | |
| 0102 720-01092 | 3.000 | 10,000.00000 | 30,000.00 | 5,850.00000 | 17,550.00 | 4,100.59000 | 12,301.77 |
| MANHOLE, TYPE J15, MODIFIED | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0103 720-08239 | 2.000 | 10,000.00000 | 20,000.00 | 4,800.00000 | 9,600.00 | 4,100.59000 | 8,201.18 |
| MANHOLE, TYPE J7, MODIFIED | EACH | | | | | | |
| 0104 720-12798 | 9.000 | 350.00000 | 3,150.00 | 750.00000 | 6,750.00 | 2,157.63000 | 19,418.67 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0105 720-45030 | 2.000 | 6,600.00000 | 13,200.00 | 3,500.00000 | 7,000.00 | 2,146.66000 | 4,293.32 |
| INLET, TYPE E7 | EACH | | | | | | |
| 0106 720-45035 | 1.000 | 6,600.00000 | 6,600.00 | 2,800.00000 | 2,800.00 | 2,007.63000 | 2,007.63 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0107 720-45410 | 11.000 | 9,500.00000 | 104,500.00 | 3,800.00000 | 41,800.00 | 3,061.70000 | 33,678.70 |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0108 720-94840 | 3.000 | 350.00000 | 1,050.00 | 650.00000 | 1,950.00 | 771.31000 | 2,313.93 |
| CASTING, WATER VALVE, ADJUST TO GRADE | EACH | | | | | | |
| 0109 720-95422 | 2.000 | 10,000.00000 | 20,000.00 | 5,250.00000 | 10,500.00 | 4,100.59000 | 8,201.18 |
| MANHOLE, TYPE J4 | EACH | | | | | | |
| 0110 720-98174 | 9.000 | 7,900.00000 | 71,100.00 | 4,450.00000 | 40,050.00 | 2,100.32000 | 18,902.88 |
| INLET, TYPE B15 | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0111 720-98555 | 4.000 | 7,900.00000 | 31,600.00 | 4,650.00000 | 18,600.00 | 2,111.90000 | 8,447.60 |
| INLET, TYPE C15 | EACH | | | | | | |
| 0112 720-99416 | 3.000 | 7,900.00000 | 23,700.00 | 4,650.00000 | 13,950.00 | 2,409.93000 | 7,229.79 |
| CATCH BASIN, TYPE B15 | EACH | | | | | | |
| 0113 720-99417 | 8.000 | 7,900.00000 | 63,200.00 | 4,450.00000 | 35,600.00 | 2,398.34000 | 19,186.72 |
| CATCH BASIN, TYPE C15 | EACH | | | | | | |
| 0114 721-43020 | 1.000 | 9,000.00000 | 9,000.00 | 47,500.00000 | 47,500.00 | 38,368.93000 | 38,368.93 |
| AUTOMATIC DRAINAGE GATE, DIAMETER 24 IN. | EACH | | | | | | |
| 0115 801-03291 | 4.000 | 314.00000 | 1,256.00 | 400.00000 | 1,600.00 | 314.00000 | 1,256.00 |
| CONSTRUCTION SIGN, TYPE D | EACH | | | | | | |
| 0116 801-04308 | 9.000 | 354.00000 | 3,186.00 | 525.00000 | 4,725.00 | 354.00000 | 3,186.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0117 801-06209 | 1,200.000 | 1.68000 | 2,016.00 | 2.50000 | 3,000.00 | 1.68000 | 2,016.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0118 | 801-06625 | 62.000 | 171.00000 | 10,602.00 | 300.00000 | 18,600.00 | 171.00000 | 10,602.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0119 | 801-06640 | 35.000 | 259.00000 | 9,065.00 | 410.00000 | 14,350.00 | 259.00000 | 9,065.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0120 | 801-06645 | 18.000 | 136.00000 | 2,448.00 | 315.00000 | 5,670.00 | 136.00000 | 2,448.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0121 | 801-06710 | 180.000 | 16.00000 | 2,880.00 | 31.00000 | 5,580.00 | 16.00000 | 2,880.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0122 | 801-06775 | (1) | 125,000.00000 | 125,000.00 | 21,000.00000 | 21,000.00 | 129,157.79000 | 129,157.79 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0123 | 801-07119 | 252.000 | 16.11000 | 4,059.72 | 33.00000 | 8,316.00 | 16.11000 | 4,059.72 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0124 | 801-08401 | 350.000 | 65.00000 | 22,750.00 | 82.00000 | 28,700.00 | 107.45000 | 37,607.50 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0125 801-12641 | 33.000 | 50.00000 | 1,650.00 | 200.00000 | 6,600.00 | 127.76000 | 4,216.08 |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0126 801-12862 | 100.000 | 28.11000 | 2,811.00 | 47.00000 | 4,700.00 | 28.11000 | 2,811.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0127 802-04089 | 1.000 | 73.42000 | 73.42 | 77.00000 | 77.00 | 50.00000 | 50.00 |
| SIGN, SHEET, REMOVE | EACH | | | | | | |
| 0128 802-05701 | 432.000 | 36.20000 | 15,638.40 | 38.00000 | 16,416.00 | 40.00000 | 17,280.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0129 802-05702 | 25.000 | 34.07000 | 851.75 | 36.00000 | 900.00 | 40.00000 | 1,000.00 |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0130 802-07059 | 29.000 | 152.95000 | 4,435.55 | 161.00000 | 4,669.00 | 50.00000 | 1,450.00 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0131 802-07060 | 40.000 | 91.77000 | 3,670.80 | 97.00000 | 3,880.00 | 50.00000 | 2,000.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0132 802-09838 | 110.000 | 32.47000 | 3,571.70 | 34.00000 | 3,740.00 | 31.00000 | 3,410.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0133 802-91122 | 2.000 | 229.43000 | 458.86 | 300.00000 | 600.00 | 75.00000 | 150.00 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0134 805-11815 | 600.000 | 30.81000 | 18,486.00 | 32.00000 | 19,200.00 | 45.00000 | 27,000.00 |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | LFT | | | | | | |
| 0135 805-78470 | 3,300.000 | 1.11000 | 3,663.00 | 1.15000 | 3,795.00 | 3.00000 | 9,900.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0136 805-78510 | 2,050.000 | 3.94000 | 8,077.00 | 4.00000 | 8,200.00 | 5.00000 | 10,250.00 |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0137 805-78785 | 7.000 | 1,561.23000 | 10,928.61 | 1,600.00000 | 11,200.00 | 3,000.00000 | 21,000.00 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0138 805-78795 | 1,200.000 | 16.07000 | 19,284.00 | 17.00000 | 20,400.00 | 10.00000 | 12,000.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0139 805-92504 | 4.000 | 732.25000 | 2,929.00 | 740.00000 | 2,960.00 | 500.00000 | 2,000.00 |
| LOOP DETECTOR DELAY AMPLIFIER, NONCOUNTING 2 CHANNEL | EACH | | | | | | |
| 0140 808-03439 | 72.000 | 13.47000 | 969.84 | 16.00000 | 1,152.00 | 13.47000 | 969.84 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0141 808-06703 | 3,549.000 | 0.71000 | 2,519.79 | 1.05000 | 3,726.45 | 0.71000 | 2,519.79 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0142 808-06705 | 77.000 | 1.37000 | 105.49 | 3.15000 | 242.55 | 1.37000 | 105.49 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. | LFT | | | | | | |
| 0143 808-09381 | (1) | 2,500.00000 | 2,500.00 | 515.00000 | 515.00 | 2,500.00000 | 2,500.00 |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0144 808-11482 | 54.000 | 0.99000 | 53.46 | 1.10000 | 59.40 | 0.99000 | 53.46 |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0145 808-12032 | 10,989.000 | 0.71000 | 7,802.19 | 2.05000 | 22,527.45 | 0.71000 | 7,802.19 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0146 808-75240 | 790.000 | 0.91000 | 718.90 | 1.05000 | 829.50 | 0.91000 | 718.90 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | LFT | | | | | | |
| 0147 808-75245 | 6,160.000 | 0.71000 | 4,373.60 | 1.05000 | 6,468.00 | 0.71000 | 4,373.60 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | LFT | | | | | | |
| 0148 808-75278 | 65.000 | 6.91000 | 449.15 | 10.05000 | 653.25 | 6.91000 | 449.15 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | LFT | | | | | | |
| 0149 808-75297 | 301.000 | 13.47000 | 4,054.47 | 15.50000 | 4,665.50 | 13.47000 | 4,054.47 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0150 808-75300 | 626.000 | 3.57000 | 2,234.82 | 7.50000 | 4,695.00 | 3.57000 | 2,234.82 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HRP CONSTRUCTION INC | | (2) C & E EXCAVATING INC | | (3) GRADEX INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0151 808-75320 | 25.000 | 214.00000 | 5,350.00 | 185.00000 | 4,625.00 | 214.00000 | 5,350.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0152 808-75340 | 2.000 | 1,187.00000 | 2,374.00 | 1,010.00000 | 2,020.00 | 1,187.00000 | 2,374.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, RXR | EACH | | | | | | |
| 0153 808-92027 | 359.000 | 1.37000 | 491.83 | 3.05000 | 1,094.95 | 1.37000 | 491.83 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | LFT | | | | | | |
| **Section Totals:** | | | $4,086,092.71 | | $4,149,800.00 | | $4,305,259.78 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $4,086,092.71 | | $4,149,800.00 | | $4,305,259.78 |
| **Contract Item Totals** | | | **$4,086,092.71** | | **$4,149,800.00** | | **$4,305,259.78** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$4,086,092.71** | | **$4,149,800.00** | | **4,305,259.78** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 90,000.00000 | 90,000.00 | 66,700.00000 | 66,700.00 | 76,124.24000 | 76,124.24 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 20.000 | 700.00000 | 14,000.00 | 2,000.00000 | 40,000.00 | 880.96000 | 17,619.20 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 20.000 | 350.00000 | 7,000.00 | 1,600.00000 | 32,000.00 | 555.28000 | 11,105.60 |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 107-12976 | 9,925.000 | 1.00000 | 9,925.00 | 1.00000 | 9,925.00 | 1.00000 | 9,925.00 |
| RAILROAD FLAGGING BUDGET | DOL | | | | | | |
| 0005 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0006 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0007 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0009 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0010 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0011 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0012 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0013 110-01001 | (1) | 250,000.00000 | 250,000.00 | 255,000.00000 | 255,000.00 | 113,192.43000 | 113,192.43 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 201-52370 | (1) | 130,000.00000 | 130,000.00 | 50,000.00000 | 50,000.00 | 67,674.05000 | 67,674.05 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0015 202-02272 | 234.000 | 17.87000 | 4,181.58 | 14.00000 | 3,276.00 | 6.04000 | 1,413.36 |
| PAVED SIDE DITCH, REMOVE | LFT | | | | | | |
| 0016 202-02278 | 85.000 | 11.14000 | 946.90 | 22.00000 | 1,870.00 | 3.87000 | 328.95 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0017 202-02279 | 1,080.000 | 11.14000 | 12,031.20 | 21.00000 | 22,680.00 | 2.06000 | 2,224.80 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |
| 0018 202-52710 | 308.000 | 16.14000 | 4,971.12 | 25.00000 | 7,700.00 | 6.15000 | 1,894.20 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0019 202-91385 | 3.000 | 297.53000 | 892.59 | 500.00000 | 1,500.00 | 333.72000 | 1,001.16 |
| INLET, REMOVE | EACH | | | | | | |
| 0020 202-91840 | 125.000 | 6.00000 | 750.00 | 6.00000 | 750.00 | 6.89000 | 861.25 |
| FENCE, CHAIN LINK, REMOVE | LFT | | | | | | |
| 0021 202-93047 | 3.000 | 2,262.86000 | 6,788.58 | 950.00000 | 2,850.00 | 333.72000 | 1,001.16 |
| MANHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 202-96133 | 1,291.000 | 27.64000 | 35,683.24 | 25.00000 | 32,275.00 | 11.98000 | 15,466.18 |
| PIPE, REMOVE | LFT | | | | | | |
| 0023 203-02000 | 11,015.000 | 26.14000 | 287,932.10 | 54.00000 | 594,810.00 | 60.55000 | 666,958.25 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0024 203-08607 | 553.000 | 23.94000 | 13,238.82 | 22.00000 | 12,166.00 | 60.20000 | 33,290.60 |
| LINEAR GRADING | LFT | | | | | | |
| 0025 205-12108 | 78,000.000 | 1.00000 | 78,000.00 | 1.00000 | 78,000.00 | 1.00000 | 78,000.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 25,000.00000 | 25,000.00 | 1,000.00000 | 1,000.00 | 83,032.99000 | 83,032.99 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 205-12618 | (1) | 2,800.00000 | 2,800.00 | 2,800.00000 | 2,800.00 | 3,214.49000 | 3,214.49 |
| SWQCP PREPARATION | LS | | | | | | |
| 0028 207-08264 | 1,066.000 | 33.40000 | 35,604.40 | 27.00000 | 28,782.00 | 25.04000 | 26,692.64 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 207-09935 | 20,083.000 | 28.74000 | 577,185.42 | 36.50000 | 733,029.50 | 44.62000 | 896,103.46 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0030 211-09264 | 1,310.000 | 94.87000 | 124,279.70 | 130.00000 | 170,300.00 | 87.78000 | 114,991.80 |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0031 214-11796 | 295.000 | 6.00000 | 1,770.00 | 3.50000 | 1,032.50 | 3.22000 | 949.90 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0032 301-12234 | 346.000 | 110.11000 | 38,098.06 | 203.00000 | 70,238.00 | 82.27000 | 28,465.42 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0033 302-07455 | 122.000 | 110.11000 | 13,433.42 | 175.00000 | 21,350.00 | 101.86000 | 12,426.92 |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0034 303-01180 | 296.000 | 93.74000 | 27,747.04 | 77.00000 | 22,792.00 | 53.94000 | 15,966.24 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0035 303-07449 | 15.000 | 130.10000 | 1,951.50 | 125.00000 | 1,875.00 | 56.12000 | 841.80 |
| COMPACTED AGGREGATE, NO. 73 | TON | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 303-08210 | 637.000 | 45.00000 | 28,665.00 | 95.00000 | 60,515.00 | 66.96000 | 42,653.52 |
| COMPACTED AGGREGATE, NO. 53, TEMPORARY FOR DRIVEWAYS | TON | | | | | | |
| 0037 304-07493 | 103.000 | 195.00000 | 20,085.00 | 260.00000 | 26,780.00 | 223.87000 | 23,058.61 |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |
| 0038 304-12623 | 112.000 | 200.00000 | 22,400.00 | 272.00000 | 30,464.00 | 229.61000 | 25,716.32 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0039 306-08034 | 1,990.000 | 4.86000 | 9,671.40 | 6.75000 | 13,432.50 | 5.45000 | 10,845.50 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0040 306-08043 | 126.000 | 13.46000 | 1,695.96 | 48.00000 | 6,048.00 | 80.84000 | 10,185.84 |
| MILLING, TRANSITION | SYS | | | | | | |
| 0041 401-000001 | 1,272.000 | 102.00000 | 129,744.00 | 106.00000 | 134,832.00 | 117.10000 | 148,951.20 |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0042 401-000037 | 1,803.000 | 82.00000 | 147,846.00 | 83.00000 | 149,649.00 | 94.14000 | 169,734.42 |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 401-000052 | 4,191.000 | 72.00000 | 301,752.00 | 77.00000 | 322,707.00 | 82.66000 | 346,428.06 |
| QC/QA-HMA, 2, 58S, BASE, 19.0 mm | TON | | | | | | |
| 0044 401-11526 | 11,689.000 | 0.50000 | 5,844.50 | 0.29000 | 3,389.81 | 0.57000 | 6,662.73 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0045 401-12439 | 11,689.000 | 2.72000 | 31,794.08 | 2.65000 | 30,975.85 | 3.16000 | 36,937.24 |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0046 406-05520 | 18.000 | 850.00000 | 15,300.00 | 900.00000 | 16,200.00 | 975.83000 | 17,564.94 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0047 408-12028 | 1.000 | 1,400.00000 | 1,400.00 | 2,800.00000 | 2,800.00 | 1,607.24000 | 1,607.24 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0048 601-01701 | 1.000 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 3,444.10000 | 3,444.10 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 2 | EACH | | | | | | |
| 0049 601-02241 | 1,512.000 | 3.00000 | 4,536.00 | 3.00000 | 4,536.00 | 3.44000 | 5,201.28 |
| GUARDRAIL, REMOVE | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 601-05586 | 1.000 | 3,300.00000 | 3,300.00 | 3,300.00000 | 3,300.00 | 3,788.51000 | 3,788.51 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 9 | EACH | | | | | | |
| 0051 601-09238 | 51.000 | 104.00000 | 5,304.00 | 104.00000 | 5,304.00 | 119.40000 | 6,089.40 |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |
| 0052 601-12281 | 44.000 | 27.00000 | 1,188.00 | 27.00000 | 1,188.00 | 31.00000 | 1,364.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0053 601-12289 | 1.000 | 948.00000 | 948.00 | 948.00000 | 948.00 | 1,088.33000 | 1,088.33 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0054 601-94689 | 1.000 | 2,900.00000 | 2,900.00 | 2,900.00000 | 2,900.00 | 3,329.29000 | 3,329.29 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0055 601-99105 | 88.000 | 28.00000 | 2,464.00 | 28.00000 | 2,464.00 | 32.14000 | 2,828.32 |
| GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 604-06070 | 1,423.000 | 70.00000 | 99,610.00 | 99.00000 | 140,877.00 | 80.36000 | 114,352.28 |
| SIDEWALK, CONCRETE , 4 INCH | SYS | | | | | | |
| 0057 604-08086 | 157.000 | 230.00000 | 36,110.00 | 244.00000 | 38,308.00 | 264.05000 | 41,455.85 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0058 604-12083 | 29.000 | 220.00000 | 6,380.00 | 185.00000 | 5,365.00 | 252.57000 | 7,324.53 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0059 605-06120 | 358.000 | 55.00000 | 19,690.00 | 119.00000 | 42,602.00 | 63.14000 | 22,604.12 |
| CURB, CONCRETE | LFT | | | | | | |
| 0060 605-06140 | 450.000 | 28.00000 | 12,600.00 | 40.00000 | 18,000.00 | 32.14000 | 14,463.00 |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0061 605-06140 | 3,503.000 | 28.00000 | 98,084.00 | 30.50000 | 106,841.50 | 32.14000 | 112,586.42 |
| CURB AND GUTTER, CONCRETE , COMBINED | LFT | | | | | | |
| 0062 605-06140 | 218.000 | 28.00000 | 6,104.00 | 30.50000 | 6,649.00 | 32.14000 | 7,006.52 |
| CURB AND GUTTER, CONCRETE , COMBINED, MODIFIED | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 605-06255 | 80.000 | 250.00000 | 20,000.00 | 239.00000 | 19,120.00 | 287.01000 | 22,960.80 |
| CENTER CURB, CONCRETE, TYPE D | SYS | | | | | | |
| 0064 610-07487 | 1,063.000 | 113.00000 | 120,119.00 | 135.00000 | 143,505.00 | 129.73000 | 137,902.99 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0065 610-08446 | 181.000 | 115.00000 | 20,815.00 | 155.00000 | 28,055.00 | 132.02000 | 23,895.62 |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0066 610-09108 | 529.000 | 120.00000 | 63,480.00 | 173.00000 | 91,517.00 | 137.76000 | 72,875.04 |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0067 611-06497 | 7.000 | 305.00000 | 2,135.00 | 305.00000 | 2,135.00 | 350.15000 | 2,451.05 |
| MAILBOX ASSEMBLY, SINGLE | EACH | | | | | | |
| 0068 611-06498 | 3.000 | 475.00000 | 1,425.00 | 475.00000 | 1,425.00 | 545.31000 | 1,635.93 |
| MAILBOX ASSEMBLY, DOUBLE | EACH | | | | | | |
| 0069 615-06505 | 9.000 | 1,008.00000 | 9,072.00 | 1,008.00000 | 9,072.00 | 1,157.22000 | 10,414.98 |
| MONUMENT, TYPE B | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 616-06405 | 147.000 | 200.00000 | 29,400.00 | 115.00000 | 16,905.00 | 107.80000 | 15,846.60 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0071 616-12247 | 277.000 | 10.00000 | 2,770.00 | 5.25000 | 1,454.25 | 4.23000 | 1,171.71 |
| GEOTEXTILE FOR RIPRAP, TYPE 1B | SYS | | | | | | |
| 0072 621-01004 | 4.000 | 550.00000 | 2,200.00 | 550.00000 | 2,200.00 | 574.02000 | 2,296.08 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0073 621-02770 | 9,225.000 | 1.48000 | 13,653.00 | 1.48000 | 13,653.00 | 2.58000 | 23,800.50 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0074 621-06545 | 1.000 | 1,270.00000 | 1,270.00 | 1,270.00000 | 1,270.00 | 1,664.65000 | 1,664.65 |
| FERTILIZER FOR PERMANENT SEEDING | TON | | | | | | |
| 0075 621-06554 | 382.000 | 13.00000 | 4,966.00 | 5.98000 | 2,284.36 | 14.35000 | 5,481.70 |
| SEED MIXTURE, TYPE U | LBS | | | | | | |
| 0076 621-06567 | 22.000 | 5.00000 | 110.00 | 5.00000 | 110.00 | 11.48000 | 252.56 |
| WATER | kGAL | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 621-06570 | 1,225.000 | 75.00000 | 91,875.00 | 77.00000 | 94,325.00 | 91.84000 | 112,504.00 |
| TOPSOIL | CYS | | | | | | |
| 0078 621-06574 | 425.000 | 13.00000 | 5,525.00 | 4.95000 | 2,103.75 | 9.76000 | 4,148.00 |
| SODDING | SYS | | | | | | |
| 0079 621-06575 | 4,948.000 | 13.00000 | 64,324.00 | 4.95000 | 24,492.60 | 9.76000 | 48,292.48 |
| SODDING, NURSERY | SYS | | | | | | |
| 0080 628-09403 | 18.000 | 3,250.00000 | 58,500.00 | 3,250.00000 | 58,500.00 | 4,752.00000 | 85,536.00 |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0081 628-11976 | 1.000 | 500.00000 | 500.00 | 500.00000 | 500.00 | 4,292.27000 | 4,292.27 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0082 628-11977 | 1.000 | 3,200.00000 | 3,200.00 | 3,200.00000 | 3,200.00 | 4,292.27000 | 4,292.27 |
| COMPUTER SYSTEM | EACH | | | | | | |
| 0083 715-02181 | 137.000 | 120.08000 | 16,450.96 | 175.00000 | 23,975.00 | 156.35000 | 21,419.95 |
| SANITARY SEWER SERVICE ADJUSTMENT | LFT | | | | | | |
| 0084 715-04612 | 189.000 | 98.02000 | 18,525.78 | 115.00000 | 21,735.00 | 73.59000 | 13,908.51 |
| PIPE , 12 INCH, PRESSURE GRADE | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0085 715-04612 | 158.000 | 115.44000 | 18,239.52 | 120.00000 | 18,960.00 | 77.95000 | 12,316.10 |
| PIPE , 15 INCH, PRESSURE GRADE | LFT | | | | | | |
| 0086 715-05019 | 79.000 | 198.44000 | 15,676.76 | 229.00000 | 18,091.00 | 215.66000 | 17,037.14 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 36 IN. | LFT | | | | | | |
| 0087 715-05127 | 127.000 | 230.06000 | 29,217.62 | 252.00000 | 32,004.00 | 247.82000 | 31,473.14 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 42 IN. | LFT | | | | | | |
| 0088 715-05149 | 766.000 | 67.90000 | 52,011.40 | 103.00000 | 78,898.00 | 249.30000 | 190,963.80 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0089 715-05151 | 1,009.000 | 57.76000 | 58,279.84 | 110.00000 | 110,990.00 | 242.72000 | 244,904.48 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0090 715-05152 | 114.000 | 87.53000 | 9,978.42 | 128.00000 | 14,592.00 | 55.64000 | 6,342.96 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0091 715-05154 | 193.000 | 144.33000 | 27,855.69 | 135.00000 | 26,055.00 | 158.63000 | 30,615.59 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0092 715-05156 | 289.000 | 168.63000 | 48,734.07 | 175.00000 | 50,575.00 | 167.58000 | 48,430.62 |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 30 IN. | LFT | | | | | | |
| 0093 715-05203 | 17.000 | 45.51000 | 773.67 | 71.00000 | 1,207.00 | 110.22000 | 1,873.74 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 4 IN. | LFT | | | | | | |
| 0094 715-05842 | 2.000 | 25,000.00000 | 50,000.00 | 8,600.00000 | 17,200.00 | 3,859.15000 | 7,718.30 |
| CONCRETE ANCHOR, DIAMETER 42 IN. | EACH | | | | | | |
| 0095 715-08048 | 1.000 | 50,000.00000 | 50,000.00 | 40,000.00000 | 40,000.00 | 32,472.27000 | 32,472.27 |
| STORMWATER TREATMENT SYSTEM | EACH | | | | | | |
| 0096 715-08305 | 109.000 | 120.00000 | 13,080.00 | 267.00000 | 29,103.00 | 137.76000 | 15,015.84 |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0097 715-09064 | 2,941.000 | 1.50000 | 4,411.50 | 1.15000 | 3,382.15 | 2.66000 | 7,823.06 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0098 715-46000 | 2.000 | 727.83000 | 1,455.66 | 965.00000 | 1,930.00 | 799.51000 | 1,599.02 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0099 715-46005 | 1.000 | 779.65000 | 779.65 | 1,090.00000 | 1,090.00 | 852.25000 | 852.25 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0100 715-46030 | 1.000 | 1,953.95000 | 1,953.95 | 2,300.00000 | 2,300.00 | 1,712.25000 | 1,712.25 |
| PIPE END SECTION, DIAMETER 30 IN. | EACH | | | | | | |
| 0101 715-46040 | 2.000 | 3,519.85000 | 7,039.70 | 2,655.00000 | 5,310.00 | 3,304.28000 | 6,608.56 |
| PIPE END SECTION, DIAMETER 36 IN. | EACH | | | | | | |
| 0102 720-01092 | 3.000 | 8,184.76000 | 24,554.28 | 9,200.00000 | 27,600.00 | 7,114.44000 | 21,343.32 |
| MANHOLE, TYPE J15, MODIFIED | EACH | | | | | | |
| 0103 720-08239 | 2.000 | 7,333.30000 | 14,666.60 | 8,450.00000 | 16,900.00 | 6,247.67000 | 12,495.34 |
| MANHOLE, TYPE J7, MODIFIED | EACH | | | | | | |
| 0104 720-12798 | 9.000 | 782.10000 | 7,038.90 | 940.00000 | 8,460.00 | 396.03000 | 3,564.27 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0105 720-45030 | 2.000 | 2,767.23000 | 5,534.46 | 6,300.00000 | 12,600.00 | 3,904.54000 | 7,809.08 |
| INLET, TYPE E7 | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 720-45035 | 1.000 | 2,878.85000 | 2,878.85 | 3,915.00000 | 3,915.00 | 4,019.33000 | 4,019.33 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0107 720-45410 | 11.000 | 5,317.67000 | 58,494.37 | 6,300.00000 | 69,300.00 | 4,928.59000 | 54,214.49 |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0108 720-94840 | 3.000 | 586.34000 | 1,759.02 | 485.00000 | 1,455.00 | 338.63000 | 1,015.89 |
| CASTING, WATER VALVE, ADJUST TO GRADE | EACH | | | | | | |
| 0109 720-95422 | 2.000 | 7,385.20000 | 14,770.40 | 8,600.00000 | 17,200.00 | 6,300.48000 | 12,600.96 |
| MANHOLE, TYPE J4 | EACH | | | | | | |
| 0110 720-98174 | 9.000 | 3,917.69000 | 35,259.21 | 7,385.00000 | 66,465.00 | 5,299.40000 | 47,694.60 |
| INLET, TYPE B15 | EACH | | | | | | |
| 0111 720-98555 | 4.000 | 4,164.33000 | 16,657.32 | 7,000.00000 | 28,000.00 | 5,299.40000 | 21,197.60 |
| INLET, TYPE C15 | EACH | | | | | | |
| 0112 720-99416 | 3.000 | 3,917.69000 | 11,753.07 | 5,670.00000 | 17,010.00 | 5,075.53000 | 15,226.59 |
| CATCH BASIN, TYPE B15 | EACH | | | | | | |
| 0113 720-99417 | 8.000 | 4,164.99000 | 33,319.92 | 5,710.00000 | 45,680.00 | 5,075.54000 | 40,604.32 |
| CATCH BASIN, TYPE C15 | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0114 | 721-43020 | 1.000 | 6,322.28000 | 6,322.28 | 43,000.00000 | 43,000.00 | 42,401.25000 | 42,401.25 |
| AUTOMATIC DRAINAGE GATE, DIAMETER 24 IN. | | EACH | | | | | | |
| 0115 | 801-03291 | 4.000 | 314.00000 | 1,256.00 | 314.00000 | 1,256.00 | 172.21000 | 688.84 |
| CONSTRUCTION SIGN, TYPE D | | EACH | | | | | | |
| 0116 | 801-04308 | 9.000 | 354.00000 | 3,186.00 | 354.00000 | 3,186.00 | 487.91000 | 4,391.19 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0117 | 801-06209 | 1,200.000 | 1.68000 | 2,016.00 | 1.68000 | 2,016.00 | 2.58000 | 3,096.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | | LFT | | | | | | |
| 0118 | 801-06625 | 62.000 | 171.00000 | 10,602.00 | 171.00000 | 10,602.00 | 172.20000 | 10,676.40 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0119 | 801-06640 | 35.000 | 259.00000 | 9,065.00 | 259.00000 | 9,065.00 | 258.31000 | 9,040.85 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0120 | 801-06645 | 18.000 | 136.00000 | 2,448.00 | 136.00000 | 2,448.00 | 172.21000 | 3,099.78 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0121 | 801-06710 | 180.000 | 16.00000 | 2,880.00 | 16.00000 | 2,880.00 | 28.70000 | 5,166.00 |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0122 | 801-06775 | (1) | 250,000.00000 | 250,000.00 | 101,616.88000 | 101,616.88 | 124,834.34000 | 124,834.34 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0123 | 801-07119 | 252.000 | 16.11000 | 4,059.72 | 16.11000 | 4,059.72 | 25.83000 | 6,509.16 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0124 | 801-08401 | 350.000 | 60.00000 | 21,000.00 | 91.50000 | 32,025.00 | 103.32000 | 36,162.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | | LFT | | | | | | |
| 0125 | 801-12641 | 33.000 | 150.00000 | 4,950.00 | 164.00000 | 5,412.00 | 106.16000 | 3,503.28 |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | | SYS | | | | | | |
| 0126 | 801-12862 | 100.000 | 20.00000 | 2,000.00 | 28.11000 | 2,811.00 | 25.83000 | 2,583.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | | LFT | | | | | | |
| 0127 | 802-04089 | 1.000 | 73.42000 | 73.42 | 73.42000 | 73.42 | 86.11000 | 86.11 |
| SIGN, SHEET, REMOVE | | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0128 802-05701 | 432.000 | 36.20000 | 15,638.40 | 36.20000 | 15,638.40 | 24.11000 | 10,415.52 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0129 802-05702 | 25.000 | 34.07000 | 851.75 | 34.07000 | 851.75 | 23.53000 | 588.25 |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0130 802-07059 | 29.000 | 152.95000 | 4,435.55 | 152.95000 | 4,435.55 | 57.40000 | 1,664.60 |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0131 802-07060 | 40.000 | 91.77000 | 3,670.80 | 91.77000 | 3,670.80 | 114.80000 | 4,592.00 |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0132 802-09838 | 110.000 | 32.47000 | 3,571.70 | 32.47000 | 3,571.70 | 22.96000 | 2,525.60 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0133 802-91122 | 2.000 | 229.43000 | 458.86 | 229.43000 | 458.86 | 172.21000 | 344.42 |
| SIGN, GROUND MOUNTED, RESET | EACH | | | | | | |
| 0134 805-11815 | 600.000 | 30.81000 | 18,486.00 | 30.81000 | 18,486.00 | 45.92000 | 27,552.00 |
| CONDUIT, HDPE, 2 IN. SCHEDULE 80 | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ADDED TRAVEL LANES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0135 805-78470 | 3,300.000 | 1.11000 | 3,663.00 | 1.11000 | 3,663.00 | 0.86000 | 2,838.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0136 805-78510 | 2,050.000 | 3.94000 | 8,077.00 | 3.94000 | 8,077.00 | 4.59000 | 9,409.50 |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0137 805-78785 | 7.000 | 1,561.23000 | 10,928.61 | 1,561.23000 | 10,928.61 | 2,870.08000 | 20,090.56 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0138 805-78795 | 1,200.000 | 16.07000 | 19,284.00 | 16.07000 | 19,284.00 | 17.22000 | 20,664.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0139 805-92504 | 4.000 | 732.25000 | 2,929.00 | 732.25000 | 2,929.00 | 430.51000 | 1,722.04 |
| LOOP DETECTOR DELAY AMPLIFIER, NONCOUNTING 2 CHANNEL | EACH | | | | | | |
| 0140 808-03439 | 72.000 | 14.82000 | 1,067.04 | 13.47000 | 969.84 | 13.37000 | 962.64 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0141 808-06703 | 3,549.000 | 0.78000 | 2,768.22 | 0.71000 | 2,519.79 | 1.00000 | 3,549.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | LFT | | | | | | |
| 0142 808-06705 | 77.000 | 1.51000 | 116.27 | 1.37000 | 105.49 | 4.47000 | 344.19 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. | LFT | | | | | | |
| 0143 808-09381 | (1) | 2,750.00000 | 2,750.00 | 2,500.00000 | 2,500.00 | 4,018.12000 | 4,018.12 |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0144 808-11482 | 54.000 | 1.09000 | 58.86 | 0.99000 | 53.46 | 5.22000 | 281.88 |
| LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. | LFT | | | | | | |
| 0145 808-12032 | 10,989.000 | 0.78000 | 8,571.42 | 0.71000 | 7,802.19 | 0.86000 | 9,450.54 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0146 808-75240 | 790.000 | 1.00000 | 790.00 | 0.91000 | 718.90 | 2.11900 | 1,674.01 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. | LFT | | | | | | |
| 0147 808-75245 | 6,160.000 | 0.78000 | 4,804.80 | 0.71000 | 4,373.60 | 1.09000 | 6,714.40 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. | LFT | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC<br>Unit Price | <br>Ext Amount | (5) BROOKS CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount | (6) BUNN EXCAVATING INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0148 808-75278 | 65.000 | 7.60000 | 494.00 | 6.91000 | 449.15 | 6.69000 | 434.85 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, YELLOW, 12 IN. | LFT | | | | | | |
| 0149 808-75297 | 301.000 | 14.82000 | 4,460.82 | 13.47000 | 4,054.47 | 13.37000 | 4,024.37 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0150 808-75300 | 626.000 | 3.93000 | 2,460.18 | 3.57000 | 2,234.82 | 3.35000 | 2,097.10 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| 0151 808-75320 | 25.000 | 235.40000 | 5,885.00 | 214.00000 | 5,350.00 | 289.30000 | 7,232.50 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | EACH | | | | | | |
| 0152 808-75340 | 2.000 | 1,305.70000 | 2,611.40 | 1,187.00000 | 2,374.00 | 1,260.54000 | 2,521.08 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, RXR | EACH | | | | | | |

**Contract ID:** R -41153-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 120 **Project(s):** 1702849

**Contract Time:** 06/30/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ADDED TRAVEL LANES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PHEND & BROWN INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ADDED TRAVEL LANES | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0153 808-92027 | 359.000 | 1.51000 | 542.09 | 1.37000 | 491.83 | 4.47000 | 1,604.73 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. | LFT | | | | | | |
| **Section Totals:** | | | $4,428,357.39 | | $5,119,037.00 | | $5,384,188.36 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $4,428,357.39 | | $5,119,037.00 | | $5,384,188.36 |
| **Contract Item Totals** | | | **$4,428,357.39** | | **$5,119,037.00** | | **$5,384,188.36** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$4,428,357.39** | | **$5,119,037.00** | | **5,384,188.36** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 29,000.00000 | 29,000.00 | 27,150.00000 | 27,150.00 | 19,750.00000 | 19,750.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 65,000.00000 | 65,000.00 | 95,000.00000 | 95,000.00 | 103,450.00000 | 103,450.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 20,000.00000 | 20,000.00 | 47,440.00000 | 47,440.00 | 20,690.00000 | 20,690.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 17,000.00000 | 17,000.00 | 37,030.00000 | 37,030.00 | 10,000.00000 | 10,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51330 | (1) | 12,500.00000 | 12,500.00 | 32,270.00000 | 32,270.00 | 10,000.00000 | 10,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 256-039-17.90 | LS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02000 | 722.000 | 41.00000 | 29,602.00 | 66.00000 | 47,652.00 | 55.00000 | 39,710.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 203-02070 | 335.000 | 30.00000 | 10,050.00 | 48.00000 | 16,080.00 | 35.00000 | 11,725.00 |
| BORROW | CYS | | | | | | |
| 0016 205-11626 | 3.000 | 7,500.00000 | 22,500.00 | 13,540.00000 | 40,620.00 | 10,000.00000 | 30,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0017 205-12108 | 16,220.000 | 1.00000 | 16,220.00 | 1.00000 | 16,220.00 | 1.00000 | 16,220.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 4,500.00000 | 4,500.00 | 30,510.00000 | 30,510.00 | 2,500.00000 | 2,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 206-04301 | 336.000 | 100.00000 | 33,600.00 | 189.00000 | 63,504.00 | 185.00000 | 62,160.00 |
| SHEET PILING STEEL, S=18.1 | SFT | | | | | | |
| 0020 206-51220 | 34.000 | 41.00000 | 1,394.00 | 131.00000 | 4,454.00 | 100.00000 | 3,400.00 |
| EXCAVATION, WET | CYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (2) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (3) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 207-09935 | 1,866.000 | 35.00000 | 65,310.00 | 31.00000 | 57,846.00 | 40.00000 | 74,640.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0023 211-02050 | 330.000 | 40.00000 | 13,200.00 | 60.00000 | 19,800.00 | 45.00000 | 14,850.00 |
| B BORROW | CYS | | | | | | |
| 0024 211-09265 | 55.000 | 70.00000 | 3,850.00 | 74.00000 | 4,070.00 | 55.00000 | 3,025.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 211-09268 | 555.000 | 180.00000 | 99,900.00 | 175.00000 | 97,125.00 | 155.00000 | 86,025.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0026 214-11796 | 1,165.000 | 5.00000 | 5,825.00 | 2.70000 | 3,145.50 | 2.00000 | 2,330.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0027 214-12239 | 701.000 | 3.00000 | 2,103.00 | 4.70000 | 3,294.70 | 4.00000 | 2,804.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0028 301-12232 | 62.000 | 61.00000 | 3,782.00 | 66.00000 | 4,092.00 | 140.00000 | 8,680.00 |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC Unit Price | (1) 5 STAR COMPANY INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) MORPHEY CONSTRUCTION INC. Unit Price | (3) MORPHEY CONSTRUCTION INC. Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0029 | 301-12233 | 39.000 | 61.00000 | 2,379.00 | 91.00000 | 3,549.00 | 140.00000 | 5,460.00 |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0030 | 303-01180 | 1,210.000 | 44.00000 | 53,240.00 | 33.00000 | 39,930.00 | 50.00000 | 60,500.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0031 | 304-07493 | 529.000 | 185.00000 | 97,865.00 | 179.00000 | 94,691.00 | 185.00000 | 97,865.00 |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0032 | 306-08034 | 1,558.000 | 4.00000 | 6,232.00 | 9.70000 | 15,112.60 | 10.00000 | 15,580.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0033 | 401-000002 | 301.000 | 190.00000 | 57,190.00 | 151.00000 | 45,451.00 | 145.00000 | 43,645.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0034 | 401-000038 | 135.000 | 175.00000 | 23,625.00 | 151.00000 | 20,385.00 | 145.00000 | 19,575.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0035 | 401-000047 | 252.000 | 170.00000 | 42,840.00 | 151.00000 | 38,052.00 | 145.00000 | 36,540.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 401-11526 | 2,365.000 | 1.00000 | 2,365.00 | 0.50000 | 1,182.50 | 0.50000 | 1,182.50 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0037 | 406-05521 | 6,541.000 | 0.50000 | 3,270.50 | 0.50000 | 3,270.50 | 0.50000 | 3,270.50 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0038 | 601-02241 | 541.000 | 7.00000 | 3,787.00 | 6.80000 | 3,678.80 | 6.50000 | 3,516.50 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0039 | 601-12281 | 694.000 | 23.00000 | 15,962.00 | 22.00000 | 15,268.00 | 21.00000 | 14,574.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0040 | 601-12288 | 2.000 | 1,680.00000 | 3,360.00 | 1,715.00000 | 3,430.00 | 1,650.00000 | 3,300.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | | EACH | | | | | | |
| 0041 | 601-12293 | 8.000 | 610.00000 | 4,880.00 | 629.00000 | 5,032.00 | 605.00000 | 4,840.00 |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | | EACH | | | | | | |
| 0042 | 601-12404 | 4.000 | 230.00000 | 920.00 | 234.00000 | 936.00 | 225.00000 | 900.00 |
| MODIFIED MGS W-BEAM POST | | EACH | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC Unit Price | (1) 5 STAR COMPANY INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) MORPHEY CONSTRUCTION INC. Unit Price | (3) MORPHEY CONSTRUCTION INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE **Cat Alt Set:** **Cat Alt Member:** **LCC:** | | | | | | | |
| 0043 601-94689 | 8.000 | 2,320.00000 | 18,560.00 | 2,390.00000 | 19,120.00 | 2,300.00000 | 18,400.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0044 615-06490 | 9.000 | 185.00000 | 1,665.00 | 192.00000 | 1,728.00 | 185.00000 | 1,665.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0045 615-06505 | 4.000 | 1,280.00000 | 5,120.00 | 1,325.00000 | 5,300.00 | 1,275.00000 | 5,100.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0046 615-06527 | 2.000 | 1,520.00000 | 3,040.00 | 1,559.00000 | 3,118.00 | 1,500.00000 | 3,000.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0047 616-05688 | 368.000 | 80.00000 | 29,440.00 | 85.00000 | 31,280.00 | 125.00000 | 46,000.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0048 616-05689 | 173.000 | 80.00000 | 13,840.00 | 82.00000 | 14,186.00 | 130.00000 | 22,490.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0049 616-06405 | 58.000 | 64.00000 | 3,712.00 | 60.00000 | 3,480.00 | 110.00000 | 6,380.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0050 616-06451 | 24.000 | 66.00000 | 1,584.00 | 106.00000 | 2,544.00 | 105.00000 | 2,520.00 |
| RIPRAP, UNIFORM | TON | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 616-12249 | 3,724.000 | 3.00000 | 11,172.00 | 4.80000 | 17,875.20 | 3.00000 | 11,172.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0052 621-01004 | 5.000 | 200.00000 | 1,000.00 | 208.00000 | 1,040.00 | 200.00000 | 1,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0053 621-02356 | 2.000 | 550.00000 | 1,100.00 | 1,039.00000 | 2,078.00 | 1,000.00000 | 2,000.00 |
| SEEDING WETLAND | LBS | | | | | | |
| 0054 621-02770 | 1,014.000 | 2.50000 | 2,535.00 | 2.90000 | 2,940.60 | 6.00000 | 6,084.00 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0055 621-06553 | 43.000 | 35.00000 | 1,505.00 | 36.00000 | 1,548.00 | 35.00000 | 1,505.00 |
| SEED MIXTURE, TYPE R | LBS | | | | | | |
| 0056 621-06559 | 989.000 | 2.00000 | 1,978.00 | 4.40000 | 4,351.60 | 15.00000 | 14,835.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0057 621-06567 | 1.000 | 1.00000 | 1.00 | 0.01000 | 0.01 | 0.01000 | 0.01 |
| WATER | kGAL | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 621-06574 | 61.000 | 31.00000 | 1,891.00 | 83.00000 | 5,063.00 | 85.00000 | 5,185.00 |
| SODDING | SYS | | | | | | |
| 0059 628-11976 | 4.000 | 550.00000 | 2,200.00 | 1,112.00000 | 4,448.00 | 500.00000 | 2,000.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0060 628-12683 | 30.000 | 3,500.00000 | 105,000.00 | 5,004.00000 | 150,120.00 | 2,400.00000 | 72,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0061 709-51821 | (1) | 5,000.00000 | 5,000.00 | 3,676.00000 | 3,676.00 | 3,600.00000 | 3,600.00 |
| SURFACE SEAL | LS | | | | | | |
| 0062 714-000086 | 1,756.000 | 3.50000 | 6,146.00 | 4.10000 | 7,199.60 | 2.50000 | 4,390.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0063 714-000087 | 2,038.000 | 7.80000 | 15,896.40 | 6.40000 | 13,043.20 | 2.50000 | 5,095.00 |
| WATERPROOFING MEMBRANE, TYPE 3 | SFT | | | | | | |
| 0064 714-11111 | 52.000 | 7,500.00000 | 390,000.00 | 3,502.00000 | 182,104.00 | 5,700.00000 | 296,400.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 714-11128 | 39.000 | 6,250.00000 | 243,750.00 | 5,924.00000 | 231,036.00 | 10,200.00000 | 397,800.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 10 FT | LFT | | | | | | |
| 0066 715-05168 | 124.000 | 85.00000 | 10,540.00 | 72.00000 | 8,928.00 | 70.00000 | 8,680.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |
| 0067 715-46000 | 2.000 | 245.00000 | 490.00 | 1,030.00000 | 2,060.00 | 1,500.00000 | 3,000.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0068 720-45035 | 1.000 | 1,450.00000 | 1,450.00 | 2,747.00000 | 2,747.00 | 3,800.00000 | 3,800.00 |
| INLET, TYPE F7 | EACH | | | | | | |
| 0069 801-04308 | 4.000 | 180.00000 | 720.00 | 312.00000 | 1,248.00 | 300.00000 | 1,200.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0070 801-06209 | 7,203.000 | 2.10000 | 15,126.30 | 1.80000 | 12,965.40 | 1.68000 | 12,101.04 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 801-06218 | 72.000 | 11.00000 | 792.00 | 10.00000 | 720.00 | 10.00000 | 720.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0072 801-06625 | 20.000 | 79.00000 | 1,580.00 | 120.00000 | 2,400.00 | 115.00000 | 2,300.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0073 801-06640 | 66.000 | 205.00000 | 13,530.00 | 140.00000 | 9,240.00 | 135.00000 | 8,910.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06775 | (1) | 85,000.00000 | 85,000.00 | 152,776.59000 | 152,776.59 | 34,921.20000 | 34,921.20 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0075 801-07023 | 4.000 | 6,000.00000 | 24,000.00 | 6,027.00000 | 24,108.00 | 5,800.00000 | 23,200.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0076 801-07118 | 48.000 | 16.00000 | 768.00 | 17.00000 | 816.00 | 16.00000 | 768.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0077 801-07119 | 68.000 | 16.00000 | 1,088.00 | 17.00000 | 1,156.00 | 16.00000 | 1,088.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC Unit Price | (1) 5 STAR COMPANY INC Ext Amount | (2) FORCE CONSTRUCTION CO INC Unit Price | (2) FORCE CONSTRUCTION CO INC Ext Amount | (3) MORPHEY CONSTRUCTION INC. Unit Price | (3) MORPHEY CONSTRUCTION INC. Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | | |
| 0078 801-08508 | 1,500.000 | 15.00000 | 22,500.00 | 42.00000 | 63,000.00 | 45.00000 | 67,500.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0080 801-12081 | (1) | 9,500.00000 | 9,500.00 | 18,810.00000 | 18,810.00 | 10,000.00000 | 10,000.00 |
| PORTABLE SIGNAL | LS | | | | | | |
| 0081 808-06716 | 720.000 | 1.00000 | 720.00 | 0.80000 | 576.00 | 0.75000 | 540.00 |
| LINE, REMOVE | LFT | | | | | | |
| 0082 808-12764 | 121.000 | 1.55000 | 187.55 | 0.80000 | 96.80 | 0.75000 | 90.75 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0083 808-75007 | 1,742.000 | 1.30000 | 2,264.60 | 0.80000 | 1,393.60 | 0.75000 | 1,306.50 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0084 808-75047 | 776.000 | 1.30000 | 1,008.80 | 0.80000 | 620.80 | 0.75000 | 582.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 702-04325 | (1) | 55,000.00000 | 55,000.00 | 35,070.00000 | 35,070.00 | 110,000.00000 | 110,000.00 |
| TEMPORARY SHORING | LS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) FORCE CONSTRUCTION CO INC | | (3) MORPHEY CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 206-51215 | 57.000 | 250.00000 | 14,250.00 | 157.00000 | 8,949.00 | 250.00000 | 14,250.00 |
| EXCAVATION, X | CYS | | | | | | |
| 0087 801-97643 | 120.000 | 23.00000 | 2,760.00 | 23.00000 | 2,760.00 | 22.55000 | 2,706.00 |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |
| **Section Totals:** | | | $1,902,670.15 | | $1,995,000.00 | | $2,069,000.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,902,670.15 | | $1,995,000.00 | | $2,069,000.00 |
| **Contract Item Totals** | | | **$1,902,670.15** | | **$1,995,000.00** | | **$2,069,000.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$1,902,670.15** | | **$1,995,000.00** | | **2,069,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 14,000.00000 | 14,000.00 | 12,900.00000 | 12,900.00 | 35,000.00000 | 35,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 103,147.06000 | 103,147.06 | 92,310.00000 | 92,310.00 | 114,000.00000 | 114,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 20,000.00000 | 20,000.00 | 26,800.00000 | 26,800.00 | 171,981.00000 | 171,981.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 16,000.00000 | 16,000.00 | 30,745.00000 | 30,745.00 | 111,000.00000 | 111,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51330 | (1) | 16,000.00000 | 16,000.00 | 33,120.00000 | 33,120.00 | 113,000.00000 | 113,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 256-039-17.90 | LS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 203-02000 | 722.000 | 48.75000 | 35,197.50 | 80.00000 | 57,760.00 | 76.80000 | 55,449.60 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0015 203-02070 | 335.000 | 57.00000 | 19,095.00 | 70.00000 | 23,450.00 | 27.50000 | 9,212.50 |
| BORROW | CYS | | | | | | |
| 0016 205-11626 | 3.000 | 13,700.00000 | 41,100.00 | 7,800.00000 | 23,400.00 | 20,134.00000 | 60,402.00 |
| PUMP AROUND | EACH | | | | | | |
| 0017 205-12108 | 16,220.000 | 1.00000 | 16,220.00 | 1.00000 | 16,220.00 | 1.00000 | 16,220.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0018 205-12616 | (1) | 50,000.00000 | 50,000.00 | 5,500.00000 | 5,500.00 | 13,196.00000 | 13,196.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0019 206-04301 | 336.000 | 63.00000 | 21,168.00 | 250.00000 | 84,000.00 | 76.00000 | 25,536.00 |
| SHEET PILING STEEL, S=18.1 | SFT | | | | | | |
| 0020 206-51220 | 34.000 | 56.25000 | 1,912.50 | 200.00000 | 6,800.00 | 176.00000 | 5,984.00 |
| EXCAVATION, WET | CYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 207-09935 | 1,866.000 | 31.50000 | 58,779.00 | 42.50000 | 79,305.00 | 50.50000 | 94,233.00 |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |
| 0023 | 211-02050 | 330.000 | 60.00000 | 19,800.00 | 82.00000 | 27,060.00 | 90.00000 | 29,700.00 |
| B BORROW | | CYS | | | | | | |
| 0024 | 211-09265 | 55.000 | 77.50000 | 4,262.50 | 98.00000 | 5,390.00 | 116.00000 | 6,380.00 |
| STRUCTURE BACKFILL, TYPE 2 | | CYS | | | | | | |
| 0025 | 211-09268 | 555.000 | 313.00000 | 173,715.00 | 220.00000 | 122,100.00 | 215.00000 | 119,325.00 |
| STRUCTURE BACKFILL, TYPE 5 | | CYS | | | | | | |
| 0026 | 214-11796 | 1,165.000 | 6.40000 | 7,456.00 | 4.30000 | 5,009.50 | 4.55000 | 5,300.75 |
| GEOGRID, TYPE IB | | SYS | | | | | | |
| 0027 | 214-12239 | 701.000 | 7.80000 | 5,467.80 | 5.30000 | 3,715.30 | 9.00000 | 6,309.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | | SYS | | | | | | |
| 0028 | 301-12232 | 62.000 | 109.00000 | 6,758.00 | 130.00000 | 8,060.00 | 125.00000 | 7,750.00 |
| COMPACTED AGGREGATE, NO. 5 | | CYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 301-12233 | 39.000 | 150.00000 | 5,850.00 | 138.00000 | 5,382.00 | 189.00000 | 7,371.00 |
| COMPACTED AGGREGATE, NO. 8 | | CYS | | | | | | |
| 0030 | 303-01180 | 1,210.000 | 41.00000 | 49,610.00 | 50.00000 | 60,500.00 | 65.00000 | 78,650.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0031 | 304-07493 | 529.000 | 201.00000 | 106,329.00 | 200.00000 | 105,800.00 | 110.00000 | 58,190.00 |
| WIDENING WITH HMA, TYPE B | | TON | | | | | | |
| 0032 | 306-08034 | 1,558.000 | 8.20000 | 12,775.60 | 7.60000 | 11,840.80 | 18.50000 | 28,823.00 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0033 | 401-000002 | 301.000 | 165.00000 | 49,665.00 | 185.00000 | 55,685.00 | 129.00000 | 38,829.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | | TON | | | | | | |
| 0034 | 401-000038 | 135.000 | 165.00000 | 22,275.00 | 180.00000 | 24,300.00 | 204.00000 | 27,540.00 |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0035 | 401-000047 | 252.000 | 165.00000 | 41,580.00 | 165.00000 | 41,580.00 | 164.00000 | 41,328.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 401-11526 | 2,365.000 | 0.57000 | 1,348.05 | 0.55000 | 1,300.75 | 1.85000 | 4,375.25 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0037 | 406-05521 | 6,541.000 | 0.57000 | 3,728.37 | 0.50000 | 3,270.50 | 0.20000 | 1,308.20 |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0038 | 601-02241 | 541.000 | 7.40000 | 4,003.40 | 6.50000 | 3,516.50 | 5.00000 | 2,705.00 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0039 | 601-12281 | 694.000 | 29.00000 | 20,126.00 | 21.00000 | 14,574.00 | 21.00000 | 14,574.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0040 | 601-12288 | 2.000 | 2,283.00000 | 4,566.00 | 1,650.00000 | 3,300.00 | 1,650.00000 | 3,300.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | | EACH | | | | | | |
| 0041 | 601-12293 | 8.000 | 690.00000 | 5,520.00 | 605.00000 | 4,840.00 | 300.00000 | 2,400.00 |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | | EACH | | | | | | |
| 0042 | 601-12404 | 4.000 | 256.00000 | 1,024.00 | 225.00000 | 900.00 | 115.00000 | 460.00 |
| MODIFIED MGS W-BEAM POST | | EACH | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (5) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 601-94689 | 8.000 | 2,625.00000 | 21,000.00 | 2,300.00000 | 18,400.00 | 3,200.00000 | 25,600.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0044 615-06490 | 9.000 | 211.00000 | 1,899.00 | 185.00000 | 1,665.00 | 155.00000 | 1,395.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0045 615-06505 | 4.000 | 1,455.00000 | 5,820.00 | 1,275.00000 | 5,100.00 | 940.00000 | 3,760.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0046 615-06527 | 2.000 | 1,712.00000 | 3,424.00 | 1,500.00000 | 3,000.00 | 950.00000 | 1,900.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0047 616-05688 | 368.000 | 96.00000 | 35,328.00 | 87.00000 | 32,016.00 | 109.00000 | 40,112.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0048 616-05689 | 173.000 | 99.00000 | 17,127.00 | 96.00000 | 16,608.00 | 96.00000 | 16,608.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0049 616-06405 | 58.000 | 77.00000 | 4,466.00 | 90.00000 | 5,220.00 | 108.00000 | 6,264.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0050 616-06451 | 24.000 | 105.00000 | 2,520.00 | 140.00000 | 3,360.00 | 156.00000 | 3,744.00 |
| RIPRAP, UNIFORM | TON | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 | 616-12249 | 3,724.000 | 3.90000 | 14,523.60 | 3.50000 | 13,034.00 | 8.10000 | 30,164.40 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |
| 0052 | 621-01004 | 5.000 | 228.00000 | 1,140.00 | 200.00000 | 1,000.00 | 200.00000 | 1,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0053 | 621-02356 | 2.000 | 1,140.00000 | 2,280.00 | 1,000.00000 | 2,000.00 | 1,000.00000 | 2,000.00 |
| SEEDING WETLAND | | LBS | | | | | | |
| 0054 | 621-02770 | 1,014.000 | 3.14000 | 3,183.96 | 2.75000 | 2,788.50 | 2.75000 | 2,788.50 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0055 | 621-06553 | 43.000 | 40.00000 | 1,720.00 | 35.00000 | 1,505.00 | 35.00000 | 1,505.00 |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0056 | 621-06559 | 989.000 | 4.85000 | 4,796.65 | 4.25000 | 4,203.25 | 4.25000 | 4,203.25 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0057 | 621-06567 | 1.000 | 0.01000 | 0.01 | 0.01000 | 0.01 | 1.00000 | 1.00 |
| WATER | | kGAL | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 | 621-06574 | 61.000 | 91.00000 | 5,551.00 | 80.00000 | 4,880.00 | 80.00000 | 4,880.00 |
| SODDING | | SYS | | | | | | |
| 0059 | 628-11976 | 4.000 | 1,700.00000 | 6,800.00 | 1,000.00000 | 4,000.00 | 620.00000 | 2,480.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0060 | 628-12683 | 30.000 | 1,997.00000 | 59,910.00 | 3,300.00000 | 99,000.00 | 3,228.00000 | 96,840.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0061 | 709-51821 | (1) | 4,000.00000 | 4,000.00 | 3,100.00000 | 3,100.00 | 1,500.00000 | 1,500.00 |
| SURFACE SEAL | | LS | | | | | | |
| 0062 | 714-000086 | 1,756.000 | 5.70000 | 10,009.20 | 3.50000 | 6,146.00 | 4.05000 | 7,111.80 |
| WATERPROOFING MEMBRANE, TYPE 2 | | SFT | | | | | | |
| 0063 | 714-000087 | 2,038.000 | 8.20000 | 16,711.60 | 3.40000 | 6,929.20 | 3.25000 | 6,623.50 |
| WATERPROOFING MEMBRANE, TYPE 3 | | SFT | | | | | | |
| 0064 | 714-11111 | 52.000 | 8,600.00000 | 447,200.00 | 4,890.00000 | 254,280.00 | 6,599.00000 | 343,148.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 7 FT | | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 | 714-11128 | 39.000 | 7,600.00000 | 296,400.00 | 8,735.00000 | 340,665.00 | 5,416.00000 | 211,224.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 10 FT | | LFT | | | | | | |
| 0066 | 715-05168 | 124.000 | 87.00000 | 10,788.00 | 110.00000 | 13,640.00 | 109.00000 | 13,516.00 |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | | LFT | | | | | | |
| 0067 | 715-46000 | 2.000 | 1,520.00000 | 3,040.00 | 1,530.00000 | 3,060.00 | 1,321.00000 | 2,642.00 |
| PIPE END SECTION, DIAMETER 12 IN. | | EACH | | | | | | |
| 0068 | 720-45035 | 1.000 | 2,100.00000 | 2,100.00 | 5,450.00000 | 5,450.00 | 5,360.00000 | 5,360.00 |
| INLET, TYPE F7 | | EACH | | | | | | |
| 0069 | 801-04308 | 4.000 | 245.00000 | 980.00 | 300.00000 | 1,200.00 | 300.00000 | 1,200.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0070 | 801-06209 | 7,203.000 | 2.80000 | 20,168.40 | 1.70000 | 12,245.10 | 1.10000 | 7,923.30 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 801-06218 | 72.000 | 15.00000 | 1,080.00 | 10.00000 | 720.00 | 3.35000 | 241.20 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0072 801-06625 | 20.000 | 200.00000 | 4,000.00 | 115.00000 | 2,300.00 | 115.00000 | 2,300.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0073 801-06640 | 66.000 | 324.00000 | 21,384.00 | 135.00000 | 8,910.00 | 135.00000 | 8,910.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0074 801-06775 | (1) | 61,176.00000 | 61,176.00 | 32,325.00000 | 32,325.00 | 11,005.00000 | 11,005.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0075 801-07023 | 4.000 | 6,800.00000 | 27,200.00 | 5,800.00000 | 23,200.00 | 6,800.00000 | 27,200.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0076 801-07118 | 48.000 | 11.00000 | 528.00 | 16.00000 | 768.00 | 16.00000 | 768.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0077 801-07119 | 68.000 | 13.00000 | 884.00 | 16.00000 | 1,088.00 | 16.00000 | 1,088.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 | 801-08508 | 1,500.000 | 29.00000 | 43,500.00 | 33.00000 | 49,500.00 | 30.00000 | 45,000.00 |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | | LFT | | | | | | |
| 0080 | 801-12081 | (1) | 11,000.00000 | 11,000.00 | 10,000.00000 | 10,000.00 | 12,000.00000 | 12,000.00 |
| PORTABLE SIGNAL | | LS | | | | | | |
| 0081 | 808-06716 | 720.000 | 1.14000 | 820.80 | 0.75000 | 540.00 | 0.75000 | 540.00 |
| LINE, REMOVE | | LFT | | | | | | |
| 0082 | 808-12764 | 121.000 | 2.00000 | 242.00 | 0.75000 | 90.75 | 0.75000 | 90.75 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0083 | 808-75007 | 1,742.000 | 1.00000 | 1,742.00 | 0.75000 | 1,306.50 | 0.75000 | 1,306.50 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0084 | 808-75047 | 776.000 | 1.00000 | 776.00 | 0.75000 | 582.00 | 0.75000 | 582.00 |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0085 | 702-04325 | (1) | 26,000.00000 | 26,000.00 | 199,840.00000 | 199,840.00 | 20,000.00000 | 20,000.00 |
| TEMPORARY SHORING | | LS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) DAVE OMARA CONTRACTOR INC | | (5) PAUL H ROHE COMPANY INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0086 206-51215 | 57.000 | 142.00000 | 8,094.00 | 211.92000 | 12,079.44 | 395.00000 | 22,515.00 |
| EXCAVATION, X | CYS | | | | | | |
| 0087 801-97643 | 120.000 | 35.00000 | 4,200.00 | 22.55000 | 2,706.00 | 22.55000 | 2,706.00 |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |
| **Section Totals:** | | | $2,174,000.00 | | $2,210,893.10 | | $2,311,586.50 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,174,000.00 | | $2,210,893.10 | | $2,311,586.50 |
| **Contract Item Totals** | | | **$2,174,000.00** | | **$2,210,893.10** | | **$2,311,586.50** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,174,000.00** | | **$2,210,893.10** | | **2,311,586.50** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 60,000.00000 | 60,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC Unit Price | (7) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 120,000.00000 | 120,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 25,000.00000 | 25,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-51330 | (1) | 62,500.00000 | 62,500.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1 | LS | | | | | | |
| 0013 202-51330 | (1) | 64,000.00000 | 64,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 256-039-17.90 | LS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 | 203-02000 | 722.000 | 155.00000 | 111,910.00 | | | | |
| EXCAVATION, COMMON | | CYS | | | | | | |
| 0015 | 203-02070 | 335.000 | 20.00000 | 6,700.00 | | | | |
| BORROW | | CYS | | | | | | |
| 0016 | 205-11626 | 3.000 | 9,000.00000 | 27,000.00 | | | | |
| PUMP AROUND | | EACH | | | | | | |
| 0017 | 205-12108 | 16,220.000 | 1.00000 | 16,220.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | | DOL | | | | | | |
| 0018 | 205-12616 | (1) | 75,000.00000 | 75,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | | LS | | | | | | |
| 0019 | 206-04301 | 336.000 | 50.00000 | 16,800.00 | | | | |
| SHEET PILING STEEL, S=18.1 | | SFT | | | | | | |
| 0020 | 206-51220 | 34.000 | 162.00000 | 5,508.00 | | | | |
| EXCAVATION, WET | | CYS | | | | | | |
| 0022 | 207-09935 | 1,866.000 | 55.00000 | 102,630.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | | SYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 211-02050 | 330.000 | 100.00000 | 33,000.00 | | | | |
| B BORROW | CYS | | | | | | |
| 0024 211-09265 | 55.000 | 35.00000 | 1,925.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0025 211-09268 | 555.000 | 230.00000 | 127,650.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0026 214-11796 | 1,165.000 | 2.00000 | 2,330.00 | | | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0027 214-12239 | 701.000 | 4.50000 | 3,154.50 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0028 301-12232 | 62.000 | 145.00000 | 8,990.00 | | | | |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |
| 0029 301-12233 | 39.000 | 235.00000 | 9,165.00 | | | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC Unit Price | (7) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0030 303-01180 | 1,210.000 | 70.00000 | 84,700.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0031 304-07493 | 529.000 | 260.00000 | 137,540.00 | | | | |
| WIDENING WITH HMA, TYPE B | TON | | | | | | |
| 0032 306-08034 | 1,558.000 | 15.00000 | 23,370.00 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0033 401-000002 | 301.000 | 190.00000 | 57,190.00 | | | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-000038 | 135.000 | 230.00000 | 31,050.00 | | | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0035 401-000047 | 252.000 | 200.00000 | 50,400.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0036 401-11526 | 2,365.000 | 0.01000 | 23.65 | | | | |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 | 406-05521 | 6,541.000 | 0.01000 | 65.41 | | | | |
| ASPHALT FOR TACK COAT | | SYS | | | | | | |
| 0038 | 601-02241 | 541.000 | 6.50000 | 3,516.50 | | | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0039 | 601-12281 | 694.000 | 21.00000 | 14,574.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0040 | 601-12288 | 2.000 | 1,650.00000 | 3,300.00 | | | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | | EACH | | | | | | |
| 0041 | 601-12293 | 8.000 | 605.00000 | 4,840.00 | | | | |
| GUARDRAIL, MGS, STRUCTURE TOP-MOUNTED POSTS | | EACH | | | | | | |
| 0042 | 601-12404 | 4.000 | 1,198.52000 | 4,794.08 | | | | |
| MODIFIED MGS W-BEAM POST | | EACH | | | | | | |
| 0043 | 601-94689 | 8.000 | 2,300.00000 | 18,400.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 615-06490 | 9.000 | 165.00000 | 1,485.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0045 615-06505 | 4.000 | 1,275.00000 | 5,100.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0046 615-06527 | 2.000 | 1,500.00000 | 3,000.00 | | | | |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0047 616-05688 | 368.000 | 140.00000 | 51,520.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0048 616-05689 | 173.000 | 145.00000 | 25,085.00 | | | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0049 616-06405 | 58.000 | 160.00000 | 9,280.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0050 616-06451 | 24.000 | 135.00000 | 3,240.00 | | | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0051 616-12249 | 3,724.000 | 4.00000 | 14,896.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0052 | 621-01004 | 5.000 | 200.00000 | 1,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0053 | 621-02356 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| SEEDING WETLAND | | LBS | | | | | | |
| 0054 | 621-02770 | 1,014.000 | 2.75000 | 2,788.50 | | | | |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0055 | 621-06553 | 43.000 | 35.00000 | 1,505.00 | | | | |
| SEED MIXTURE, TYPE R | | LBS | | | | | | |
| 0056 | 621-06559 | 989.000 | 4.25000 | 4,203.25 | | | | |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0057 | 621-06567 | 1.000 | 0.01000 | 0.01 | | | | |
| WATER | | kGAL | | | | | | |
| 0058 | 621-06574 | 61.000 | 80.00000 | 4,880.00 | | | | |
| SODDING | | SYS | | | | | | |
| 0059 | 628-11976 | 4.000 | 1,250.00000 | 5,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0060 | 628-12683 | 30.000 | 4,000.00000 | 120,000.00 | | | | |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0061 | 709-51821 | (1) | 3,037.81000 | 3,037.81 | | | | |
| SURFACE SEAL | | LS | | | | | | |
| 0062 | 714-000086 | 1,756.000 | 8.00000 | 14,048.00 | | | | |
| WATERPROOFING MEMBRANE, TYPE 2 | | SFT | | | | | | |
| 0063 | 714-000087 | 2,038.000 | 6.00000 | 12,228.00 | | | | |
| WATERPROOFING MEMBRANE, TYPE 3 | | SFT | | | | | | |
| 0064 | 714-11111 | 52.000 | 6,300.00000 | 327,600.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 7 FT | | LFT | | | | | | |
| 0065 | 714-11128 | 39.000 | 5,450.00000 | 212,550.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 18 FT X 10 FT | | LFT | | | | | | |
| 0066 | 715-05168 | 124.000 | 100.00000 | 12,400.00 | | | | |
| PIPE, TYPE 3, CIRCULAR, DIAMETER 12 IN. | | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0067 715-46000 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0068 720-45035 | 1.000 | 5,000.00000 | 5,000.00 | | | | |
| INLET, TYPE F7 | EACH | | | | | | |
| 0069 801-04308 | 4.000 | 326.57000 | 1,306.28 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0070 801-06209 | 7,203.000 | 3.11000 | 22,401.33 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0071 801-06218 | 72.000 | 6.33000 | 455.76 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0072 801-06625 | 20.000 | 126.51000 | 2,530.20 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0073 801-06640 | 66.000 | 239.49000 | 15,806.34 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0074 801-06775 | (1) | 60,000.00000 | 60,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0075 801-07023 | 4.000 | 10,165.66000 | 40,662.64 | | | | |
| ENERGY ABSORBING TERMINAL, CZ, TL-2 | EACH | | | | | | |
| 0076 801-07118 | 48.000 | 16.79000 | 805.92 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0077 801-07119 | 68.000 | 16.79000 | 1,141.72 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0078 801-08508 | 1,500.000 | 50.42000 | 75,630.00 | | | | |
| TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 | LFT | | | | | | |
| 0080 801-12081 | (1) | 9,689.06000 | 9,689.06 | | | | |
| PORTABLE SIGNAL | LS | | | | | | |
| 0081 808-06716 | 720.000 | 4.43000 | 3,189.60 | | | | |
| LINE, REMOVE | LFT | | | | | | |
| 0082 808-12764 | 121.000 | 2.71000 | 327.91 | | | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) E & B PAVING LLC Unit Price | (7) E & B PAVING LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT WITH BRIDGE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0083 808-75007 | 1,742.000 | 2.71000 | 4,720.82 | | | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0084 808-75047 | 776.000 | 2.71000 | 2,102.96 | | | | |
| LINE, PAINT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 702-04325 | (1) | 38,635.55000 | 38,635.55 | | | | |
| TEMPORARY SHORING | LS | | | | | | |
| 0086 206-51215 | 57.000 | 500.00000 | 28,500.00 | | | | |
| EXCAVATION, X | CYS | | | | | | |
| 0087 801-97643 | 120.000 | 29.11000 | 3,493.20 | | | | |
| TEMPORARY BUZZ STRIPS | LFT | | | | | | |
| **Section Totals:** | | | $2,468,500.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,468,500.00 | | | | |
| **Contract Item Totals** | | | **$2,468,500.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$2,468,500.00** | | | | |

**Contract ID:** R -43320-A **Counties:** JEFFERSON, JENNINGS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 130 **Project(s):** 2001944, 2001950

**Contract Time:** 07/31/28 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT WITH BRIDGE

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) MIDWEST PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 14,600.00000 | 14,600.00 | 13,000.00000 | 13,000.00 | 14,600.00000 | 14,600.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 2.000 | 1,350.00000 | 2,700.00 | 750.00000 | 1,500.00 | 750.00000 | 1,500.00 |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 2.000 | 1,350.00000 | 2,700.00 | 600.00000 | 1,200.00 | 600.00000 | 1,200.00 |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0010 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0011 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0012 110-01001 | (1) | 32,250.00000 | 32,250.00 | 171,065.00000 | 171,065.00 | 145,791.54000 | 145,791.54 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0013 201-52370 | (1) | 9,800.00000 | 9,800.00 | 25,000.00000 | 25,000.00 | 6,150.00000 | 6,150.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-90277 | 2.000 | 50.00000 | 100.00 | 50.00000 | 100.00 | 50.00000 | 100.00 |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0015 203-02000 | 1.000 | 505.00000 | 505.00 | 145.00000 | 145.00 | 1,800.00000 | 1,800.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0016 203-08607 | 9,118.000 | 4.75000 | 43,310.50 | 1.15000 | 10,485.70 | 5.00000 | 45,590.00 |
| LINEAR GRADING | LFT | | | | | | |
| 0017 203-08607 | 875.000 | 8.00000 | 7,000.00 | 13.00000 | 11,375.00 | 5.00000 | 4,375.00 |
| LINEAR GRADING , GUARDRAIL | LFT | | | | | | |
| 0018 205-11626 | 3.000 | 500.00000 | 1,500.00 | 1,900.00000 | 5,700.00 | 1,500.00000 | 4,500.00 |
| PUMP AROUND | EACH | | | | | | |
| 0019 205-12108 | 23,254.000 | 1.00000 | 23,254.00 | 1.00000 | 23,254.00 | 1.00000 | 23,254.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 9,500.00000 | 9,500.00 | 9,500.00000 | 9,500.00 | 22,500.00000 | 22,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) MIDWEST PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-08264<br>SUBGRADE TREATMENT, TYPE II | 1,946.000<br>SYS | 22.50000 | 43,785.00 | 13.50000 | 26,271.00 | 50.00000 | 97,300.00 |
| 0022 211-09264<br>STRUCTURE BACKFILL, TYPE 1 | 348.000<br>CYS | 74.00000 | 25,752.00 | 145.00000 | 50,460.00 | 55.00000 | 19,140.00 |
| 0023 213-09269<br>FLOWABLE BACKFILL, NON-REMOVABLE | 44.000<br>CYS | 300.00000 | 13,200.00 | 145.00000 | 6,380.00 | 165.00000 | 7,260.00 |
| 0024 214-11796<br>GEOGRID, TYPE IB | 1,363.000<br>SYS | 2.00000 | 2,726.00 | 3.25000 | 4,429.75 | 1.00000 | 1,363.00 |
| 0025 301-12233<br>COMPACTED AGGREGATE, NO. 8 | 1.000<br>CYS | 750.00000 | 750.00 | 190.00000 | 190.00 | 1,170.00000 | 1,170.00 |
| 0026 301-12234<br>COMPACTED AGGREGATE, NO. 53 | 83.000<br>CYS | 175.00000 | 14,525.00 | 90.00000 | 7,470.00 | 55.00000 | 4,565.00 |
| 0027 303-01180<br>COMPACTED AGGREGATE, NO. 53 | 375.000<br>TON | 75.00000 | 28,125.00 | 69.00000 | 25,875.00 | 55.00000 | 20,625.00 |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 304-12623 | 489.000 | 250.00000 | 122,250.00 | 215.00000 | 105,135.00 | 420.00000 | 205,380.00 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0029 304-12624 | 66.000 | 350.00000 | 23,100.00 | 195.00000 | 12,870.00 | 420.00000 | 27,720.00 |
| HMA PATCHING, PARTIAL DEPTH, TYPE B | TON | | | | | | |
| 0030 306-08036 | 174,746.000 | 0.75000 | 131,059.50 | 1.35000 | 235,907.10 | 1.50000 | 262,119.00 |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0031 306-08432 | 8,214.000 | 2.00000 | 16,428.00 | 3.65000 | 29,981.10 | 7.00000 | 57,498.00 |
| MILLING, APPROACH | SYS | | | | | | |
| 0032 306-10113 | 266.000 | 22.00000 | 5,852.00 | 16.00000 | 4,256.00 | 8.50000 | 2,261.00 |
| MILLING, ASPHALT, 4 1/2 IN. | SYS | | | | | | |
| 0033 401-000002 | 19,550.000 | 96.00000 | 1,876,800.00 | 95.00000 | 1,857,250.00 | 81.00000 | 1,583,550.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-11526 | 177.000 | 2.50000 | 442.50 | 1.00000 | 177.00 | 1.00000 | 177.00 |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 401-12169 | (1) | 9,200.00000 | 9,200.00 | 3,000.00000 | 3,000.00 | 20,000.00000 | 20,000.00 |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0036 401-12439 | 59,650.000 | 3.80000 | 226,670.00 | 2.50000 | 149,125.00 | 4.00000 | 238,600.00 |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0037 406-05520 | 63.000 | 725.00000 | 45,675.00 | 1.00000 | 63.00 | 1.00000 | 63.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0038 610-07487 | 1,020.000 | 200.00000 | 204,000.00 | 217.00000 | 221,340.00 | 200.00000 | 204,000.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0039 615-06490 | 14.000 | 210.00000 | 2,940.00 | 350.00000 | 4,900.00 | 350.00000 | 4,900.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0040 615-06505 | 2.000 | 1,900.00000 | 3,800.00 | 1,300.00000 | 2,600.00 | 1,300.00000 | 2,600.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0041 615-06527 | 6.000 | 1,340.00000 | 8,040.00 | 800.00000 | 4,800.00 | 800.00000 | 4,800.00 |
| MONUMENT, SECTION CORNER | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) MIDWEST PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 616-06405<br>RIPRAP, REVETMENT | 68.000<br>TON | 175.00000 | 11,900.00 | 120.00000 | 8,160.00 | 170.00000 | 11,560.00 |
| 0043 616-12246<br>GEOTEXTILE FOR RIPRAP, TYPE 1A | 163.000<br>SYS | 4.00000 | 652.00 | 17.00000 | 2,771.00 | 2.85000 | 464.55 |
| 0044 621-01004<br>MOBILIZATION AND DEMOBILIZATION FOR SEEDING | 17.000<br>EACH | 100.00000 | 1,700.00 | 100.00000 | 1,700.00 | 100.00000 | 1,700.00 |
| 0045 621-06559<br>MULCHED SEEDING, TYPE R | 2,586.000<br>SYS | 2.75000 | 7,111.50 | 2.75000 | 7,111.50 | 2.75000 | 7,111.50 |
| 0046 628-09403<br>FIELD OFFICE, TYPE C | 12.000<br>MOS | 2,500.00000 | 30,000.00 | 3,000.00000 | 36,000.00 | 3,500.00000 | 42,000.00 |
| 0047 628-11976<br>COMPUTER SYSTEM EQUIPMENT | 2.000<br>EACH | 1,100.00000 | 2,200.00 | 600.00000 | 1,200.00 | 1,080.00000 | 2,160.00 |
| 0048 714-96273<br>HEADWALL RECONSTRUCT | (1)<br>LS | 9,500.00000 | 9,500.00 | 10,000.00000 | 10,000.00 | 35,000.00000 | 35,000.00 |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC<br>Unit Price | <br>Ext Amount | (2) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (3) MIDWEST PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 715-04522<br>PIPE END SECTION, DIAMETER 42 IN. | 2.000<br>EACH | 3,200.00000 | 6,400.00 | 2,700.00000 | 5,400.00 | 2,500.00000 | 5,000.00 |
| 0050 715-05119<br>PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | 321.000<br>LFT | 104.00000 | 33,384.00 | 114.00000 | 36,594.00 | 97.00000 | 31,137.00 |
| 0051 715-05121<br>PIPE, TYPE 1, CIRCULAR, DIAMETER 18 IN. | 95.000<br>LFT | 116.00000 | 11,020.00 | 133.00000 | 12,635.00 | 115.00000 | 10,925.00 |
| 0052 715-05122<br>PIPE, TYPE 1, CIRCULAR, DIAMETER 21 IN. | 381.000<br>LFT | 130.00000 | 49,530.00 | 147.00000 | 56,007.00 | 113.00000 | 43,053.00 |
| 0053 715-05123<br>PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | 48.000<br>LFT | 136.00000 | 6,528.00 | 157.00000 | 7,536.00 | 135.00000 | 6,480.00 |
| 0054 715-05125<br>PIPE, TYPE 1, CIRCULAR, DIAMETER 30 IN. | 45.000<br>LFT | 183.00000 | 8,235.00 | 200.00000 | 9,000.00 | 168.00000 | 7,560.00 |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 715-05127 | 59.000 | 260.00000 | 15,340.00 | 238.00000 | 14,042.00 | 285.00000 | 16,815.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 42 IN. | LFT | | | | | | |
| 0056 715-08305 | 454.000 | 115.00000 | 52,210.00 | 135.00000 | 61,290.00 | 165.00000 | 74,910.00 |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0057 715-46005 | 8.000 | 1,400.00000 | 11,200.00 | 1,400.00000 | 11,200.00 | 1,270.00000 | 10,160.00 |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0058 715-46010 | 4.000 | 1,500.00000 | 6,000.00 | 1,500.00000 | 6,000.00 | 1,350.00000 | 5,400.00 |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0059 715-46015 | 11.000 | 1,500.00000 | 16,500.00 | 1,600.00000 | 17,600.00 | 1,450.00000 | 15,950.00 |
| PIPE END SECTION, DIAMETER 21 IN. | EACH | | | | | | |
| 0060 715-46020 | 2.000 | 1,800.00000 | 3,600.00 | 1,700.00000 | 3,400.00 | 1,550.00000 | 3,100.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0061 715-46030 | 2.000 | 2,200.00000 | 4,400.00 | 2,000.00000 | 4,000.00 | 1,800.00000 | 3,600.00 |
| PIPE END SECTION, DIAMETER 30 IN. | EACH | | | | | | |
| 0062 801-04308 | 6.000 | 400.00000 | 2,400.00 | 179.00000 | 1,074.00 | 400.00000 | 2,400.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0063 801-06209 | 15,000.000 | 0.10000 | 1,500.00 | 1.75000 | 26,250.00 | 2.25000 | 33,750.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0064 801-06625 | 50.000 | 150.00000 | 7,500.00 | 150.00000 | 7,500.00 | 150.00000 | 7,500.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0065 801-06640 | 73.000 | 350.00000 | 25,550.00 | 300.00000 | 21,900.00 | 300.00000 | 21,900.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0066 801-06645 | 11.000 | 100.00000 | 1,100.00 | 100.00000 | 1,100.00 | 100.00000 | 1,100.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0067 801-06775 | (1) | 64,800.00000 | 64,800.00 | 33,000.00000 | 33,000.00 | 13,660.00000 | 13,660.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0068 801-07118 | 36.000 | 30.00000 | 1,080.00 | 30.00000 | 1,080.00 | 30.00000 | 1,080.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0069 801-11990 | 2.000 | 2,950.00000 | 5,900.00 | 200.00000 | 400.00 | 5,000.00000 | 10,000.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0070 801-12641 | 23.000 | 83.00000 | 1,909.00 | 20.00000 | 460.00 | 50.00000 | 1,150.00 |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0071 801-12862 | 85.000 | 53.00000 | 4,505.00 | 5.00000 | 425.00 | 22.00000 | 1,870.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0072 804-11920 | 34.000 | 100.00000 | 3,400.00 | 75.00000 | 2,550.00 | 75.00000 | 2,550.00 |
| DELINEATOR POST, FLEXIBLE, TYPE I | EACH | | | | | | |
| 0073 805-78470 | 647.000 | 2.00000 | 1,294.00 | 2.00000 | 1,294.00 | 2.00000 | 1,294.00 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0074 805-78785 | 2.000 | 2,000.00000 | 4,000.00 | 2,000.00000 | 4,000.00 | 2,000.00000 | 4,000.00 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC | | (2) E & B PAVING LLC | | (3) MIDWEST PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 | 805-78795 | 205.000 | 15.00000 | 3,075.00 | 15.00000 | 3,075.00 | 15.00000 | 3,075.00 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | | LFT | | | | | | |
| 0076 | 808-03439 | 80.000 | 15.00000 | 1,200.00 | 15.00000 | 1,200.00 | 15.00000 | 1,200.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0077 | 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 |
| RETRO-REFLECTIVITY TESTING | | LS | | | | | | |
| 0078 | 808-12032 | 147,877.000 | 0.35000 | 51,756.95 | 0.30000 | 44,363.10 | 0.30000 | 44,363.10 |
| GROOVING FOR PAVEMENT MARKINGS | | LFT | | | | | | |
| 0079 | 808-75043 | 98,418.000 | 1.10000 | 108,259.80 | 1.00000 | 98,418.00 | 1.00000 | 98,418.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0080 | 808-75247 | 40,439.000 | 1.10000 | 44,482.90 | 1.00000 | 40,439.00 | 1.00000 | 40,439.00 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS SOUTH LLC Unit Price | (1) MILESTONE CONTRACTORS SOUTH LLC Ext Amount | (2) E & B PAVING LLC Unit Price | (2) E & B PAVING LLC Ext Amount | (3) MIDWEST PAVING LLC Unit Price | (3) MIDWEST PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | 104.000 LFT | 15.00000 | 1,560.00 | 15.00000 | 1,560.00 | 15.00000 | 1,560.00 |
| 0082 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | 985.000 EACH | 10.00000 | 9,850.00 | 10.00000 | 9,850.00 | 7.00000 | 6,895.00 |
| 0083 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER | 985.000 EACH | 40.00000 | 39,400.00 | 40.00000 | 39,400.00 | 40.00000 | 39,400.00 |
| 0084 808-96078 LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | 9,020.000 LFT | 1.10000 | 9,922.00 | 1.00000 | 9,020.00 | 1.00000 | 9,020.00 |
| **Section Totals:** | | | $3,636,702.65 | | $3,687,317.25 | | $3,719,669.69 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,636,702.65 | | $3,687,317.25 | | $3,719,669.69 |
| **Contract Item Totals** | | | **$3,636,702.65** | | **$3,687,317.25** | | **$3,719,669.69** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| | | | |
|---|---|---|---|
| **Contract Grand Totals** | **$3,636,702.65** | **$3,687,317.25** | **3,719,669.69** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 14,600.00000 | 14,600.00 | 25,000.00000 | 25,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 2.000 | 1,000.00000 | 2,000.00 | 300.00000 | 600.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 2.000 | 750.00000 | 1,500.00 | 300.00000 | 600.00 | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0009 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0010 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0011 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0012 110-01001 | (1) | 106,546.55000 | 106,546.55 | 145,324.07000 | 145,324.07 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0013 201-52370 | (1) | 30,000.00000 | 30,000.00 | 25,000.00000 | 25,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-90277 | 2.000 | 50.00000 | 100.00 | 50.00000 | 100.00 | | |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0015 203-02000 | 1.000 | 1,000.00000 | 1,000.00 | 100.00000 | 100.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0016 203-08607 | 9,118.000 | 7.00000 | 63,826.00 | 6.50000 | 59,267.00 | | |
| LINEAR GRADING | LFT | | | | | | |
| 0017 203-08607 | 875.000 | 15.00000 | 13,125.00 | 10.50000 | 9,187.50 | | |
| LINEAR GRADING , GUARDRAIL | LFT | | | | | | |
| 0018 205-11626 | 3.000 | 3,000.00000 | 9,000.00 | 6,000.00000 | 18,000.00 | | |
| PUMP AROUND | EACH | | | | | | |
| 0019 205-12108 | 23,254.000 | 1.00000 | 23,254.00 | 1.00000 | 23,254.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 6,000.00000 | 6,000.00 | 21,300.00000 | 21,300.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-08264 | 1,946.000 | 20.00000 | 38,920.00 | 21.50000 | 41,839.00 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0022 211-09264 | 348.000 | 65.00000 | 22,620.00 | 54.00000 | 18,792.00 | | |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0023 213-09269 | 44.000 | 220.00000 | 9,680.00 | 205.00000 | 9,020.00 | | |
| FLOWABLE BACKFILL, NON-REMOVABLE | CYS | | | | | | |
| 0024 214-11796 | 1,363.000 | 1.10000 | 1,499.30 | 3.75000 | 5,111.25 | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0025 301-12233 | 1.000 | 1,000.00000 | 1,000.00 | 400.00000 | 400.00 | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0026 301-12234 | 83.000 | 160.00000 | 13,280.00 | 120.00000 | 9,960.00 | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0027 303-01180 | 375.000 | 80.00000 | 30,000.00 | 50.00000 | 18,750.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 304-12623 | 489.000 | 300.00000 | 146,700.00 | 155.00000 | 75,795.00 | | |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0029 304-12624 | 66.000 | 300.00000 | 19,800.00 | 155.00000 | 10,230.00 | | |
| HMA PATCHING, PARTIAL DEPTH, TYPE B | TON | | | | | | |
| 0030 306-08036 | 174,746.000 | 2.45000 | 428,127.70 | 2.00000 | 349,492.00 | | |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0031 306-08432 | 8,214.000 | 5.00000 | 41,070.00 | 4.30000 | 35,320.20 | | |
| MILLING, APPROACH | SYS | | | | | | |
| 0032 306-10113 | 266.000 | 5.00000 | 1,330.00 | 11.00000 | 2,926.00 | | |
| MILLING, ASPHALT, 4 1/2 IN. | SYS | | | | | | |
| 0033 401-000002 | 19,550.000 | 94.00000 | 1,837,700.00 | 104.00000 | 2,033,200.00 | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-11526 | 177.000 | 2.40000 | 424.80 | 0.45000 | 79.65 | | |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 401-12169 | (1) | 4,000.00000 | 4,000.00 | 4,600.00000 | 4,600.00 | | |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0036 401-12439 | 59,650.000 | 3.35000 | 199,827.50 | 4.60000 | 274,390.00 | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0037 406-05520 | 63.000 | 0.01000 | 0.63 | 0.01000 | 0.63 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0038 610-07487 | 1,020.000 | 185.00000 | 188,700.00 | 150.00000 | 153,000.00 | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0039 615-06490 | 14.000 | 350.00000 | 4,900.00 | 210.00000 | 2,940.00 | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0040 615-06505 | 2.000 | 1,300.00000 | 2,600.00 | 1,900.00000 | 3,800.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0041 615-06527 | 6.000 | 800.00000 | 4,800.00 | 98.00000 | 588.00 | | |
| MONUMENT, SECTION CORNER | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 616-06405 | 68.000 | 230.00000 | 15,640.00 | 69.00000 | 4,692.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0043 616-12246 | 163.000 | 5.00000 | 815.00 | 7.00000 | 1,141.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0044 621-01004 | 17.000 | 750.00000 | 12,750.00 | 100.00000 | 1,700.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0045 621-06559 | 2,586.000 | 3.97000 | 10,266.42 | 2.75000 | 7,111.50 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0046 628-09403 | 12.000 | 3,000.00000 | 36,000.00 | 4,000.00000 | 48,000.00 | | |
| FIELD OFFICE, TYPE C | MOS | | | | | | |
| 0047 628-11976 | 2.000 | 1,000.00000 | 2,000.00 | 1,725.00000 | 3,450.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0048 714-96273 | (1) | 20,000.00000 | 20,000.00 | 2,500.00000 | 2,500.00 | | |
| HEADWALL RECONSTRUCT | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 715-04522 | 2.000 | 2,000.00000 | 4,000.00 | 3,000.00000 | 6,000.00 | | |
| PIPE END SECTION, DIAMETER 42 IN. | EACH | | | | | | |
| 0050 715-05119 | 321.000 | 100.00000 | 32,100.00 | 120.00000 | 38,520.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 15 IN. | LFT | | | | | | |
| 0051 715-05121 | 95.000 | 140.00000 | 13,300.00 | 175.00000 | 16,625.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 18 IN. | LFT | | | | | | |
| 0052 715-05122 | 381.000 | 160.00000 | 60,960.00 | 155.00000 | 59,055.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 21 IN. | LFT | | | | | | |
| 0053 715-05123 | 48.000 | 170.00000 | 8,160.00 | 175.00000 | 8,400.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0054 715-05125 | 45.000 | 200.00000 | 9,000.00 | 215.00000 | 9,675.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 30 IN. | LFT | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 715-05127 | 59.000 | 230.00000 | 13,570.00 | 325.00000 | 19,175.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 42 IN. | LFT | | | | | | |
| 0056 715-08305 | 454.000 | 300.00000 | 136,200.00 | 175.00000 | 79,450.00 | | |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0057 715-46005 | 8.000 | 800.00000 | 6,400.00 | 1,200.00000 | 9,600.00 | | |
| PIPE END SECTION, DIAMETER 15 IN. | EACH | | | | | | |
| 0058 715-46010 | 4.000 | 900.00000 | 3,600.00 | 1,300.00000 | 5,200.00 | | |
| PIPE END SECTION, DIAMETER 18 IN. | EACH | | | | | | |
| 0059 715-46015 | 11.000 | 1,000.00000 | 11,000.00 | 1,500.00000 | 16,500.00 | | |
| PIPE END SECTION, DIAMETER 21 IN. | EACH | | | | | | |
| 0060 715-46020 | 2.000 | 1,200.00000 | 2,400.00 | 1,600.00000 | 3,200.00 | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. | | (5) CALUMET CIVIL CONTRACTORS INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0061 715-46030 | 2.000 | 1,400.00000 | 2,800.00 | 2,500.00000 | 5,000.00 | | |
| PIPE END SECTION, DIAMETER 30 IN. | EACH | | | | | | |
| 0062 801-04308 | 6.000 | 400.00000 | 2,400.00 | 400.00000 | 2,400.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0063 801-06209 | 15,000.000 | 2.25000 | 33,750.00 | 1.73000 | 25,950.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0064 801-06625 | 50.000 | 150.00000 | 7,500.00 | 150.00000 | 7,500.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0065 801-06640 | 73.000 | 300.00000 | 21,900.00 | 300.00000 | 21,900.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0066 801-06645 | 11.000 | 100.00000 | 1,100.00 | 100.00000 | 1,100.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0067 801-06775 | (1) | 70,000.00000 | 70,000.00 | 100,000.00000 | 100,000.00 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0068 801-07118 | 36.000 | 30.00000 | 1,080.00 | 30.00000 | 1,080.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0069 801-11990 | 2.000 | 3,000.00000 | 6,000.00 | 2,000.00000 | 4,000.00 | | |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0070 801-12641 | 23.000 | 200.00000 | 4,600.00 | 45.70000 | 1,051.10 | | |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0071 801-12862 | 85.000 | 60.00000 | 5,100.00 | 20.60000 | 1,751.00 | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0072 804-11920 | 34.000 | 75.00000 | 2,550.00 | 98.00000 | 3,332.00 | | |
| DELINEATOR POST, FLEXIBLE, TYPE I | EACH | | | | | | |
| 0073 805-78470 | 647.000 | 2.00000 | 1,294.00 | 2.00000 | 1,294.00 | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0074 805-78785 | 2.000 | 2,000.00000 | 4,000.00 | 2,000.00000 | 4,000.00 | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 805-78795 | 205.000 | 15.00000 | 3,075.00 | 15.00000 | 3,075.00 | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0076 808-03439 | 80.000 | 15.00000 | 1,200.00 | 15.00000 | 1,200.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0077 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0078 808-12032 | 147,877.000 | 0.30000 | 44,363.10 | 0.30000 | 44,363.10 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0079 808-75043 | 98,418.000 | 1.00000 | 98,418.00 | 1.00000 | 98,418.00 | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0080 808-75247 | 40,439.000 | 1.00000 | 40,439.00 | 1.00000 | 40,439.00 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) RIETH-RILEY CONSTRUCTION CO., INC. Unit Price | (4) RIETH-RILEY CONSTRUCTION CO., INC. Ext Amount | (5) CALUMET CIVIL CONTRACTORS INC Unit Price | (5) CALUMET CIVIL CONTRACTORS INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE AND SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0081 | 808-75297 | 104.000 | 15.00000 | 1,560.00 | 15.00000 | 1,560.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0082 | 808-75996 | 985.000 | 10.00000 | 9,850.00 | 10.00000 | 9,850.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | EACH | | | | | | |
| 0083 | 808-75998 | 985.000 | 40.00000 | 39,400.00 | 36.80000 | 36,248.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| 0084 | 808-96078 | 9,020.000 | 1.00000 | 9,020.00 | 1.00000 | 9,020.00 | | |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| **Section Totals:** | | | | $4,080,000.00 | | $4,145,000.00 | | |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $4,080,000.00 | | $4,145,000.00 | | |
| **Contract Item Totals** | | | | **$4,080,000.00** | | **$4,145,000.00** | | |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | |

**Contract ID:** R -43694-A **Counties:** HENDRICKS, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 140 **Project(s):** 2100191

**Contract Time:** 10/31/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND SMALL STRUCTURE REPLACEMENT

| | | |
|---|---|---|
| **Contract Grand Totals** | **$4,080,000.00** | **$4,145,000.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 50,000.00000 | 50,000.00 | 6,900.00000 | 6,900.00 | 12,844.20000 | 12,844.20 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 40,000.00000 | 40,000.00 | 41,700.00000 | 41,700.00 | 43,150.00000 | 43,150.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 40,000.00000 | 40,000.00 | 16,680.00000 | 16,680.00 | 17,260.00000 | 17,260.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-96133 | 15.000 | 99.44000 | 1,491.60 | 50.00000 | 750.00 | 72.00000 | 1,080.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0013 203-02000 | 484.000 | 58.43000 | 28,280.12 | 45.00000 | 21,780.00 | 99.00000 | 47,916.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-11626 | 2.000 | 19,185.98000 | 38,371.96 | 10,000.00000 | 20,000.00 | 10,000.00000 | 20,000.00 |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (3) E & B PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108<br>STORMWATER MANAGEMENT BUDGET | 6,364.000<br>DOL | 1.00000 | 6,364.00 | 1.00000 | 6,364.00 | 1.00000 | 6,364.00 |
| 0016 205-12616<br>STORMWATER MANAGEMENT IMPLEMENTATION | (1)<br>LS | 4,525.59000 | 4,525.59 | 1,400.00000 | 1,400.00 | 3,500.00000 | 3,500.00 |
| 0017 207-09935<br>SUBGRADE TREATMENT, TYPE IC | 167.000<br>SYS | 37.32000 | 6,232.44 | 45.00000 | 7,515.00 | 45.00000 | 7,515.00 |
| 0018 211-09264<br>STRUCTURE BACKFILL, TYPE 1 | 222.000<br>CYS | 70.68000 | 15,690.96 | 55.00000 | 12,210.00 | 115.00000 | 25,530.00 |
| 0019 211-09265<br>STRUCTURE BACKFILL, TYPE 2 | 320.000<br>CYS | 63.08000 | 20,185.60 | 60.00000 | 19,200.00 | 90.00000 | 28,800.00 |
| 0020 214-12239<br>GEOTEXTILE FOR PAVEMENT, TYPE 2B | 167.000<br>SYS | 2.59000 | 432.53 | 5.00000 | 835.00 | 4.00000 | 668.00 |
| 0021 301-12232<br>COMPACTED AGGREGATE, NO. 5 | 21.000<br>CYS | 148.54000 | 3,119.34 | 180.00000 | 3,780.00 | 155.00000 | 3,255.00 |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12233 | 38.000 | 98.24000 | 3,733.12 | 185.00000 | 7,030.00 | 155.00000 | 5,890.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0023 303-01180 | 82.000 | 57.60000 | 4,723.20 | 55.00000 | 4,510.00 | 99.00000 | 8,118.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0024 306-08034 | 330.000 | 26.77000 | 8,834.10 | 16.00000 | 5,280.00 | 17.00000 | 5,610.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0025 401-000005 | 40.000 | 301.92000 | 12,076.80 | 410.00000 | 16,400.00 | 399.00000 | 15,960.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000041 | 20.000 | 279.41000 | 5,588.20 | 393.00000 | 7,860.00 | 280.00000 | 5,600.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0027 401-000047 | 64.000 | 147.25000 | 9,424.00 | 183.00000 | 11,712.00 | 275.00000 | 17,600.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0028 401-11526 | 235.000 | 5.60000 | 1,316.00 | 5.00000 | 1,175.00 | 2.50000 | 587.50 |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | (3) E & B PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 406-05521 | 600.000 | 1.52000 | 912.00 | 0.20000 | 120.00 | 0.35000 | 210.00 |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0030 615-06490 | 5.000 | 269.10000 | 1,345.50 | 325.00000 | 1,625.00 | 325.00000 | 1,625.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0031 615-06505 | 3.000 | 2,018.24000 | 6,054.72 | 1,550.00000 | 4,650.00 | 1,550.00000 | 4,650.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0032 616-05688 | 327.000 | 79.94000 | 26,140.38 | 145.00000 | 47,415.00 | 145.00000 | 47,415.00 |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0033 616-05689 | 65.000 | 86.31000 | 5,610.15 | 150.00000 | 9,750.00 | 170.00000 | 11,050.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0034 616-06405 | 47.000 | 54.12000 | 2,543.64 | 135.00000 | 6,345.00 | 105.00000 | 4,935.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0035 616-06451 | 15.000 | 94.87000 | 1,423.05 | 135.00000 | 2,025.00 | 155.00000 | 2,325.00 |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0036 616-12246 | 183.000 | 5.01000 | 916.83 | 5.00000 | 915.00 | 5.00000 | 915.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 616-12249 | 430.000 | 2.89000 | 1,242.70 | 4.00000 | 1,720.00 | 5.25000 | 2,257.50 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0038 621-01004 | 2.000 | 897.00000 | 1,794.00 | 1,000.00000 | 2,000.00 | 800.00000 | 1,600.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0039 621-06559 | 2,280.000 | 2.14000 | 4,879.20 | 15.00000 | 34,200.00 | 1.91000 | 4,354.80 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0040 628-11976 | 2.000 | 1,121.25000 | 2,242.50 | 800.00000 | 1,600.00 | 750.00000 | 1,500.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0041 628-12683 | 6.000 | 2,186.43000 | 13,118.58 | 3,400.00000 | 20,400.00 | 2,750.00000 | 16,500.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0042 702-51005 | 18.300 | 2,604.85000 | 47,668.76 | 2,150.00000 | 39,345.00 | 1,400.00000 | 25,620.00 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0043 702-51015 | 47.300 | 697.09000 | 32,972.36 | 700.00000 | 33,110.00 | 700.00000 | 33,110.00 |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 703-06029 | 8,790.000 | 1.10000 | 9,669.00 | 3.50000 | 30,765.00 | 2.50000 | 21,975.00 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0045 715-05048 | 72.000 | 17.05000 | 1,227.60 | 30.00000 | 2,160.00 | 25.00000 | 1,800.00 |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0046 715-05133 | 61.000 | 919.77000 | 56,105.97 | 1,800.00000 | 109,800.00 | 1,175.00000 | 71,675.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 60 IN. | LFT | | | | | | |
| 0047 715-05841 | 1.000 | 7,848.82000 | 7,848.82 | 4,500.00000 | 4,500.00 | 7,000.00000 | 7,000.00 |
| CONCRETE ANCHOR, DIAMETER 60 IN. | EACH | | | | | | |
| 0048 715-07674 | 1.000 | 16,004.51000 | 16,004.51 | 5,500.00000 | 5,500.00 | 10,870.00000 | 10,870.00 |
| CONCRETE ANCHOR, DIAMETER 114 IN. | EACH | | | | | | |
| 0049 715-95325 | 370.000 | 458.46000 | 169,630.20 | 390.00000 | 144,300.00 | 620.00000 | 229,400.00 |
| INVERT, CONCRETE PAVED | LFT | | | | | | |
| 0050 718-12307 | 138.000 | 4.24000 | 585.12 | 5.00000 | 690.00 | 6.00000 | 828.00 |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 801-04308 | 6.000 | 375.00000 | 2,250.00 | 375.00000 | 2,250.00 | 375.00000 | 2,250.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0052 801-06209 | 2,760.000 | 2.00000 | 5,520.00 | 2.00000 | 5,520.00 | 2.00000 | 5,520.00 |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0053 801-06211 | 4.000 | 150.00000 | 600.00 | 150.00000 | 600.00 | 150.00000 | 600.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | EACH | | | | | | |
| 0054 801-06212 | 2.000 | 225.00000 | 450.00 | 225.00000 | 450.00 | 225.00000 | 450.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) | EACH | | | | | | |
| 0055 801-06625 | 55.000 | 150.00000 | 8,250.00 | 150.00000 | 8,250.00 | 150.00000 | 8,250.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0056 801-06640 | 42.000 | 200.00000 | 8,400.00 | 200.00000 | 8,400.00 | 200.00000 | 8,400.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 801-06645 | 2.000 | 105.00000 | 210.00 | 105.00000 | 210.00 | 105.00000 | 210.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0058 801-06710 | 30.000 | 25.00000 | 750.00 | 25.00000 | 750.00 | 25.00000 | 750.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0059 801-06775 | (1) | 50,000.00000 | 50,000.00 | 67,822.00000 | 67,822.00 | 34,750.00000 | 34,750.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0060 801-07119 | 144.000 | 22.00000 | 3,168.00 | 22.00000 | 3,168.00 | 22.00000 | 3,168.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0061 801-11642 | 2.000 | 5,350.00000 | 10,700.00 | 5,313.00000 | 10,626.00 | 5,313.00000 | 10,626.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0062 801-12883 | 6.000 | 1,200.00000 | 7,200.00 | 1,200.00000 | 7,200.00 | 1,200.00000 | 7,200.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0063 808-10049 | 370.000 | 2.00000 | 740.00 | 2.00000 | 740.00 | 2.00000 | 740.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) CRIDER & CRIDER INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 808-10057 | 370.000 | 2.00000 | 740.00 | 2.00000 | 740.00 | 2.00000 | 740.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0065 808-75996 | 5.000 | 100.00000 | 500.00 | 100.00000 | 500.00 | 25.00000 | 125.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0066 808-75998 | 5.000 | 150.00000 | 750.00 | 150.00000 | 750.00 | 150.00000 | 750.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $810,561.15 | | $834,000.00 | | $863,400.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $810,561.15 | | $834,000.00 | | $863,400.00 |
| **Contract Item Totals** | | | **$810,561.15** | | **$834,000.00** | | **$863,400.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$810,561.15** | | **$834,000.00** | | **863,400.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC | | (5) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 15,000.00000 | 15,000.00 | 8,608.50000 | 8,608.50 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC | | (5) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 50,000.00000 | 50,000.00 | 53,550.00000 | 53,550.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 30,000.00000 | 30,000.00 | 21,420.00000 | 21,420.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-96133 | 15.000 | 100.00000 | 1,500.00 | 124.33000 | 1,864.95 | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0013 203-02000 | 484.000 | 100.00000 | 48,400.00 | 73.18000 | 35,419.12 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-11626 | 2.000 | 30,000.00000 | 60,000.00 | 2,500.00000 | 5,000.00 | | |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 6,364.000 | 1.00000 | 6,364.00 | 1.00000 | 6,364.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 20,000.00000 | 20,000.00 | 2,800.00000 | 2,800.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 167.000 | 55.00000 | 9,185.00 | 42.00000 | 7,014.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-09264 | 222.000 | 65.00000 | 14,430.00 | 88.00000 | 19,536.00 | | |
| STRUCTURE BACKFILL, TYPE 1 | CYS | | | | | | |
| 0019 211-09265 | 320.000 | 80.00000 | 25,600.00 | 105.00000 | 33,600.00 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0020 214-12239 | 167.000 | 20.00000 | 3,340.00 | 9.00000 | 1,503.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0021 301-12232 | 21.000 | 200.00000 | 4,200.00 | 112.00000 | 2,352.00 | | |
| COMPACTED AGGREGATE, NO. 5 | CYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12233 | 38.000 | 125.00000 | 4,750.00 | 116.00000 | 4,408.00 | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0023 303-01180 | 82.000 | 65.00000 | 5,330.00 | 70.00000 | 5,740.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0024 306-08034 | 330.000 | 30.00000 | 9,900.00 | 26.00000 | 8,580.00 | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0025 401-000005 | 40.000 | 300.00000 | 12,000.00 | 410.00000 | 16,400.00 | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0026 401-000041 | 20.000 | 200.00000 | 4,000.00 | 393.00000 | 7,860.00 | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0027 401-000047 | 64.000 | 175.00000 | 11,200.00 | 183.00000 | 11,712.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0028 401-11526 | 235.000 | 5.00000 | 1,175.00 | 5.00000 | 1,175.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 406-05521 | 600.000 | 3.00000 | 1,800.00 | 0.20000 | 120.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0030 615-06490 | 5.000 | 340.00000 | 1,700.00 | 325.00000 | 1,625.00 | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0031 615-06505 | 3.000 | 1,980.00000 | 5,940.00 | 1,550.00000 | 4,650.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0032 616-05688 | 327.000 | 175.00000 | 57,225.00 | 116.60000 | 38,128.20 | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0033 616-05689 | 65.000 | 175.00000 | 11,375.00 | 105.00000 | 6,825.00 | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0034 616-06405 | 47.000 | 150.00000 | 7,050.00 | 73.00000 | 3,431.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0035 616-06451 | 15.000 | 175.00000 | 2,625.00 | 145.00000 | 2,175.00 | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0036 616-12246 | 183.000 | 15.00000 | 2,745.00 | 5.00000 | 915.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0037 616-12249 | 430.000 | 15.00000 | 6,450.00 | 6.50000 | 2,795.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |
| 0038 621-01004 | 2.000 | 700.00000 | 1,400.00 | 800.00000 | 1,600.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0039 621-06559 | 2,280.000 | 2.00000 | 4,560.00 | 1.91000 | 4,354.80 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0040 628-11976 | 2.000 | 2,000.00000 | 4,000.00 | 1,500.00000 | 3,000.00 | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0041 628-12683 | 6.000 | 4,500.00000 | 27,000.00 | 4,200.00000 | 25,200.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0042 702-51005 | 18.300 | 5,000.00000 | 91,500.00 | 3,200.00000 | 58,560.00 | | |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0043 702-51015 | 47.300 | 1,100.00000 | 52,030.00 | 1,200.00000 | 56,760.00 | | |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC<br>Unit Price | <br>Ext Amount | (5) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 703-06029 | 8,790.000 | 6.00000 | 52,740.00 | 2.25000 | 19,777.50 | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0045 715-05048 | 72.000 | 25.00000 | 1,800.00 | 6.00000 | 432.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0046 715-05133 | 61.000 | 655.00000 | 39,955.00 | 1,425.00000 | 86,925.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 60 IN. | LFT | | | | | | |
| 0047 715-05841 | 1.000 | 8,500.00000 | 8,500.00 | 13,000.00000 | 13,000.00 | | |
| CONCRETE ANCHOR, DIAMETER 60 IN. | EACH | | | | | | |
| 0048 715-07674 | 1.000 | 12,500.00000 | 12,500.00 | 17,000.00000 | 17,000.00 | | |
| CONCRETE ANCHOR, DIAMETER 114 IN. | EACH | | | | | | |
| 0049 715-95325 | 370.000 | 540.00000 | 199,800.00 | 995.00000 | 368,150.00 | | |
| INVERT, CONCRETE PAVED | LFT | | | | | | |
| 0050 718-12307 | 138.000 | 20.00000 | 2,760.00 | 4.00000 | 552.00 | | |
| GEOTEXTILE FOR UNDERDRAINS, TYPE 2A | SYS | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 801-04308 | 6.000 | 170.00000 | 1,020.00 | 375.00000 | 2,250.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0052 801-06209 | 2,760.000 | 3.00000 | 8,280.00 | 2.00000 | 5,520.00 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |
| 0053 801-06211 | 4.000 | 175.00000 | 700.00 | 150.00000 | 600.00 | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE INDICATION ARROW | EACH | | | | | | |
| 0054 801-06212 | 2.000 | 225.00000 | 450.00 | 225.00000 | 450.00 | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) | EACH | | | | | | |
| 0055 801-06625 | 55.000 | 100.00000 | 5,500.00 | 150.00000 | 8,250.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0056 801-06640 | 42.000 | 210.00000 | 8,820.00 | 200.00000 | 8,400.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID<br>Item Description | | | (4) YARBERRY COMPANIES INC | | (5) MILESTONE CONTRACTORS LP | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 | 801-06645 | 2.000 | 100.00000 | 200.00 | 105.00000 | 210.00 | | |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0058 | 801-06710 | 30.000 | 35.00000 | 1,050.00 | 25.00000 | 750.00 | | |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0059 | 801-06775 | (1) | 50,000.00000 | 50,000.00 | 27,219.93000 | 27,219.93 | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0060 | 801-07119 | 144.000 | 25.00000 | 3,600.00 | 22.00000 | 3,168.00 | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0061 | 801-11642 | 2.000 | 3,400.00000 | 6,800.00 | 5,313.00000 | 10,626.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EACH | | | | | | |
| 0062 | 801-12883 | 6.000 | 475.00000 | 2,850.00 | 1,200.00000 | 7,200.00 | | |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | | EACH | | | | | | |
| 0063 | 808-10049 | 370.000 | 11.00000 | 4,070.00 | 2.00000 | 740.00 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43736-A **Counties:** MONROE

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 150 **Project(s):** 2100766, 2100808

**Contract Time:** 11/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) YARBERRY COMPANIES INC Unit Price | (4) YARBERRY COMPANIES INC Ext Amount | (5) MILESTONE CONTRACTORS LP Unit Price | (5) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE PIPE LINING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 808-10057 | 370.000 | 11.00000 | 4,070.00 | 2.00000 | 740.00 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0065 808-75996 | 5.000 | 300.00000 | 1,500.00 | 100.00000 | 500.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0066 808-75998 | 5.000 | 350.00000 | 1,750.00 | 150.00000 | 750.00 | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $1,032,497.00 | | $1,048,264.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,032,497.00 | | $1,048,264.00 | | |
| **Contract Item Totals** | | | **$1,032,497.00** | | **$1,048,264.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$1,032,497.00** | | **$1,048,264.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 7,500.00000 | 7,500.00 | 13,000.00000 | 13,000.00 | 17,000.00000 | 17,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 35,000.00000 | 35,000.00 | 39,094.00000 | 39,094.00 | 24,500.00000 | 24,500.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 2,500.00000 | 2,500.00 | 16,818.00000 | 16,818.00 | 19,177.10000 | 19,177.10 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 203-02000 | 215.000 | 40.00000 | 8,600.00 | 49.46000 | 10,633.90 | 19.00000 | 4,085.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0013 203-02070 | 33.000 | 5.00000 | 165.00 | 94.31000 | 3,112.23 | 49.00000 | 1,617.00 |
| BORROW | CYS | | | | | | |
| 0014 205-11626 | 3.000 | 4,000.00000 | 12,000.00 | 5,853.99000 | 17,561.97 | 4,400.00000 | 13,200.00 |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC Unit Price | (1) 5 STAR COMPANY INC Ext Amount | (2) OLCO INC Unit Price | (2) OLCO INC Ext Amount | (3) DAVE OMARA CONTRACTOR INC Unit Price | (3) DAVE OMARA CONTRACTOR INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 17,800.000 | 1.00000 | 17,800.00 | 1.00000 | 17,800.00 | 1.00000 | 17,800.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 4,000.00000 | 4,000.00 | 5,718.00000 | 5,718.00 | 8,325.00000 | 8,325.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 224.000 | 37.00000 | 8,288.00 | 53.12000 | 11,898.88 | 30.00000 | 6,720.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-09265 | 73.000 | 65.00000 | 4,745.00 | 89.10000 | 6,504.30 | 93.00000 | 6,789.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0019 211-09268 | 63.000 | 180.00000 | 11,340.00 | 260.30000 | 16,398.90 | 230.00000 | 14,490.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0020 214-12239 | 250.000 | 4.00000 | 1,000.00 | 5.83000 | 1,457.50 | 10.00000 | 2,500.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0021 301-12233 | 43.000 | 55.00000 | 2,365.00 | 102.04000 | 4,387.72 | 158.00000 | 6,794.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 303-01180 | 92.000 | 38.00000 | 3,496.00 | 68.99000 | 6,347.08 | 48.00000 | 4,416.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0023 | 306-08043 | 540.000 | 6.00000 | 3,240.00 | 10.50000 | 5,670.00 | 7.00000 | 3,780.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0024 | 401-000005 | 62.000 | 175.00000 | 10,850.00 | 236.04000 | 14,634.48 | 222.00000 | 13,764.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0025 | 401-000041 | 29.000 | 159.00000 | 4,611.00 | 235.73000 | 6,836.17 | 222.00000 | 6,438.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0026 | 401-000047 | 93.000 | 140.00000 | 13,020.00 | 187.22000 | 17,411.46 | 222.00000 | 20,646.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0027 | 401-11526 | 540.000 | 1.00000 | 540.00 | 1.66000 | 896.40 | 0.56000 | 302.40 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0028 | 406-05520 | 1.000 | 1,500.00000 | 1,500.00 | 2,061.49000 | 2,061.49 | 650.00000 | 650.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 408-12028 | 1.000 | 1,000.00000 | 1,000.00 | 3,402.77000 | 3,402.77 | 2,775.00000 | 2,775.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | | TON | | | | | | |
| 0030 | 606-12399 | 420.000 | 13.00000 | 5,460.00 | 4.00000 | 1,680.00 | 11.00000 | 4,620.00 |
| MILLED HMA CORRUGATIONS, CONVENTIONAL | | LFT | | | | | | |
| 0031 | 610-07487 | 2.000 | 200.00000 | 400.00 | 801.91000 | 1,603.82 | 222.00000 | 444.00 |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0032 | 616-06405 | 116.000 | 55.00000 | 6,380.00 | 62.75000 | 7,279.00 | 80.00000 | 9,280.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |
| 0033 | 616-12246 | 433.000 | 3.50000 | 1,515.50 | 3.67000 | 1,589.11 | 4.50000 | 1,948.50 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0034 | 616-12248 | 35.000 | 3.50000 | 122.50 | 9.30000 | 325.50 | 23.00000 | 805.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | | SYS | | | | | | |
| 0035 | 616-12249 | 15.000 | 3.50000 | 52.50 | 10.30000 | 154.50 | 73.00000 | 1,095.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | | SYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 621-01004 | 2.000 | 200.00000 | 400.00 | 143.90000 | 287.80 | 1,000.00000 | 2,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0037 | 621-02770 | 1,900.000 | 1.50000 | 2,850.00 | 2.66000 | 5,054.00 | 1.70000 | 3,230.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0038 | 621-06559 | 1,900.000 | 3.00000 | 5,700.00 | 3.93000 | 7,467.00 | 1.70000 | 3,230.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0039 | 621-06737 | 10.000 | 300.00000 | 3,000.00 | 204.70000 | 2,047.00 | 300.00000 | 3,000.00 |
| SEED MIXTURE, EMERGENT WETLAND | | LBS | | | | | | |
| 0040 | 628-11976 | 2.000 | 400.00000 | 800.00 | 1,106.67000 | 2,213.34 | 1,000.00000 | 2,000.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0041 | 628-12683 | 6.000 | 1,200.00000 | 7,200.00 | 1,286.10000 | 7,716.60 | 2,400.00000 | 14,400.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0042 | 702-51005 | 5.000 | 2,000.00000 | 10,000.00 | 3,765.87000 | 18,829.35 | 2,460.00000 | 12,300.00 |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 702-51015 | 2.000 | 1,200.00000 | 2,400.00 | 5,040.79000 | 10,081.58 | 3,795.00000 | 7,590.00 |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0044 715-05053 | 30.000 | 10.00000 | 300.00 | 50.08000 | 1,502.40 | 48.00000 | 1,440.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0045 715-08177 | 96.000 | 348.00000 | 33,408.00 | 548.77000 | 52,681.92 | 480.00000 | 46,080.00 |
| PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT | LFT | | | | | | |
| 0046 715-08179 | 2.000 | 3,850.00000 | 7,700.00 | 7,410.37000 | 14,820.74 | 8,400.00000 | 16,800.00 |
| CONCRETE ANCHOR, MIN. AREA 10.2 SFT | EACH | | | | | | |
| 0047 718-06528 | 1.000 | 950.00000 | 950.00 | 1,489.14000 | 1,489.14 | 1,790.00000 | 1,790.00 |
| OUTLET PROTECTOR, TYPE 1 | EACH | | | | | | |
| 0048 725-11300 | 100.000 | 1,100.00000 | 110,000.00 | 971.95000 | 97,195.00 | 1,190.00000 | 119,000.00 |
| PIPE LINER, CURED-IN-PLACE, MIN. AREA 8.9 SFT | LFT | | | | | | |
| 0049 801-04308 | 5.000 | 135.00000 | 675.00 | 125.00000 | 625.00 | 215.00000 | 1,075.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) 5 STAR COMPANY INC | | (2) OLCO INC | | (3) DAVE OMARA CONTRACTOR INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 801-06625 | 28.000 | 79.00000 | 2,212.00 | 75.00000 | 2,100.00 | 188.00000 | 5,264.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0051 | 801-06640 | 24.000 | 180.00000 | 4,320.00 | 175.00000 | 4,200.00 | 237.00000 | 5,688.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0052 | 801-06645 | 4.000 | 78.00000 | 312.00 | 75.00000 | 300.00 | 125.00000 | 500.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0053 | 801-06775 | (1) | 42,560.00000 | 42,560.00 | 18,705.00000 | 18,705.00 | 25,000.00000 | 25,000.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0054 | 801-07118 | 96.000 | 9.00000 | 864.00 | 8.00000 | 768.00 | 10.00000 | 960.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0055 | 801-07119 | 72.000 | 9.00000 | 648.00 | 8.00000 | 576.00 | 10.00000 | 720.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0056 | 808-10049 | 280.000 | 16.00000 | 4,480.00 | 15.00000 | 4,200.00 | 10.00000 | 2,800.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) 5 STAR COMPANY INC Unit Price | (1) 5 STAR COMPANY INC Ext Amount | (2) OLCO INC Unit Price | (2) OLCO INC Ext Amount | (3) DAVE OMARA CONTRACTOR INC Unit Price | (3) DAVE OMARA CONTRACTOR INC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 808-12841 | 35.000 | 16.00000 | 560.00 | 15.00000 | 525.00 | 10.00000 | 350.00 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| 0058 808-75998 | 4.000 | 255.00000 | 1,020.00 | 250.00000 | 1,000.00 | 125.00000 | 500.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $409,857.50 | | $488,670.05 | | $489,686.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $409,857.50 | | $488,670.05 | | $489,686.00 |
| **Contract Item Totals** | | | **$409,857.50** | | **$488,670.05** | | **$489,686.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$409,857.50** | | **$488,670.05** | | **489,686.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 4,800.00000 | 4,800.00 | 4,000.00000 | 4,000.00 | 8,326.00000 | 8,326.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 25,262.00000 | 25,262.00 | 50,000.00000 | 50,000.00 | 30,000.00000 | 30,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 9,385.00000 | 9,385.00 | 4,400.00000 | 4,400.00 | 8,337.00000 | 8,337.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 203-02000 | 215.000 | 85.00000 | 18,275.00 | 55.00000 | 11,825.00 | 154.00000 | 33,110.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0013 203-02070 | 33.000 | 160.00000 | 5,280.00 | 62.00000 | 2,046.00 | 246.00000 | 8,118.00 |
| BORROW | CYS | | | | | | |
| 0014 205-11626 | 3.000 | 8,600.00000 | 25,800.00 | 5,000.00000 | 15,000.00 | 9,313.00000 | 27,939.00 |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 17,800.000 | 1.00000 | 17,800.00 | 1.00000 | 17,800.00 | 1.00000 | 17,800.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 4,500.00000 | 4,500.00 | 990.00000 | 990.00 | 7,916.00000 | 7,916.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 224.000 | 68.00000 | 15,232.00 | 52.00000 | 11,648.00 | 31.00000 | 6,944.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-09265 | 73.000 | 140.00000 | 10,220.00 | 107.00000 | 7,811.00 | 80.00000 | 5,840.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0019 211-09268 | 63.000 | 275.00000 | 17,325.00 | 215.00000 | 13,545.00 | 201.00000 | 12,663.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0020 214-12239 | 250.000 | 7.00000 | 1,750.00 | 6.00000 | 1,500.00 | 7.50000 | 1,875.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0021 301-12233 | 43.000 | 140.00000 | 6,020.00 | 160.00000 | 6,880.00 | 91.00000 | 3,913.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 | 303-01180 | 92.000 | 68.00000 | 6,256.00 | 60.00000 | 5,520.00 | 44.00000 | 4,048.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0023 | 306-08043 | 540.000 | 9.00000 | 4,860.00 | 12.00000 | 6,480.00 | 16.00000 | 8,640.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0024 | 401-000005 | 62.000 | 195.00000 | 12,090.00 | 200.00000 | 12,400.00 | 222.00000 | 13,764.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0025 | 401-000041 | 29.000 | 185.00000 | 5,365.00 | 200.00000 | 5,800.00 | 222.00000 | 6,438.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0026 | 401-000047 | 93.000 | 170.00000 | 15,810.00 | 200.00000 | 18,600.00 | 222.00000 | 20,646.00 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0027 | 401-11526 | 540.000 | 0.80000 | 432.00 | 0.50000 | 270.00 | 0.55000 | 297.00 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0028 | 406-05520 | 1.000 | 950.00000 | 950.00 | 600.00000 | 600.00 | 667.00000 | 667.00 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0029 408-12028 | 1.000 | 5,500.00000 | 5,500.00 | 2,500.00000 | 2,500.00 | 2,779.00000 | 2,779.00 |
| CRACKS IN ASPHALT PAVEMENT, FILL | TON | | | | | | |
| 0030 606-12399 | 420.000 | 12.55000 | 5,271.00 | 20.00000 | 8,400.00 | 14.00000 | 5,880.00 |
| MILLED HMA CORRUGATIONS, CONVENTIONAL | LFT | | | | | | |
| 0031 610-07487 | 2.000 | 240.00000 | 480.00 | 465.00000 | 930.00 | 222.00000 | 444.00 |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0032 616-06405 | 116.000 | 84.00000 | 9,744.00 | 150.00000 | 17,400.00 | 88.00000 | 10,208.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0033 616-12246 | 433.000 | 5.00000 | 2,165.00 | 4.00000 | 1,732.00 | 3.40000 | 1,472.20 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0034 616-12248 | 35.000 | 25.00000 | 875.00 | 4.00000 | 140.00 | 28.00000 | 980.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0035 616-12249 | 15.000 | 40.00000 | 600.00 | 5.00000 | 75.00 | 83.00000 | 1,245.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2B | SYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 621-01004 | 2.000 | 1,000.00000 | 2,000.00 | 1,000.00000 | 2,000.00 | 1,112.00000 | 2,224.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0037 | 621-02770 | 1,900.000 | 1.50000 | 2,850.00 | 9.00000 | 17,100.00 | 1.70000 | 3,230.00 |
| EROSION CONTROL BLANKET | | SYS | | | | | | |
| 0038 | 621-06559 | 1,900.000 | 1.50000 | 2,850.00 | 9.00000 | 17,100.00 | 1.70000 | 3,230.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0039 | 621-06737 | 10.000 | 300.00000 | 3,000.00 | 2,000.00000 | 20,000.00 | 333.00000 | 3,330.00 |
| SEED MIXTURE, EMERGENT WETLAND | | LBS | | | | | | |
| 0040 | 628-11976 | 2.000 | 960.00000 | 1,920.00 | 800.00000 | 1,600.00 | 892.00000 | 1,784.00 |
| COMPUTER SYSTEM EQUIPMENT | | EACH | | | | | | |
| 0041 | 628-12683 | 6.000 | 3,700.00000 | 22,200.00 | 2,000.00000 | 12,000.00 | 5,947.00000 | 35,682.00 |
| FIELD OFFICE, TYPE D | | MOS | | | | | | |
| 0042 | 702-51005 | 5.000 | 3,300.00000 | 16,500.00 | 4,100.00000 | 20,500.00 | 2,210.00000 | 11,050.00 |
| CONCRETE, A, SUBSTRUCTURE | | CYS | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 702-51015 | 2.000 | 5,890.00000 | 11,780.00 | 4,000.00000 | 8,000.00 | 1,430.00000 | 2,860.00 |
| CONCRETE, B, FOOTINGS | CYS | | | | | | |
| 0044 715-05053 | 30.000 | 85.00000 | 2,550.00 | 58.00000 | 1,740.00 | 80.00000 | 2,400.00 |
| PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN. | LFT | | | | | | |
| 0045 715-08177 | 96.000 | 500.00000 | 48,000.00 | 700.00000 | 67,200.00 | 483.00000 | 46,368.00 |
| PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT | LFT | | | | | | |
| 0046 715-08179 | 2.000 | 8,000.00000 | 16,000.00 | 8,200.00000 | 16,400.00 | 4,898.00000 | 9,796.00 |
| CONCRETE ANCHOR, MIN. AREA 10.2 SFT | EACH | | | | | | |
| 0047 718-06528 | 1.000 | 4,895.00000 | 4,895.00 | 1,500.00000 | 1,500.00 | 2,206.00000 | 2,206.00 |
| OUTLET PROTECTOR, TYPE 1 | EACH | | | | | | |
| 0048 725-11300 | 100.000 | 1,075.00000 | 107,500.00 | 950.00000 | 95,000.00 | 1,302.00000 | 130,200.00 |
| PIPE LINER, CURED-IN-PLACE, MIN. AREA 8.9 SFT | LFT | | | | | | |
| 0049 801-04308 | 5.000 | 330.00000 | 1,650.00 | 194.00000 | 970.00 | 322.00000 | 1,610.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 801-06625 | 28.000 | 125.00000 | 3,500.00 | 170.00000 | 4,760.00 | 178.00000 | 4,984.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0051 | 801-06640 | 24.000 | 235.00000 | 5,640.00 | 214.00000 | 5,136.00 | 237.00000 | 5,688.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0052 | 801-06645 | 4.000 | 145.00000 | 580.00 | 113.00000 | 452.00 | 119.00000 | 476.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0053 | 801-06775 | (1) | 19,296.00000 | 19,296.00 | 22,000.00000 | 22,000.00 | 95,387.80000 | 95,387.80 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0054 | 801-07118 | 96.000 | 17.70000 | 1,699.20 | 11.00000 | 1,056.00 | 17.00000 | 1,632.00 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0055 | 801-07119 | 72.000 | 17.70000 | 1,274.40 | 11.00000 | 792.00 | 17.00000 | 1,224.00 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0056 | 808-10049 | 280.000 | 14.50000 | 4,060.00 | 10.00000 | 2,800.00 | 16.00000 | 4,480.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43747-A **Counties:** RIPLEY

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 160 **Project(s):** 2100810, 2100845

**Contract Time:** 06/26/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) MORPHEY CONSTRUCTION INC. | | (6) FORCE CONSTRUCTION CO INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 808-12841 | | 35.000 | 14.50000 | 507.50 | 15.00000 | 525.00 | 16.00000 | 560.00 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0058 808-75998 | | 4.000 | 800.00000 | 3,200.00 | 28.00000 | 112.00 | 889.00000 | 3,556.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |
| **Section Totals:** | | | | $515,507.10 | | $547,043.00 | | $624,255.00 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $515,507.10 | | $547,043.00 | | $624,255.00 |
| **Contract Item Totals** | | | | **$515,507.10** | | **$547,043.00** | | **$624,255.00** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$515,507.10** | | **$547,043.00** | | **624,255.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 31,900.00000 | 31,900.00 | 65,000.00000 | 65,000.00 | 35,000.00000 | 35,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 150,000.97000 | 150,000.97 | 250,000.00000 | 250,000.00 | 240,546.20000 | 240,546.20 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 60,000.00000 | 60,000.00 | 21,500.00000 | 21,500.00 | 52,000.00000 | 52,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 130.000 | 80.00000 | 10,400.00 | 15.00000 | 1,950.00 | 46.00000 | 5,980.00 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-02278 | 65.000 | 20.00000 | 1,300.00 | 26.00000 | 1,690.00 | 26.00000 | 1,690.00 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0014 202-02279 | 54.000 | 25.00000 | 1,350.00 | 25.00000 | 1,350.00 | 26.00000 | 1,404.00 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51328 | (1) | 5,000.00000 | 5,000.00 | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-51330 | (1) | 19,000.00000 | 19,000.00 | 15,000.00000 | 15,000.00 | 58,000.00000 | 58,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-40.30 | LS | | | | | | |
| 0017 202-51330 | (1) | 20,000.00000 | 20,000.00 | 15,000.00000 | 15,000.00 | 50,000.00000 | 50,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-46.91 | LS | | | | | | |
| 0018 202-51330 | (1) | 7,000.00000 | 7,000.00 | 15,000.00000 | 15,000.00 | 32,000.00000 | 32,000.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 421-016-47.74 | LS | | | | | | |
| 0019 202-52710 | 45.000 | 60.00000 | 2,700.00 | 35.00000 | 1,575.00 | 37.00000 | 1,665.00 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0020 202-93741 | 10.000 | 450.00000 | 4,500.00 | 500.00000 | 5,000.00 | 475.00000 | 4,750.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 202-96133 | 127.000 | 27.00000 | 3,429.00 | 15.00000 | 1,905.00 | 99.00000 | 12,573.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0022 203-02000 | 2,475.000 | 45.00000 | 111,375.00 | 40.00000 | 99,000.00 | 31.00000 | 76,725.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0023 203-02070 | 1,923.000 | 28.00000 | 53,844.00 | 35.00000 | 67,305.00 | 38.00000 | 73,074.00 |
| BORROW | CYS | | | | | | |
| 0024 205-11626 | 6.000 | 12,500.00000 | 75,000.00 | 4,500.00000 | 27,000.00 | 26,000.00000 | 156,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0025 205-12108 | 46,974.000 | 1.00000 | 46,974.00 | 1.00000 | 46,974.00 | 1.00000 | 46,974.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 2,400.00000 | 2,400.00 | 5,500.00000 | 5,500.00 | 20,000.00000 | 20,000.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 207-08264 | 375.000 | 29.00000 | 10,875.00 | 33.00000 | 12,375.00 | 16.00000 | 6,000.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0028 207-09935 | 5,102.200 | 25.00000 | 127,555.00 | 35.00000 | 178,577.00 | 33.00000 | 168,372.60 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0029 211-09265 | 1,537.000 | 90.00000 | 138,330.00 | 68.00000 | 104,516.00 | 65.00000 | 99,905.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0030 211-09268 | 130.000 | 150.00000 | 19,500.00 | 169.00000 | 21,970.00 | 169.00000 | 21,970.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0031 214-12239 | 3,712.200 | 3.50000 | 12,992.70 | 3.50000 | 12,992.70 | 4.25000 | 15,776.85 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0032 301-12233 | 239.000 | 75.00000 | 17,925.00 | 65.00000 | 15,535.00 | 90.00000 | 21,510.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0033 301-12234 | 62.000 | 70.00000 | 4,340.00 | 61.00000 | 3,782.00 | 73.00000 | 4,526.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0034 303-01180 | 856.000 | 35.00000 | 29,960.00 | 41.00000 | 35,096.00 | 37.00000 | 31,672.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0035 304-07494 | 696.000 | 130.00000 | 90,480.00 | 160.00000 | 111,360.00 | 137.00000 | 95,352.00 |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0036 304-12623 | 12.000 | 130.00000 | 1,560.00 | 250.00000 | 3,000.00 | 137.00000 | 1,644.00 |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0037 306-08034 | 5,919.700 | 7.40000 | 43,805.78 | 4.00000 | 23,678.80 | 7.00000 | 41,437.90 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0038 309-12695 | 265.000 | 20.00000 | 5,300.00 | 145.00000 | 38,425.00 | 215.00000 | 56,975.00 |
| LEAN CONCRETE BASE, 9 IN. | SYS | | | | | | |
| 0039 401-000005 | 748.200 | 130.00000 | 97,266.00 | 164.00000 | 122,704.80 | 137.00000 | 102,503.40 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0040 401-000041 | 434.600 | 130.00000 | 56,498.00 | 160.00000 | 69,536.00 | 137.00000 | 59,540.20 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 401-000047 | 1,382.900 | 130.00000 | 179,777.00 | 145.00000 | 200,520.50 | 137.00000 | 189,457.30 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0042 401-11526 | 11,605.000 | 0.50000 | 5,802.50 | 0.85000 | 9,864.25 | 0.55000 | 6,382.75 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0043 402-07452 | 51.000 | 130.00000 | 6,630.00 | 165.00000 | 8,415.00 | 137.00000 | 6,987.00 |
| HMA WEDGE AND LEVEL, TYPE C | TON | | | | | | |
| 0044 406-05520 | 7.200 | 650.00000 | 4,680.00 | 1,000.00000 | 7,200.00 | 680.00000 | 4,896.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0045 408-07478 | 1.000 | 2,500.00000 | 2,500.00 | 1,500.00000 | 1,500.00 | 2,600.00000 | 2,600.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | TON | | | | | | |
| 0046 601-02241 | 2,674.000 | 3.25000 | 8,690.50 | 5.00000 | 13,370.00 | 3.50000 | 9,359.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0047 601-08146 | 2.000 | 24,250.00000 | 48,500.00 | 35,000.00000 | 70,000.00 | 30,000.00000 | 60,000.00 |
| IMPACT ATTENUATOR, SD-W1, TL-2 | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0048 601-12281 | 2,445.000 | 21.00000 | 51,345.00 | 25.00000 | 61,125.00 | 22.00000 | 53,790.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0049 601-12288 | 2.000 | 1,200.00000 | 2,400.00 | 1,825.00000 | 3,650.00 | 1,260.00000 | 2,520.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | EACH | | | | | | |
| 0050 601-94689 | 16.000 | 2,250.00000 | 36,000.00 | 3,200.00000 | 51,200.00 | 2,375.00000 | 38,000.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0051 604-06070 | 23.000 | 190.00000 | 4,370.00 | 96.00000 | 2,208.00 | 100.00000 | 2,300.00 |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0052 604-08086 | 33.000 | 200.00000 | 6,600.00 | 199.00000 | 6,567.00 | 205.00000 | 6,765.00 |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0053 604-12083 | 3.000 | 350.00000 | 1,050.00 | 400.00000 | 1,200.00 | 420.00000 | 1,260.00 |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0054 605-06120 | 65.000 | 50.00000 | 3,250.00 | 46.00000 | 2,990.00 | 47.00000 | 3,055.00 |
| CURB, CONCRETE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC Unit Price | (1) DAVE OMARA CONTRACTOR INC Ext Amount | (2) 5 STAR COMPANY INC Unit Price | (2) 5 STAR COMPANY INC Ext Amount | (3) HIS CONSTRUCTORS INC Unit Price | (3) HIS CONSTRUCTORS INC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 | 605-06140 | 28.000 | 115.00000 | 3,220.00 | 46.00000 | 1,288.00 | 47.00000 | 1,316.00 |
| CURB AND GUTTER, CONCRETE | | LFT | | | | | | |
| 0056 | 609-06259 | 245.000 | 200.00000 | 49,000.00 | 231.00000 | 56,595.00 | 300.00000 | 73,500.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | | SYS | | | | | | |
| 0057 | 610-07487 | 81.000 | 130.00000 | 10,530.00 | 185.00000 | 14,985.00 | 137.00000 | 11,097.00 |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0058 | 615-06490 | 46.000 | 175.00000 | 8,050.00 | 235.00000 | 10,810.00 | 185.00000 | 8,510.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0059 | 615-06505 | 14.000 | 1,000.00000 | 14,000.00 | 1,000.00000 | 14,000.00 | 1,050.00000 | 14,700.00 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0060 | 616-05688 | 725.000 | 95.00000 | 68,875.00 | 79.00000 | 57,275.00 | 98.00000 | 71,050.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0061 | 616-06405 | 1,160.000 | 75.00000 | 87,000.00 | 65.00000 | 75,400.00 | 64.00000 | 74,240.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0062 616-12246 | 2,380.000 | 2.50000 | 5,950.00 | 3.00000 | 7,140.00 | 2.50000 | 5,950.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0063 616-12248 | 330.000 | 4.00000 | 1,320.00 | 4.00000 | 1,320.00 | 4.50000 | 1,485.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0064 621-01004 | 9.000 | 1,000.00000 | 9,000.00 | 750.00000 | 6,750.00 | 1,050.00000 | 9,450.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0065 621-06559 | 9,221.000 | 3.00000 | 27,663.00 | 1.50000 | 13,831.50 | 0.50000 | 4,610.50 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0066 621-06567 | 3.000 | 10.00000 | 30.00 | 1.00000 | 3.00 | 26.00000 | 78.00 |
| WATER | kGAL | | | | | | |
| 0067 621-06574 | 281.000 | 20.00000 | 5,620.00 | 29.00000 | 8,149.00 | 105.00000 | 29,505.00 |
| SODDING | SYS | | | | | | |
| 0068 621-06575 | 28.000 | 130.00000 | 3,640.00 | 25.00000 | 700.00 | 130.00000 | 3,640.00 |
| SODDING, NURSERY | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 628-11976 | 2.000 | 900.00000 | 1,800.00 | 500.00000 | 1,000.00 | 450.00000 | 900.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0070 628-12683 | 10.000 | 2,500.00000 | 25,000.00 | 3,500.00000 | 35,000.00 | 5,180.00000 | 51,800.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0071 702-51863 | 52.000 | 19.00000 | 988.00 | 21.00000 | 1,092.00 | 50.00000 | 2,600.00 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0072 703-06029 | 15,627.000 | 1.70000 | 26,565.90 | 2.10000 | 32,816.70 | 1.75000 | 27,347.25 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0073 704-51002 | 24.000 | 1,200.00000 | 28,800.00 | 1,341.00000 | 32,184.00 | 810.00000 | 19,440.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0074 709-51821 | (1) | 1,892.35000 | 1,892.35 | 2,500.00000 | 2,500.00 | 2,100.00000 | 2,100.00 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0075 709-51821 | (1) | 3,877.40000 | 3,877.40 | 4,000.00000 | 4,000.00 | 3,100.00000 | 3,100.00 |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 714-000086 | 7,793.000 | 3.00000 | 23,379.00 | 2.40000 | 18,703.20 | 10.00000 | 77,930.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0077 714-11078 | 56.000 | 2,100.00000 | 117,600.00 | 1,824.00000 | 102,144.00 | 2,350.00000 | 131,600.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 6 FT | LFT | | | | | | |
| 0078 714-11167 | 92.000 | 1,700.00000 | 156,400.00 | 1,650.00000 | 151,800.00 | 1,420.00000 | 130,640.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 13 FT X 5 FT | LFT | | | | | | |
| 0079 714-11178 | 57.000 | 2,000.00000 | 114,000.00 | 1,196.00000 | 68,172.00 | 2,070.00000 | 117,990.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 5 FT | LFT | | | | | | |
| 0080 714-11180 | 59.000 | 1,600.00000 | 94,400.00 | 1,205.00000 | 71,095.00 | 1,120.00000 | 66,080.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0081 714-12522 | 44.000 | 1,800.00000 | 79,200.00 | 1,552.00000 | 68,288.00 | 1,860.00000 | 81,840.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 4 FT | LFT | | | | | | |
| 0082 714-12807 | 53.000 | 1,400.00000 | 74,200.00 | 915.00000 | 48,495.00 | 1,470.00000 | 77,910.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 5 FT X 4 FT | LFT | | | | | | |
| 0083 715-05123 | 55.000 | 72.00000 | 3,960.00 | 61.00000 | 3,355.00 | 136.00000 | 7,480.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0084 715-05239 | 75.000 | 80.00000 | 6,000.00 | 280.00000 | 21,000.00 | 326.00000 | 24,450.00 |
| PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT | LFT | | | | | | |
| 0085 715-46000 | 1.000 | 750.00000 | 750.00 | 275.00000 | 275.00 | 1,575.00000 | 1,575.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0086 715-46020 | 1.000 | 1,000.00000 | 1,000.00 | 450.00000 | 450.00 | 2,025.00000 | 2,025.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0087 715-97804 | 1.000 | 1,000.00000 | 1,000.00 | 1,200.00000 | 1,200.00 | 2,900.00000 | 2,900.00 |
| PIPE END SECTION, MIN. AREA 7.4 SFT | EACH | | | | | | |
| 0088 720-12798 | 2.000 | 400.00000 | 800.00 | 790.00000 | 1,580.00 | 950.00000 | 1,900.00 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0089 720-44045 | 2.000 | 1,200.00000 | 2,400.00 | 1,250.00000 | 2,500.00 | 1,320.00000 | 2,640.00 |
| CASTING, TYPE 8, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0090 720-44080 | 1.000 | 1,600.00000 | 1,600.00 | 1,250.00000 | 1,250.00 | 1,850.00000 | 1,850.00 |
| CASTING, TYPE 15, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0091 722-000134 | 176.000 | 265.00000 | 46,640.00 | 300.00000 | 52,800.00 | 275.00000 | 48,400.00 |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0092 722-01066 | 176.000 | 220.00000 | 38,720.00 | 150.00000 | 26,400.00 | 305.00000 | 53,680.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0093 722-12380 | 3,000.000 | 1.00000 | 3,000.00 | 1.00000 | 3,000.00 | 1.00000 | 3,000.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 722-12464 | 176.000 | 55.00000 | 9,680.00 | 30.00000 | 5,280.00 | 57.00000 | 10,032.00 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |
| 0095 722-12732 | 258.000 | 10.00000 | 2,580.00 | 19.00000 | 4,902.00 | 19.00000 | 4,902.00 |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0096 722-51401 | 50.000 | 77.00000 | 3,850.00 | 175.00000 | 8,750.00 | 196.00000 | 9,800.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0097 722-51852 | 97.000 | 3.77000 | 365.69 | 3.00000 | 291.00 | 108.00000 | 10,476.00 |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0098 727-000188 | 10.000 | 58.82000 | 588.20 | 12.00000 | 120.00 | 10.50000 | 105.00 |
| EPOXY INJECTION, EPOXY INJECTION ADHESIVE | GAL | | | | | | |
| 0099 727-90308 | 150.000 | 37.41000 | 5,611.50 | 2.50000 | 375.00 | 2.65000 | 397.50 |
| EPOXY INJECTION, CRACK PREPARATION | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0100 727-93560 | (1) | 965.08000 | 965.08 | 100.00000 | 100.00 | 106.00000 | 106.00 |
| EPOXY INJECTION, FURNISHING EQUIPMENT , BRIDGE NO. 2 | LS | | | | | | |
| 0101 738-12855 | 538.000 | 52.91000 | 28,465.58 | 59.00000 | 31,742.00 | 58.00000 | 31,204.00 |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0102 801-04308 | 10.000 | 274.00000 | 2,740.00 | 300.00000 | 3,000.00 | 350.00000 | 3,500.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0103 801-06625 | 44.000 | 171.00000 | 7,524.00 | 85.00000 | 3,740.00 | 160.00000 | 7,040.00 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0104 801-06640 | 68.000 | 231.00000 | 15,708.00 | 180.00000 | 12,240.00 | 195.00000 | 13,260.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0105 801-06645 | 20.000 | 124.00000 | 2,480.00 | 80.00000 | 1,600.00 | 125.00000 | 2,500.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC<br>Unit Price | <br>Ext Amount | (2) 5 STAR COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HIS CONSTRUCTORS INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0106 801-06775 | (1) | 85,000.00000 | 85,000.00 | 235,000.00000 | 235,000.00 | 30,000.00000 | 30,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0107 801-07118 | 216.000 | 15.44000 | 3,335.04 | 20.00000 | 4,320.00 | 18.00000 | 3,888.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0108 801-07119 | 180.000 | 15.44000 | 2,779.20 | 20.00000 | 3,600.00 | 18.00000 | 3,240.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0109 801-11642 | 2.000 | 5,281.00000 | 10,562.00 | 6,050.00000 | 12,100.00 | 7,000.00000 | 14,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0110 801-11990 | 3.000 | 1,100.00000 | 3,300.00 | 2,500.00000 | 7,500.00 | 6,900.00000 | 20,700.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0111 801-12862 | 260.000 | 19.24000 | 5,002.40 | 31.00000 | 8,060.00 | 72.00000 | 18,720.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0112 802-05701 | 49.000 | 24.00000 | 1,176.00 | 29.00000 | 1,421.00 | 25.00000 | 1,225.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 | 802-05704 | 16.000 | 25.00000 | 400.00 | 25.00000 | 400.00 | 26.00000 | 416.00 |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | | LFT | | | | | | |
| 0114 | 802-09838 | 32.000 | 35.00000 | 1,120.00 | 31.00000 | 992.00 | 37.00000 | 1,184.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| 0115 | 804-11920 | 8.000 | 100.00000 | 800.00 | 68.00000 | 544.00 | 40.00000 | 320.00 |
| DELINEATOR POST, FLEXIBLE, TYPE I | | EACH | | | | | | |
| 0116 | 808-10049 | 5,305.000 | 0.91000 | 4,827.55 | 2.10000 | 11,140.50 | 1.20000 | 6,366.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0117 | 808-10057 | 3,442.000 | 0.91000 | 3,132.22 | 2.10000 | 7,228.20 | 1.20000 | 4,130.40 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0118 | 808-12841 | 1,769.000 | 1.54000 | 2,724.26 | 2.10000 | 3,714.90 | 1.20000 | 2,122.80 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0119 808-75043 | 200.000 | 2.19000 | 438.00 | 3.70000 | 740.00 | 2.10000 | 420.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0120 808-75247 | 241.000 | 2.19000 | 527.79 | 3.70000 | 891.70 | 2.10000 | 506.10 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0121 808-75297 | 52.000 | 14.81000 | 770.12 | 16.00000 | 832.00 | 17.00000 | 884.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0122 808-75300 | 107.000 | 6.91000 | 739.37 | 6.00000 | 642.00 | 6.00000 | 642.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| 0123 808-75996 | 15.000 | 121.21000 | 1,818.15 | 20.00000 | 300.00 | 25.00000 | 375.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0124 808-75998 | 15.000 | 92.00000 | 1,380.00 | 155.00000 | 2,325.00 | 58.00000 | 870.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) DAVE OMARA CONTRACTOR INC | | (2) 5 STAR COMPANY INC | | (3) HIS CONSTRUCTORS INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0125 808-96078 | 25.000 | 4.59000 | 114.75 | 6.00000 | 150.00 | 5.25000 | 131.25 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $2,982,539.00 | | $3,242,502.75 | | $3,446,718.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,982,539.00 | | $3,242,502.75 | | $3,446,718.00 |
| **Contract Item Totals** | | | **$2,982,539.00** | | **$3,242,502.75** | | **$3,446,718.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$2,982,539.00** | | **$3,242,502.75** | | **3,446,718.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 16,720.00000 | 16,720.00 | 66,550.00000 | 66,550.00 | 27,500.00000 | 27,500.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 104,467.00000 | 104,467.00 | 175,000.00000 | 175,000.00 | 184,000.00000 | 184,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 59,190.00000 | 59,190.00 | 32,040.00000 | 32,040.00 | 325,000.00000 | 325,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 130.000 | 53.00000 | 6,890.00 | 48.00000 | 6,240.00 | 149.05000 | 19,376.50 |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-02278 | 65.000 | 43.00000 | 2,795.00 | 19.00000 | 1,235.00 | 25.00000 | 1,625.00 |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0014 202-02279 | 54.000 | 44.00000 | 2,376.00 | 29.00000 | 1,566.00 | 25.00000 | 1,350.00 |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51328 | (1) | 23,485.00000 | 23,485.00 | 8,974.00000 | 8,974.00 | 25,000.00000 | 25,000.00 |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-51330 | (1) | 37,490.00000 | 37,490.00 | 22,500.00000 | 22,500.00 | 65,937.65000 | 65,937.65 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-40.30 | LS | | | | | | |
| 0017 202-51330 | (1) | 33,050.00000 | 33,050.00 | 14,800.00000 | 14,800.00 | 31,442.00000 | 31,442.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-46.91 | LS | | | | | | |
| 0018 202-51330 | (1) | 22,780.00000 | 22,780.00 | 14,800.00000 | 14,800.00 | 21,931.00000 | 21,931.00 |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 421-016-47.74 | LS | | | | | | |
| 0019 202-52710 | 45.000 | 60.00000 | 2,700.00 | 35.00000 | 1,575.00 | 35.00000 | 1,575.00 |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0020 202-93741 | 10.000 | 450.00000 | 4,500.00 | 463.00000 | 4,630.00 | 450.00000 | 4,500.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC<br>Unit Price | <br>Ext Amount | (5) FORCE CONSTRUCTION CO INC<br>Unit Price | <br>Ext Amount | (6) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 202-96133 | 127.000 | 45.00000 | 5,715.00 | 29.00000 | 3,683.00 | 60.00000 | 7,620.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0022 203-02000 | 2,475.000 | 70.00000 | 173,250.00 | 53.00000 | 131,175.00 | 57.10000 | 141,322.50 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0023 203-02070 | 1,923.000 | 55.00000 | 105,765.00 | 50.00000 | 96,150.00 | 0.01000 | 19.23 |
| BORROW | CYS | | | | | | |
| 0024 205-11626 | 6.000 | 6,900.00000 | 41,400.00 | 13,400.00000 | 80,400.00 | 17,000.00000 | 102,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0025 205-12108 | 46,974.000 | 1.00000 | 46,974.00 | 1.00000 | 46,974.00 | 1.00000 | 46,974.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 5,500.00000 | 5,500.00 | 33,000.00000 | 33,000.00 | 67,118.00000 | 67,118.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 207-08264 | 375.000 | 36.00000 | 13,500.00 | 28.00000 | 10,500.00 | 31.00000 | 11,625.00 |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0028 207-09935 | 5,102.200 | 45.00000 | 229,599.00 | 43.00000 | 219,394.60 | 42.30000 | 215,823.06 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0029 211-09265 | 1,537.000 | 88.00000 | 135,256.00 | 101.00000 | 155,237.00 | 94.20000 | 144,785.40 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0030 211-09268 | 130.000 | 250.00000 | 32,500.00 | 216.00000 | 28,080.00 | 169.75000 | 22,067.50 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0031 214-12239 | 3,712.200 | 4.00000 | 14,848.80 | 5.20000 | 19,303.44 | 4.25000 | 15,776.85 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0032 301-12233 | 239.000 | 130.00000 | 31,070.00 | 71.00000 | 16,969.00 | 102.90000 | 24,593.10 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0033 301-12234 | 62.000 | 120.00000 | 7,440.00 | 79.00000 | 4,898.00 | 98.00000 | 6,076.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0034 | 303-01180 | 856.000 | 57.00000 | 48,792.00 | 46.00000 | 39,376.00 | 64.00000 | 54,784.00 |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0035 | 304-07494 | 696.000 | 170.00000 | 118,320.00 | 172.00000 | 119,712.00 | 140.25000 | 97,614.00 |
| WIDENING WITH HMA, TYPE C | | TON | | | | | | |
| 0036 | 304-12623 | 12.000 | 260.00000 | 3,120.00 | 252.00000 | 3,024.00 | 218.00000 | 2,616.00 |
| HMA PATCHING, FULL DEPTH, TYPE B | | TON | | | | | | |
| 0037 | 306-08034 | 5,919.700 | 6.00000 | 35,518.20 | 7.90000 | 46,765.63 | 6.75000 | 39,957.98 |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0038 | 309-12695 | 265.000 | 100.00000 | 26,500.00 | 84.00000 | 22,260.00 | 100.85000 | 26,725.25 |
| LEAN CONCRETE BASE, 9 IN. | | SYS | | | | | | |
| 0039 | 401-000005 | 748.200 | 170.00000 | 127,194.00 | 134.00000 | 100,258.80 | 172.65000 | 129,176.73 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0040 | 401-000041 | 434.600 | 160.00000 | 69,536.00 | 134.00000 | 58,236.40 | 122.80000 | 53,368.88 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 | 401-000047 | 1,382.900 | 120.00000 | 165,948.00 | 134.00000 | 185,308.60 | 114.00000 | 157,650.60 |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | | TON | | | | | | |
| 0042 | 401-11526 | 11,605.000 | 1.10000 | 12,765.50 | 0.50000 | 5,802.50 | 1.14000 | 13,229.70 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0043 | 402-07452 | 51.000 | 180.00000 | 9,180.00 | 134.00000 | 6,834.00 | 171.15000 | 8,728.65 |
| HMA WEDGE AND LEVEL, TYPE C | | TON | | | | | | |
| 0044 | 406-05520 | 7.200 | 950.00000 | 6,840.00 | 669.00000 | 4,816.80 | 651.15000 | 4,688.28 |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0045 | 408-07478 | 1.000 | 5,500.00000 | 5,500.00 | 2,572.00000 | 2,572.00 | 3,500.00000 | 3,500.00 |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | | TON | | | | | | |
| 0046 | 601-02241 | 2,674.000 | 3.25000 | 8,690.50 | 3.30000 | 8,824.20 | 3.25000 | 8,690.50 |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0047 | 601-08146 | 2.000 | 27,430.00000 | 54,860.00 | 24,940.00000 | 49,880.00 | 29,600.00000 | 59,200.00 |
| IMPACT ATTENUATOR, SD-W1, TL-2 | | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC Unit Price | (4) PAUL H ROHE COMPANY INC Ext Amount | (5) FORCE CONSTRUCTION CO INC Unit Price | (5) FORCE CONSTRUCTION CO INC Ext Amount | (6) MILESTONE CONTRACTORS LP Unit Price | (6) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0048 | 601-12281 | 2,445.000 | 21.00000 | 51,345.00 | 22.00000 | 53,790.00 | 21.00000 | 51,345.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0049 | 601-12288 | 2.000 | 1,200.00000 | 2,400.00 | 1,234.00000 | 2,468.00 | 1,200.00000 | 2,400.00 |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | | EACH | | | | | | |
| 0050 | 601-94689 | 16.000 | 2,250.00000 | 36,000.00 | 2,314.00000 | 37,024.00 | 2,250.00000 | 36,000.00 |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0051 | 604-06070 | 23.000 | 200.00000 | 4,600.00 | 222.00000 | 5,106.00 | 95.00000 | 2,185.00 |
| SIDEWALK, CONCRETE | | SYS | | | | | | |
| 0052 | 604-08086 | 33.000 | 210.00000 | 6,930.00 | 179.00000 | 5,907.00 | 195.00000 | 6,435.00 |
| CURB RAMP, CONCRETE | | SYS | | | | | | |
| 0053 | 604-12083 | 3.000 | 250.00000 | 750.00 | 395.00000 | 1,185.00 | 400.00000 | 1,200.00 |
| DETECTABLE WARNING SURFACES | | SYS | | | | | | |
| 0054 | 605-06120 | 65.000 | 96.00000 | 6,240.00 | 81.00000 | 5,265.00 | 45.00000 | 2,925.00 |
| CURB, CONCRETE | | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 | 605-06140 | 28.000 | 115.00000 | 3,220.00 | 127.00000 | 3,556.00 | 45.00000 | 1,260.00 |
| CURB AND GUTTER, CONCRETE | | LFT | | | | | | |
| 0056 | 609-06259 | 245.000 | 186.00000 | 45,570.00 | 203.00000 | 49,735.00 | 283.00000 | 69,335.00 |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | | SYS | | | | | | |
| 0057 | 610-07487 | 81.000 | 170.00000 | 13,770.00 | 134.00000 | 10,854.00 | 163.00000 | 13,203.00 |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0058 | 615-06490 | 46.000 | 175.00000 | 8,050.00 | 180.00000 | 8,280.00 | 175.00000 | 8,050.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0059 | 615-06505 | 14.000 | 1,000.00000 | 14,000.00 | 1,029.00000 | 14,406.00 | 1,000.00000 | 14,000.00 |
| MONUMENT, TYPE B | | EACH | | | | | | |
| 0060 | 616-05688 | 725.000 | 94.00000 | 68,150.00 | 101.00000 | 73,225.00 | 100.00000 | 72,500.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |
| 0061 | 616-06405 | 1,160.000 | 70.00000 | 81,200.00 | 81.00000 | 93,960.00 | 84.00000 | 97,440.00 |
| RIPRAP, REVETMENT | | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0062 | 616-12246 | 2,380.000 | 2.75000 | 6,545.00 | 3.80000 | 9,044.00 | 4.65000 | 11,067.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | | SYS | | | | | | |
| 0063 | 616-12248 | 330.000 | 3.20000 | 1,056.00 | 8.30000 | 2,739.00 | 6.50000 | 2,145.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | | SYS | | | | | | |
| 0064 | 621-01004 | 9.000 | 1,000.00000 | 9,000.00 | 1,029.00000 | 9,261.00 | 1,000.00000 | 9,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | EACH | | | | | | |
| 0065 | 621-06559 | 9,221.000 | 3.00000 | 27,663.00 | 3.10000 | 28,585.10 | 3.00000 | 27,663.00 |
| MULCHED SEEDING, TYPE R | | SYS | | | | | | |
| 0066 | 621-06567 | 3.000 | 0.01000 | 0.03 | 0.01000 | 0.03 | 0.01000 | 0.03 |
| WATER | | kGAL | | | | | | |
| 0067 | 621-06574 | 281.000 | 20.00000 | 5,620.00 | 21.00000 | 5,901.00 | 20.00000 | 5,620.00 |
| SODDING | | SYS | | | | | | |
| 0068 | 621-06575 | 28.000 | 130.00000 | 3,640.00 | 134.00000 | 3,752.00 | 130.00000 | 3,640.00 |
| SODDING, NURSERY | | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 628-11976 | 2.000 | 930.00000 | 1,860.00 | 889.00000 | 1,778.00 | 3,015.00000 | 6,030.00 |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0070 628-12683 | 10.000 | 3,250.00000 | 32,500.00 | 4,445.00000 | 44,450.00 | 2,500.00000 | 25,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0071 702-51863 | 52.000 | 33.00000 | 1,716.00 | 52.00000 | 2,704.00 | 22.00000 | 1,144.00 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0072 703-06029 | 15,627.000 | 1.60000 | 25,003.20 | 1.90000 | 29,691.30 | 2.05000 | 32,035.35 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0073 704-51002 | 24.000 | 1,540.00000 | 36,960.00 | 1,228.00000 | 29,472.00 | 1,050.00000 | 25,200.00 |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0074 709-51821 | (1) | 1,895.00000 | 1,895.00 | 1,947.00000 | 1,947.00 | 1,892.35000 | 1,892.35 |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0075 709-51821 | (1) | 3,880.00000 | 3,880.00 | 3,988.00000 | 3,988.00 | 3,877.40000 | 3,877.40 |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0076 714-000086 | 7,793.000 | 2.50000 | 19,482.50 | 3.00000 | 23,379.00 | 1.90000 | 14,806.70 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0077 714-11078 | 56.000 | 2,630.00000 | 147,280.00 | 2,093.00000 | 117,208.00 | 2,181.08000 | 122,140.48 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 6 FT | LFT | | | | | | |
| 0078 714-11167 | 92.000 | 2,015.00000 | 185,380.00 | 1,360.00000 | 125,120.00 | 1,800.50000 | 165,646.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 13 FT X 5 FT | LFT | | | | | | |
| 0079 714-11178 | 57.000 | 1,910.00000 | 108,870.00 | 1,303.00000 | 74,271.00 | 1,606.00000 | 91,542.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 5 FT | LFT | | | | | | |
| 0080 714-11180 | 59.000 | 1,460.00000 | 86,140.00 | 992.00000 | 58,528.00 | 1,463.00000 | 86,317.00 |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0081 714-12522 | 44.000 | 1,900.00000 | 83,600.00 | 2,238.00000 | 98,472.00 | 1,750.35000 | 77,015.40 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 4 FT | LFT | | | | | | |
| 0082 714-12807 | 53.000 | 1,820.00000 | 96,460.00 | 988.00000 | 52,364.00 | 1,047.00000 | 55,491.00 |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 5 FT X 4 FT | LFT | | | | | | |
| 0083 715-05123 | 55.000 | 140.00000 | 7,700.00 | 109.00000 | 5,995.00 | 125.00000 | 6,875.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0084 715-05239 | 75.000 | 415.00000 | 31,125.00 | 354.00000 | 26,550.00 | 319.00000 | 23,925.00 |
| PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT | LFT | | | | | | |
| 0085 715-46000 | 1.000 | 1,755.00000 | 1,755.00 | 1,075.00000 | 1,075.00 | 2,432.00000 | 2,432.00 |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0086 715-46020 | 1.000 | 1,530.00000 | 1,530.00 | 1,028.00000 | 1,028.00 | 2,887.00000 | 2,887.00 |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0087 715-97804 | 1.000 | 3,700.00000 | 3,700.00 | 4,049.00000 | 4,049.00 | 5,660.00000 | 5,660.00 |
| PIPE END SECTION, MIN. AREA 7.4 SFT | EACH | | | | | | |
| 0088 720-12798 | 2.000 | 1,480.00000 | 2,960.00 | 934.00000 | 1,868.00 | 1,577.00000 | 3,154.00 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0089 720-44045 | 2.000 | 2,785.00000 | 5,570.00 | 1,903.00000 | 3,806.00 | 2,340.00000 | 4,680.00 |
| CASTING, TYPE 8, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0090 720-44080 | 1.000 | 3,490.00000 | 3,490.00 | 2,233.00000 | 2,233.00 | 2,890.00000 | 2,890.00 |
| CASTING, TYPE 15, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0091 722-000134 | 176.000 | 450.00000 | 79,200.00 | 302.00000 | 53,152.00 | 291.50000 | 51,304.00 |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0092 722-01066 | 176.000 | 360.00000 | 63,360.00 | 321.00000 | 56,496.00 | 261.75000 | 46,068.00 |
| HYDRODEMOLITION | SYS | | | | | | |
| 0093 722-12380 | 3,000.000 | 1.00000 | 3,000.00 | 1.00000 | 3,000.00 | 1.00000 | 3,000.00 |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC Unit Price | (4) PAUL H ROHE COMPANY INC Ext Amount | (5) FORCE CONSTRUCTION CO INC Unit Price | (5) FORCE CONSTRUCTION CO INC Ext Amount | (6) MILESTONE CONTRACTORS LP Unit Price | (6) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 | 722-12464 | 176.000 | 35.00000 | 6,160.00 | 57.00000 | 10,032.00 | 23.00000 | 4,048.00 |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | | SYS | | | | | | |
| 0095 | 722-12732 | 258.000 | 9.60000 | 2,476.80 | 11.00000 | 2,838.00 | 17.90000 | 4,618.20 |
| LONGITUDINAL GROOVING | | SYS | | | | | | |
| 0096 | 722-51401 | 50.000 | 299.66000 | 14,983.00 | 103.00000 | 5,150.00 | 50.00000 | 2,500.00 |
| BRIDGE DECK PATCHING, FULL DEPTH | | SFT | | | | | | |
| 0097 | 722-51852 | 97.000 | 5.00000 | 485.00 | 5.10000 | 494.70 | 5.00000 | 485.00 |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | | SFT | | | | | | |
| 0098 | 727-000188 | 10.000 | 15.00000 | 150.00 | 15.00000 | 150.00 | 15.00000 | 150.00 |
| EPOXY INJECTION, EPOXY INJECTION ADHESIVE | | GAL | | | | | | |
| 0099 | 727-90308 | 150.000 | 25.00000 | 3,750.00 | 26.00000 | 3,900.00 | 25.00000 | 3,750.00 |
| EPOXY INJECTION, CRACK PREPARATION | | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0100 | 727-93560 | (1) | 2,500.00000 | 2,500.00 | 2,572.00000 | 2,572.00 | 2,500.00000 | 2,500.00 |
| EPOXY INJECTION, FURNISHING EQUIPMENT , BRIDGE NO. 2 | | LS | | | | | | |
| 0101 | 738-12855 | 538.000 | 53.00000 | 28,514.00 | 61.00000 | 32,818.00 | 52.91000 | 28,465.58 |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | | SYS | | | | | | |
| 0102 | 801-04308 | 10.000 | 274.00000 | 2,740.00 | 334.00000 | 3,340.00 | 325.00000 | 3,250.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0103 | 801-06625 | 44.000 | 171.00000 | 7,524.00 | 156.00000 | 6,864.00 | 152.00000 | 6,688.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0104 | 801-06640 | 68.000 | 231.00000 | 15,708.00 | 190.00000 | 12,920.00 | 185.00000 | 12,580.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0105 | 801-06645 | 20.000 | 124.00000 | 2,480.00 | 118.00000 | 2,360.00 | 115.00000 | 2,300.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0106 801-06775 | (1) | 38,940.00000 | 38,940.00 | 309,084.20000 | 309,084.20 | 55,000.00000 | 55,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0107 801-07118 | 216.000 | 15.44000 | 3,335.04 | 17.00000 | 3,672.00 | 17.00000 | 3,672.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0108 801-07119 | 180.000 | 15.44000 | 2,779.20 | 17.00000 | 3,060.00 | 17.00000 | 3,060.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0109 801-11642 | 2.000 | 5,281.00000 | 10,562.00 | 6,743.00000 | 13,486.00 | 6,555.00000 | 13,110.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0110 801-11990 | 3.000 | 1,040.00000 | 3,120.00 | 4,134.00000 | 12,402.00 | 4,200.00000 | 12,600.00 |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0111 801-12862 | 260.000 | 12.00000 | 3,120.00 | 24.00000 | 6,240.00 | 21.55000 | 5,603.00 |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0112 802-05701 | 49.000 | 24.00000 | 1,176.00 | 25.00000 | 1,225.00 | 24.00000 | 1,176.00 |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC | | (5) FORCE CONSTRUCTION CO INC | | (6) MILESTONE CONTRACTORS LP | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0113 | 802-05704 | 16.000 | 25.00000 | 400.00 | 26.00000 | 416.00 | 25.00000 | 400.00 |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | | LFT | | | | | | |
| 0114 | 802-09838 | 32.000 | 35.00000 | 1,120.00 | 36.00000 | 1,152.00 | 35.00000 | 1,120.00 |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | | SFT | | | | | | |
| 0115 | 804-11920 | 8.000 | 205.57000 | 1,644.56 | 283.00000 | 2,264.00 | 38.00000 | 304.00 |
| DELINEATOR POST, FLEXIBLE, TYPE I | | EACH | | | | | | |
| 0116 | 808-10049 | 5,305.000 | 0.91000 | 4,827.55 | 1.20000 | 6,366.00 | 1.15000 | 6,100.75 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0117 | 808-10057 | 3,442.000 | 0.91000 | 3,132.22 | 1.20000 | 4,130.40 | 1.15000 | 3,958.30 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0118 | 808-12841 | 1,769.000 | 1.54000 | 2,724.26 | 1.20000 | 2,122.80 | 1.15000 | 2,034.35 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) PAUL H ROHE COMPANY INC Unit Price | (4) PAUL H ROHE COMPANY INC Ext Amount | (5) FORCE CONSTRUCTION CO INC Unit Price | (5) FORCE CONSTRUCTION CO INC Ext Amount | (6) MILESTONE CONTRACTORS LP Unit Price | (6) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0119 | 808-75043 | 200.000 | 2.19000 | 438.00 | 2.10000 | 420.00 | 2.00000 | 400.00 |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0120 | 808-75247 | 241.000 | 2.19000 | 527.79 | 2.10000 | 506.10 | 2.00000 | 482.00 |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | | LFT | | | | | | |
| 0121 | 808-75297 | 52.000 | 14.81000 | 770.12 | 16.00000 | 832.00 | 16.00000 | 832.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0122 | 808-75300 | 107.000 | 6.91000 | 739.37 | 5.70000 | 609.90 | 5.55000 | 593.85 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |
| 0123 | 808-75996 | 15.000 | 22.00000 | 330.00 | 206.00000 | 3,090.00 | 85.95000 | 1,289.25 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | | EACH | | | | | | |
| 0124 | 808-75998 | 15.000 | 92.00000 | 1,380.00 | 57.00000 | 855.00 | 55.00000 | 825.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) PAUL H ROHE COMPANY INC Unit Price | (4) PAUL H ROHE COMPANY INC Ext Amount | (5) FORCE CONSTRUCTION CO INC Unit Price | (5) FORCE CONSTRUCTION CO INC Ext Amount | (6) MILESTONE CONTRACTORS LP Unit Price | (6) MILESTONE CONTRACTORS LP Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0125 808-96078 | 25.000 | 4.59000 | 114.75 | 5.10000 | 127.50 | 5.00000 | 125.00 |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $3,450,850.39 | | $3,551,520.00 | | $3,657,422.35 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,450,850.39 | | $3,551,520.00 | | $3,657,422.35 |
| **Contract Item Totals** | | | **$3,450,850.39** | | **$3,551,520.00** | | **$3,657,422.35** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$3,450,850.39** | | **$3,551,520.00** | | **3,657,422.35** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 20,000.00000 | 20,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 189,250.00000 | 189,250.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-52370 | (1) | 50,000.00000 | 50,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0012 202-02240 | 130.000 | 51.00000 | 6,630.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |
| 0013 202-02278 | 65.000 | 25.00000 | 1,625.00 | | | | |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0014 202-02279 | 54.000 | 30.00000 | 1,620.00 | | | | |
| CURB AND GUTTER, REMOVE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0015 202-51328 | (1) | 22,000.00000 | 22,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1 | LS | | | | | | |
| 0016 202-51330 | (1) | 22,000.00000 | 22,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-40.30 | LS | | | | | | |
| 0017 202-51330 | (1) | 22,000.00000 | 22,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. , CV 421-016-46.91 | LS | | | | | | |
| 0018 202-51330 | (1) | 22,000.00000 | 22,000.00 | | | | |
| PRESENT STRUCTURE, REMOVE, STRUCTURE NO. CV 421-016-47.74 | LS | | | | | | |
| 0019 202-52710 | 45.000 | 37.00000 | 1,665.00 | | | | |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0020 202-93741 | 10.000 | 200.00000 | 2,000.00 | | | | |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 202-96133 | 127.000 | 75.00000 | 9,525.00 | | | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0022 203-02000 | 2,475.000 | 65.00000 | 160,875.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0023 203-02070 | 1,923.000 | 20.00000 | 38,460.00 | | | | |
| BORROW | CYS | | | | | | |
| 0024 205-11626 | 6.000 | 7,500.00000 | 45,000.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0025 205-12108 | 46,974.000 | 1.00000 | 46,974.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 20,000.00000 | 20,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 207-08264 | 375.000 | 25.00000 | 9,375.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | (7) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0028 207-09935 | 5,102.200 | 50.00000 | 255,110.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0029 211-09265 | 1,537.000 | 70.00000 | 107,590.00 | | | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0030 211-09268 | 130.000 | 205.00000 | 26,650.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0031 214-12239 | 3,712.200 | 3.00000 | 11,136.60 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0032 301-12233 | 239.000 | 125.00000 | 29,875.00 | | | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0033 301-12234 | 62.000 | 130.00000 | 8,060.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | (7) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0034 | 303-01180 | 856.000 | 66.00000 | 56,496.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | TON | | | | | | |
| 0035 | 304-07494 | 696.000 | 275.00000 | 191,400.00 | | | | |
| WIDENING WITH HMA, TYPE C | | TON | | | | | | |
| 0036 | 304-12623 | 12.000 | 327.00000 | 3,924.00 | | | | |
| HMA PATCHING, FULL DEPTH, TYPE B | | TON | | | | | | |
| 0037 | 306-08034 | 5,919.700 | 6.00000 | 35,518.20 | | | | |
| MILLING, ASPHALT, 1 1/2 IN. | | SYS | | | | | | |
| 0038 | 309-12695 | 265.000 | 77.00000 | 20,405.00 | | | | |
| LEAN CONCRETE BASE, 9 IN. | | SYS | | | | | | |
| 0039 | 401-000005 | 748.200 | 130.00000 | 97,266.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0040 | 401-000041 | 434.600 | 130.00000 | 56,498.00 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0041 401-000047 | 1,382.900 | 130.00000 | 179,777.00 | | | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0042 401-11526 | 11,605.000 | 0.50000 | 5,802.50 | | | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0043 402-07452 | 51.000 | 130.00000 | 6,630.00 | | | | |
| HMA WEDGE AND LEVEL, TYPE C | TON | | | | | | |
| 0044 406-05520 | 7.200 | 650.00000 | 4,680.00 | | | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0045 408-07478 | 1.000 | 2,500.00000 | 2,500.00 | | | | |
| CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL | TON | | | | | | |
| 0046 601-02241 | 2,674.000 | 3.25000 | 8,690.50 | | | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0047 601-08146 | 2.000 | 24,250.00000 | 48,500.00 | | | | |
| IMPACT ATTENUATOR, SD-W1, TL-2 | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | (7) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0048 | 601-12281 | 2,445.000 | 21.00000 | 51,345.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0049 | 601-12288 | 2.000 | 1,200.00000 | 2,400.00 | | | | |
| GUARDRAIL, MGS, LONG SPAN, TYPE 2 | | EACH | | | | | | |
| 0050 | 601-94689 | 16.000 | 2,250.00000 | 36,000.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |
| 0051 | 604-06070 | 23.000 | 100.00000 | 2,300.00 | | | | |
| SIDEWALK, CONCRETE | | SYS | | | | | | |
| 0052 | 604-08086 | 33.000 | 127.00000 | 4,191.00 | | | | |
| CURB RAMP, CONCRETE | | SYS | | | | | | |
| 0053 | 604-12083 | 3.000 | 720.00000 | 2,160.00 | | | | |
| DETECTABLE WARNING SURFACES | | SYS | | | | | | |
| 0054 | 605-06120 | 65.000 | 55.00000 | 3,575.00 | | | | |
| CURB, CONCRETE | | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0055 605-06140 | 28.000 | 77.00000 | 2,156.00 | | | | |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0056 609-06259 | 245.000 | 250.00000 | 61,250.00 | | | | |
| REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. | SYS | | | | | | |
| 0057 610-07487 | 81.000 | 220.00000 | 17,820.00 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0058 615-06490 | 46.000 | 175.00000 | 8,050.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0059 615-06505 | 14.000 | 1,000.00000 | 14,000.00 | | | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0060 616-05688 | 725.000 | 145.00000 | 105,125.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0061 616-06405 | 1,160.000 | 130.00000 | 150,800.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0062 616-12246 | 2,380.000 | 2.00000 | 4,760.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0063 616-12248 | 330.000 | 3.00000 | 990.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0064 621-01004 | 9.000 | 1,000.00000 | 9,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0065 621-06559 | 9,221.000 | 8.00000 | 73,768.00 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0066 621-06567 | 3.000 | 0.01000 | 0.03 | | | | |
| WATER | kGAL | | | | | | |
| 0067 621-06574 | 281.000 | 30.00000 | 8,430.00 | | | | |
| SODDING | SYS | | | | | | |
| 0068 621-06575 | 28.000 | 160.00000 | 4,480.00 | | | | |
| SODDING, NURSERY | SYS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 628-11976 | 2.000 | 1,000.00000 | 2,000.00 | | | | |
| COMPUTER SYSTEM EQUIPMENT | EACH | | | | | | |
| 0070 628-12683 | 10.000 | 2,400.00000 | 24,000.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0071 702-51863 | 52.000 | 18.00000 | 936.00 | | | | |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0072 703-06029 | 15,627.000 | 2.50000 | 39,067.50 | | | | |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |
| 0073 704-51002 | 24.000 | 1,400.00000 | 33,600.00 | | | | |
| CONCRETE, C, SUPERSTRUCTURE | CYS | | | | | | |
| 0074 709-51821 | (1) | 2,000.00000 | 2,000.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 1 | LS | | | | | | |
| 0075 709-51821 | (1) | 4,000.00000 | 4,000.00 | | | | |
| SURFACE SEAL , BRIDGE NO. 2 | LS | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 714-000086 | 7,793.000 | 5.00000 | 38,965.00 | | | | |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0077 714-11078 | 56.000 | 2,600.00000 | 145,600.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 6 FT | LFT | | | | | | |
| 0078 714-11167 | 92.000 | 2,400.00000 | 220,800.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 13 FT X 5 FT | LFT | | | | | | |
| 0079 714-11178 | 57.000 | 2,000.00000 | 114,000.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 5 FT | LFT | | | | | | |
| 0080 714-11180 | 59.000 | 2,000.00000 | 118,000.00 | | | | |
| STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 8 FT X 7 FT | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0081 714-12522 | 44.000 | 2,400.00000 | 105,600.00 | | | | |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 11 FT X 4 FT | LFT | | | | | | |
| 0082 714-12807 | 53.000 | 1,600.00000 | 84,800.00 | | | | |
| STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 5 FT X 4 FT | LFT | | | | | | |
| 0083 715-05123 | 55.000 | 120.00000 | 6,600.00 | | | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 24 IN. | LFT | | | | | | |
| 0084 715-05239 | 75.000 | 300.00000 | 22,500.00 | | | | |
| PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT | LFT | | | | | | |
| 0085 715-46000 | 1.000 | 1,700.00000 | 1,700.00 | | | | |
| PIPE END SECTION, DIAMETER 12 IN. | EACH | | | | | | |
| 0086 715-46020 | 1.000 | 2,300.00000 | 2,300.00 | | | | |
| PIPE END SECTION, DIAMETER 24 IN. | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0087 715-97804 | 1.000 | 1,200.00000 | 1,200.00 | | | | |
| PIPE END SECTION, MIN. AREA 7.4 SFT | EACH | | | | | | |
| 0088 720-12798 | 2.000 | 800.00000 | 1,600.00 | | | | |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0089 720-44045 | 2.000 | 1,600.00000 | 3,200.00 | | | | |
| CASTING, TYPE 8, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0090 720-44080 | 1.000 | 2,300.00000 | 2,300.00 | | | | |
| CASTING, TYPE 15, FURNISH AND ADJUST TO GRADE | EACH | | | | | | |
| 0091 722-000134 | 176.000 | 255.00000 | 44,880.00 | | | | |
| BRIDGE DECK OVERLAY, RIGID | SYS | | | | | | |
| 0092 722-01066 | 176.000 | 383.00000 | 67,408.00 | | | | |
| HYDRODEMOLITION | SYS | | | | | | |
| 0093 722-12380 | 3,000.000 | 1.00000 | 3,000.00 | | | | |
| BRIDGE DECK OVERLAY BUDGET | DOL | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0094 722-12464 | 176.000 | 10.50000 | 1,848.00 | | | | |
| BRIDGE DECK, REMOVE CONCRETE SURFACE | SYS | | | | | | |
| 0095 722-12732 | 258.000 | 26.00000 | 6,708.00 | | | | |
| LONGITUDINAL GROOVING | SYS | | | | | | |
| 0096 722-51401 | 50.000 | 75.00000 | 3,750.00 | | | | |
| BRIDGE DECK PATCHING, FULL DEPTH | SFT | | | | | | |
| 0097 722-51852 | 97.000 | 20.00000 | 1,940.00 | | | | |
| BRIDGE DECK PATCHING, PARTIAL DEPTH | SFT | | | | | | |
| 0098 727-000188 | 10.000 | 15.00000 | 150.00 | | | | |
| EPOXY INJECTION, EPOXY INJECTION ADHESIVE | GAL | | | | | | |
| 0099 727-90308 | 150.000 | 25.00000 | 3,750.00 | | | | |
| EPOXY INJECTION, CRACK PREPARATION | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0100 727-93560 | (1) | 2,500.00000 | 2,500.00 | | | | |
| EPOXY INJECTION, FURNISHING EQUIPMENT , BRIDGE NO. 2 | LS | | | | | | |
| 0101 738-12855 | 538.000 | 53.00000 | 28,514.00 | | | | |
| WARRANTED POLYMER OVERLAY, BRIDGE DECK | SYS | | | | | | |
| 0102 801-04308 | 10.000 | 343.00000 | 3,430.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0103 801-06625 | 44.000 | 132.00000 | 5,808.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0104 801-06640 | 68.000 | 217.00000 | 14,756.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0105 801-06645 | 20.000 | 140.00000 | 2,800.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0106 801-06775 | (1) | 117,182.67000 | 117,182.67 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0107 801-07118 | 216.000 | 14.00000 | 3,024.00 | | | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0108 801-07119 | 180.000 | 14.00000 | 2,520.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0109 801-11642 | 2.000 | 6,000.00000 | 12,000.00 | | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |
| 0110 801-11990 | 3.000 | 4,000.00000 | 12,000.00 | | | | |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0111 801-12862 | 260.000 | 40.00000 | 10,400.00 | | | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0112 802-05701 | 49.000 | 24.00000 | 1,176.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0113 802-05704 | 16.000 | 25.00000 | 400.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0114 802-09838 | 32.000 | 35.00000 | 1,120.00 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0115 804-11920 | 8.000 | 81.00000 | 648.00 | | | | |
| DELINEATOR POST, FLEXIBLE, TYPE I | EACH | | | | | | |
| 0116 808-10049 | 5,305.000 | 3.00000 | 15,915.00 | | | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0117 808-10057 | 3,442.000 | 3.00000 | 10,326.00 | | | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0118 808-12841 | 1,769.000 | 3.00000 | 5,307.00 | | | | |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0119 808-75043 | 200.000 | 13.00000 | 2,600.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0120 808-75247 | 241.000 | 13.00000 | 3,133.00 | | | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0121 808-75297 | 52.000 | 21.00000 | 1,092.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0122 808-75300 | 107.000 | 20.00000 | 2,140.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| 0123 808-75996 | 15.000 | 1.00000 | 15.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0124 808-75998 | 15.000 | 500.00000 | 7,500.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |

**Contract ID:** R -43777-A **Counties:** DECATUR

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 170 **Project(s):** 1801008, 1802985, 1802988, 2001946, 2001947, 2100716, 2100970, 2200545

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT AND BRIDGE DECK OVERLAY

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (7) MORPHEY CONSTRUCTION INC. Unit Price | (7) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0125 808-96078 | 25.000 | 15.00000 | 375.00 | | | | |
| LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $3,785,000.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,785,000.00 | | | | |
| **Contract Item Totals** | | | **$3,785,000.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$3,785,000.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 65,000.00000 | 65,000.00 | 25,000.00000 | 25,000.00 | 20,000.00000 | 20,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0009 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0010 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0011 110-01001 | (1) | 500,000.00000 | 500,000.00 | 525,000.00000 | 525,000.00 | 650,000.00000 | 650,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0012 201-52370 | (1) | 223,000.00000 | 223,000.00 | 100,000.00000 | 100,000.00 | 50,000.00000 | 50,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 202-04435 | 2.000 | 50.00000 | 100.00 | 25.00000 | 50.00 | 50.00000 | 100.00 |
| DELINEATOR POST, REMOVE | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-74035 | 1.000 | 50.00000 | 50.00 | 75.00000 | 75.00 | 169.00000 | 169.00 |
| SIGN, REMOVE | EACH | | | | | | |
| 0015 202-90277 | 4.000 | 50.00000 | 200.00 | 350.00000 | 1,400.00 | 533.00000 | 2,132.00 |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0016 202-93741 | 22.000 | 325.00000 | 7,150.00 | 325.00000 | 7,150.00 | 325.00000 | 7,150.00 |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0017 202-94747 | 1.000 | 100.00000 | 100.00 | 100.00000 | 100.00 | 150.00000 | 150.00 |
| POST, REMOVE | EACH | | | | | | |
| 0018 202-96133 | 40.000 | 182.99000 | 7,319.60 | 75.00000 | 3,000.00 | 31.00000 | 1,240.00 |
| PIPE, REMOVE | LFT | | | | | | |
| 0019 203-02000 | 60.000 | 79.66000 | 4,779.60 | 200.00000 | 12,000.00 | 96.00000 | 5,760.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0020 203-02020 | 1,049.000 | 12.00000 | 12,588.00 | 50.00000 | 52,450.00 | 60.00000 | 62,940.00 |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0021 203-08607 | 105.000 | 20.43000 | 2,145.15 | 50.00000 | 5,250.00 | 18.00000 | 1,890.00 |
| LINEAR GRADING | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 203-09036 | 913.000 | 12.00000 | 10,956.00 | 255.00000 | 232,815.00 | 182.00000 | 166,166.00 |
| LIGHTWEIGHT AGGREGATE | CYS | | | | | | |
| 0023 203-51223 | 20.000 | 124.79000 | 2,495.80 | 200.00000 | 4,000.00 | 96.00000 | 1,920.00 |
| EXCAVATION, WATERWAY | CYS | | | | | | |
| 0024 205-11626 | 2.000 | 25,000.00000 | 50,000.00 | 22,500.00000 | 45,000.00 | 20,000.00000 | 40,000.00 |
| PUMP AROUND | EACH | | | | | | |
| 0025 205-12108 | 14,440.000 | 1.00000 | 14,440.00 | 1.00000 | 14,440.00 | 1.00000 | 14,440.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 | 18,300.00000 | 18,300.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 207-09935 | 21,339.000 | 5.60000 | 119,498.40 | 30.00000 | 640,170.00 | 48.00000 | 1,024,272.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0028 211-02050 | 138.000 | 12.00000 | 1,656.00 | 95.00000 | 13,110.00 | 91.00000 | 12,558.00 |
| B BORROW | CYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 211-09268 | 27.000 | 365.00000 | 9,855.00 | 870.00000 | 23,490.00 | 711.00000 | 19,197.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0030 214-11796 | 20,571.000 | 0.10000 | 2,057.10 | 1.00000 | 20,571.00 | 4.00000 | 82,284.00 |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0031 214-12237 | 2,054.000 | 0.25000 | 513.50 | 3.00000 | 6,162.00 | 8.00000 | 16,432.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 1B | SYS | | | | | | |
| 0032 303-01180 | 5,989.000 | 39.78000 | 238,242.42 | 40.00000 | 239,560.00 | 32.00000 | 191,648.00 |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |
| 0033 304-12625 | 13,578.000 | 130.00000 | 1,765,140.00 | 115.00000 | 1,561,470.00 | 205.00000 | 2,783,490.00 |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |
| 0034 304-12626 | 472.000 | 130.00000 | 61,360.00 | 195.00000 | 92,040.00 | 205.00000 | 96,760.00 |
| HMA PATCHING, PARTIAL DEPTH, TYPE C | TON | | | | | | |
| 0035 306-08036 | 217,142.000 | 2.10000 | 455,998.20 | 2.50000 | 542,855.00 | 3.00000 | 651,426.00 |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 306-08043 | 2,520.000 | 2.70000 | 6,804.00 | 5.00000 | 12,600.00 | 3.00000 | 7,560.00 |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0037 | 306-08432 | 16,338.000 | 8.00000 | 130,704.00 | 6.80000 | 111,098.40 | 5.00000 | 81,690.00 |
| MILLING, APPROACH | | SYS | | | | | | |
| 0038 | 401-000005 | 17,990.000 | 88.00000 | 1,583,120.00 | 92.00000 | 1,655,080.00 | 89.00000 | 1,601,110.00 |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0039 | 401-000041 | 29,983.000 | 70.00000 | 2,098,810.00 | 84.00000 | 2,518,572.00 | 79.00000 | 2,368,657.00 |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0040 | 401-11526 | 89,136.000 | 0.20000 | 17,827.20 | 0.35000 | 31,197.60 | 0.30000 | 26,740.80 |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0041 | 401-12169 | (1) | 5,000.00000 | 5,000.00 | 10,500.00000 | 10,500.00 | 10,000.00000 | 10,000.00 |
| INERTIAL PROFILER, HMA | | LS | | | | | | |
| 0042 | 401-12439 | 89,136.000 | 1.50000 | 133,704.00 | 2.25000 | 200,556.00 | 2.25000 | 200,556.00 |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 406-05520 | 204.000 | 600.00000 | 122,400.00 | 700.00000 | 142,800.00 | 725.00000 | 147,900.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0044 601-01846 | 12.000 | 2,800.00000 | 33,600.00 | 2,800.00000 | 33,600.00 | 2,800.00000 | 33,600.00 |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 3 | EACH | | | | | | |
| 0045 601-02241 | 1,248.000 | 2.50000 | 3,120.00 | 2.50000 | 3,120.00 | 2.50000 | 3,120.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0046 601-09238 | 50.000 | 100.00000 | 5,000.00 | 100.00000 | 5,000.00 | 100.00000 | 5,000.00 |
| HAND DIG GUARDRAIL POST HOLES | EACH | | | | | | |
| 0047 601-12281 | 1,263.000 | 22.00000 | 27,786.00 | 22.00000 | 27,786.00 | 22.00000 | 27,786.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0048 601-12289 | 4.000 | 1,050.00000 | 4,200.00 | 1,050.00000 | 4,200.00 | 1,050.00000 | 4,200.00 |
| GUARDRAIL HEIGHT TRANSITION, MGS | EACH | | | | | | |
| 0049 601-94689 | 10.000 | 3,125.00000 | 31,250.00 | 3,125.00000 | 31,250.00 | 3,125.00000 | 31,250.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 | 604-06070 | 16.000 | 372.34000 | 5,957.44 | 550.00000 | 8,800.00 | 952.00000 | 15,232.00 |
| SIDEWALK, CONCRETE | | SYS | | | | | | |
| 0051 | 606-12400 | 134,397.000 | 0.50000 | 67,198.50 | 0.60000 | 80,638.20 | 0.60000 | 80,638.20 |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | | LFT | | | | | | |
| 0052 | 610-07487 | 3,737.000 | 160.00000 | 597,920.00 | 110.00000 | 411,070.00 | 120.00000 | 448,440.00 |
| HMA FOR APPROACHES, TYPE B | | TON | | | | | | |
| 0053 | 611-08232 | 93.000 | 350.00000 | 32,550.00 | 350.00000 | 32,550.00 | 350.00000 | 32,550.00 |
| MAILBOX ASSEMBLY, RESET, SINGLE | | EACH | | | | | | |
| 0054 | 615-06490 | 2.000 | 275.00000 | 550.00 | 275.00000 | 550.00 | 275.00000 | 550.00 |
| RIGHT-OF-WAY MARKER | | EACH | | | | | | |
| 0055 | 615-06525 | 18.000 | 1,010.00000 | 18,180.00 | 850.00000 | 15,300.00 | 850.00000 | 15,300.00 |
| CASTING ADJUST TO GRADE, MONUMENT | | EACH | | | | | | |
| 0056 | 616-05688 | 64.000 | 124.46000 | 7,965.44 | 225.00000 | 14,400.00 | 162.00000 | 10,368.00 |
| RIPRAP, CLASS 1 | | TON | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC<br>Unit Price | <br>Ext Amount | (2) PHEND & BROWN INC<br>Unit Price | <br>Ext Amount | (3) BROOKS CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 616-05689 | 138.000 | 87.01000 | 12,007.38 | 200.00000 | 27,600.00 | 154.00000 | 21,252.00 |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0058 616-06405 | 18.000 | 194.44000 | 3,499.92 | 210.00000 | 3,780.00 | 130.00000 | 2,340.00 |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0059 616-06451 | 16.000 | 216.22000 | 3,459.52 | 380.00000 | 6,080.00 | 182.00000 | 2,912.00 |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0060 616-12246 | 282.000 | 0.66000 | 186.12 | 20.00000 | 5,640.00 | 3.00000 | 846.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0061 621-01004 | 2.000 | 600.00000 | 1,200.00 | 600.00000 | 1,200.00 | 500.00000 | 1,000.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0062 621-02770 | 405.000 | 3.25000 | 1,316.25 | 3.25000 | 1,316.25 | 2.65000 | 1,073.25 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0063 621-06559 | 1,890.000 | 3.06000 | 5,783.40 | 3.06000 | 5,783.40 | 3.00000 | 5,670.00 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 621-06574 | 50.000 | 52.50000 | 2,625.00 | 52.50000 | 2,625.00 | 40.00000 | 2,000.00 |
| SODDING | SYS | | | | | | |
| 0065 621-06737 | 0.022 | 20,300.00000 | 446.60 | 20,300.00000 | 446.60 | 40,000.00000 | 880.00 |
| SEED MIXTURE, EMERGENT WETLAND | LBS | | | | | | |
| 0066 628-12683 | 12.000 | 4,000.00000 | 48,000.00 | 5,000.00000 | 60,000.00 | 4,000.00000 | 48,000.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0067 715-07626 | 2.000 | 9,524.61000 | 19,049.22 | 13,500.00000 | 27,000.00 | 7,413.00000 | 14,826.00 |
| CONCRETE ANCHOR, DIAMETER 66 IN. | EACH | | | | | | |
| 0068 715-09064 | 105.000 | 31.00000 | 3,255.00 | 31.00000 | 3,255.00 | 31.00000 | 3,255.00 |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0069 716-09822 | 105.000 | 4,018.48000 | 421,940.40 | 3,250.00000 | 341,250.00 | 3,300.00000 | 346,500.00 |
| PIPE INSTALLATION, TRENCHLESS, 66 IN. | LFT | | | | | | |
| 0070 720-12797 | 3.000 | 1,500.00000 | 4,500.00 | 2,350.00000 | 7,050.00 | 1,000.00000 | 3,000.00 |
| CASTING, INLET, ADJUST TO GRADE | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 720-12798 | 5.000 | 1,500.00000 | 7,500.00 | 2,450.00000 | 12,250.00 | 550.00000 | 2,750.00 |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0072 720-94840 | 3.000 | 500.00000 | 1,500.00 | 900.00000 | 2,700.00 | 150.00000 | 450.00 |
| CASTING, WATER VALVE, ADJUST TO GRADE | EACH | | | | | | |
| 0073 725-10203 | 567.000 | 1,301.00000 | 737,667.00 | 1,650.00000 | 935,550.00 | 1,700.00000 | 963,900.00 |
| PIPE LINER, CURED-IN-PLACE, 72 IN. | LFT | | | | | | |
| 0074 801-01504 | 9.000 | 125.00000 | 1,125.00 | 171.00000 | 1,539.00 | 125.00000 | 1,125.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | EACH | | | | | | |
| 0075 801-01505 | 3.000 | 200.00000 | 600.00 | 224.00000 | 672.00 | 200.00000 | 600.00 |
| TEMPORARY PAVEMENT MESSAGE MARKING, 'ONLY' | EACH | | | | | | |
| 0076 801-04308 | 11.000 | 450.00000 | 4,950.00 | 261.00000 | 2,871.00 | 450.00000 | 4,950.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 | 801-06206 | 387,160.000 | 0.34000 | 131,634.40 | 0.05000 | 19,358.00 | 0.30000 | 116,148.00 |
| TEMPORARY PAVEMENT MARKING, 6 IN. | | LFT | | | | | | |
| 0078 | 801-06214 | 123.000 | 3.75000 | 461.25 | 3.11000 | 382.53 | 3.75000 | 461.25 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN. | | LFT | | | | | | |
| 0079 | 801-06216 | 227.000 | 15.00000 | 3,405.00 | 11.24000 | 2,551.48 | 15.00000 | 3,405.00 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | | LFT | | | | | | |
| 0080 | 801-06625 | 29.000 | 150.00000 | 4,350.00 | 167.00000 | 4,843.00 | 150.00000 | 4,350.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0081 | 801-06640 | 102.000 | 300.00000 | 30,600.00 | 218.00000 | 22,236.00 | 300.00000 | 30,600.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0082 | 801-06645 | 4.000 | 150.00000 | 600.00 | 107.00000 | 428.00 | 150.00000 | 600.00 |
| CONSTRUCTION SIGN, TYPE B | | EACH | | | | | | |
| 0083 | 801-06775 | (1) | 150,673.20000 | 150,673.20 | 175,000.00000 | 175,000.00 | 374,571.89000 | 374,571.89 |
| MAINTAINING TRAFFIC | | LS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 801-07118 | 140.000 | 20.00000 | 2,800.00 | 15.81000 | 2,213.40 | 20.00000 | 2,800.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0085 801-07119 | 144.000 | 20.00000 | 2,880.00 | 15.81000 | 2,276.64 | 20.00000 | 2,880.00 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0086 801-11662 | 45.000 | 1.50000 | 67.50 | 13.44000 | 604.80 | 4.50000 | 202.50 |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 12 IN. | LFT | | | | | | |
| 0087 801-12324 | 200.000 | 60.00000 | 12,000.00 | 60.00000 | 12,000.00 | 60.00000 | 12,000.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0088 801-92448 | 540.000 | 2.50000 | 1,350.00 | 10.00000 | 5,400.00 | 1.00000 | 540.00 |
| CONSTRUCTION SIGNS MOBILE | DAY | | | | | | |
| 0089 802-05702 | 25.000 | 50.00000 | 1,250.00 | 21.00000 | 525.00 | 30.00000 | 750.00 |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0090 802-09840 | 3.000 | 50.00000 | 150.00 | 25.00000 | 75.00 | 34.75000 | 104.25 |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | SFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0091 804-11920 | 2.000 | 75.00000 | 150.00 | 100.00000 | 200.00 | 100.00000 | 200.00 |
| DELINEATOR POST, FLEXIBLE, TYPE I | EACH | | | | | | |
| 0092 805-08214 | 50.000 | 25.00000 | 1,250.00 | 50.00000 | 2,500.00 | 44.35000 | 2,217.50 |
| CONDUIT, PVC, 2 IN. SCHEDULE 40 | LFT | | | | | | |
| 0093 805-78470 | 648.000 | 2.00000 | 1,296.00 | 0.75000 | 486.00 | 3.06000 | 1,982.88 |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0094 805-78510 | 300.000 | 3.00000 | 900.00 | 4.00000 | 1,200.00 | 3.54000 | 1,062.00 |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0095 805-78785 | 4.000 | 2,500.00000 | 10,000.00 | 2,500.00000 | 10,000.00 | 2,047.00000 | 8,188.00 |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0096 805-78795 | 188.000 | 16.00000 | 3,008.00 | 15.00000 | 2,820.00 | 20.71000 | 3,893.48 |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0097 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0098 808-10049 | 120,886.000 | 1.00000 | 120,886.00 | 1.00000 | 120,886.00 | 1.00000 | 120,886.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0099 808-10057 | 84,429.000 | 1.00000 | 84,429.00 | 1.00000 | 84,429.00 | 1.00000 | 84,429.00 |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0100 808-10071 | 240.000 | 1.00000 | 240.00 | 1.00000 | 240.00 | 1.00000 | 240.00 |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0101 808-12032 | 193,580.000 | 0.10000 | 19,358.00 | 0.41000 | 79,367.80 | 0.10000 | 19,358.00 |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0102 808-12781 | 92.000 | 5.00000 | 460.00 | 5.00000 | 460.00 | 5.00000 | 460.00 |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 10 IN. | LFT | | | | | | |
| 0103 808-12841 | 6,710.000 | 1.00000 | 6,710.00 | 1.00000 | 6,710.00 | 1.00000 | 6,710.00 |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0104 | 808-75260 | 45.000 | 10.00000 | 450.00 | 10.00000 | 450.00 | 10.00000 | 450.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN. | | LFT | | | | | | |
| 0105 | 808-75297 | 227.000 | 20.00000 | 4,540.00 | 12.00000 | 2,724.00 | 20.00000 | 4,540.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0106 | 808-75300 | 123.000 | 5.00000 | 615.00 | 7.00000 | 861.00 | 5.00000 | 615.00 |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |
| 0107 | 808-75320 | 9.000 | 150.00000 | 1,350.00 | 175.00000 | 1,575.00 | 150.00000 | 1,350.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0108 | 808-75325 | 3.000 | 250.00000 | 750.00 | 45.00000 | 135.00 | 250.00000 | 750.00 |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 'ONLY' | | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) E & B PAVING LLC | | (2) PHEND & BROWN INC | | (3) BROOKS CONSTRUCTION COMPANY INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0109 808-75996 | 1,515.000 | 9.17000 | 13,892.55 | 9.00000 | 13,635.00 | 6.00000 | 9,090.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0110 808-75998 | 620.000 | 50.00000 | 31,000.00 | 45.00000 | 27,900.00 | 50.00000 | 31,000.00 |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $10,429,917.06 | | $11,583,416.10 | | $13,349,345.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $10,429,917.06 | | $11,583,416.10 | | $13,349,345.00 |
| **Contract Item Totals** | | | **$10,429,917.06** | | **$11,583,416.10** | | **$13,349,345.00** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$10,429,917.06** | | **$11,583,416.10** | | **13,349,345.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,080.00000 | 10,080.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 | 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | | DOL | | | | | | |
| 0009 | 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | | DOL | | | | | | |
| 0010 | 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | | DOL | | | | | | |
| 0011 | 110-01001 | (1) | 650,641.76000 | 650,641.76 | | | | |
| MOBILIZATION AND DEMOBILIZATION | | LS | | | | | | |
| 0012 | 201-52370 | (1) | 140,200.00000 | 140,200.00 | | | | |
| CLEARING RIGHT-OF-WAY | | LS | | | | | | |
| 0013 | 202-04435 | 2.000 | 200.00000 | 400.00 | | | | |
| DELINEATOR POST, REMOVE | | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-74035 | 1.000 | 200.00000 | 200.00 | | | | |
| SIGN, REMOVE | EACH | | | | | | |
| 0015 202-90277 | 4.000 | 533.00000 | 2,132.00 | | | | |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0016 202-93741 | 22.000 | 325.00000 | 7,150.00 | | | | |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0017 202-94747 | 1.000 | 500.00000 | 500.00 | | | | |
| POST, REMOVE | EACH | | | | | | |
| 0018 202-96133 | 40.000 | 75.00000 | 3,000.00 | | | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0019 203-02000 | 60.000 | 225.00000 | 13,500.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0020 203-02020 | 1,049.000 | 40.50000 | 42,484.50 | | | | |
| EXCAVATION, UNCLASSIFIED | CYS | | | | | | |
| 0021 203-08607 | 105.000 | 210.00000 | 22,050.00 | | | | |
| LINEAR GRADING | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 203-09036 | 913.000 | 264.00000 | 241,032.00 | | | | |
| LIGHTWEIGHT AGGREGATE | CYS | | | | | | |
| 0023 203-51223 | 20.000 | 230.00000 | 4,600.00 | | | | |
| EXCAVATION, WATERWAY | CYS | | | | | | |
| 0024 205-11626 | 2.000 | 22,200.00000 | 44,400.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0025 205-12108 | 14,440.000 | 1.00000 | 14,440.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0026 205-12616 | (1) | 9,000.00000 | 9,000.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0027 207-09935 | 21,339.000 | 59.00000 | 1,259,001.00 | | | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0028 211-02050 | 138.000 | 84.00000 | 11,592.00 | | | | |
| B BORROW | CYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description | | Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 | 211-09268 | | 27.000 | 895.00000 | 24,165.00 | | | | |
| STRUCTURE BACKFILL, TYPE 5 | | | CYS | | | | | | |
| 0030 | 214-11796 | | 20,571.000 | 1.00000 | 20,571.00 | | | | |
| GEOGRID, TYPE IB | | | SYS | | | | | | |
| 0031 | 214-12237 | | 2,054.000 | 2.00000 | 4,108.00 | | | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 1B | | | SYS | | | | | | |
| 0032 | 303-01180 | | 5,989.000 | 40.00000 | 239,560.00 | | | | |
| COMPACTED AGGREGATE, NO. 53 | | | TON | | | | | | |
| 0033 | 304-12625 | | 13,578.000 | 140.00000 | 1,900,920.00 | | | | |
| HMA PATCHING, FULL DEPTH, TYPE C | | | TON | | | | | | |
| 0034 | 304-12626 | | 472.000 | 130.00000 | 61,360.00 | | | | |
| HMA PATCHING, PARTIAL DEPTH, TYPE C | | | TON | | | | | | |
| 0035 | 306-08036 | | 217,142.000 | 2.00000 | 434,284.00 | | | | |
| MILLING, ASPHALT, 2 IN. | | | SYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 | 306-08043 | 2,520.000 | 2.00000 | 5,040.00 | | | | |
| MILLING, TRANSITION | | SYS | | | | | | |
| 0037 | 306-08432 | 16,338.000 | 2.00000 | 32,676.00 | | | | |
| MILLING, APPROACH | | SYS | | | | | | |
| 0038 | 401-000005 | 17,990.000 | 102.00000 | 1,834,980.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | | TON | | | | | | |
| 0039 | 401-000041 | 29,983.000 | 95.00000 | 2,848,385.00 | | | | |
| QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm | | TON | | | | | | |
| 0040 | 401-11526 | 89,136.000 | 0.20000 | 17,827.20 | | | | |
| JOINT ADHESIVE | | LFT | | | | | | |
| 0041 | 401-12169 | (1) | 4,500.00000 | 4,500.00 | | | | |
| INERTIAL PROFILER, HMA | | LS | | | | | | |
| 0042 | 401-12439 | 89,136.000 | 2.25000 | 200,556.00 | | | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 | 406-05520 | 204.000 | 1,500.00000 | 306,000.00 | | | | |
| ASPHALT FOR TACK COAT | | TON | | | | | | |
| 0044 | 601-01846 | 12.000 | 2,800.00000 | 33,600.00 | | | | |
| GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 3 | | EACH | | | | | | |
| 0045 | 601-02241 | 1,248.000 | 2.50000 | 3,120.00 | | | | |
| GUARDRAIL, REMOVE | | LFT | | | | | | |
| 0046 | 601-09238 | 50.000 | 100.00000 | 5,000.00 | | | | |
| HAND DIG GUARDRAIL POST HOLES | | EACH | | | | | | |
| 0047 | 601-12281 | 1,263.000 | 22.00000 | 27,786.00 | | | | |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | | LFT | | | | | | |
| 0048 | 601-12289 | 4.000 | 1,050.00000 | 4,200.00 | | | | |
| GUARDRAIL HEIGHT TRANSITION, MGS | | EACH | | | | | | |
| 0049 | 601-94689 | 10.000 | 3,125.00000 | 31,250.00 | | | | |
| GUARDRAIL END TREATMENT, TYPE OS | | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 604-06070 | 16.000 | 1,000.00000 | 16,000.00 | | | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0051 606-12400 | 134,397.000 | 0.50000 | 67,198.50 | | | | |
| MILLED HMA CORRUGATIONS, SINUSOIDAL | LFT | | | | | | |
| 0052 610-07487 | 3,737.000 | 130.00000 | 485,810.00 | | | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0053 611-08232 | 93.000 | 350.00000 | 32,550.00 | | | | |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0054 615-06490 | 2.000 | 550.00000 | 1,100.00 | | | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0055 615-06525 | 18.000 | 850.00000 | 15,300.00 | | | | |
| CASTING ADJUST TO GRADE, MONUMENT | EACH | | | | | | |
| 0056 616-05688 | 64.000 | 120.00000 | 7,680.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 616-05689 | 138.000 | 120.00000 | 16,560.00 | | | | |
| RIPRAP, CLASS 2 | TON | | | | | | |
| 0058 616-06405 | 18.000 | 120.00000 | 2,160.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0059 616-06451 | 16.000 | 130.00000 | 2,080.00 | | | | |
| RIPRAP, UNIFORM | TON | | | | | | |
| 0060 616-12246 | 282.000 | 15.00000 | 4,230.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0061 621-01004 | 2.000 | 600.00000 | 1,200.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0062 621-02770 | 405.000 | 3.25000 | 1,316.25 | | | | |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0063 621-06559 | 1,890.000 | 3.06000 | 5,783.40 | | | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 621-06574 | 50.000 | 62.50000 | 3,125.00 | | | | |
| SODDING | SYS | | | | | | |
| 0065 621-06737 | 0.022 | 20,954.55000 | 461.00 | | | | |
| SEED MIXTURE, EMERGENT WETLAND | LBS | | | | | | |
| 0066 628-12683 | 12.000 | 4,000.00000 | 48,000.00 | | | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0067 715-07626 | 2.000 | 5,000.00000 | 10,000.00 | | | | |
| CONCRETE ANCHOR, DIAMETER 66 IN. | EACH | | | | | | |
| 0068 715-09064 | 105.000 | 31.00000 | 3,255.00 | | | | |
| VIDEO INSPECTION FOR PIPE | LFT | | | | | | |
| 0069 716-09822 | 105.000 | 2,430.00000 | 255,150.00 | | | | |
| PIPE INSTALLATION, TRENCHLESS, 66 IN. | LFT | | | | | | |
| 0070 720-12797 | 3.000 | 1,800.00000 | 5,400.00 | | | | |
| CASTING, INLET, ADJUST TO GRADE | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 720-12798 | 5.000 | 1,000.00000 | 5,000.00 | | | | |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0072 720-94840 | 3.000 | 150.00000 | 450.00 | | | | |
| CASTING, WATER VALVE, ADJUST TO GRADE | EACH | | | | | | |
| 0073 725-10203 | 567.000 | 1,537.09000 | 871,530.03 | | | | |
| PIPE LINER, CURED-IN-PLACE, 72 IN. | LFT | | | | | | |
| 0074 801-01504 | 9.000 | 250.00000 | 2,250.00 | | | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW | EACH | | | | | | |
| 0075 801-01505 | 3.000 | 250.00000 | 750.00 | | | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, 'ONLY' | EACH | | | | | | |
| 0076 801-04308 | 11.000 | 300.00000 | 3,300.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0077 801-06206 | 387,160.000 | 0.10000 | 38,716.00 | | | | |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0078 801-06214 | 123.000 | 5.00000 | 615.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0079 801-06216 | 227.000 | 17.00000 | 3,859.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | LFT | | | | | | |
| 0080 801-06625 | 29.000 | 150.00000 | 4,350.00 | | | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0081 801-06640 | 102.000 | 230.00000 | 23,460.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0082 801-06645 | 4.000 | 150.00000 | 600.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0083 801-06775 | (1) | 600,000.00000 | 600,000.00 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 | 801-07118 | 140.000 | 18.00000 | 2,520.00 | | | | |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0085 | 801-07119 | 144.000 | 18.00000 | 2,592.00 | | | | |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0086 | 801-11662 | 45.000 | 5.00000 | 225.00 | | | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 12 IN. | | LFT | | | | | | |
| 0087 | 801-12324 | 200.000 | 60.00000 | 12,000.00 | | | | |
| LAW ENFORCEMENT OFFICER | | HRS | | | | | | |
| 0088 | 801-92448 | 540.000 | 150.00000 | 81,000.00 | | | | |
| CONSTRUCTION SIGNS MOBILE | | DAY | | | | | | |
| 0089 | 802-05702 | 25.000 | 30.00000 | 750.00 | | | | |
| SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE | | LFT | | | | | | |
| 0090 | 802-09840 | 3.000 | 34.75000 | 104.25 | | | | |
| SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS | | SFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0091 804-11920 | 2.000 | 104.00000 | 208.00 | | | | |
| DELINEATOR POST, FLEXIBLE, TYPE I | EACH | | | | | | |
| 0092 805-08214 | 50.000 | 44.35000 | 2,217.50 | | | | |
| CONDUIT, PVC, 2 IN. SCHEDULE 40 | LFT | | | | | | |
| 0093 805-78470 | 648.000 | 3.06000 | 1,982.88 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0094 805-78510 | 300.000 | 3.54000 | 1,062.00 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0095 805-78785 | 4.000 | 2,047.00000 | 8,188.00 | | | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0096 805-78795 | 188.000 | 20.71000 | 3,893.48 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0097 808-09381 | (1) | 3,250.00000 | 3,250.00 | | | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0098 808-10049 | 120,886.000 | 1.05000 | 126,930.30 | | | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0099 808-10057 | 84,429.000 | 1.05000 | 88,650.45 | | | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0100 808-10071 | 240.000 | 1.05000 | 252.00 | | | | |
| LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN. | LFT | | | | | | |
| 0101 808-12032 | 193,580.000 | 0.50000 | 96,790.00 | | | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0102 808-12781 | 92.000 | 2.50000 | 230.00 | | | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 10 IN. | LFT | | | | | | |
| 0103 808-12841 | 6,710.000 | 1.05000 | 7,045.50 | | | | |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (4) MILESTONE CONTRACTORS LP Unit Price | (4) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0104 | 808-75260 | 45.000 | 6.00000 | 270.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, WHITE, 12 IN. | | LFT | | | | | | |
| 0105 | 808-75297 | 227.000 | 20.00000 | 4,540.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0106 | 808-75300 | 123.000 | 3.00000 | 369.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | | LFT | | | | | | |
| 0107 | 808-75320 | 9.000 | 250.00000 | 2,250.00 | | | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION ARROW | | EACH | | | | | | |
| 0108 | 808-75325 | 3.000 | 250.00000 | 750.00 | | | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 'ONLY' | | EACH | | | | | | |

**Contract ID:** R -43804-A **Counties:** NOBLE, WHITLEY

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 180 **Project(s):** 2100201, 2100789

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0109 808-75996 | 1,515.000 | 6.00000 | 9,090.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE | EACH | | | | | | |
| 0110 808-75998 | 620.000 | 65.00000 | 40,300.00 | | | | |
| SNOWPLOWABLE RAISED PAVEMENT MARKER | EACH | | | | | | |
| **Section Totals:** | | | $13,553,000.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $13,553,000.00 | | | | |
| **Contract Item Totals** | | | **$13,553,000.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$13,553,000.00** | | | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 6,000.00000 | 6,000.00 | 15,000.00000 | 15,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-12976 | 24,000.000 | 1.00000 | 24,000.00 | 1.00000 | 24,000.00 | | |
| RAILROAD FLAGGING BUDGET | DOL | | | | | | |
| 0003 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0004 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0005 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0006 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0007 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0009 109-09377 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0010 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0011 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0012 110-01001 | (1) | 90,000.00000 | 90,000.00 | 55,000.00000 | 55,000.00 | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0013 201-52370 | (1) | 30,000.00000 | 30,000.00 | 4,000.00000 | 4,000.00 | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-93741 | 4.000 | 350.00000 | 1,400.00 | 350.00000 | 1,400.00 | | |
| GUARDRAIL END TREATMENT, REMOVE | EACH | | | | | | |
| 0015 202-96133 | 81.000 | 100.00000 | 8,100.00 | 15.00000 | 1,215.00 | | |
| PIPE, REMOVE | LFT | | | | | | |
| 0016 203-02000 | 213.000 | 60.00000 | 12,780.00 | 85.00000 | 18,105.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0017 203-02070 | 157.000 | 20.00000 | 3,140.00 | 54.00000 | 8,478.00 | | |
| BORROW | CYS | | | | | | |
| 0018 203-02100 | 91.000 | 120.00000 | 10,920.00 | 90.00000 | 8,190.00 | | |
| EXCAVATION, PEAT | CYS | | | | | | |
| 0019 205-11626 | 1.000 | 7,500.00000 | 7,500.00 | 6,500.00000 | 6,500.00 | | |
| PUMP AROUND | EACH | | | | | | |
| 0020 205-12108 | 9,600.000 | 1.00000 | 9,600.00 | 1.00000 | 9,600.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC Unit Price | (1) PHEND & BROWN INC Ext Amount | (2) BROOKS CONSTRUCTION COMPANY INC Unit Price | (2) BROOKS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0021 205-12616 | (1) | 3,500.00000 | 3,500.00 | 6,000.00000 | 6,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0022 207-09935 | 634.000 | 60.00000 | 38,040.00 | 45.00000 | 28,530.00 | | |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0023 211-09265 | 167.000 | 90.00000 | 15,030.00 | 133.00000 | 22,211.00 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0024 214-11796 | 493.000 | 6.00000 | 2,958.00 | 5.50000 | 2,711.50 | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0025 214-12239 | 141.000 | 5.00000 | 705.00 | 10.00000 | 1,410.00 | | |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0026 301-12233 | 182.000 | 120.00000 | 21,840.00 | 135.00000 | 24,570.00 | | |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |
| 0027 303-01180 | 200.000 | 80.00000 | 16,000.00 | 78.00000 | 15,600.00 | | |
| COMPACTED AGGREGATE, NO. 53 | TON | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC Unit Price | (1) PHEND & BROWN INC Ext Amount | (2) BROOKS CONSTRUCTION COMPANY INC Unit Price | (2) BROOKS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0028 304-12623 | 291.000 | 175.00000 | 50,925.00 | 250.00000 | 72,750.00 | | |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0029 306-08034 | 106.000 | 35.00000 | 3,710.00 | 21.00000 | 2,226.00 | | |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0030 306-08038 | 14,032.000 | 3.25000 | 45,604.00 | 4.00000 | 56,128.00 | | |
| MILLING, ASPHALT, 4 IN. | SYS | | | | | | |
| 0031 306-08432 | 2,343.000 | 8.50000 | 19,915.50 | 10.00000 | 23,430.00 | | |
| MILLING, APPROACH | SYS | | | | | | |
| 0032 401-000001 | 1,158.000 | 86.00000 | 99,588.00 | 101.00000 | 116,958.00 | | |
| QC/QA-HMA, 2, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0033 401-000002 | 18.000 | 320.00000 | 5,760.00 | 314.00000 | 5,652.00 | | |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0034 401-000037 | 1,930.000 | 80.00000 | 154,400.00 | 99.00000 | 191,070.00 | | |
| QC/QA-HMA, 2, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC Unit Price | (1) PHEND & BROWN INC Ext Amount | (2) BROOKS CONSTRUCTION COMPANY INC Unit Price | (2) BROOKS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 401-000038 | 16.000 | 240.00000 | 3,840.00 | 335.00000 | 5,360.00 | | |
| QC/QA-HMA, 3, 58S, INTERMEDIATE, 19.0 mm | TON | | | | | | |
| 0036 401-000047 | 38.000 | 170.00000 | 6,460.00 | 217.00000 | 8,246.00 | | |
| QC/QA-HMA, 3, 58S, BASE, 25.0 mm | TON | | | | | | |
| 0037 401-11526 | 5,709.000 | 0.30000 | 1,712.70 | 0.40000 | 2,283.60 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0038 401-12169 | (1) | 1,450.00000 | 1,450.00 | 1,000.00000 | 1,000.00 | | |
| INERTIAL PROFILER, HMA | LS | | | | | | |
| 0039 401-12439 | 5,509.000 | 3.80000 | 20,934.20 | 3.80000 | 20,934.20 | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0040 406-05520 | 14.000 | 800.00000 | 11,200.00 | 700.00000 | 9,800.00 | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0041 601-02241 | 553.000 | 7.00000 | 3,871.00 | 7.00000 | 3,871.00 | | |
| GUARDRAIL, REMOVE | LFT | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC Unit Price | (1) PHEND & BROWN INC Ext Amount | (2) BROOKS CONSTRUCTION COMPANY INC Unit Price | (2) BROOKS CONSTRUCTION COMPANY INC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY MINOR STRUCTURAL | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 610-07487 | 382.000 | 190.00000 | 72,580.00 | 145.00000 | 55,390.00 | | |
| HMA FOR APPROACHES, TYPE B | TON | | | | | | |
| 0043 611-08232 | 2.000 | 400.00000 | 800.00 | 400.00000 | 800.00 | | |
| MAILBOX ASSEMBLY, RESET, SINGLE | EACH | | | | | | |
| 0044 615-06490 | 14.000 | 225.00000 | 3,150.00 | 225.00000 | 3,150.00 | | |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0045 615-06505 | 3.000 | 1,000.00000 | 3,000.00 | 1,000.00000 | 3,000.00 | | |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0046 615-06520 | 1.000 | 1,250.00000 | 1,250.00 | 1,250.00000 | 1,250.00 | | |
| MONUMENT, RE-ESTABLISH | EACH | | | | | | |
| 0047 615-06527 | 2.000 | 750.00000 | 1,500.00 | 750.00000 | 1,500.00 | | |
| MONUMENT, SECTION CORNER | EACH | | | | | | |
| 0048 616-05689 | 143.000 | 160.00000 | 22,880.00 | 135.00000 | 19,305.00 | | |
| RIPRAP, CLASS 2 | TON | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0049 616-06405 | 73.000 | 130.00000 | 9,490.00 | 88.00000 | 6,424.00 | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0050 616-12246 | 444.000 | 5.00000 | 2,220.00 | 4.00000 | 1,776.00 | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0051 621-01004 | 1.000 | 550.00000 | 550.00 | 550.00000 | 550.00 | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0052 621-06559 | 895.000 | 11.00000 | 9,845.00 | 3.26000 | 2,917.70 | | |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0053 628-12683 | 12.000 | 4,000.00000 | 48,000.00 | 4,000.00000 | 48,000.00 | | |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0054 715-05051 | 42.000 | 30.00000 | 1,260.00 | 115.00000 | 4,830.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 10 IN. | LFT | | | | | | |
| 0055 715-05052 | 24.000 | 30.00000 | 720.00 | 118.00000 | 2,832.00 | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0056 715-05145 | 91.000 | 1,500.00000 | 136,500.00 | 1,250.00000 | 113,750.00 | | |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 96 IN. | LFT | | | | | | |
| 0057 715-06691 | 2.000 | 6,000.00000 | 12,000.00 | 8,500.00000 | 17,000.00 | | |
| CONCRETE ANCHOR, DIAMETER 96 IN. | EACH | | | | | | |
| 0058 720-12798 | 1.000 | 3,000.00000 | 3,000.00 | 1,000.00000 | 1,000.00 | | |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0059 801-01506 | 1.000 | 681.00000 | 681.00 | 681.00000 | 681.00 | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, 'R X R' | EACH | | | | | | |
| 0060 801-04308 | 12.000 | 259.00000 | 3,108.00 | 275.00000 | 3,300.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0061 801-06206 | 440.000 | 1.00000 | 440.00 | 2.11000 | 928.40 | | |
| TEMPORARY PAVEMENT MARKING, 6 IN. | LFT | | | | | | |
| 0062 801-06209 | 440.000 | 2.00000 | 880.00 | 2.41000 | 1,060.40 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0063 801-06213 | 1.000 | 200.00000 | 200.00 | 981.00000 | 981.00 | | |
| TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) | EACH | | | | | | |
| 0064 801-06216 | 12.000 | 5.00000 | 60.00 | 12.91000 | 154.92 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. | LFT | | | | | | |
| 0065 801-06218 | 12.000 | 10.00000 | 120.00 | 15.44000 | 185.28 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |
| 0066 801-06625 | 28.000 | 159.00000 | 4,452.00 | 150.00000 | 4,200.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0067 801-06640 | 39.000 | 214.00000 | 8,346.00 | 200.00000 | 7,800.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0068 801-06775 | (1) | 20,000.00000 | 20,000.00 | 61,564.67000 | 61,564.67 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0069 801-07118 | 48.000 | 15.61000 | 749.28 | 15.00000 | 720.00 | | |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0070 801-07119 | 48.000 | 15.61000 | 749.28 | 15.00000 | 720.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0071 801-92448 | 360.000 | 10.00000 | 3,600.00 | 1.00000 | 360.00 | | |
| CONSTRUCTION SIGNS MOBILE | DAY | | | | | | |
| 0072 808-09381 | (1) | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0073 808-10049 | 3,659.000 | 0.89000 | 3,256.51 | 0.89000 | 3,256.51 | | |
| LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. | LFT | | | | | | |
| 0074 808-10057 | 2,413.000 | 0.89000 | 2,147.57 | 0.89000 | 2,147.57 | | |
| LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0075 808-12032 | 7,132.000 | 0.64000 | 4,564.48 | 0.64000 | 4,564.48 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PHEND & BROWN INC | | (2) BROOKS CONSTRUCTION COMPANY INC | | | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | | HMA OVERLAY MINOR STRUCTURAL | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0076 | 808-12273 | 834.000 | 3.11000 | 2,593.74 | 3.11000 | 2,593.74 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, PARKING LINE, WHITE, 4 IN. | | LFT | | | | | | |
| 0077 | 808-12764 | 19.000 | 4.61000 | 87.59 | 4.61000 | 87.59 | | |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0078 | 808-12841 | 1,060.000 | 1.71000 | 1,812.60 | 1.71000 | 1,812.60 | | |
| LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |
| 0079 | 808-75007 | 150.000 | 2.94000 | 441.00 | 2.94000 | 441.00 | | |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| 0080 | 808-75297 | 12.000 | 14.57000 | 174.84 | 14.57000 | 174.84 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | | LFT | | | | | | |
| 0081 | 808-75340 | 1.000 | 1,281.00000 | 1,281.00 | 1,271.00000 | 1,271.00 | | |
| PAVEMENT MESSAGE MARKING, THERMOPLASTIC, RXR | | EACH | | | | | | |

**Contract ID:** R -43808-A **Counties:** KOSCIUSKO

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 190 **Project(s):** 2100197, 2100794

**Contract Time:** 10/15/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY MINOR STRUCTURAL AND SMALL STRUCTURE REPLACEMENT

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PHEND & BROWN INC<br>Unit Price | <br>Ext Amount | (2) BROOKS CONSTRUCTION COMPANY INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $1,121,882.29 | | $1,157,218.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,121,882.29 | | $1,157,218.00 | | |
| **Contract Item Totals** | | | **$1,121,882.29** | | **$1,157,218.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$1,121,882.29** | | **$1,157,218.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 30,000.00000 | 30,000.00 | | | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 106-12979 | 150.000 | 2.00000 | 300.00 | | | | |
| E-TICKET INCENTIVE | EACH | | | | | | |
| 0003 107-09358 | 5.000 | 1,050.00000 | 5,250.00 | | | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0004 107-09367 | 5.000 | 650.00000 | 3,250.00 | | | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0005 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0006 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0007 109-08440 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0009 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0010 109-08463 | 1.000 | 1.00000 | 1.00 | | | | |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |
| 0011 109-09377 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS | DOL | | | | | | |
| 0012 109-09489 | 1.000 | 1.00000 | 1.00 | | | | |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0013 109-11362 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0014 110-01001 | (1) | 119,429.29000 | 119,429.29 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0015 201-02245 | 11.000 | 850.00000 | 9,350.00 | | | | |
| TREE, 6 IN., REMOVE | EACH | | | | | | |
| 0016 201-02250 | 13.000 | 1,150.00000 | 14,950.00 | | | | |
| TREE, 10 IN., REMOVE | EACH | | | | | | |
| 0017 201-02255 | 1.000 | 2,000.00000 | 2,000.00 | | | | |
| TREE, 18 IN., REMOVE | EACH | | | | | | |
| 0018 201-52370 | (1) | 20,000.00000 | 20,000.00 | | | | |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0019 202-02240 | 1,840.000 | 35.00000 | 64,400.00 | | | | |
| PAVEMENT REMOVAL | SYS | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0020 202-02278 | 3,334.000 | 20.00000 | 66,680.00 | | | | |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0021 202-06580 | 10.000 | 1,050.00000 | 10,500.00 | | | | |
| CONTAMINATED SOIL, REMOVE | CYS | | | | | | |
| 0022 202-52710 | 343.000 | 62.00000 | 21,266.00 | | | | |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0023 203-02000 | 605.000 | 135.00000 | 81,675.00 | | | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0024 203-02070 | 44.000 | 200.00000 | 8,800.00 | | | | |
| BORROW | CYS | | | | | | |
| 0025 205-11626 | 1.000 | 10,000.00000 | 10,000.00 | | | | |
| PUMP AROUND | EACH | | | | | | |
| 0026 205-12108 | 15,000.000 | 1.00000 | 15,000.00 | | | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0027 205-12616 | (1) | 7,500.00000 | 7,500.00 | | | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0028 205-12618 | (1) | 2,000.00000 | 2,000.00 | | | | |
| SWQCP PREPARATION | LS | | | | | | |
| 0029 207-08264 | 3,233.000 | 40.00000 | 129,320.00 | | | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0030 214-11796 | 2,581.000 | 5.00000 | 12,905.00 | | | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0031 302-07455 | 138.000 | 320.00000 | 44,160.00 | | | | |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0032 304-07494 | 944.000 | 170.00000 | 160,480.00 | | | | |
| WIDENING WITH HMA, TYPE C | TON | | | | | | |
| 0033 304-12625 | 582.000 | 270.00000 | 157,140.00 | | | | |
| HMA PATCHING, FULL DEPTH, TYPE C | TON | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0034 304-12626 | 150.000 | 190.00000 | 28,500.00 | | | | |
| HMA PATCHING, PARTIAL DEPTH, TYPE C | TON | | | | | | |
| 0035 306-08036 | 14,277.000 | 4.50000 | 64,246.50 | | | | |
| MILLING, ASPHALT, 2 IN. | SYS | | | | | | |
| 0036 306-08038 | 682.000 | 22.00000 | 15,004.00 | | | | |
| MILLING, ASPHALT, 4 IN. | SYS | | | | | | |
| 0037 306-08432 | 879.000 | 16.00000 | 14,064.00 | | | | |
| MILLING, APPROACH | SYS | | | | | | |
| 0038 401-000005 | 1,671.000 | 175.00000 | 292,425.00 | | | | |
| QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm | TON | | | | | | |
| 0040 406-05520 | 7.000 | 1,000.00000 | 7,000.00 | | | | |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0041 604-06070 | 275.000 | 290.00000 | 79,750.00 | | | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |
| 0042 604-08086 | 68.000 | 540.00000 | 36,720.00 | | | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 604-12083 | 13.000 | 200.00000 | 2,600.00 | | | | |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0044 605-06120 | 26.000 | 350.00000 | 9,100.00 | | | | |
| CURB, CONCRETE | LFT | | | | | | |
| 0045 605-06140 | 3,309.000 | 50.00000 | 165,450.00 | | | | |
| CURB AND GUTTER, CONCRETE | LFT | | | | | | |
| 0046 605-97937 | 26.000 | 350.00000 | 9,100.00 | | | | |
| CURB AND GUTTER, ROLLED CURB | LFT | | | | | | |
| 0047 610-07488 | 138.000 | 300.00000 | 41,400.00 | | | | |
| HMA FOR APPROACHES, TYPE C | TON | | | | | | |
| 0048 610-08446 | 653.000 | 220.00000 | 143,660.00 | | | | |
| PCCP FOR APPROACHES, 6 IN. | SYS | | | | | | |
| 0049 610-09108 | 175.000 | 270.00000 | 47,250.00 | | | | |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0050 616-05688 | 71.000 | 180.00000 | 12,780.00 | | | | |
| RIPRAP, CLASS 1 | TON | | | | | | |
| 0051 616-06405 | 82.000 | 150.00000 | 12,300.00 | | | | |
| RIPRAP, REVETMENT | TON | | | | | | |
| 0052 616-12246 | 143.000 | 15.00000 | 2,145.00 | | | | |
| GEOTEXTILE FOR RIPRAP, TYPE 1A | SYS | | | | | | |
| 0053 621-01004 | 2.000 | 525.00000 | 1,050.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0054 621-06560 | 82.000 | 20.00000 | 1,640.00 | | | | |
| MULCHED SEEDING, TYPE U | SYS | | | | | | |
| 0055 621-06567 | 5.000 | 1.05000 | 5.25 | | | | |
| WATER | kGAL | | | | | | |
| 0056 621-06575 | 1,112.000 | 6.00000 | 6,672.00 | | | | |
| SODDING, NURSERY | SYS | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0057 622-05650<br>PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. | 31.000<br>EACH | 420.00000 | 13,020.00 | | | | |
| 0058 628-09403<br>FIELD OFFICE, TYPE C | 12.000<br>MOS | 5,210.00000 | 62,520.00 | | | | |
| 0059 628-11976<br>COMPUTER SYSTEM EQUIPMENT | 1.000<br>EACH | 1,500.00000 | 1,500.00 | | | | |
| 0060 629-000149<br>TOPSOIL PROCESSING AND DISTRIBUTION | 1,112.000<br>SYS | 15.00000 | 16,680.00 | | | | |
| 0061 629-000150<br>TOPSOIL AMENDMENT BUDGET | 2,224.000<br>DOL | 1.00000 | 2,224.00 | | | | |
| 0062 702-51001<br>CONCRETE, A, SUPERSTRUCTURE | 5.000<br>CYS | 3,600.00000 | 18,000.00 | | | | |
| 0063 702-51015<br>CONCRETE, B, FOOTINGS | 7.000<br>CYS | 2,650.00000 | 18,550.00 | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | HMA OVERLAY, PREVENTIVE MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 715-05048 | 68.000 | 90.00000 | 6,120.00 | | | | |
| PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN. | LFT | | | | | | |
| 0065 715-11719 | 1.000 | 4,500.00000 | 4,500.00 | | | | |
| METAL FABRICATED DOWNSPOUT BOOT | EACH | | | | | | |
| 0066 720-12798 | 7.000 | 1,300.00000 | 9,100.00 | | | | |
| CASTING, MANHOLE, ADJUST TO GRADE | EACH | | | | | | |
| 0067 720-96995 | 13.000 | 400.00000 | 5,200.00 | | | | |
| CLEAN INLET | EACH | | | | | | |
| 0068 725-11295 | 77.000 | 1,900.00000 | 146,300.00 | | | | |
| PIPE LINER, CURED-IN-PLACE, 54 IN. | LFT | | | | | | |
| 0069 801-04308 | 2.000 | 630.00000 | 1,260.00 | | | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0070 801-06209 | 18,240.000 | 2.50000 | 45,600.00 | | | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0071 801-06640 | 23.000 | 195.00000 | 4,485.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0072 801-06645 | 33.000 | 95.00000 | 3,135.00 | | | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0073 801-06775 | (1) | 82,826.96000 | 82,826.96 | | | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0074 801-07119 | 80.000 | 27.00000 | 2,160.00 | | | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0075 801-11990 | 6.000 | 4,450.00000 | 26,700.00 | | | | |
| TEMPORARY CURB RAMP | EACH | | | | | | |
| 0076 801-12641 | 54.000 | 300.00000 | 16,200.00 | | | | |
| TEMPORARY ACCESSIBLE PEDESTRIAN PATH | SYS | | | | | | |
| 0077 801-12862 | 684.000 | 55.00000 | 37,620.00 | | | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 802-05704 | 10.000 | 35.00000 | 350.00 | | | | |
| SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE | LFT | | | | | | |
| 0079 802-07058 | 1.000 | 210.00000 | 210.00 | | | | |
| SIGN, SHEET ASSEMBLY, RELOCATE | EACH | | | | | | |
| 0080 802-07059 | 3.000 | 160.00000 | 480.00 | | | | |
| SIGN, SHEET, AND SUPPORTS, REMOVE | EACH | | | | | | |
| 0081 808-03439 | 198.000 | 14.00000 | 2,772.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0082 808-09381 | (1) | 6,800.00000 | 6,800.00 | | | | |
| RETRO-REFLECTIVITY TESTING | LS | | | | | | |
| 0083 808-75043 | 7,448.000 | 1.20000 | 8,937.60 | | | | |
| LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | LFT | | | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MILESTONE CONTRACTORS LP Unit Price | (1) MILESTONE CONTRACTORS LP Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 HMA OVERLAY, PREVENTIVE MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 808-75247 | 7,282.000 | 1.20000 | 8,738.40 | | | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0085 808-75297 | 46.000 | 15.00000 | 690.00 | | | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |
| 0086 401-12439 | 4,015.000 | 8.00000 | 32,120.00 | | | | |
| VOID REDUCING ASPHALT MEMBRANE FOR HMA | LFT | | | | | | |
| 0087 808-06716 | 7,300.000 | 0.75000 | 5,475.00 | | | | |
| LINE, REMOVE | LFT | | | | | | |
| **Section Totals:** | | | $2,579,500.00 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,579,500.00 | | | | |
| **Contract Item Totals** | | | **$2,579,500.00** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$2,579,500.00** | | | | |

**Contract ID:** R -43884-A **Counties:** WAYNE

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 200 **Project(s):** 2100205, 2100818

**Contract Time:** 05/15/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** HMA OVERLAY AND PIPE LINING

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOMER TREE SERVICE INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) COLLOM EXCAVATING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TREE REMOVAL/TRIMMING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 8,500.00000 | 8,500.00 | 7,000.00000 | 7,000.00 | 12,000.00000 | 12,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 110-01001 | (1) | 10,000.00000 | 10,000.00 | 13,400.00000 | 13,400.00 | 15,000.00000 | 15,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0006 201-02245 | 99.000 | 250.00000 | 24,750.00 | 225.00000 | 22,275.00 | 400.00000 | 39,600.00 |
| TREE, 6 IN., REMOVE | EACH | | | | | | |
| 0007 201-02250 | 69.000 | 350.00000 | 24,150.00 | 325.00000 | 22,425.00 | 900.00000 | 62,100.00 |
| TREE, 10 IN., REMOVE | EACH | | | | | | |

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) HOMER TREE SERVICE INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) COLLOM EXCAVATING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TREE REMOVAL/TRIMMING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 201-02255 | 73.000 | 750.00000 | 54,750.00 | 925.00000 | 67,525.00 | 1,350.00000 | 98,550.00 |
| TREE, 18 IN., REMOVE | EACH | | | | | | |
| 0009 201-02260 | 13.000 | 1,500.00000 | 19,500.00 | 4,000.00000 | 52,000.00 | 2,250.00000 | 29,250.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0010 201-02265 | 1.000 | 2,200.00000 | 2,200.00 | 10,000.00000 | 10,000.00 | 5,000.00000 | 5,000.00 |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0011 201-02270 | 1.000 | 3,500.00000 | 3,500.00 | 11,000.00000 | 11,000.00 | 8,500.00000 | 8,500.00 |
| TREE, 60 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 30,000.00000 | 30,000.00 | 35,372.00000 | 35,372.00 | 15,000.00000 | 15,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 801-06775 | (1) | 12,500.00000 | 12,500.00 | 25,000.00000 | 25,000.00 | 22,000.00000 | 22,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0014 801-92448 | 100.000 | 10.00000 | 1,000.00 | 10.00000 | 1,000.00 | 20.00000 | 2,000.00 |
| CONSTRUCTION SIGNS MOBILE | DAY | | | | | | |
| **Section Totals:** | | | $190,853.00 | | $267,000.00 | | $309,003.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $190,853.00 | | $267,000.00 | | $309,003.00 |

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| | | | |
|---|---|---|---|
| **Contract Item Totals** | **$190,853.00** | **$267,000.00** | **$309,003.00** |
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$190,853.00** | **$267,000.00** | **309,003.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 5 STAR COMPANY INC | | (5) OLCO INC | | (6) J RANCK ELECTRIC INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TREE REMOVAL/TRIMMING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 12,500.00000 | 12,500.00 | 8,500.00000 | 8,500.00 | 25,000.00000 | 25,000.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 110-01001 | (1) | 25,500.00000 | 25,500.00 | 22,100.19000 | 22,100.19 | 185,000.00000 | 185,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0006 201-02245 | 99.000 | 610.00000 | 60,390.00 | 740.49000 | 73,308.51 | 500.00000 | 49,500.00 |
| TREE, 6 IN., REMOVE | EACH | | | | | | |
| 0007 201-02250 | 69.000 | 750.00000 | 51,750.00 | 1,028.93000 | 70,996.17 | 975.00000 | 67,275.00 |
| TREE, 10 IN., REMOVE | EACH | | | | | | |
| 0008 201-02255 | 73.000 | 1,150.00000 | 83,950.00 | 1,986.58000 | 145,020.34 | 3,875.00000 | 282,875.00 |
| TREE, 18 IN., REMOVE | EACH | | | | | | |

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 5 STAR COMPANY INC | | (5) OLCO INC | | (6) J RANCK ELECTRIC INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | TREE REMOVAL/TRIMMING | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0009 201-02260 | 13.000 | 1,760.00000 | 22,880.00 | 3,674.59000 | 47,769.67 | 7,750.00000 | 100,750.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0010 201-02265 | 1.000 | 2,700.00000 | 2,700.00 | 3,938.03000 | 3,938.03 | 9,750.00000 | 9,750.00 |
| TREE, 48 IN., REMOVE | EACH | | | | | | |
| 0011 201-02270 | 1.000 | 6,200.00000 | 6,200.00 | 4,168.61000 | 4,168.61 | 19,500.00000 | 19,500.00 |
| TREE, 60 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 42,500.00000 | 42,500.00 | 86,599.74000 | 86,599.74 | 36,000.00000 | 36,000.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 801-06775 | (1) | 45,500.00000 | 45,500.00 | 37,948.12000 | 37,948.12 | 75,325.00000 | 75,325.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0014 801-92448 | 100.000 | 35.00000 | 3,500.00 | 283.78000 | 28,378.00 | 4.00000 | 400.00 |
| CONSTRUCTION SIGNS MOBILE | DAY | | | | | | |
| **Section Totals:** | | | $357,373.00 | | $528,730.38 | | $851,378.00 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $357,373.00 | | $528,730.38 | | $851,378.00 |
| **Contract Item Totals** | | | **$357,373.00** | | **$528,730.38** | | **$851,378.00** |
| **Contract Time Totals** | | | | | | | |

**Contract ID:** R -45614-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Greenfield

**Call Order:** 220 **Project(s):** 2400625

**Contract Time:** 03/13/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TREE REMOVAL AND TRIMMING

| | | | |
|---|---|---|---|
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$357,373.00** | **$528,730.38** | **851,378.00** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 7,500.00000 | 7,500.00 | 10,000.00000 | 10,000.00 | 7,700.00000 | 7,700.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 42,350.00000 | 42,350.00 | 17,750.00000 | 17,750.00 | 19,505.00000 | 19,505.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-02260 | 1.000 | 1,200.00000 | 1,200.00 | 3,000.00000 | 3,000.00 | 6,500.00000 | 6,500.00 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 6,000.00000 | 6,000.00 | 5,000.00000 | 5,000.00 | 8,100.00000 | 8,100.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 203-02000 | 146.000 | 110.00000 | 16,060.00 | 60.00000 | 8,760.00 | 101.00000 | 14,746.00 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-11626 | 3.000 | 5,500.00000 | 16,500.00 | 5,000.00000 | 15,000.00 | 14,700.00000 | 44,100.00 |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 3,940.000 | 1.00000 | 3,940.00 | 1.00000 | 3,940.00 | 1.00000 | 3,940.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 4,000.00000 | 4,000.00 | 5,000.00000 | 5,000.00 | 10,500.00000 | 10,500.00 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 134.000 | 60.00000 | 8,040.00 | 60.00000 | 8,040.00 | 25.00000 | 3,350.00 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-09265 | 27.000 | 95.00000 | 2,565.00 | 150.00000 | 4,050.00 | 108.00000 | 2,916.00 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0019 211-09268 | 120.000 | 240.00000 | 28,800.00 | 200.00000 | 24,000.00 | 223.00000 | 26,760.00 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0020 214-12239 | 134.000 | 8.00000 | 1,072.00 | 4.00000 | 536.00 | 5.00000 | 670.00 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0021 301-12233 | 15.000 | 145.00000 | 2,175.00 | 160.00000 | 2,400.00 | 108.00000 | 1,620.00 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12234 | 15.000 | 135.00000 | 2,025.00 | 140.00000 | 2,100.00 | 120.00000 | 1,800.00 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0023 306-08034 | 227.000 | 21.78000 | 4,944.06 | 25.00000 | 5,675.00 | 33.00000 | 7,491.00 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0024 401-000002 | 29.000 | 270.00000 | 7,830.00 | 375.00000 | 10,875.00 | 375.00000 | 10,875.00 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0025 401-11526 | 200.000 | 1.00000 | 200.00 | 0.50000 | 100.00 | 0.50000 | 100.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0026 406-05520 | 0.200 | 2,088.00000 | 417.60 | 500.00000 | 100.00 | 500.00000 | 100.00 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0027 615-06490 | 8.000 | 275.00000 | 2,200.00 | 275.00000 | 2,200.00 | 275.00000 | 2,200.00 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0028 615-06505 | 2.000 | 1,250.00000 | 2,500.00 | 1,250.00000 | 2,500.00 | 1,250.00000 | 2,500.00 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0029 616-06405 | 83.000 | 75.00000 | 6,225.00 | 160.00000 | 13,280.00 | 109.00000 | 9,047.00 |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0030 616-12248 | 350.000 SYS | 3.00000 | 1,050.00 | 5.00000 | 1,750.00 | 5.00000 | 1,750.00 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | | | | | | | |
| 0031 621-01004 | 3.000 EACH | 500.00000 | 1,500.00 | 100.00000 | 300.00 | 500.00000 | 1,500.00 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | | | | | | | |
| 0032 621-02770 | 134.000 SYS | 4.50000 | 603.00 | 12.00000 | 1,608.00 | 4.50000 | 603.00 |
| EROSION CONTROL BLANKET | | | | | | | |
| 0033 621-06559 | 519.000 SYS | 4.00000 | 2,076.00 | 22.00000 | 11,418.00 | 4.00000 | 2,076.00 |
| MULCHED SEEDING, TYPE R | | | | | | | |
| 0034 702-51005 | 4.000 CYS | 6,600.00000 | 26,400.00 | 10,000.00000 | 40,000.00 | 8,200.00000 | 32,800.00 |
| CONCRETE, A, SUBSTRUCTURE | | | | | | | |
| 0035 702-51863 | 127.000 EACH | 15.00000 | 1,905.00 | 100.00000 | 12,700.00 | 55.00000 | 6,985.00 |
| FIELD DRILLED HOLE IN CONCRETE | | | | | | | |
| 0036 703-06029 | 351.000 LBS | 6.00000 | 2,106.00 | 20.00000 | 7,020.00 | 1.00000 | 351.00 |
| REINFORCING BARS, EPOXY COATED | | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0037 709-51821 | (1) | 700.00000 | 700.00 | 5,000.00000 | 5,000.00 | 7,200.00000 | 7,200.00 |
| SURFACE SEAL | LS | | | | | | |
| 0038 714-000086 | 1,093.000 | 3.50000 | 3,825.50 | 5.00000 | 5,465.00 | 6.00000 | 6,558.00 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0039 715-05136 | 58.000 | 970.00000 | 56,260.00 | 940.00000 | 54,520.00 | 1,400.00000 | 81,200.00 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 72 IN. | LFT | | | | | | |
| 0040 715-06357 | 2.000 | 8,000.00000 | 16,000.00 | 5,000.00000 | 10,000.00 | 10,500.00000 | 21,000.00 |
| CONCRETE ANCHOR, DIAMETER 72 IN. | EACH | | | | | | |
| 0041 715-08305 | 53.000 | 225.00000 | 11,925.00 | 298.00000 | 15,794.00 | 215.00000 | 11,395.00 |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0042 719-05443 | 30.000 | 80.00000 | 2,400.00 | 20.00000 | 600.00 | 130.00000 | 3,900.00 |
| PIPE, DRAIN TILE TERMINAL SECTION, DIAMETER 12 IN. | LFT | | | | | | |
| 0043 719-09447 | 10.000 | 90.00000 | 900.00 | 40.00000 | 400.00 | 185.00000 | 1,850.00 |
| PIPE, DRAIN TILE TERMINAL SECTION, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) PIONEER ASSOCIATES INC | | (2) MORPHEY CONSTRUCTION INC. | | (3) E & B PAVING LLC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0044 | 801-04308 | 4.000 | 300.00000 | 1,200.00 | 300.00000 | 1,200.00 | 246.00000 | 984.00 |
| ROAD CLOSURE SIGN ASSEMBLY | | EACH | | | | | | |
| 0045 | 801-06625 | 37.000 | 115.00000 | 4,255.00 | 115.00000 | 4,255.00 | 147.00000 | 5,439.00 |
| DETOUR ROUTE MARKER ASSEMBLY | | EACH | | | | | | |
| 0046 | 801-06640 | 60.000 | 150.00000 | 9,000.00 | 150.00000 | 9,000.00 | 201.00000 | 12,060.00 |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0047 | 801-06775 | (1) | 28,850.00000 | 28,850.00 | 27,709.00000 | 27,709.00 | 13,600.00000 | 13,600.00 |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0048 | 801-07118 | 48.000 | 14.00000 | 672.00 | 15.00000 | 720.00 | 15.41000 | 739.68 |
| BARRICADE, TYPE III-A | | LFT | | | | | | |
| 0049 | 801-07119 | 48.000 | 14.00000 | 672.00 | 15.00000 | 720.00 | 15.41000 | 739.68 |
| BARRICADE, TYPE III-B | | LFT | | | | | | |
| 0050 | 808-12764 | 38.000 | 1.50000 | 57.00 | 1.50000 | 57.00 | 3.39000 | 128.82 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | | LFT | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) PIONEER ASSOCIATES INC Unit Price | (1) PIONEER ASSOCIATES INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | (3) E & B PAVING LLC Unit Price | (3) E & B PAVING LLC Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. | | 300.000 LFT | 1.50000 | 450.00 | 1.50000 | 450.00 | 1.62000 | 486.00 |
| **Section Totals:** | | | | $339,358.16 | | $355,000.00 | | $397,873.18 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $339,358.16 | | $355,000.00 | | $397,873.18 |
| **Contract Item Totals** | | | | **$339,358.16** | | **$355,000.00** | | **$397,873.18** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$339,358.16** | | **$355,000.00** | | **397,873.18** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 10,005.00000 | 10,005.00 | 9,500.00000 | 9,500.00 | 11,932.63000 | 11,932.63 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0005 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0006 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0007 109-08463 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PROJECT ESTIMATE ADJUSTMENT | DOL | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-09489 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| PAYMENT ADJUSTMENT, PG ASPHALT BINDER | DOL | | | | | | |
| 0009 109-11362 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | DOL | | | | | | |
| 0010 110-01001 | (1) | 29,262.00000 | 29,262.00 | 21,200.00000 | 21,200.00 | 46,388.14000 | 46,388.14 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0011 201-02260 | 1.000 | 3,340.00000 | 3,340.00 | 3,400.00000 | 3,400.00 | 1,736.35000 | 1,736.35 |
| TREE, 30 IN., REMOVE | EACH | | | | | | |
| 0012 201-52370 | (1) | 14,350.00000 | 14,350.00 | 40,000.00000 | 40,000.00 | 26,664.83000 | 26,664.83 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |
| 0013 203-02000 | 146.000 | 87.32000 | 12,748.72 | 105.00000 | 15,330.00 | 215.11000 | 31,406.06 |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0014 205-11626 | 3.000 | 8,810.00000 | 26,430.00 | 11,500.00000 | 34,500.00 | 8,482.11000 | 25,446.33 |
| PUMP AROUND | EACH | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 205-12108 | 3,940.000 | 1.00000 | 3,940.00 | 1.00000 | 3,940.00 | 1.00000 | 3,940.00 |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0016 205-12616 | (1) | 8,390.00000 | 8,390.00 | 5,120.00000 | 5,120.00 | 5,527.36000 | 5,527.36 |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |
| 0017 207-09935 | 134.000 | 48.10000 | 6,445.40 | 38.00000 | 5,092.00 | 52.91000 | 7,089.94 |
| SUBGRADE TREATMENT, TYPE IC | SYS | | | | | | |
| 0018 211-09265 | 27.000 | 61.15000 | 1,651.05 | 112.00000 | 3,024.00 | 82.60000 | 2,230.20 |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0019 211-09268 | 120.000 | 208.20000 | 24,984.00 | 240.00000 | 28,800.00 | 240.18000 | 28,821.60 |
| STRUCTURE BACKFILL, TYPE 5 | CYS | | | | | | |
| 0020 214-12239 | 134.000 | 11.25000 | 1,507.50 | 15.00000 | 2,010.00 | 12.48000 | 1,672.32 |
| GEOTEXTILE FOR PAVEMENT, TYPE 2B | SYS | | | | | | |
| 0021 301-12233 | 15.000 | 131.65000 | 1,974.75 | 145.00000 | 2,175.00 | 249.99000 | 3,749.85 |
| COMPACTED AGGREGATE, NO. 8 | CYS | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0022 301-12234 | 15.000 | 117.00000 | 1,755.00 | 220.00000 | 3,300.00 | 123.98000 | 1,859.70 |
| COMPACTED AGGREGATE, NO. 53 | CYS | | | | | | |
| 0023 306-08034 | 227.000 | 22.65000 | 5,141.55 | 32.00000 | 7,264.00 | 22.38000 | 5,080.26 |
| MILLING, ASPHALT, 1 1/2 IN. | SYS | | | | | | |
| 0024 401-000002 | 29.000 | 297.00000 | 8,613.00 | 270.00000 | 7,830.00 | 434.09000 | 12,588.61 |
| QC/QA-HMA, 3, 58S, SURFACE, 9.5 mm | TON | | | | | | |
| 0025 401-11526 | 200.000 | 1.10000 | 220.00 | 1.00000 | 200.00 | 0.58000 | 116.00 |
| JOINT ADHESIVE | LFT | | | | | | |
| 0026 406-05520 | 0.200 | 2,300.00000 | 460.00 | 2,088.00000 | 417.60 | 578.80000 | 115.76 |
| ASPHALT FOR TACK COAT | TON | | | | | | |
| 0027 615-06490 | 8.000 | 325.00000 | 2,600.00 | 275.00000 | 2,200.00 | 318.33000 | 2,546.64 |
| RIGHT-OF-WAY MARKER | EACH | | | | | | |
| 0028 615-06505 | 2.000 | 1,470.00000 | 2,940.00 | 1,250.00000 | 2,500.00 | 1,446.96000 | 2,893.92 |
| MONUMENT, TYPE B | EACH | | | | | | |
| 0029 616-06405 | 83.000 | 101.45000 | 8,420.35 | 65.00000 | 5,395.00 | 132.45000 | 10,993.35 |
| RIPRAP, REVETMENT | TON | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0030 616-12248 | 350.000 | 4.80000 | 1,680.00 | 6.25000 | 2,187.50 | 3.11000 | 1,088.50 |
| GEOTEXTILE FOR RIPRAP, TYPE 2A | SYS | | | | | | |
| 0031 621-01004 | 3.000 | 380.00000 | 1,140.00 | 500.00000 | 1,500.00 | 578.78000 | 1,736.34 |
| MOBILIZATION AND DEMOBILIZATION FOR SEEDING | EACH | | | | | | |
| 0032 621-02770 | 134.000 | 5.05000 | 676.70 | 4.50000 | 603.00 | 5.21000 | 698.14 |
| EROSION CONTROL BLANKET | SYS | | | | | | |
| 0033 621-06559 | 519.000 | 7.85000 | 4,074.15 | 4.00000 | 2,076.00 | 4.63000 | 2,402.97 |
| MULCHED SEEDING, TYPE R | SYS | | | | | | |
| 0034 702-51005 | 4.000 | 11,285.00000 | 45,140.00 | 9,000.00000 | 36,000.00 | 20,801.42000 | 83,205.68 |
| CONCRETE, A, SUBSTRUCTURE | CYS | | | | | | |
| 0035 702-51863 | 127.000 | 55.00000 | 6,985.00 | 50.00000 | 6,350.00 | 23.15000 | 2,940.05 |
| FIELD DRILLED HOLE IN CONCRETE | EACH | | | | | | |
| 0036 703-06029 | 351.000 | 19.30000 | 6,774.30 | 12.00000 | 4,212.00 | 5.79000 | 2,032.29 |
| REINFORCING BARS, EPOXY COATED | LBS | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0037 709-51821 | (1) | 3,800.00000 | 3,800.00 | 2,000.00000 | 2,000.00 | 0.01000 | 0.01 |
| SURFACE SEAL | LS | | | | | | |
| 0038 714-000086 | 1,093.000 | 4.95000 | 5,410.35 | 5.25000 | 5,738.25 | 6.36000 | 6,951.48 |
| WATERPROOFING MEMBRANE, TYPE 2 | SFT | | | | | | |
| 0039 715-05136 | 58.000 | 864.50000 | 50,141.00 | 1,000.00000 | 58,000.00 | 546.16000 | 31,677.28 |
| PIPE, TYPE 1, CIRCULAR, DIAMETER 72 IN. | LFT | | | | | | |
| 0040 715-06357 | 2.000 | 9,255.00000 | 18,510.00 | 6,750.00000 | 13,500.00 | 8,735.14000 | 17,470.28 |
| CONCRETE ANCHOR, DIAMETER 72 IN. | EACH | | | | | | |
| 0041 715-08305 | 53.000 | 250.95000 | 13,300.35 | 225.00000 | 11,925.00 | 248.88000 | 13,190.64 |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0042 719-05443 | 30.000 | 79.25000 | 2,377.50 | 105.00000 | 3,150.00 | 51.76000 | 1,552.80 |
| PIPE, DRAIN TILE TERMINAL SECTION, DIAMETER 12 IN. | LFT | | | | | | |
| 0043 719-09447 | 10.000 | 165.00000 | 1,650.00 | 105.00000 | 1,050.00 | 81.10000 | 811.00 |
| PIPE, DRAIN TILE TERMINAL SECTION, DIAMETER 24 IN. | LFT | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 SMALL STRUCTURE REPLACEMENT **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0044 801-04308 | 4.000 | 330.00000 | 1,320.00 | 300.00000 | 1,200.00 | 347.27000 | 1,389.08 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0045 801-06625 | 37.000 | 126.50000 | 4,680.50 | 115.00000 | 4,255.00 | 231.51000 | 8,565.87 |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0046 801-06640 | 60.000 | 165.00000 | 9,900.00 | 150.00000 | 9,000.00 | 260.45000 | 15,627.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0047 801-06775 | (1) | 47,900.00000 | 47,900.00 | 58,837.65000 | 58,837.65 | 21,184.28000 | 21,184.28 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0048 801-07118 | 48.000 | 15.40000 | 739.20 | 14.00000 | 672.00 | 17.36000 | 833.28 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0049 801-07119 | 48.000 | 15.40000 | 739.20 | 14.00000 | 672.00 | 17.36000 | 833.28 |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0050 808-12764 | 38.000 | 1.65000 | 62.70 | 1.50000 | 57.00 | 5.79000 | 220.02 |
| LINE, PAINT, BROKEN, YELLOW, 6 IN. | LFT | | | | | | |

**Contract ID:** R -46140-A **Counties:** HUNTINGTON, MIAMI

**Letting Date:** October 08, 2025 **District(s):** Fort Wayne

**Call Order:** 230 **Project(s):** 2100792, 2200920, 2300264

**Contract Time:** 09/30/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** SMALL STRUCTURE REPLACEMENT, MAINTENANCE AND REPAIR

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) 3D COMPANY INC | | (5) BROOKS CONSTRUCTION COMPANY INC | | (6) BUNN EXCAVATING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | SMALL STRUCTURE REPLACEMENT | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 | 808-75007 | 300.000 | 1.65000 | 495.00 | 1.50000 | 450.00 | 5.79000 | 1,737.00 |
| LINE, PAINT, SOLID, WHITE, 6 IN. | | LFT | | | | | | |
| **Section Totals:** | | | | $402,682.27 | | $426,641.00 | | $448,955.12 |
| **Life Cycle Costs:** | | | | | | | | |
| **Section Total with LCC:** | | | | $402,682.27 | | $426,641.00 | | $448,955.12 |
| **Contract Item Totals** | | | | **$402,682.27** | | **$426,641.00** | | **$448,955.12** |
| **Contract Time Totals** | | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | | **$402,682.27** | | **$426,641.00** | | **448,955.12** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 15,900.00000 | 15,900.00 | 24,420.00000 | 24,420.00 | 26,790.00000 | 26,790.00 |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0003 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| CONTRACT LIENS | DOL | | | | | | |
| 0004 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0005 109-08444 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | 1.00000 | 1.00 |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0006 110-01001 | (1) | 265,000.00000 | 265,000.00 | 151,550.00000 | 151,550.00 | 350,000.00000 | 350,000.00 |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0007 201-52370 | (1) | 10,000.00000 | 10,000.00 | 11,120.00000 | 11,120.00 | 78,150.00000 | 78,150.00 |
| CLEARING RIGHT-OF-WAY | LS | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0009 601-02241 | 123.000 | 25.00000 | 3,075.00 | 9.70000 | 1,193.10 | 30.00000 | 3,690.00 |
| GUARDRAIL, REMOVE | LFT | | | | | | |
| 0010 601-12281 | 1,519.000 | 28.00000 | 42,532.00 | 29.00000 | 44,051.00 | 30.00000 | 45,570.00 |
| GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING | LFT | | | | | | |
| 0011 601-12294 | 6.000 | 2,000.00000 | 12,000.00 | 2,610.00000 | 15,660.00 | 2,000.00000 | 12,000.00 |
| GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR | EACH | | | | | | |
| 0012 601-94689 | 6.000 | 3,479.00000 | 20,874.00 | 4,455.00000 | 26,730.00 | 3,480.00000 | 20,880.00 |
| GUARDRAIL END TREATMENT, TYPE OS | EACH | | | | | | |
| 0013 628-12683 | 12.000 | 3,500.00000 | 42,000.00 | 6,215.00000 | 74,580.00 | 4,380.00000 | 52,560.00 |
| FIELD OFFICE, TYPE D | MOS | | | | | | |
| 0014 801-04308 | 1.000 | 325.00000 | 325.00 | 532.00000 | 532.00 | 710.00000 | 710.00 |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0015 801-06640 | 45.000 | 190.00000 | 8,550.00 | 281.00000 | 12,645.00 | 390.00000 | 17,550.00 |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0016 801-06645 | 6.000 | 100.00000 | 600.00 | 154.00000 | 924.00 | 340.00000 | 2,040.00 |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0017 801-06710 | 120.000 | 15.00000 | 1,800.00 | 21.00000 | 2,520.00 | 180.00000 | 21,600.00 |
| FLASHING ARROW SIGN | DAY | | | | | | |
| 0018 801-06775 | (1) | 125,000.00000 | 125,000.00 | 222,550.00000 | 222,550.00 | 150,000.00000 | 150,000.00 |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0019 801-07024 | 11.000 | 8,684.00000 | 95,524.00 | 11,690.00000 | 128,590.00 | 8,680.00000 | 95,480.00 |
| ENERGY ABSORBING TERMINAL, CZ, TL-3 | EACH | | | | | | |
| 0020 801-07118 | 24.000 | 20.00000 | 480.00 | 23.00000 | 552.00 | 20.00000 | 480.00 |
| BARRICADE, TYPE III-A | LFT | | | | | | |
| 0021 801-08401 | 2,970.000 | 58.00000 | 172,260.00 | 80.50000 | 239,085.00 | 60.00000 | 178,200.00 |
| TEMPORARY TRAFFIC BARRIER, TYPE 2 | LFT | | | | | | |
| 0022 801-11642 | 3.000 | 5,355.00000 | 16,065.00 | 4,345.00000 | 13,035.00 | 1,410.00000 | 4,230.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | EACH | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0023 801-12324 | 40.000 | 60.00000 | 2,400.00 | 60.00000 | 2,400.00 | 60.00000 | 2,400.00 |
| LAW ENFORCEMENT OFFICER | HRS | | | | | | |
| 0024 801-12883 | 8.000 | 1,313.00000 | 10,504.00 | 1,315.00000 | 10,520.00 | 740.00000 | 5,920.00 |
| TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS | EACH | | | | | | |
| 0025 802-06402 | 7.000 | 110,000.00000 | 770,000.00 | 115,500.00000 | 808,500.00 | 120,010.00000 | 840,070.00 |
| DYNAMIC MESSAGE SIGN | EACH | | | | | | |
| 0026 802-12648 | 1.000 | 104,000.00000 | 104,000.00 | 114,700.00000 | 114,700.00 | 140,520.00000 | 140,520.00 |
| ITS ROADSIDE BALANCED CANTILEVER STRUCTURE | EACH | | | | | | |
| 0027 802-12648 | 3.000 | 212,000.00000 | 636,000.00 | 235,000.00000 | 705,000.00 | 237,140.00000 | 711,420.00 |
| ITS ROADSIDE BALANCED CANTILEVER STRUCTURE , DUAL DMS | EACH | | | | | | |
| 0028 802-12649 | 1.000 | 28,000.00000 | 28,000.00 | 18,500.00000 | 18,500.00 | 32,520.00000 | 32,520.00 |
| ITS ROADSIDE BALANCED CANTILEVER STRUCTURE FOUNDATION CONCRETE WITH GROUNDING , 4 FT X 24 FT | EACH | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 802-12649 | 3.000 | 63,000.00000 | 189,000.00 | 66,160.00000 | 198,480.00 | 94,660.00000 | 283,980.00 |
| ITS ROADSIDE BALANCED CANTILEVER STRUCTURE FOUNDATION CONCRETE WITH GROUNDING , 4 FT X 24 FT, DUAL DMS | EACH | | | | | | |
| 0030 805-04973 | 65.000 | 22.00000 | 1,430.00 | 43.00000 | 2,795.00 | 30.00000 | 1,950.00 |
| CONDUIT , HDPE, 1 1/4 IN. (3), TRENCH | LFT | | | | | | |
| 0031 805-04973 | 1,088.000 | 32.00000 | 34,816.00 | 43.50000 | 47,328.00 | 20.00000 | 21,760.00 |
| CONDUIT , HDPE, 2 IN., DIRECTIONAL BORE | LFT | | | | | | |
| 0032 805-04973 | 4,084.000 | 32.00000 | 130,688.00 | 25.00000 | 102,100.00 | 20.00000 | 81,680.00 |
| CONDUIT , HDPE, 2 IN., TRENCH | LFT | | | | | | |
| 0033 805-08244 | 8.000 | 3,200.00000 | 25,600.00 | 4,685.00000 | 37,480.00 | 4,440.00000 | 35,520.00 |
| CELLULAR MODEM KIT | EACH | | | | | | |
| 0034 807-04651 | 5,842.000 | 3.00000 | 17,526.00 | 5.80000 | 33,883.60 | 2.01000 | 11,742.42 |
| WIRE , 1 I/C, XHHW, NO. 6, COPPER, GROUND | LFT | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 | 807-04651 | 5,842.000 | 13.00000 | 75,946.00 | 21.50000 | 125,603.00 | 20.00000 | 116,840.00 |
| WIRE , 3 I/C, XHHW, NO. 2, COPPER | | LFT | | | | | | |
| 0036 | 807-78590 | 35.000 | 2,000.00000 | 70,000.00 | 2,165.00000 | 75,775.00 | 2,500.00000 | 87,500.00 |
| HANDHOLE , ATMS | | EACH | | | | | | |
| 0037 | 809-04652 | 8.000 | 9,000.00000 | 72,000.00 | 8,150.00000 | 65,200.00 | 7,240.00000 | 57,920.00 |
| SERVICE POINT ATMS , ATMS | | EACH | | | | | | |
| 0038 | 809-04652 | 9.000 | 5,500.00000 | 49,500.00 | 7,455.00000 | 67,095.00 | 4,600.00000 | 41,400.00 |
| SERVICE POINT ATMS , ATMS, DISCONNECT ONLY | | EACH | | | | | | |
| 0039 | 809-04982 | 985.000 | 5.00000 | 4,925.00 | 7.40000 | 7,289.00 | 4.50000 | 4,432.50 |
| CABLE , CAT 6A | | LFT | | | | | | |
| 0040 | 809-06101 | 5.000 | 16,000.00000 | 80,000.00 | 20,930.00000 | 104,650.00 | 29,460.00000 | 147,300.00 |
| ITS POLE STRUCTURE FOUNDATION , CCTV MONOPOLE | | EACH | | | | | | |
| 0041 | 809-06128 | 5.000 | 20,000.00000 | 100,000.00 | 26,720.00000 | 133,600.00 | 6,770.00000 | 33,850.00 |
| CCTV ASSEMBLY | | EACH | | | | | | |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC | | (2) JAMES H DREW CORPORATION | | (3) MICHIANA CONTRACTING INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 ITS TRAFFIC MANAGEMENT SYSTEMS | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0042 809-08398 | 5.000 | 12,500.00000 | 62,500.00 | 11,690.00000 | 58,450.00 | 8,950.00000 | 44,750.00 |
| ITS CONTROLLER CABINET | EACH | | | | | | |
| 0043 809-08399 | 5.000 | 6,100.00000 | 30,500.00 | 5,840.00000 | 29,200.00 | 3,350.00000 | 16,750.00 |
| ITS CONTROLLER CABINET FOUNDATION | EACH | | | | | | |
| 0044 809-09343 | 4.000 | 23,000.00000 | 92,000.00 | 32,980.00000 | 131,920.00 | 48,060.00000 | 192,240.00 |
| ITS , CCTV MONOPOLE, 60 FT | EACH | | | | | | |
| 0045 809-09343 | 1.000 | 32,000.00000 | 32,000.00 | 42,870.00000 | 42,870.00 | 57,560.00000 | 57,560.00 |
| ITS , CCTV MONOPOLE, 80 FT | EACH | | | | | | |
| 0047 809-09343 | 5.000 | 8,500.00000 | 42,500.00 | 10,990.00000 | 54,950.00 | 9,360.00000 | 46,800.00 |
| ITS , MICROWAVE VEHICLE RADAR DETECTION | EACH | | | | | | |
| 0048 601-12292 | 1.000 | 3,991.00000 | 3,991.00 | 5,360.00000 | 5,360.00 | 3,990.00000 | 3,990.00 |
| GUARDRAIL TRANSITION, MGS WITHOUT CURB | EACH | | | | | | |
| **Section Totals:** | | | $3,497,815.00 | | $3,953,389.70 | | $4,080,748.92 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $3,497,815.00 | | $3,953,389.70 | | $4,080,748.92 |
| **Contract Item Totals** | | | **$3,497,815.00** | | **$3,953,389.70** | | **$4,080,748.92** |

**Contract ID:** T -41751-B **Counties:** CLAY, MORGAN, PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 690 **Project(s):** 1800656

**Contract Time:** 05/28/27 COMPLETION DATE **Min:** **Max:**

**Contract Description:** ITS TRAFFIC MANAGEMENT SYSTEMS

| | | | |
|---|---|---|---|
| **Contract Time Totals** | | | |
| **Contract Life Cycle Costs Totals** | **$0.00** | **$0.00** | **$0.00** |
| **Contract Grand Totals** | **$3,497,815.00** | **$3,953,389.70** | **4,080,748.92** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0001 105-06845 | (1) | 25,400.00000 | 25,400.00 | 8,000.00000 | 8,000.00 | | |
| CONSTRUCTION ENGINEERING | LS | | | | | | |
| 0002 107-09358 | 5.000 | 950.00000 | 4,750.00 | 2,000.00000 | 10,000.00 | | |
| INSPECTION HOLE, DEEPER THAN 3 FT | EACH | | | | | | |
| 0003 107-09367 | 5.000 | 850.00000 | 4,250.00 | 2,000.00000 | 10,000.00 | | |
| INSPECTION HOLE, 3 FT DEEP OR LESS | EACH | | | | | | |
| 0004 109-08359 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0005 109-08360 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0006 109-08440 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, HMA | DOL | | | | | | |
| 0007 109-08443 | 1.000 | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0008 109-08444<br>QUALITY ADJUSTMENTS, FAILED MATERIALS | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0009 109-09489<br>PAYMENT ADJUSTMENT, PG ASPHALT BINDER | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0010 109-11362<br>QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES | 1.000<br>DOL | 1.00000 | 1.00 | 1.00000 | 1.00 | | |
| 0011 110-01001<br>MOBILIZATION AND DEMOBILIZATION | (1)<br>LS | 45,000.00000 | 45,000.00 | 32,200.00000 | 32,200.00 | | |
| 0012 201-52370<br>CLEARING RIGHT-OF-WAY | (1)<br>LS | 25,661.00000 | 25,661.00 | 12,880.00000 | 12,880.00 | | |
| 0013 202-01000<br>STRUCTURES AND OBSTRUCTIONS, REMOVE | (1)<br>LS | 47,397.94000 | 47,397.94 | 12,880.00000 | 12,880.00 | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0014 202-02278 | 190.000 | 43.55000 | 8,274.50 | 80.00000 | 15,200.00 | | |
| CURB, CONCRETE, REMOVE | LFT | | | | | | |
| 0015 202-52710 | 128.000 | 76.67000 | 9,813.76 | 130.00000 | 16,640.00 | | |
| SIDEWALK CONCRETE, REMOVE | SYS | | | | | | |
| 0016 202-90277 | 2.000 | 350.00000 | 700.00 | 890.00000 | 1,780.00 | | |
| DETECTOR HOUSING, REMOVE | EACH | | | | | | |
| 0017 202-94747 | 1.000 | 112.72000 | 112.72 | 300.00000 | 300.00 | | |
| POST, REMOVE | EACH | | | | | | |
| 0018 203-02000 | 32.000 | 115.24000 | 3,687.68 | 250.00000 | 8,000.00 | | |
| EXCAVATION, COMMON | CYS | | | | | | |
| 0019 205-12108 | 780.000 | 1.00000 | 780.00 | 1.00000 | 780.00 | | |
| STORMWATER MANAGEMENT BUDGET | DOL | | | | | | |
| 0020 205-12616 | (1) | 1,680.00000 | 1,680.00 | 10,000.00000 | 10,000.00 | | |
| STORMWATER MANAGEMENT IMPLEMENTATION | LS | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | **Cat Alt Member:** | | **LCC:** | |
| 0021 207-08264 | 196.000 | 137.01000 | 26,853.96 | 100.00000 | 19,600.00 | | |
| SUBGRADE TREATMENT, TYPE II | SYS | | | | | | |
| 0022 211-09265 | 25.000 | 217.00000 | 5,425.00 | 100.00000 | 2,500.00 | | |
| STRUCTURE BACKFILL, TYPE 2 | CYS | | | | | | |
| 0023 214-11796 | 22.000 | 30.45000 | 669.90 | 5.00000 | 110.00 | | |
| GEOGRID, TYPE IB | SYS | | | | | | |
| 0024 302-07455 | 4.000 | 201.25000 | 805.00 | 200.00000 | 800.00 | | |
| DENSE GRADED SUBBASE | CYS | | | | | | |
| 0025 304-12623 | 46.000 | 523.77000 | 24,093.42 | 600.00000 | 27,600.00 | | |
| HMA PATCHING, FULL DEPTH, TYPE B | TON | | | | | | |
| 0026 401-11526 | 590.000 | 2.64000 | 1,557.60 | 1.00000 | 590.00 | | |
| JOINT ADHESIVE | LFT | | | | | | |
| 0027 406-05521 | 289.000 | 4.40000 | 1,271.60 | 5.00000 | 1,445.00 | | |
| ASPHALT FOR TACK COAT | SYS | | | | | | |
| 0028 604-06070 | 82.000 | 136.91000 | 11,226.62 | 200.00000 | 16,400.00 | | |
| SIDEWALK, CONCRETE | SYS | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC<br>Unit Price | <br>Ext Amount | (2) MORPHEY CONSTRUCTION INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | TRAFFIC SIGNALS MODERNIZATION | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 604-08086 | 103.000 | 263.75000 | 27,166.25 | 500.00000 | 51,500.00 | | |
| CURB RAMP, CONCRETE | SYS | | | | | | |
| 0030 604-12083 | 12.000 | 539.98000 | 6,479.76 | 450.00000 | 5,400.00 | | |
| DETECTABLE WARNING SURFACES | SYS | | | | | | |
| 0031 605-06120 | 52.000 | 80.01000 | 4,160.52 | 200.00000 | 10,400.00 | | |
| CURB, CONCRETE | LFT | | | | | | |
| 0032 605-06140 | 219.000 | 81.44000 | 17,835.36 | 200.00000 | 43,800.00 | | |
| CURB AND GUTTER, CONCRETE , MODIFIED | LFT | | | | | | |
| 0033 610-09108 | 22.000 | 187.56000 | 4,126.32 | 400.00000 | 8,800.00 | | |
| PCCP FOR APPROACHES, 9 IN. | SYS | | | | | | |
| 0034 628-09401 | 4.000 | 1,000.00000 | 4,000.00 | 6,000.00000 | 24,000.00 | | |
| FIELD OFFICE, TYPE A | MOS | | | | | | |
| 0035 715-05149 | 95.000 | 132.56000 | 12,593.20 | 200.00000 | 19,000.00 | | |
| PIPE, TYPE 2, CIRCULAR, DIAMETER 12 IN. | LFT | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0036 715-08305 | 28.000 | 533.86000 | 14,948.08 | 700.00000 | 19,600.00 | | |
| HMA FOR STRUCTURE INSTALLATION, TYPE B | TON | | | | | | |
| 0037 720-45410 | 1.000 | 6,720.55000 | 6,720.55 | 15,000.00000 | 15,000.00 | | |
| MANHOLE, TYPE C4 | EACH | | | | | | |
| 0038 720-90349 | 3.000 | 6,841.19000 | 20,523.57 | 15,000.00000 | 45,000.00 | | |
| MANHOLE, TYPE C8 | EACH | | | | | | |
| 0039 720-98006 | 1.000 | 7,784.66000 | 7,784.66 | 12,000.00000 | 12,000.00 | | |
| MANHOLE, TYPE J8 | EACH | | | | | | |
| 0040 801-04308 | 2.000 | 200.00000 | 400.00 | 200.00000 | 400.00 | | |
| ROAD CLOSURE SIGN ASSEMBLY | EACH | | | | | | |
| 0041 801-06207 | 1,349.000 | 1.25000 | 1,686.25 | 1.40000 | 1,888.60 | | |
| TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. | LFT | | | | | | |
| 0042 801-06218 | 3.000 | 10.00000 | 30.00 | 30.00000 | 90.00 | | |
| TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN. | LFT | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0043 801-06625 | 14.000 | 85.00000 | 1,190.00 | 85.00000 | 1,190.00 | | |
| DETOUR ROUTE MARKER ASSEMBLY | EACH | | | | | | |
| 0044 801-06640 | 27.000 | 200.00000 | 5,400.00 | 200.00000 | 5,400.00 | | |
| CONSTRUCTION SIGN, TYPE A | EACH | | | | | | |
| 0045 801-06645 | 21.000 | 75.00000 | 1,575.00 | 75.00000 | 1,575.00 | | |
| CONSTRUCTION SIGN, TYPE B | EACH | | | | | | |
| 0046 801-06775 | (1) | 41,400.00000 | 41,400.00 | 76,782.90000 | 76,782.90 | | |
| MAINTAINING TRAFFIC | LS | | | | | | |
| 0047 801-07119 | 148.000 | 15.00000 | 2,220.00 | 15.00000 | 2,220.00 | | |
| BARRICADE, TYPE III-B | LFT | | | | | | |
| 0048 801-12862 | 64.000 | 30.00000 | 1,920.00 | 30.00000 | 1,920.00 | | |
| TEMPORARY PEDESTRIAN CHANNELIZER | LFT | | | | | | |
| 0049 801-12863 | 28.000 | 200.00000 | 5,600.00 | 700.00000 | 19,600.00 | | |
| AUDIBLE INFORMATION DEVICE | EACH | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0050 802-03896 | 1.000 | 1,609.38000 | 1,609.38 | 1,500.00000 | 1,500.00 | | |
| BOLLARD | EACH | | | | | | |
| 0051 802-05701 | 8.000 | 38.00000 | 304.00 | 60.00000 | 480.00 | | |
| SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE | LFT | | | | | | |
| 0052 802-07060 | 1.000 | 300.00000 | 300.00 | 50.00000 | 50.00 | | |
| SIGN, SHEET, RELOCATE | EACH | | | | | | |
| 0053 802-09838 | 8.000 | 40.00000 | 320.00 | 50.00000 | 400.00 | | |
| SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS | SFT | | | | | | |
| 0054 805-02150 | 8.000 | 750.00000 | 6,000.00 | 1,450.00000 | 11,600.00 | | |
| PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. | EACH | | | | | | |
| 0055 805-02445 | 1.000 | 23,100.00000 | 23,100.00 | 22,800.00000 | 22,800.00 | | |
| CONTROLLER AND CABINET, TYPE P1 | EACH | | | | | | |
| 0056 805-02645 | 4.000 | 2,200.00000 | 8,800.00 | 2,500.00000 | 10,000.00 | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | EACH | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0057 805-05405 | 4.000 | 675.00000 | 2,700.00 | 1,500.00000 | 6,000.00 | | |
| SIGNAL POLE, PEDESTAL, 4 FT | EACH | | | | | | |
| 0058 805-11744 | 1.000 | 2,500.00000 | 2,500.00 | 2,500.00000 | 2,500.00 | | |
| HANDHOLE, SIGNAL, TYPE 2 | EACH | | | | | | |
| 0059 805-11817 | 8.000 | 1,100.00000 | 8,800.00 | 1,750.00000 | 14,000.00 | | |
| PEDESTRIAN PUSH BUTTON, APS | EACH | | | | | | |
| 0060 805-78470 | 882.000 | 1.00000 | 882.00 | 1.00000 | 882.00 | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0061 805-78485 | 751.000 | 5.00000 | 3,755.00 | 7.00000 | 5,257.00 | | |
| SIGNAL CABLE, CONTROL, COPPER, 5C/14 GAUGE | LFT | | | | | | |
| 0062 805-78510 | 320.000 | 4.00000 | 1,280.00 | 5.00000 | 1,600.00 | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |
| 0063 805-78785 | 2.000 | 1,800.00000 | 3,600.00 | 2,500.00000 | 5,000.00 | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC | | (2) MORPHEY CONSTRUCTION INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0064 805-78795 | 297.000 | 22.00000 | 6,534.00 | 12.00000 | 3,564.00 | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0065 807-06592 | 102.000 | 60.00000 | 6,120.00 | 55.00000 | 5,610.00 | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0066 808-06716 | 1,314.000 | 0.75000 | 985.50 | 0.75000 | 985.50 | | |
| LINE, REMOVE | LFT | | | | | | |
| 0067 808-12032 | 886.000 | 2.50000 | 2,215.00 | 2.50000 | 2,215.00 | | |
| GROOVING FOR PAVEMENT MARKINGS | LFT | | | | | | |
| 0068 808-75247 | 886.000 | 3.00000 | 2,658.00 | 3.00000 | 2,658.00 | | |
| LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | LFT | | | | | | |
| 0069 808-75297 | 66.000 | 15.00000 | 990.00 | 15.00000 | 990.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. | LFT | | | | | | |

**Contract ID:** T -43988-B **Counties:** PUTNAM

**Letting Date:** October 08, 2025 **District(s):** Crawfordsville

**Call Order:** 700 **Project(s):** 2101169

**Contract Time:** 08/07/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** TRAFFIC SIGNALS MODERNIZATION

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) EDWARD & JONES CONCRETE INC Unit Price | (1) EDWARD & JONES CONCRETE INC Ext Amount | (2) MORPHEY CONSTRUCTION INC. Unit Price | (2) MORPHEY CONSTRUCTION INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 TRAFFIC SIGNALS MODERNIZATION **Cat Alt Set:** | | | | **Cat Alt Member:** | | **LCC:** | |
| 0070 808-75300 | 326.000 | 5.00000 | 1,630.00 | 5.00000 | 1,630.00 | | |
| TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, WHITE, 6 IN. | LFT | | | | | | |
| **Section Totals:** | | | $522,260.10 | | $673,000.00 | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $522,260.10 | | $673,000.00 | | |
| **Contract Item Totals** | | | **$522,260.10** | | **$673,000.00** | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | |
| **Contract Grand Totals** | | | **$522,260.10** | | **$673,000.00** | | |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | LIGHTNING MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0001 109-08359 | 1.000 | 1.00000 | 1.00 | | | | |
| LIQUIDATED DAMAGES | DOL | | | | | | |
| 0002 109-08360 | 1.000 | 1.00000 | 1.00 | | | | |
| CONTRACT LIENS | DOL | | | | | | |
| 0003 109-08443 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES | DOL | | | | | | |
| 0004 109-08444 | 1.000 | 1.00000 | 1.00 | | | | |
| QUALITY ADJUSTMENTS, FAILED MATERIALS | DOL | | | | | | |
| 0005 110-01001 | (1) | 12,000.00000 | 12,000.00 | | | | |
| MOBILIZATION AND DEMOBILIZATION | LS | | | | | | |
| 0006 202-01845 | 300.000 | 1.50000 | 450.00 | | | | |
| CONDUIT, REMOVE | LFT | | | | | | |
| 0007 202-86946 | 5.000 | 100.00000 | 500.00 | | | | |
| HANDHOLE, REMOVE | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | LIGHTNING MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0008 202-93763 | 1.000 | 1,700.00000 | 1,700.00 | | | | |
| LIGHT STANDARD AND FOUNDATION, REMOVE | EACH | | | | | | |
| 0009 202-95579 | 1.000 | 100.00000 | 100.00 | | | | |
| SERVICE POINT, REMOVE | EACH | | | | | | |
| 0010 202-98370 | 1.000 | 1,200.00000 | 1,200.00 | | | | |
| POLE, REMOVE | EACH | | | | | | |
| 0011 702-90915 | 1.000 | 650.00000 | 650.00 | | | | |
| CONCRETE, A | CYS | | | | | | |
| 0012 711-95290 | 1.000 | 300.00000 | 300.00 | | | | |
| FIELD WELDING | LFT | | | | | | |
| 0013 715-04994 | 4.000 | 75.00000 | 300.00 | | | | |
| METER , BASE WITH CT BRACKET | EACH | | | | | | |
| 0014 715-04994 | 5.000 | 550.00000 | 2,750.00 | | | | |
| METER , BASE, FURNISHED AND INSTALLED | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID / Item Description / Alt Set / Alt Member | | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC Unit Price | (1) MIDWESTERN ELECTRIC LLC Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0015 | 801-06640 | 4.000 | 200.00000 | 800.00 | | | | |
| CONSTRUCTION SIGN, TYPE A | | EACH | | | | | | |
| 0016 | 801-06710 | 10.000 | 32.00000 | 320.00 | | | | |
| FLASHING ARROW SIGN | | DAY | | | | | | |
| 0017 | 801-06775 | (1) | 12,000.00000 | 12,000.00 | | | | |
| MAINTAINING TRAFFIC | | LS | | | | | | |
| 0018 | 802-12224 | 2.000 | 5,000.00000 | 10,000.00 | | | | |
| WIDE FLANGE SIGN POST SUPPORT FOUNDATION, TYPE C | | EACH | | | | | | |
| 0019 | 805-01815 | 2.000 | 6,000.00000 | 12,000.00 | | | | |
| SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. | | EACH | | | | | | |
| 0020 | 805-01816 | 2.000 | 4,500.00000 | 9,000.00 | | | | |
| SIGNAL SUPPORT FOUNDATION, 36 IN. X 36 IN. X 96 IN. | | EACH | | | | | | |
| 0021 | 805-01844 | 50.000 | 55.00000 | 2,750.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. , BORED | | LFT | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0022 805-02202 | 2.000 | 2,900.00000 | 5,800.00 | | | | |
| SIGNAL DETECTOR HOUSING, DOUBLE | EACH | | | | | | |
| 0023 805-02645 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| SIGNAL POLE FOUNDATION, 24 IN. X 24 IN. X 36 IN. | EACH | | | | | | |
| 0024 805-04952 | 2.000 | 20,000.00000 | 40,000.00 | | | | |
| CONTROLLER AND CABINET | EACH | | | | | | |
| 0025 805-12474 | 100.000 | 10.00000 | 1,000.00 | | | | |
| CONDUIT, HDPE, 1 IN. SCHEDULE 40 | LFT | | | | | | |
| 0026 805-78445 | 10.000 | 2,000.00000 | 20,000.00 | | | | |
| SIGNAL SERVICE , WITH METER BASE | EACH | | | | | | |
| 0027 805-78470 | 3,000.000 | 3.00000 | 9,000.00 | | | | |
| SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GAUGE | LFT | | | | | | |
| 0028 805-78510 | 1,000.000 | 3.50000 | 3,500.00 | | | | |
| SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GAUGE | LFT | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0029 805-78785 | 1.000 | 2,800.00000 | 2,800.00 | | | | |
| SIGNAL DETECTOR HOUSING | EACH | | | | | | |
| 0030 805-78795 | 1,000.000 | 14.00000 | 14,000.00 | | | | |
| SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT | LFT | | | | | | |
| 0031 805-78925 | 2.000 | 3,500.00000 | 7,000.00 | | | | |
| CONTROLLER CABINET FOUNDATION, TYPE P1 | EACH | | | | | | |
| 0032 805-86898 | 450.000 | 10.00000 | 4,500.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 0.75 IN. | LFT | | | | | | |
| 0033 805-87715 | 1.000 | 45.00000 | 45.00 | | | | |
| GROUND ROD WITH CONNECTOR | EACH | | | | | | |
| 0034 805-87780 | 5.000 | 100.00000 | 500.00 | | | | |
| CIRCUIT BREAKER | EACH | | | | | | |
| 0035 805-91703 | 10.000 | 10.00000 | 100.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 1.5 IN. | LFT | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0036 805-91706 | 4.000 | 500.00000 | 2,000.00 | | | | |
| ANCHOR BOLT REPAIR | EACH | | | | | | |
| 0037 805-91711 | 1.000 | 10.00000 | 10.00 | | | | |
| EXPANSION FITTING, 1.5 IN. | EACH | | | | | | |
| 0038 805-95518 | 120.000 | 10.00000 | 1,200.00 | | | | |
| CONDUIT, FLEXIBLE, 2 IN. | LFT | | | | | | |
| 0039 805-95520 | 1.000 | 10.00000 | 10.00 | | | | |
| EXPANSION FITTING, 2.0 IN. | EACH | | | | | | |
| 0040 805-95521 | 2.000 | 10.00000 | 20.00 | | | | |
| EXPANSION FITTING, 0.75 IN. | EACH | | | | | | |
| 0041 807-01562 | 5.000 | 350.00000 | 1,750.00 | | | | |
| POWER DISCONNECT PLUG FOR HIGH MAST TOWER | EACH | | | | | | |
| 0042 807-01563 | 1.000 | 50.00000 | 50.00 | | | | |
| HIGH MAST TOWER, LOCATING PIN, STAINLESS STEEL | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0043 807-01617<br>HANDHOLE, COVER AND RING | 1.000<br>EACH | 700.00000 | 700.00 | | | | |
| 0044 807-02191<br>HANDHOLE, LIGHTING | 5.000<br>EACH | 1,500.00000 | 7,500.00 | | | | |
| 0045 807-02579<br>MAST ARM, 15 FT , INSTALL | 2.000<br>EACH | 700.00000 | 1,400.00 | | | | |
| 0046 807-02778<br>LUMINAIRE, MAST ARM, 5 FT | 2.000<br>EACH | 875.00000 | 1,750.00 | | | | |
| 0047 807-02780<br>LUMINAIRE, MAST ARM, 8 FT | 2.000<br>EACH | 950.00000 | 1,900.00 | | | | |
| 0048 807-02781<br>LUMINAIRE, MAST ARM, 10 FT | 2.000<br>EACH | 1,150.00000 | 2,300.00 | | | | |
| 0049 807-02782<br>LUMINAIRE, MAST ARM, 12 FT | 5.000<br>EACH | 1,300.00000 | 6,500.00 | | | | |
| 0050 807-02783<br>LUMINAIRE, MAST ARM, 15 FT | 2.000<br>EACH | 1,500.00000 | 3,000.00 | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 807-02784 | 2.000 | 1,700.00000 | 3,400.00 | | | | |
| LUMINAIRE, MAST ARM, 20 FT | EACH | | | | | | |
| 0052 807-02785 | 2.000 | 1,900.00000 | 3,800.00 | | | | |
| LUMINAIRE, MAST ARM, 25 FT | EACH | | | | | | |
| 0053 807-04428 | 6,500.000 | 22.00000 | 143,000.00 | | | | |
| CABLE DUCT | LFT | | | | | | |
| 0054 807-04507 | 2.000 | 2,800.00000 | 5,600.00 | | | | |
| TRANSFORMER | EACH | | | | | | |
| 0055 807-04654 | 5.000 | 3,025.00000 | 15,125.00 | | | | |
| LIGHT POLE , 35 FT, TRANSFORMER BASE | EACH | | | | | | |
| 0056 807-04654 | 5.000 | 3,100.00000 | 15,500.00 | | | | |
| LIGHT POLE , 36 FT, TRANSFORMER BASE | EACH | | | | | | |
| 0057 807-04654 | 5.000 | 3,100.00000 | 15,500.00 | | | | |
| LIGHT POLE , 37 FT, TRANSFORMER BASE | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0058 807-04654<br>LIGHT POLE , 38 FT EMH, 12 FT MAST ARM, BREAKAWAY | 8.000<br>EACH | 3,500.00000 | 28,000.00 | | | | |
| 0059 807-04654<br>LIGHT POLE , 38 FT, TRANSFORMER BASE | 5.000<br>EACH | 3,150.00000 | 15,750.00 | | | | |
| 0060 807-04654<br>LIGHT POLE , 39 FT, TRANSFORMER BASE | 5.000<br>EACH | 3,200.00000 | 16,000.00 | | | | |
| 0061 807-04654<br>LIGHT POLE , 40 FT, E.M.H., 15 FT, MAST ARM | 2.000<br>EACH | 3,800.00000 | 7,600.00 | | | | |
| 0062 807-04654<br>LIGHT POLE , 40 FT, TRANSFORMER BASE | 5.000<br>EACH | 3,250.00000 | 16,250.00 | | | | |
| 0063 807-04654<br>LIGHT POLE , TWIN MEDIAN BW 28 FT EMH (MONGOOSE) | 2.000<br>EACH | 3,800.00000 | 7,600.00 | | | | |
| 0064 807-04654<br>LIGHT POLE , TWIN MEDIAN BW 36 FT EMH (MONGOOSE) | 2.000<br>EACH | 3,950.00000 | 7,900.00 | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0065 807-04866 | 2.000 | 900.00000 | 1,800.00 | | | | |
| LUMINAIRE , POST TOP LED (52 WATT OR EQUIVALENT) | EACH | | | | | | |
| 0066 807-04940 | 10.000 | 700.00000 | 7,000.00 | | | | |
| MAST ARM , INSTALL | EACH | | | | | | |
| 0067 807-04967 | 200.000 | 1.50000 | 300.00 | | | | |
| CABLE , AERIAL, TRIPLEX | LFT | | | | | | |
| 0068 807-05815 | 1.000 | 5.00000 | 5.00 | | | | |
| LIGHTING , LAMP CHANGER, NAVIGATION | EACH | | | | | | |
| 0069 807-06592 | 25.000 | 55.00000 | 1,375.00 | | | | |
| CONDUIT, STEEL, GALVANIZED, 2 IN. | LFT | | | | | | |
| 0070 807-07580 | 5,000.000 | 22.00000 | 110,000.00 | | | | |
| WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C | LFT | | | | | | |
| 0071 807-07703 | 2.000 | 500.00000 | 1,000.00 | | | | |
| HIGH MAST TOWER , BREAKER | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0072 807-11367 | 456.000 | 97.00000 | 44,232.00 | | | | |
| ASSIGNED MAINTENANCE, NAVIGATION LIGHT | EACH | | | | | | |
| 0073 807-11772 | 200.000 | 825.00000 | 165,000.00 | | | | |
| LUMINAIRE, DIAGNOSIS AND REPAIR | EACH | | | | | | |
| 0074 807-12199 | 50.000 | 675.00000 | 33,750.00 | | | | |
| LUMINAIRE, HIGH LUMEN ROADWAY | EACH | | | | | | |
| 0075 807-12199 | 2.000 | 675.00000 | 1,350.00 | | | | |
| LUMINAIRE, HIGH LUMEN ROADWAY , LED (175 WATT OR EQUIVALENT) | EACH | | | | | | |
| 0076 807-12199 | 4.000 | 750.00000 | 3,000.00 | | | | |
| LUMINAIRE, HIGH LUMEN ROADWAY , LED (194 WATT OR EQUIVALENT) | EACH | | | | | | |
| 0077 807-12199 | 2.000 | 750.00000 | 1,500.00 | | | | |
| LUMINAIRE, HIGH LUMEN ROADWAY , LED (250 WATT OR EQUIVALENT) | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0078 807-12201 | 6.000 | 1,600.00000 | 9,600.00 | | | | |
| LUMINAIRE, HIGH MAST | EACH | | | | | | |
| 0079 807-12201 | 6.000 | 1,600.00000 | 9,600.00 | | | | |
| LUMINAIRE, HIGH MAST , LED (654 WATT OR EQUIVALENT) | EACH | | | | | | |
| 0080 807-12202 | 10.000 | 650.00000 | 6,500.00 | | | | |
| LUMINAIRE, LOW LUMEN ROADWAY | EACH | | | | | | |
| 0081 807-12202 | 1.000 | 650.00000 | 650.00 | | | | |
| LUMINAIRE, LOW LUMEN ROADWAY , LOW MOUNTING HT, RDW ,LED (50 WATT O | EACH | | | | | | |
| 0082 807-12206 | 2.000 | 850.00000 | 1,700.00 | | | | |
| LUMINAIRE, UNDERPASS , LED (89 WATT OR EQUIVALENT) | EACH | | | | | | |
| 0083 807-12962 | 20.000 | 300.00000 | 6,000.00 | | | | |
| LED DRIVER REPLACEMENT | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0084 807-86605<br>LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT | 1.000<br>EACH | 1.00000 | 1.00 | | | | |
| 0085 807-86615<br>LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT | 1.000<br>EACH | 1.00000 | 1.00 | | | | |
| 0086 807-86620<br>LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT | 1.000<br>EACH | 1.00000 | 1.00 | | | | |
| 0087 807-86665<br>LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT | 1.000<br>EACH | 1.00000 | 1.00 | | | | |
| 0088 807-86805<br>SERVICE POINT, TYPE I | 1.000<br>EACH | 7,000.00000 | 7,000.00 | | | | |
| 0089 807-86805<br>SERVICE POINT, TYPE I , ADJUSTMENT ONLY USING A 6 INCH EXTENS | 5.000<br>EACH | 7,100.00000 | 35,500.00 | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0090 807-86810 | 1.000 | 8,500.00000 | 8,500.00 | | | | |
| SERVICE POINT, TYPE II | EACH | | | | | | |
| 0091 807-86843 | 8,000.000 | 6.00000 | 48,000.00 | | | | |
| WIRE, NO. 4 COPPER, 1/C | LFT | | | | | | |
| 0092 807-86889 | 250.000 | 3.25000 | 812.50 | | | | |
| CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C | LFT | | | | | | |
| 0093 807-86910 | 100.000 | 55.00000 | 5,500.00 | | | | |
| CONNECTOR KIT, UNFUSED | EACH | | | | | | |
| 0094 807-86915 | 100.000 | 55.00000 | 5,500.00 | | | | |
| CONNECTOR KIT, FUSED | EACH | | | | | | |
| 0095 807-86920 | 100.000 | 30.00000 | 3,000.00 | | | | |
| MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED | EACH | | | | | | |
| 0096 807-86930 | 100.000 | 30.00000 | 3,000.00 | | | | |
| INSULATION LINK, NON-WATERPROOFED | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0097 807-86950 | 5.000 | 10.00000 | 50.00 | | | | |
| SIGN, UNDERPASS, AND ROADWAY LIGHTING, LOCATION IDENTIFICATION | EACH | | | | | | |
| 0098 807-86955 | 2.000 | 55.00000 | 110.00 | | | | |
| CABLE-DUCT MARKER | EACH | | | | | | |
| 0099 807-87085 | 50.000 | 400.00000 | 20,000.00 | | | | |
| ELECTRICIAN | HRS | | | | | | |
| 0100 807-87098 | 5.000 | 500.00000 | 2,500.00 | | | | |
| CALLOUT REPAIR | EACH | | | | | | |
| 0101 807-87595 | 2.000 | 40.00000 | 80.00 | | | | |
| REPLACEMENT OF CABLE CLAMPS ON HIGH MAST TOWER LUMINAIRE, RIN , RIN | EACH | | | | | | |
| 0102 807-87635 | 5.000 | 700.00000 | 3,500.00 | | | | |
| MAST ARM, INSTALL | EACH | | | | | | |
| 0103 807-87640 | 5.000 | 650.00000 | 3,250.00 | | | | |
| BREAKAWAY COUPLING | SET | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | LIGHTNING MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0104 807-87800 | 1,000.000 | 5.50000 | 5,500.00 | | | | |
| CABLE DUCT, INSTALL | LFT | | | | | | |
| 0105 807-91694 | 1.000 | 675.00000 | 675.00 | | | | |
| NAVIGATION LIGHT, PIER , RED | EACH | | | | | | |
| 0106 807-91696 | 1.000 | 675.00000 | 675.00 | | | | |
| NAVIGATION LIGHT, CENTER CHANNEL , GREEN | EACH | | | | | | |
| 0107 807-91696 | 1.000 | 675.00000 | 675.00 | | | | |
| NAVIGATION LIGHT, CENTER CHANNEL , WHITE | EACH | | | | | | |
| 0108 807-91698 | 6.000 | 6,500.00000 | 39,000.00 | | | | |
| NAVIGATION LIGHT, FRESNEL LENS, 180 DEGREE SECTION | EACH | | | | | | |
| 0109 807-91699 | 2.000 | 6,500.00000 | 13,000.00 | | | | |
| NAVIGATION LIGHT, FRESNEL LENS, 360 DEGREE SECTION | EACH | | | | | | |
| 0110 807-91704 | 5.000 | 35.00000 | 175.00 | | | | |
| LIGHT POLE, HANDHOLE COVER | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0111 807-91705 | 2.000 | 150.00000 | 300.00 | | | | |
| CONDUIT, POLYETHYLENE REPAIR | EACH | | | | | | |
| 0112 807-92523 | 1.000 | 200.00000 | 200.00 | | | | |
| SKIRTING, EXPANDED ALUMINUM | EACH | | | | | | |
| 0113 807-92870 | 2.000 | 200.00000 | 400.00 | | | | |
| TRANSFORMER BASE, HANDHOLE | EACH | | | | | | |
| 0114 807-93647 | 1.000 | 1.00000 | 1.00 | | | | |
| LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT | EACH | | | | | | |
| 0115 807-93649 | 1.000 | 1,850.00000 | 1,850.00 | | | | |
| SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H. | EACH | | | | | | |
| 0116 807-93650 | 1.000 | 700.00000 | 700.00 | | | | |
| FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL, FOR ROADWAY LIGHT , FOR ROADWAY LIGHT | SET | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0117 807-93650<br>FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL, FOR ROADWAY LIGHT , FOR ROADWAY LIGHT, FOR POST TOP LIGHT | 1.000<br>SET | 700.00000 | 700.00 | | | | |
| 0118 807-93746<br>TOWER RING, LIFT CABLE, 0.375 | 150.000<br>LFT | 4.00000 | 600.00 | | | | |
| 0119 807-94480<br>LIGHT STANDARD, INSTALL | 20.000<br>EACH | 1,600.00000 | 32,000.00 | | | | |
| 0120 807-95078<br>TRANSFORMER BASE | 15.000<br>EACH | 1,350.00000 | 20,250.00 | | | | |
| 0121 807-95488<br>NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE | 1.000<br>EACH | 1,000.00000 | 1,000.00 | | | | |
| 0122 807-95492<br>SERVICE POINT, II, BREAKER ENCLOSURE | 1.000<br>EACH | 1,000.00000 | 1,000.00 | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | LIGHTNING MAINTENANCE | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0123 807-95509 | 1.000 | 500.00000 | 500.00 | | | | |
| GLARE SHIELD | EACH | | | | | | |
| 0124 807-95513 | 4.000 | 550.00000 | 2,200.00 | | | | |
| SERVICE POINT, MAIN BREAKER | EACH | | | | | | |
| 0125 807-95514 | 1.000 | 500.00000 | 500.00 | | | | |
| SERVICE POINT, RISER | EACH | | | | | | |
| 0126 807-95515 | 1.000 | 20.00000 | 20.00 | | | | |
| SERVICE POINT, WEATHERHEAD | EACH | | | | | | |
| 0127 807-95516 | 5.000 | 600.00000 | 3,000.00 | | | | |
| RELAY SWITCH | EACH | | | | | | |
| 0128 807-95522 | 10.000 | 50.00000 | 500.00 | | | | |
| PIPE STRAP | EACH | | | | | | |
| 0129 807-95523 | 25.000 | 100.00000 | 2,500.00 | | | | |
| WATERPROOFING OF ELECTRICAL CONNECTOR | EACH | | | | | | |
| 0130 807-95525 | 2.000 | 100.00000 | 200.00 | | | | |
| LIGHTING SUPPORT | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0131 807-95525 | 1.000 | 150.00000 | 150.00 | | | | |
| LIGHTING SUPPORT , REPAIR | EACH | | | | | | |
| 0132 807-95705 | 20.000 | 1,350.00000 | 27,000.00 | | | | |
| BREAKAWAY ALUMINUM TRANSFORMER BASE | EACH | | | | | | |
| 0133 807-95709 | 1.000 | 150.00000 | 150.00 | | | | |
| PHOTOCELLS | EACH | | | | | | |
| 0134 807-95709 | 1.000 | 5.00000 | 5.00 | | | | |
| PHOTOCELLS , REPAIR | EACH | | | | | | |
| 0135 807-96183 | 1.000 | 3,225.00000 | 3,225.00 | | | | |
| SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM | EACH | | | | | | |
| 0136 807-96184 | 1.000 | 3,225.00000 | 3,225.00 | | | | |
| SHAFT FOR 30 FT M.H., TWIN 12 FT MAST ARM | EACH | | | | | | |
| 0137 807-96203 | 3.000 | 2,000.00000 | 6,000.00 | | | | |
| LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MIDWESTERN ELECTRIC LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 LIGHTNING MAINTENANCE | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0138 807-96204 | 1.000 | 9,000.00000 | 9,000.00 | | | | |
| LOWERING AND RAISING OF TOWER | EACH | | | | | | |
| 0139 807-96236 | 2.000 | 2,000.00000 | 4,000.00 | | | | |
| LIGHT POLE, HIGH MAST TOWER, POWER CABLE | EACH | | | | | | |
| 0140 807-96868 | 5.000 | 600.00000 | 3,000.00 | | | | |
| LUMINAIRE, INSTALL | EACH | | | | | | |
| 0141 807-97619 | 5.000 | 4,500.00000 | 22,500.00 | | | | |
| HIGH MAST TOWER, RETROFIT | EACH | | | | | | |
| 0142 807-98716 | 1.000 | 100.00000 | 100.00 | | | | |
| KELLUM GRIP STAINLESS STEEL | EACH | | | | | | |
| 0143 809-04652 | 5.000 | 100.00000 | 500.00 | | | | |
| SERVICE POINT ATMS , HAND/AUTO OVERRIDE SWITCH | EACH | | | | | | |

**Contract ID:** TM-46164-A **Counties:** VARIOUS

**Letting Date:** October 08, 2025 **District(s):** Seymour

**Call Order:** 800 **Project(s):** 2500901

**Contract Time:** 11/20/26 COMPLETION DATE **Min:** **Max:**

**Contract Description:** LIGHTING MAINTENANCE

| Line No / Item ID<br>Item Description | | (1) MIDWESTERN ELECTRIC LLC | | | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $1,267,828.50 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,267,828.50 | | | | |
| **Contract Item Totals** | | | **$1,267,828.50** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$1,267,828.50** | | | | |

**( ) indicates item is bid as Lump Sum**