PROJECT	DESIGNATION
1800176	1800176
CONTRACT	
R-41407	




WSP USA Inc. 115 W. Washington Street Suite 1270S Indianapolis, IN 46204 TEL: 317-972-1706

INDIANA DEPARTMENT OF TRANSPORTATION




ROAD PLANS

ROUTE: SR-61 FROM: RP 19+71 TO: RP 20+88 PROJECT NO. 1800176 P.E. R/W



TRAFFIC DATA				
A.A.D.T.	(2023)	3740 V.P.D.		
A.A.D.T.	(2043)	3740 V.P.D.		
D.H.V	(2043)	368 V.P.H.		
DIRECTIONAL DISTR	IBUTION	50/50 %		
TRUCKS		10.5 % A.A.D.T.		
		4.9 % D.H.V.		
DESIGN DATA				
DESIGN SPEED		Varies 25-55 M.P.H.		
PROJECT DESIGN CR	ITERIA	PARTIAL 3R (NON-FREEWAY)		
		FARTIAL SR (NON-I RELWAT)		
FUNCTIONAL CLASSI	FICATION	MAJOR COLLECTOR		
FUNCTIONAL CLASSI RURAL/URBAN	FICATION			
	FICATION	MAJOR COLLECTOR		



CONST.

SCALE: 1" = 5000'

Paving Exception: Sta. 50+39 "S-SR 61" to Sta. 53+17 "S-SR 61"

Stage 3 Submittal
06/17/2022

INDIANA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS DATED 2022 TO BE USED WITH THESE PLANS

317-972-1706
PHONE NUMBER

DATE

DATE

SURVEY BOOK

CONTRACT

R-41407

SHEETS of 112 1 PROJECT 1800176

DESIGNATION

1800176

UTILITIES

COMMUNICATIONS

Frontier Scott Shields 505 Newton St. Jasper, IN 47546 (812) 634-0335 scott.d.shields@ftr.com

PUBLIC WORKS

Town of Lynnville Marcus Jolly 207 Main St. Lynnville, IN 47619 (812) 922-5111 marcus.jolly@veolia.com

FIBER OPTIC

Mainstream Fiber Networks Ryan Cridlin 4588 Old State Rd. 46 Nashville, IN 47448 (812) 720-9423 rcridlin@msfiber.net

TELEPHONE

Smithville Telephone Joe Bryniarski 1600 W. Temperance St. Ellettsville, IN 47429 (812) 935-2262 Joe.Bryniarski@smithville.com

ELECTRIC DISTRIBUTION

Duke Energy Jared Dickey 2727 Central Ave. Columbus, IN 47201 (812) 375-2111 dei-dline-coord@duke-energ

CenterPoint Energy Jody Chapman 1800 W. 26th. St. Muncie, IN 47302 (812) 491-4707 Jody.Chapman@CenterPoint

GAS DISTRIBUTION

CenterPoint Energy Shelby Williams 100 S. Mill Rd. Noblesville, IN 46062 (812) 491-5923 Shelby.Williams@centerpoin

REVISIONS				
SHEET NO.	SHEET NO. DATE REVISED			


22 2:38 PI

	GENERAL NOTES
	All earth shoulders, median areas, and cut and fill slopes shall be plain or mulch seeded except where sodding is specified.
	The final cross sections of the grading contract will be the original cross sections of the paving contract. However, partial or complete cross sections shall be taken if necessary to determine the actual excavation quantities.
gy.com	The paper relocation will be cross sectioned by the Engineer before construction.
	Existing asphalt pavement located outside the construction limits, between Sta and Sta shall be removed as directed.
tEnergy.com	The quantity of peat excavation shown on the plans has been estimated on the basis of theoretical cross sections by using treatment of existing fills, treatment by removal, or treatment by displacement, where each treatment applies.
	X Prior to beginning work the contractor shall verify existing surface elevations at all curb ram locations and shall notify the project engineer immediately if inconsistencies and/or errors are found. The project engineer shall determine if the current design can still meet PROWAG requirements or the curb ramp needs to be redesigned. The contractor shall also confirm that positive drainage will be maintained around the intersections so water will not pond near the reconstructed pavement areas or in front of the proposed curb ramps.
ntenergy.com	X Return Curb is paid for as Curb Ramp, Concrete.
	X Represents General Notes to be included in the Project.

RECOMMENDED FOR APPROVAL		/2021 DATE
DESIGNED: KMB	DRAWN:KMB	
CHECKED: MK	CHECKED: MK	

INDEX					
SHEET NO.	D. DRAWINGS INDEX				
1	TITLE				
2	INDEX AND GENERAL NOTES				
3	REFERENCE TIES AND BENCHMARKS				
4-7	LOCATION CONTROL ROUTE SURVEY				
8-12	TYPICAL SECTIONS				
13-14	DRAINAGE DETAILS				
15-18	PLAT NO. 1				
19-20	STRIP MAP				
21	MAINTENANCE OF TRAFFIC TYPICAL SECTIONS				
22-31	MAINTENANCE OF TRAFFIC				
32-33	PEDESTRIAN MAINTENANCE OF TRAFFIC				
34-40	PLAN AND PROFILE SHEETS				
41-44	EROSION CONTROL DETAILS				
45-49	CURB RAMP DETAILS				
50-52	LEAD WALK DETAILS				
53-63	EXISTING SIGN PLANS				
64-74	PROPOSED SIGN AND PAVEMENT MARKING PLANS				
75-78	PANEL SIGN SHOP DRAWING				
79-82	SHEET SIGN SUMMARY TABLE				
83	PANEL SIGN SUMMARY TABLE				
84	84 PAVEMENT MARKING SUMMARY TABLE				
85-88	PANEL SIGN CROSS - SECTIONS				
89-90	RESURFACING TABLE				
91	HMA PATCHING TABLES				
92	FULL DEPTH PATCHING TABLE				
93	PARTIAL DEPTH PATCHING TABLE				
94	SAW AND SEAL JOINTS TABLE				
95-96	PAVEMENT QUANTITIES AND APPROACH TABLE				
97	MISCELLANEOUS SUMMARY TABLE				
98	RIGHT-OF-WAY MARKER SUMMARY TABLE				
99	STRUCTURE DATA TABLE				
100	PIPE MATERIAL TABLE				
101-112	ROADWAY CROSS SECTIONS				

	HORIZONTAL SCALE		BRIDGE FILE	
INDIANA	N/A			
DEPARTMENT OF TRANSPORTATION	VERTICAL SCALE	DESIGNATION		DN
	N/A	1800176		
	SURVEY BOOK		SHEETS	
INDEX AND GENERAL NOTES		2	of	112
INDEX AND GENERAL NUTES	CONTRACT	PROJECT		
	R-41407		1800176	



IP_PWP:d0365445\Sht Reference Ties.dgn

	RECOMMENDED FOR APPROVAL		INDIANA	HORIZONTAL SCALE	BRIDGE FILE
				N/A	
			DEPARTMENT OF TRANSPORTATION	VERTICAL SCALE	DESIGNATION
	DESIGN ENGINEER DATE		N/A	1800176	
	DESIGNED: SAC DRAWN: SAC		SURVEY BOOK	SHEETS	
		REFERENCE TIES AND BENCHMARKS		3 of 112	
		REFERENCE TIES AND DENCHMARKS	CONTRACT	PROJECT	
	CHECKED: <u>BEA</u> CHECKED: <u>BEA</u>			R-41407	1800176

Benchmark Information Line "S":

*TBM - Sta. 50+63.40, 23.7' Rt. 87-V-1288

Elevation 484.30'

**TBM#1 - Northing: 242,114.5780 Easting: 789,767.8930 Bench tie NW Face PWP Elevation 526.24'

TBM#2 - Sta. 10+37.54, 36.0' Rt. X on anchor bolt traffic signal Elevation 465.56'

TBM#3 - Sta. 19+72.75, 30.6' Rt. X on flange bolt of fire hydrant Elevation 485.40'

TBM#4 - Sta. 28+29.06, 24.4' Rt. Bench tie NW face PWP Elevation 494.76'

TBM#5 - Sta. 42+49.45, 29.5' Rt. Bench tie NW face PWP Elevation 528.93'

**TBM#6 - Northing: 248,313.3970 Easting: 787,852.7380 Bench tie W face PWP Elevation 531.93'

TBM#7 - Sta. 38+25.45, 25.9' Rt. North flange bolt of fire hydrant Elevation 511.07'

*Denotes Line "S-SR61"

**Bench mark outside of project alignment


	RANDOM CONTROL POINTS - LINE "S-SR61"					
Point No.	Point No. Northing Easting Station Offset Description					
100	242,178.4927	789,603.9539	NA	NA	Rebar w/HWC Random Cap	
101	243,048.3242	789,106.3939	54+08.06	26.18 Lt.	Rebar w/HWC Random Cap	
102	243,896.3146	788,527.5351	43+83.86	40.58 Rt.	Rebar w/HWC Random Cap	

RANDOM CONTROL POINTS - LINE "S"						
Point No.	Northing	Easting	Station	Offset	Description	
103	244,283.8269	788,323.1825	10+54.01	26.35	Mag Nail Found	
104	244,642.2300	788,193.3073	14+29.92	37.02	Rebar w/HWC Random Cap	
105	245,100.5794	787,862.3061	19+91.82	25.47	Mag Nail w/HWC Random Washer	
106	245,471.6456	787,703.5870	23+92.95	19.04	Mag Nail w/HWC Random Washer	
107	245,820.0650	787,484.2630	27+95.07	28.43	Mag Nail w/HWC Random Washer	
108	246,238.0212	787,833.1028	33+37.06	17.16	Mag Nail w/HWC Random Washer	
109	246,731.2153	787,805.3441	38+26.86	23.48	Rebar w/HWC Random Cap	
110	247,511.0687	787,842.0879	46+06.48	17.78	Rebar w/HWC Random Cap	
111	248,191.9571	787,839.3783	NA	NA	Rebar w/HWC Random Cap	


ALIGNMENT POINTS - LINE "S-SR61"


Northing	Easting	Monument	Description
242,268.3247	789,539.7930	Mag Nail w/HWC Firm Washer	EP Sta. 63+00.00
243,223.9855	758,971.4721	Drill Hole in Concrete	POT Sta. 51+88.12
243,564.4387	788,769.0084	Drill Hole in Concrete	PT Sta. 47+92.01
243,841.8325	788,604.0453	Drill Hole in Concrete	PI Sta. 44+89.29
244,122.5739	788,444.8461	Drill Hole in Concrete	PC Sta. 41+46.56
244,249.7841	788,372.7094	1 - Inch Iron Pipe Found 0.2 FT BG	BP Sta. 40+00.32
	242,268.3247 243,223.9855 243,564.4387 243,841.8325 244,122.5739	242,268.3247789,539.7930243,223.9855758,971.4721243,564.4387788,769.0084243,841.8325788,604.0453244,122.5739788,444.8461	242,268.3247789,539.7930Mag Nail w/HWC Firm Washer243,223.9855758,971.4721Drill Hole in Concrete243,564.4387788,769.0084Drill Hole in Concrete243,841.8325788,604.0453Drill Hole in Concrete244,122.5739788,444.8461Drill Hole in Concrete

ALIGNMENT POINTS - LINE "S" Description Point No. Northing Easting Monument 788,372.7084 | 1 - Inch Iron Pipe Found 0.2 FT BG | EP Sta. 10+00.00 505 244,249.7841 506 245,120.2328 787,880.4503 Mag Nail w/HWC Firm Washer POT Sta. 20+00.00 507 245,720.3923 787,541.0481 Mag Nail w/HWC Firm Washer PC Sta. 26+89.48 508 245,898.9782 787,440.0516 Mag Nail w/HWC Firm Washer PI Sta. 28+94.65 509 246,012.1742 787,611.1641 Mag Nail w/HWC Firm Washer PT Sta. 30+19.71 510 246,056.7024 787,678.4750 Mag Nail w/HWC Firm Washer PC Sta. 31+00.42 246,158.1688 | 787,831.8564 | Calculated point PI Sta. 32+84.32 511 512 246,342.0718 787,830.8818 Mag Nail w/HWC Firm Washer PT Sta. 34+37.58 513 247,170.2000 787,826.4930 Mag Nail w/HWC Firm Washer PI Sta. 42+65.72 514 247,700.1150 787,823.0990 Mag Nail w/HWC Firm Washer PI Sta. 47+95.65 515 248,174.1810 787,823.1720 Mag Nail w/HWC Firm Washer EP Sta. 52.69.71



EACH SOCIAL SECURITY NUMBER IN THIS DOCUM		
RECOMMENDED FOR APPROVAL Quatur	5 K Yake 5/21/20	DEPA
REGISTERED	LAND SURVEYOR, FIELD	LOCA
		LUCA
DRAWN: AKY	CHECKED: LAJ	
	<u> </u>]	







RANDOM CONTROL POINTS - LINE "S-SR61"								
NORTHING	EASTING	STATION	OFFSET	DESCRIPTION				
242,178.4927	789,603.9539	NA	NA	REBAR W/HWC RANDOM CAP				
243,048.3242	789,106.3939	54+08.06	26.18 Lt.	REBAR W/HWC RANDOM CAP				
243,896.3146	788,527.5351	43+83.86	40.58 Rt.	REBAR W/HWC RANDOM CAP				
RANDOM CONTROL POINTS - LINE "S"								
NORTHING	EASTING	STATION	OFFSET	DESCRIPTION				
244,283.8269	788,323.1825	10+54.01	26.35	MAG NAIL FOUND				
244,642.2300	788,193.3073	14+29.92	37.02	REBAR W/HWC RANDOM CAP				
245,100.5794	787,862.3061	19+91.82	25.47	MAG NAIL W/HWC RANDOM WASHER				
245,471.6456	787,703.5870	23+92.95	19.04	MAG NAIL W/HWC RANDOM WASHER				
245,820.0650	787,484.2630	27+95.07	28.43	MAG NAIL W/HWC RANDOM WASHER				
246,238.0212	787,833.1028	33+37.06	17.16	MAG NAIL W/HWC RANDOM WASHER				
246,731.2153	787,805.3441	38+26.86	23.48	REBAR W/HWC RANDOM CAP				
247,511.0687	787,842.0879	46+06.48	17.78	REBAR W/HWC RANDOM CAP				
248,191.9671	787,839.3783	NA	NA	REBAR W/HWC RANDOM CAP				

	RE	FERENCE MO	NUMENTS	- LINE "S	5"
POINT No.	NORTHING	EASTING	STATION	OFFSET	DESCRIPTION
200	245,453.7493	787,662.7369	23 + 97.48	25.33	MAG NAIL FOUND FLUSH
201	246,233.8947	787,786.3633	33+18.29	25.96	1.5 INCH IRON PIPE FD 0.7FT AG
202	247,189.8257	787,857.4910	42+85.15	31.12	RAILROAD RAIL FD 0.1FT BG
203	247,116.9517	787,855.1153	42+12.32	28.34	CAPPED REBAR ILLEGIBLE FD 0.1FT BC
204	247,144.2695	787,798.0187	42+39.94	28.61	5/8 INCH REBAR FD 0.2FT BG
205	247,249.3729	787,797.3909	43+45.08	28.59	5/8 INCH REBAR FD 0.1FT BG
206	247,363.8106	787,856.1180	44+59.14	30.86	5/8 INCH REBAR FD 0.2FT BG BENT
207	248,408.0347	787,853.7206	NA	NA	5/8 INCH REBAR FD 0.1FT BG
208	247,813.6910	787,797.6871	49+09.22	25.43	CAPPED REBAR BIVINS 910003 FD 0.1FT BG
209	246,216.0839	789,137.7030	NA	NA	MAG NAIL FD 0.1FT BG
211	245,920.3591	787,407.9009	28+63.26	117.34	1INCH IRON PIPE FD 0.2FT BG
212	245,668.8549	787,541.9583	26+44.17	24.58	5/8 INCH REBAR FD 0.1FT BG
215	244,548.9523	788,175.2066	13+57.63	24.65	1.5IN IRON PIPE FD 0.2FT BG
216	244,715.4409	788,077.1867	15+50.80	28.01	CUT "X" IN SIDEWALK
217	244,798.0527	788,030.1413	16+45.87	28.30	5/8 INCH REBAR FD FLUSH
218	244,841.1175	788,005.6405	16+95.42	28.42	CAPPED REBAR BIVINS 910003 FD FLUSH
219	244,870.8101	788,054.0843	16+97.42	28.36	1/2 INCH REBAR FD FLUSH
220	244,882.6674	788,049.6964	17+09.90	30.38	1/2 INCH REBAR FD FLUSH
221	244,882.0113	788,048.8089	17+09.76	29.28	PK NAIL HOLE FD IN CONC
222	244,862.8234	788,064.2095	16+85.48	33.24	CAPPED REBAR FRED KUESTER S0137 FD FLUSH
223	244,816.4399	788,086.2930	16+34.24	29.63	5/8 INCH REBAR FD FLUSH
224	244,274.2830	788,266.5241	10+73.60	80.37	5/8 INCH REBAR FD 0.4FT BG BENT SOUTH
227	244,370.3653	788,521.3713	10+31.78	188.76	CONC R/W MARKER
228	244,542.6359	788,894.5469	NA	NA	MAG NAIL FD FLUSH
229	244,483.5951	788,789.3251	NA	NA	MAG NAIL FD FLUSH
230	244,194.9060	788,275.3851	10+00.14	111.73	MAG NAIL FD FLUSH
231	243,949.4591	787,839.8288	10+00.90	611.68	MAG NAIL FD FLUSH
233	244,820.4407	788,304.6618	15+30.22	221.68	5/8 INCH REBAR FD FLUSH
234	244,451.1551	788,229.6938	12+45.68	25.36	6IN STEEL COVER FD FLUSH
235	244,658.2928	788,175.7949	14+52.52	29.69	MAG NAIL W/STEEL WASHER FD FLUS
236	245,703.0936	787,583.9122	26+53.32	28.80	2IN PIPE FD 0.4FT AG
237	246,679.8730	787,859.2650	37+75.23	30.17	1IN IRON PIN FD 0.4FT AG BENT S
238	246,936.6870	787,855.4140	40+32.06	27.68	5/8 INCH REBAR FD 0.4FT AG


REFERENCE MONUMENTS - LINE "S-SR61"							
POINT No. NORTHING EASTING STATION OFFSET DESCRIPTION							
225	244,091.4076	788,417.9838	41+60.40	38.74 Rt.	CAPPED REBAR BIVINS 910003 FD 0.1FT BG		
226	244,008.4970	788,658.9049	43+52.23	129.26 Lt.	CONC R/W MARKER		
232	242,256.1693	789,522.6625	NA	NA	CONC R/W MARKER		





INDIANAPOLIS - TERRE HAUTE LAFAYETTE - MUNCIE - NEW ALBANY

www.hwcengineering.com




THIS SURVEY, TO THE BEST OF MY KNOWLEDGE AND BELIEF, IS EXECUTED ACCORDING TO THE PROVISIONS OF 865 I.A.C. 1–12–20 THROUGH 1–12–26 REGARDING ROUTE SURVEYS, EXCEPT THAT ANY DATA SHOWN REGARDING THE LOCATION OR DESCRIPTION OF THE EXISTING PARCELS IS NOT A PART OF THIS SURVEY.


	TEMPORARY BENCHMARKS - LINE "S" (* DENOTES LINE S-SR61")								
POINT No.	NORTHING	EASTING	ELEVATION	STATION	OFFSET	DIRECTION	DESCRIPTION		
1	243,319.0598	788,887.3367	484.30	50+63.40*	23.7*	Rt.*	TBM - 87-V-1288		
400	242,114.5780	789,767.8930	526.24	NA	NA	NA	TBM1 – BENCH TIE NV FACE PWP		
401	244,264.7403	788,322.9031	465.56	10+37.54	36.0	Rt.	TBM2 – X ON ANCHOR BOLT TRAFFIC SIGNAL		
402	245,111.5580	787,920.4741	485.40	19+72.75	30.6	Rt.	TBM3 – X ON FLANGE BOLT OF FIRE HYDRANT		
403	245,857.8960	787,489.8460	494.76	28+29.06	24.4	Rt.	TBM4 — BENCH TIE N FACE PWP		
404	247,154.0890	787,856.0780	528.93	42+49.45	29.5	Rt.	TBM5 - BENCH TIE N FACE PWP		
405	248,313.3970	787,852.7380	531.93	NA	NA	NA	TBM6 — BENCH TIE W FACE PWP		
406	246,730.0750	787,854.7360	511.07	38+25.45	25.9	Rt.	TBM7 — NORTH FLANGE BOLT OF FIRE HYDRANT		


	SECTION CORNERS - LINE "S"							
POINT No.	POINT No. NORTHING EASTING STATION OFFSET DESCRIPTION							
50	249,135.3143	787,824.0571	0+00.00	1000.00	RAILROAD SPIKE FOUND 0.2 FEET BELOW GRADE			
51	246,209.9295	787,825.2231	33+09.39	18.84	RAILROAD SPIKE FOUND 0.05 FEET BELOW GRADE			
52	246,216.1750	789,158.9340	34+10.53	1332.66	RAILROAD SPIKE FOUND 0.2 FEET BELOW GRADE			
53	247,677.1868	787,822.5685	47+72.72	0.68	MAG NAIL FOUND 0.2 FEET BELOW GRADE			

FIELD SURVEYOR STATEMENT




	RECOMMENDED FOR APPROVAL <u>Justin X Jake</u> 5/21/20 REGISTERED LAND SURVEYOR, FIELD	DEPA
lin.	DRAWN: AKY CHECKED: LAJ	






	HORIZONTAL SCALE	DESIGNATION
INDIANA	1" = 50'	1800176
PARTMENT OF TRANSPORTATION	VERTICAL SCALE	
ARTMENT OF TRANSFORTATION	N/A	
NATION CONTROL DOUTE CUDUEN	SURVEY BOOK	SHEETS
CATION CONTROL ROUTE SURVEY		7 of 112
ALIGNMENT SHEET	CONTRACT	PROJECT
	R-41407	1800176




	RECOMMENDED FOR APPROVAL	DESIGN ENGINEER [DATE	
	DESIGNED: SAC	DRAWN:SAC		
	CHECKED: BEA	CHECKED: <u>BEA</u>		

	HORIZONTAL SCALE	BRIDGE FILE		
INDIANA	N/A			
DEPARTMENT OF TRANSPORTATION	VERTICAL SCALE	VERTICAL SCALE DESIGNATI		
	N/A	1800176		
	SURVEY BOOK	SHEETS		
TYPICAL SECTIONS		8	of	112
ITPICAL SECTIONS	CONTRACT PROJECT			
	R-41407	1800176		



	2 Varies from 14' to 16' from St	. 11+00.00 Line "S" to Sta. 11+6 a. 11+00.00 Line "S" to Sta. 12+ . 11+00.00 Line "S" to Sta. 11+6	-15.00 Line "S"
ent			
.5'	 4 Width varies from Sta. 12+15 (match existing pavement wid 5 Width varies 4' to 5' from Sta. 		ne "S"
26 			
	<u>)TE</u>		
* I INDIAN DEPARTMENT OF TRA		KNESS HORIZONTAL SCALE N/A VERTICAL SCALE	BRIDGE FILE DESIGNATION
TYPICAL SEC	TIONS	N/A SURVEY BOOK CONTRACT R-41407	1800176 SHEETS 9 of 112 PROJECT 1800176







K HMA Patching Full Depth Type B composed of: 440 lb/syd HMA, Intermediate, Type B on 1100 lb/syd (avg. depth) HMA, Base, Type B on Subgrade Treatment, Type IVA F Sidewalk, Concrete IP_PWP:d0365445\Sht TS.dgn

(R) Mill and Overlay

Milling, Asphalt, 1.5 in. then 165 lb/syd QC/QA-HMA, 3, 64, Surface, 9.5 mm on existing pavement

(13) Curb, Concrete

\frown	
	Curb and Gutter, Concrete
\smile	

(26)	Sodding,	Nursery
\smile		

O Compacted Aggregate, No. 53

RECOMMENDED FOR APPROVAL	 DESIGN ENGINEER	DATE	
DESIGNED: SAC	 DRAWN: SAC		
CHECKED: BEA	CHECKED: BEA		


ne 1.5'		
	1	Width varies from Sta. 14+50 Line "S" to Sta. 23+85 Line "S" (match existing pavement width)
nt, Type IVA	2	Width varies from Sta. 14+50.00 to 15+82.00
	3	Width varies from Sta. $22+16.00$ to Sta. $22+56.71$ Width varies 8' to 5' from Sta. $22+56.71$ to Sta. $22+74.60$ Width varies 5' to 8.5' from Sta. $23+32.01$ to Sta. $23+53.86$
(26)		
4:1 Tie-In		
+40.00 +47.77 +18.00		
- Match Existing		
+00.03		


- Existing

— 4:1 Tie-In


NOTE * Base layer to be placed at variable depths to match the existing total asphalt thickness

HORIZONTAL SCALE	BR	IDGE FIL	.E
N/A			
VERTICAL SCALE	DES	IGNATIO	N
N/A	1	.800176	
SURVEY BOOK	SHEETS		
	10	of	112
CONTRACT	PROJECT		
R-41407	1800176		
	N/A VERTICAL SCALE N/A SURVEY BOOK CONTRACT	N/A VERTICAL SCALE DES N/A SURVEY BOOK 10 CONTRACT	N/A VERTICAL SCALE DESIGNATION N/A 1800176 SURVEY BOOK SHEETS 10 of CONTRACT PROJECT






2	RECOMMENDED FOR APPROVAL	DESIGN ENGINEER DATE	
er, Concrete	DESIGNED: <u>SAC</u>	DRAWN: SAC	
	CHECKED: <u>BEA</u>	CHECKED: <u>BEA</u>	




IP_PWP:d0365445\Sht TS.dgn


RECOMMENDED FOR APPROVAL	DESIGN ENGINEER	DATE	
DESIGNED: SAC	DRAWN: <u>SAC</u>		
CHECKED: <u>BEA</u>	CHECKED: <u>BEA</u>		
	·		•




RECOMMENDED FOR APPROVAL	DESIGN ENGINEER DATE	
DESIGNED: SAC	DRAWN: SAC	
CHECKED: NDB	CHECKED: <u>NDB</u>	





IP_PWP:d0365445\Sht Drainage Detail.dgn






RECOMMENDED FOR APPROVAL	DESIGN ENGINEER D	ATE
DESIGNED: SAC	DRAWN: SAC	
CHECKED: NDB	CHECKED: NDB	








IP_PWP:d0365445\Sht Plat1_20_02.dgn

	DES.
DESIGNED: KMB	DR/












		-
RECOMMENDED FOR APPROVAL		
DESIGNED: KMB	DRAWN: KMB	
CHECKED: EAC	CHECKED: EAC	

GENERAL MAINTENANCE OF TRAFFIC PLAN	
 Phase 1A Construction of Outfall of Drainage System and Reconstruction of Driveway on North Side of SI Both northbound and southbound lanes on SR 61 to remain open. By-Pass lane from westbound SR 68 to northbound SR 61 to remain open. Driveway of Marathon Gas Station located north of SR 68 to be closed to vehicles from entering or exiting as outfall is constructed and driveway is reconstructed. Phase 1A to be completed after structure IN-04 has been constructed. 	R 68
 Phase 1B Construction of Drainage System and Reconstruction of Driveways on East Side of SR 61 Both northbound and southbound lanes on SR 61 to remain open. By-pass lane from westbound SR 68 to northbound SR 61 to remain open. Driveways of Marathon Gas Station located east of SR 61 to be closed to vehicles from entering or exiting as drainage system is constructed and driveways are reconstructed. New driveway off of SR 68 to be completed and opened in this phase. Phase 1B to be completed after structure IN-02 has been constructed. 	
 Phase 2A Construction of Cross Pipe and Sidewalk East Side of SR 61 Up to 1st Street During construction of cross pipe, southbound lane to be utilized for one-lane two-way directional travel controlled by a flagger. Contractor may construct cross pipe and sidewalk work concurrently. Ped. MOT Phase 2 can be implemented at this phase. 	
 Phase 2B Construction of Sidewalk East Side of SR 61 Up to 3rd Street Both northbound and southbound lanes on SR 61 to remain open. Parking lanes on East side of SR 61 can be closed for working room during this phase. Pod MOT Phase 2 to be implemented at this phase. 	◄
 Ped. MOT Phase 2 to be implemented at this phase. Intersection of SR 61 and East 1st, 2nd, and 3rd Street to be closed to traffic. 	<u>P</u>
 Phase 3A Construction of Cross Pipe and Sidewalk West Side of SR 61 Up to 1st Street During construction of cross pipe, northbound lane to be utilized for one-lane two-way directional travel controlled by flagger. Contractor may construct cross pipe and sidewalk work concurrently. Ped. MOT Phase 3 can be implemented at this phase 	
 Phase 3B Construction of Sidewalk West Side of SR 61 Up to 3rd Street Both northbound and southbound lanes on SR 61 to remain open. Parking lanes on West side of SR 61 can be closed for working room during this phase. Ped. MOT Phase 3 to be implemented at this phase. Intersection of SR 61 and West 1st, 2nd, and 3rd Street to be closed to traffic. 	Exist. Park
	 , , , ,
	Exist. Park
	Phase 2
:d0365492\Sht MOT TS.dgn	








RECOMMENDED FOR APPROVAL	DESIGN ENGINEER	DATE	
DESIGNED: SAC	DRAWN:SAC		
CHECKED: BEA	CHECKED: BEA		
	I		





			1
RECOMMENDED FOR APPROVAL	DESIGN ENGINEER	DATE	
DESIGNED: SAC	DRAWN:SAC		
CHECKED: BEA	CHECKED: BEA		















INDIANA PARTMENT OF TRANSPORTATION	HORIZONTAL SCALE	BRIDGE FILE		ίle
	1" = 20'			
	VERTICAL SCALE	DE	DESIGNATION	
	N/A	1800176		5
MAINTENANCE OF TRAFFIC PHASE 2B	SURVEY BOOK	SHEETS		;
		27	of	112
	CONTRACT	PROJECT		Г
	R-41407	1800176		5




RECOMMENDED FOR APPROVAL	 DESIGN ENGINEER	DATE	
DESIGNED: <u>SAC</u>	 DRAWN: SAC		









INDIANA PARTMENT OF TRANSPORTATION	HORIZONTAL SCALE	BRIDGE FILE		ILE
	1" = 20'			
	VERTICAL SCALE	DE	DESIGNATION	
	N/A	1800176		6
MAINTENANCE OF TRAFFIC PHASE 3B	SURVEY BOOK	SHEETS		5
		31	of	112
	CONTRACT	PROJECT		Т
	R-41407	1800176		6




PEDESTRIAN MAINTENANCE OF TRAFFIC QUANTITY SUMMARY					
Location (Phase)	Type II- Barricade	Constructioon Sign, B			
	LFT	EACH			
Phase 1	5	2			
Phase 2	5	2			
Total (All Phases)	5	2			

RECOMMENDED FOR APPROVAL	DESIGN ENGINEER DATE]
DESIGNED: <u>SAC</u>	DRAWN: SAC	PEDE
CHECKED: <u>BEA</u>	CHECKED: BEA	






	RECOMMENDED FOR APPROVAL	DESIGN ENGINEER DATE	
	DESIGNED: SAC	DRAWN:SAC	PEI
	CHECKED: BEA	CHECKED: BEA	




	510
	505
	F00
	500
	495
	490
	485
	480
	475
	470
	465
	460
	455
	450
	445
	440
	435
	430
	425
	425
464,0	07
97	420 420
10+00	10-



DESIGNED: JH	DRAWN:JH
CHECKED: AD	CHECKED: AI

_ CHECKED: AD

510		
505		
500		
495		
490		
485		
480		
475		
470		
3%		
465		
03		
460		
455		
450		
450		
445		
440		
435		
430		
425		
<u>6</u> <u>12</u> <u>420</u>		
13+00		
INDIANA	HORIZONTAL SCALE 1" = 20'	BRIDGE FILE
DEPARTMENT OF TRANSPORTATION	VERTICAL SCALE 1" = 5'	DESIGNATION 1800176
PROFILE SHEET LINE "S"	SURVEY BOOK	SHEETS 35 of 112
STA. 10+00.00 TO 13+00.00	CONTRACT R-41407	PROJECT 1800176







IP_PWP:d0365445\Sht Profile_20_02.dgn

RECOMMENDED FOR APPROVAL	7/12/2021 DESIGN ENGINEER DATE	
DESIGNED: JH	DRAWN: JH	
CHECKED: AD	CHECKED: AD	

	HORIZONTAL SCALE	BR	IDGE FIL	E
INDIANA	1'' = 20'			
DEPARTMENT OF TRANSPORTATION	VERTICAL SCALE	DESIGNATION		
	1" = 5'		.800176	
PROFILE SHEET	SURVEY BOOK		SHEETS	
SOUTHERN STORM ALIGNMENT		36	of	112
	CONTRACT	P	ROJECT	
STA. 00+00.00 TO 04+00.00	R-41407	1	.800176	






IP_PWP:d0365445\Sht Profile_20_03.dgn


		 							_ • •					
14+	-50		 15-			15-		 		+00			+50	
477.6			478.8			479.8			480.7			481.6		
			 :	 	 									

RECOMMENDED FOR APPROVAL	DESIGN ENGINEER	7/12/2021 DATE	
DESIGNED: JH	DRAWN: <u>JH</u>		
CHECKED: AD	CHECKED: AD		

1		1										1	1		510
															505
															500
															495
															490
															485
															480
															475
															470
															470
															465
															460
															455
															450
															445
															440
															125
															435
															430
															425
4					Į				4					4	
17+	00				483.	+50			483.4 18-	00				18-	420
T \ 4	00										ORIZON	TAL SC!		101	BRIDGE FILE
DE	EPAR			NDIA DF TF		POR	TATI	ON			1" VERTIC	= 20' Al scal			DESIGNATION
			ROF	ILE S	SHEI			. =				= 5' Y BOOK			1800176 SHEETS
	STA		L]	INE '	'S''		50.00)				FRACT 1407			38 of 112 PROJECT 1800176



OMMENDED APPROVAL	7/12/20 DESIGN ENGINEER DA	
GNED: JH	DRAWN:KMB	_
CKED: AD	CHECKED: AD	




IP_PWP:d0365445\Sht Profile_20_04.dgn


						 				 							 <u> </u>
												F	victina	Ground			
													Albung	Ground			
						 				 					\longrightarrow		
																7	
										 					+	<u> </u>	
			 			 			 -								
								<u> </u>									
										 							 <u> </u>
	~			~			~			$\tilde{\omega}$					~		
	483.8			484.3			484.8			485.3					485.8		
											000						
	20-	+50		214	+00		21-	⊦50		22-	-00				22+	50	

RECOMMENDED FOR APPROVAL	DESIGN ENGINEER	7/12/2021 DATE	
DESIGNED: JH	DRAWN: JH		
CHECKED: AD	CHECKED: AD		

						465
	Image: state	Image: state	Image: constraint of the sector of the se	Image: Constraint of the sector of		475
Image: Sector						
Image: Sector of the sector	Image: Constraint of the sector of the se	Image: Constraint of the sector of the se	Image: select	Image: Constraint of the sector of		500
		Image: Constraint of the sector of the se	Image: select	Image: select		



RECOMMENDED FOR APPROVAL	7/12/2021 DESIGN ENGINEER DATE	
DESIGNED: AS	DRAWN:AS	
CHECKED: AD	CHECKED: AD	
-		



RECOMMENDED FOR APPROVAL	DESIGN ENGINEER DATE	
DESIGNED: AS	DRAWN:AS	
CHECKED: AD	CHECKED: AD	

